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Section 101.  TERMS, FORMAT, AND DEFINITIONS 

101.01. General.  The titles and headings of the sections, subsections, 
and subparts are intended for reference and are not considered as 
bearing on their interpretation. 

When a publication is specified, the most recent issue including interim 
publications prior to the date of the advertisement for proposals for the 
Project is intended, unless otherwise specified. 

Whenever the following abbreviations, terms or pronouns are used in the 
specifications or in other contract documents they have the following 
meaning. 

101.02. Abbreviations. 

Abbreviation Long Form 
AAN................................................. American Association of Nurserymen 
AAR......................................................Association of American Railroads 
AASHTO ...............................American Association of State Highway and 
 Transportation Officials 
ACI ................................................................. American Concrete Institute 
AGC ...................................... Associated General Contractors of America 
AIA ............................................................ American Institute of Architects 
AIS ......................................................... American Iron and Steel Institute 
ANSI....................................... American National Standards Institute, Inc. 
APA ....................................................................Authorized Public Agency 
API ................................................................American Petroleum Institute 
ARA.............................................................American Railway Association 
AREMA ...............................................American Railway Engineering and 
 Maintenance of Way Association 
ARTBA ............. American Road and Transportation Builders' Association 
ASCE .................................................American Society of Civil Engineers 
ASLA ....................................... American Society of Landscape Architects 
ASME ..................................... American Society of Mechanical Engineers 
ASNT..................................American Society for Non Destructive Testing 
ASTM .....................................American Society for Testing and Materials 
ATSSA ................................American Traffic Safety Services Association 
AWPA..........................................American Wood Preservers' Association 
AWS ..................................................................American Welding Society 
AWWA................................................ American Water Works Association 
CFR...............................................................Code of Federal Regulations 
CIA ................................................................. Construction Influence Area 
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CRSI................................................... Concrete Reinforcing Steel Institute 
DBE....................................................Disadvantaged Business Enterprise 
FHWA......................................................Federal Highway Administration, 
 U.S. Department of Transportation 
FSS .................................................Federal Specifications and Standards 
ICEA.............................................. Insulated Cable Engineers Association 
IEEE .................................Institute of Electrical and Electronics Engineers 
IES ...........................................................Illuminating Engineering Society 
ITS.......................................................... Intelligent Transportation System 
IMSA ........................................ International Municipal Signal Association 
ISSA .............................................International Slurry Surface Association 
ITE.................................................................. Institute of Traffic Engineers 
MCL.....................................................................Michigan Compiled Laws 
MDELEG.. Michigan Department of Energy, Labor and Economic Growth 
MDNRE ..... Michigan Department of Natural Resources and Environment 
MDOT........................................... Michigan Department of Transportation 
MIOSHA ............................. Michigan Occupational Safety and Health Act 
MMUTCD ................. Michigan Manual of Uniform Traffic Control Devices 
MSA .................................................................Mine Safety Administration 
MSA ......................Michigan Statutes Annotated (number always follows) 
MTM ........................................................................ Michigan Test Method 
NEC...................................................................... National Electrical Code 
NELMA......................... Northeastern Lumber Manufacturers' Association 
NEMA.................................National Electrical Manufacturers' Association 
NHPMA ............Northern Hardwood and Pine Manufacturers' Association 
NIST .................................National Institute of Standards and Technology 
NPDES...........................National Pollutant Discharge Elimination System 
NRMCA .................................... National Ready Mix Concrete Association 
RCRA ................................ Federal Resource Conservation Recovery Act 
SAE .........................................................Society of Automotive Engineers 
SPIB .......................................................Southern Pine Inspection Bureau 
SSPC ..................................................... Steel Structures Painting Council 
USDA ..........................................United States Department of Agriculture 
UL..............................................................Underwriter's Laboratories, Inc. 
WCLIB...........................................West Coast Lumber Inspection Bureau 
WWPA.............................................. Western Wood Products Association 

101.03. Definitions. 

Addendum.  Revisions to the plans and/or proposal issued by the 
Department after the advertisement but before the submission of the 
bid.
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Adjustment.  A monetary revision to a contract unit price or to the entire 
contract.

Advertisement.  The public announcement of a project inviting 
Contractors to submit bids for work to be performed and materials to 
be furnished. 

Authorization.  The Department's written approval of a contract 
modification. 

Average Daily Traffic (ADT).  The total volume of traffic during a given 
time period, greater than one day and less than one year, divided by 
the number of days in the time period. 

Award.  The Department's formal execution of the contract. 

Base Course.  The layer or layers of specified material placed on a 
subbase or subgrade to support a surface course. 

Bid.  A completed schedule of items submitted as an offer to perform 
work at quoted prices. 

Bid Appeal Committee.  A MDOT committee that performs the 
administrative review of appeals of low bid rejections. 

Bid Document.  An electronic document prepared using current 
Department software, which includes the Schedule of Items, 
Designated, and Specialty Items, if applicable, and Warranty 
Obligations, if applicable. 

Bid Guaranty.  An amount the bidder agrees to pay to MDOT, at the 
time of bid submission, if the bidder fails to execute the contract form 
and file satisfactory bonds and other required documents necessary 
for award of the contract within the 28-day period provided or within 
Department approved extensions. 

Bid Review Committee.  A MDOT committee that reviews irregular bids 
for adherence to standard bid procedures. 

Bidder.

A. The individual or legal entity submitting a bid. 
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B. An affiliated bidder is a bidder having a relationship where one 
business concern or individual directly or indirectly controls or 
can control the others. 

Bridge.  A structure, including supports, built over a depression, 
watercourse, highway, railroad or other obstruction, with a clear span 
of at least 20 feet, measured along the center of roadway. 

Calendar Day.  Every day shown on the calendar, beginning and ending 
at midnight.  Unless otherwise specified in the contract, the word 
"day" means calendar day. 

Calendar Date Contract.  A contract where the project is required to be 
physically complete or open to traffic on or before a designated date 
on the calendar. 

Calendar Day Contract.  A contract where the time required to 
physically complete the project, or open it to traffic, is designated by 
the number of calendar days. 

Certification of DBE Contractors.  The process by which the 
Department establishes that a Contractor meets the Federal 
requirements as a DBE. 

Change.  Addition to or deletion from a pay item or condition. 

Commission.  The Michigan State Transportation Commission. 

Construction Influence Area (CIA).  The project and the area 
surrounding the project, as shown in the contract, which defines the 
limits of responsibility for traffic control. 

Contract.  The written agreement between the Department and the 
Contractor setting forth the obligations of the parties for the 
performance of and payment for the prescribed work.  The contract 
includes the advertisement for bids, bid document, progress 
schedule, contract form, contract bonds, standard specifications, 
special details, standard plans, plans, proposal, addenda, notice of 
award, local agency agreements (when applicable), DBE 
commitment forms (when applicable), and warranty forms and bonds 
(when applicable). 
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Contract Modification.  The regulation form prepared as a 
recommendation for changes in, adjustments or extras to the 
contract.  The contract modification becomes an authorization when 
signed by the duly authorized MDOT representative. 

Contract Time.  The time assigned in the contract to perform and 
complete all the work, including authorized extensions of time. 

Contract Unit Price.  The unit price of a pay item. 

Contractor.  The individual or legal entity contracting with the 
Department for performance of prescribed construction work and 
supplying materials. 

Controlling Operation.  An operation that, if the Contractor’s expected 
rate of performance is not met or the scheduled start date is delayed, 
would delay the opening to traffic or completion of the entire project.  
The operation may be on or off the job site.  The size of the 
operation is not a factor. 

Coordination Clause.  A clause in the contract that requires the 
Contractor to coordinate construction activities with other agencies, 
utilities, or Contractors. 

Culvert.  A structure, including supports, built over a depression, 
watercourse, highway, railroad, or other obstruction, with a clear 
span of less than 20 feet measured along the center of roadway. 

Department.

A. The Michigan Department of Transportation, when the State is 
the awarding authority, or 

B. The Board of County Road Commissioners or the County of 
Wayne, when a County is the awarding authority, or 

C. The City or Village or authorized representative, when the City or 
Village is the awarding authority. 

Designated Classifications.  Work classifications that the Department 
lists in the proposal as the major work classifications required to 
construct the project, requiring appropriate prequalification to 
perform the specified work. 
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Determined Low Bidder.  The bidder who is determined to have the 
lowest total bid on a project that meets all necessary requirements. 

Director.  The person, as provided by law, to serve as the principal 
executive officer of the Department and responsible for executing the 
policy of the Commission. 

Earth Grade.  The elevation of the completely graded roadway before 
placing the pavement structure. 

Engineer.

A. The Director of the Department or the Engineer designated by 
the Director, acting directly or through authorized 
representatives, who is responsible for engineering supervision 
of the construction, when the State is the awarding authority, or 

B. The Engineer representing the County, when the County is the 
awarding authority, or 

C. The Engineer representing the City or Village, when the City or 
Village is the awarding authority. 

Estimate. 

A. Final Estimate.  The compilation of quantities showing work 
performed; upon which final payment is made. 

B. Progress Estimate.  An estimate made as the work progresses 
showing estimated work performed and materials furnished; 
upon which periodic payments are made. 

Extension of Time.  Additional contract time authorized by the 
Department.

Extra Work.  All work determined to be essential to the satisfactory 
completion of the contract.  This work did not appear in the proposal 
as a specific pay item and was not included in the price bid for other 
items in the contract. 

Falsework.  Any temporary facility/device used to support the permanent 
structure until it becomes self-supporting.  Falsework would include, 
but not be limited to, steel or timber beams, girders, columns, piles 
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and foundations, and any propriety equipment including modular 
shoring frames, post shores, and adjustable horizontal shoring. 

Float.  The total available time to complete a non-controlling operation or 
sequence of non- controlling operations, as designated by the 
Contractor in the progress schedule, minus the total planned 
duration associated with the non-controlling operation or sequence of 
non-controlling operations.  Float within the schedule is not for the 
exclusive use or benefit of the Department or the Contractor, but is a 
resource available to both parties as needed until it expires. 

Forms.  A facility, device, or mold used to retain plastic or fluid concrete 
in its designated shape until it hardens.  

Grade Separation.  A structure that provides for highway traffic, 
pedestrian traffic, or utilities to pass over or under another highway 
or the tracks of a railway. 

Highway.  A general term denoting a public way for purposes of 
vehicular travel, including the entire area within the right of way. 

Holidays.  Recognized State holidays are: New Year's Day, Martin 
Luther King Day, President's Day, Memorial Day, Independence 
Day, Labor Day, Veteran's Day, Thanksgiving Day, the day after 
Thanksgiving Day, Christmas Eve, Christmas Day, and New Year's 
Eve.

Inspector.  The representative of the Engineer assigned to test 
materials, make inspections of contract performance, or both.   

Laboratory.  A testing laboratory operated by or designated by the 
Department.

Labor Dispute.  A controversy between the Contractor and the 
Contractor's employees, union, bargaining agents, suppliers, or 
suppliers' bargaining agents, or between unions that results in a work 
stoppage. 

Lien Bond.  The security furnished by the Contractor and the 
Contractor's Surety to guarantee payment of the debts covered by 
the bond. 
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Limits of Earth Disturbance.  Area extending 10 feet outside the slope 
stake line except adjacent to wetlands where the limits of earth 
disturbance is at the slope stake line. 

Liquidated Damages. Monetary damages paid at a specified rate by 
the Contractor to the Department for work not completed by the 
completion dates or within specified time frames.

Local Traffic.  Traffic that has origin or destination within the CIA. 

Major and Minor Pay Item.  Pay items having an original item value that 
meets any of the criteria herein are considered major pay items.  All 
other original pay items are considered minor.  The original item 
value is the product of the plan quantity of the pay item and the 
contract unit price. 

A. The original contract amount is less than or equal to $5,000,000 
and the original item value is equal to or greater than 5 percent 
of the original contract amount. 

B. The original contract amount is greater than $5,000,000 but less 
than or equal to $20,000,000 and the original item value is equal 
to or greater than 4 percent of the original contract amount but 
not less than $250,000. 

C. The original contract amount is greater than $20,000,000 but 
less than or equal to $30,000,000 and the original item value is 
equal to or greater than 3 percent of the original contract amount 
but not less than $800,000. 

D. The original contract amount is greater than $30,000,000 and the 
original item value is equal to or greater than 2 percent of the 
original contract amount but not less than $900,000. 

E. If no major pay items are identified using the criteria in A through 
D above, then the major item or items are all of the original pay 
items, in sequence from the greatest original item value to the 
next lower item value and so on, until the total original value of 
the items adds up to 60 percent of the original contract amount. 

Materially Unbalanced Bid.  A bid that generates a reasonable doubt 
that award to the bidder submitting the mathematically unbalanced 
bid will not result in the lowest ultimate cost to the Department. 
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Mathematically Unbalanced Bid.  A bid containing lump sum or unit 
price bid items that do not reflect reasonable actual costs of labor, 
equipment, materials, plus a reasonable proportionate share of the 
bidder’s anticipated profit, overhead costs and other indirect costs. 

Maximum Unit Weight or Maximum Density.  The maximum value of 
the weight per unit volume established for a material. 

Median.  The portion of a divided highway separating the traveled ways. 

Net Prequalification.  The current balance of the Bidder's established 
prequalification rating.  This is obtained by subtracting the 
uncompleted work on hand from the established rating. 

Non-Controlling Operation.  An operation that, if the Contractor’s 
expected rate of performance is not met or the scheduled start date 
is delayed, would not delay the opening to traffic or completion of the 
entire project.  The operation may be on or off the project site.  The 
size of the operation is not a factor. 

Notice of Award.  Written notice to the Contractor that the contract has 
been awarded. 

Pay Item.  An item of work in the contract. 

Pavement Structure.  All combinations of subbase, base course, and 
surface course, including shoulders, placed on a subgrade. 

Performance Bond.  The security furnished by the Contractor and the 
Contractor's Surety to guarantee performance of the work in 
accordance with the contract. 

Plan Grade.  Vertical control grade shown on plans. 

Plan Quantity.  The original contract quantity of a pay item. 

Plans.  The contract drawings that show the location, character, and 
dimensions of the prescribed work.  Contract drawings also include 
the following: 

A. Standard Plans.  Drawings approved for repetitive use, showing 
details to be used where appropriate.  The standard plans that 
apply to the project will be designated in the contract. 
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B. Working Drawings.  Supplemental design sheets or similar data 
that the Contractor may be required to submit to the Engineer.  
Examples of these include, but are not limited to, stress sheets, 
shop drawings, erection plans, falsework plans, framework 
plans, cofferdam plans, and bending diagrams for reinforcing 
steel.

Prequalification of Contractors.  A process used by the Department to 
determine the work classifications a Contractor is eligible to perform 
and the maximum contract amount that the Contractor's resources 
enables it to manage.  This is done in accordance with the 
"Administrative Rules Governing the Prequalification of Bidders for 
Highway and Transportation Construction Work." 

Progress Clause.  A part of the proposal stating the starting date; all 
intermediate and completion dates or the, number of work days, or 
both; and other restrictions or conditions. 

Progress Schedule.  A sequential listing of all the controlling operations 
and the estimated time the operations will remain controlling.  The 
progress schedule is submitted by the Contractor and approved by 
the Department prior to award of the contract and becomes part of 
the contract. 

Project.  A specific section of the highway or property on which the 
construction operation is to be performed as described in the 
contract.

Project Limits.  The physical limits given in the contract showing the 
points of beginning and ending of the work included in the project. 

Proposal.  A document containing information regarding the project 
being advertised for bid.  The information includes the location and 
description of work, schedule of items, progress clause, bid guaranty 
amount, date and time for electronic submission and downloading of 
bids, special provisions, supplemental specifications or other 
requirements that may vary from or are not contained in the standard 
specifications or plans, and the applicable wage rates to be paid by 
the bidder. 

Qualified Products List.  A listing of specific materials that have been 
prequalified for use on projects. 
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Right-of-Way.  A general term denoting land, property or interest therein 
acquired for or devoted to a highway, as shown on the plans. 

Roadbed.  The portion of the roadway between the outside edges of 
finished shoulders, or the outside edges of berm immediately back of 
curbs or gutters, when constructed. 

Roadside.  The portion of the right-of-way outside of the roadway. 

Roadway.  The portion of the right-of-way required for construction, 
limited by the outside edges of slopes and including ditches, 
channels, and all structures pertaining to the work. 

Seasonal Limitation.  The time during which construction of work items 
will be suspended unless otherwise specified in the contract. 

Seasonal Suspension.  The period of time of November 15 through 
April 15 unless otherwise specified in the contract. 

Segregation.  Areas of non-uniform distribution of material components 
that are visually identifiable or can be determined by other methods. 

Shoulder.  The portion of the roadway adjacent to the traveled way for 
accommodation of stopped vehicles, for emergency use, and for 
lateral support of base and surface courses. 

Sidewalk.  That portion of the roadway primarily constructed for 
pedestrian use. 

Specialty Classifications.  Work classifications that the Department 
considers to require specialized equipment or crafts to an extent 
warranting being listed separately from the Designated Classification 
in the proposal. 

Specifications.  A general term applied to all written directions, 
provisions, and requirements concerning the performance of the 
work. 

A. Standard Specifications.  All requirements and provisions 
contained in this book. 

B. Supplemental Specifications.  Detailed specifications that add 
to or supersede the Standard Specifications. 
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C. Special Provisions.  Revisions and additions to the Standard 
and Supplemental Specifications applicable to an individual 
project. 

State.

A. The State of Michigan or the Michigan Department of 
Transportation Department, or both, when the State is the 
awarding authority, or 

B. The County, when a county is the awarding authority, or 

C. The Municipality, when a city or village is the awarding authority. 

Subbase.  The layer of specified material placed on the subgrade as a 
part of the pavement structure. 

Subcontractor.  The individual or legal entity that performs part of the 
work through a contract agreement with the Contractor. 

Subcontract.  The written agreement between the Contractor and any 
individual or legal entity to perform a part of the contract work. 

Subgrade.  The portion of the earth grade upon which the pavement 
structure is placed. 

Substructure.  All of the structure below the bearings of simple and 
continuous spans, the skewbacks of arches, and the tops of footings 
of rigid frames, including backwalls, wing walls, and wing protection 
railings; except backwalls designed integrally with the superstructure. 

Superstructure.  All of a structure not classified as substructure. 

Surety.  The legal entity or individual other than the Contractor, 
executing a bond(s) furnished by the Contractor. 

Surface Course.  The top layer of a pavement structure. 

Temporary Road.  A roadway and appurtenances constructed to help 
the movement of highway and pedestrian traffic around a 
construction operation. 
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Temporary Route.  An existing road over which the traffic is temporarily 
detoured around a construction operation. 

Temporary Structure.  A bridge, culvert, or grade separation 
constructed to maintain traffic during the construction or 
reconstruction of a bridge, grade separation, or culvert. 

Traffic Control Devices.  Signs, signals, lighting devices, barricades, 
delineators, pavement markings, traffic regulators and all other 
equipment for protecting and regulating traffic in accordance with the 
MMUTCD, unless otherwise specified in the contract. 

Traffic Lane.  The portion of the traveled way used for the movement of 
a single line of vehicles. 

Traffic Regulator.  A person assigned to direct traffic, dressed and 
equipped as specified in the MMUTCD. 

Traveled Way.  The portion of the roadway designated for the 
movement of vehicles, exclusive of shoulders and auxiliary lanes. 

Utility.  Properties of railway, telegraph, telephone, water, sewer, 
electric, gas, petroleum, cable television, and similar companies. 

Work.  The furnishing of all labor, materials, equipment, and other items 
necessary to complete the project according to the contract.  This 
includes all alterations, amendments or extensions thereto, made by 
work order or other written orders of the Engineer. 

Work Day (Working Day).  All days when, as determined by the 
Engineer, it is possible for the Contractor to effectively carry out work 
on the controlling operation. 

Work Day Contract.  A contract where the time required to physically 
complete the project or open it to traffic is designated by the number 
of work days. 

Work Order.  A written order by the Engineer requiring performance by 
the Contractor. 
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Section 102.  BID SUBMISSION, AWARD, AND EXECUTION OF 
CONTRACT 

102.01. Prequalification of Bidders.  Unless otherwise provided, 
Bidders must be prequalified for the categories of work on which they 
submit a bid.  A Bidder's net prequalification must be equal to or greater 
than that required for the proposed contract.  When required in the 
proposal, the Bidder must designate other prequalified Contractors to 
whom they will subcontract those categories of work for which they lack 
prequalification, in accordance with subsection 108.01. 

102.02. Contents of Proposal.  The Proposal will provide the following 
information:

A. Location and description of the contemplated work; 
B. Estimate of the various item quantities and kinds of work to be 
performed and/or materials to be furnished; 
C. Schedule of items for which proposed unit prices are invited; 
D. Specified days or date in which the work must be completed; 
E. Amount of the bid guaranty; 
F. Date, time and place for the electronic submittal and downloading of 
bids;
G. Special provisions, supplemental specifications or other 
requirements that vary from or are not contained in the standard 
specifications or on the plans. 
H. Applicable wage rate schedules. 

The plans, specifications, and other documents designated in the 
Proposal are considered part of the Proposal whether attached or not. 

102.03. Interpretation of Bid Items in the Proposal.  The Department 
will use estimated quantities in the Schedule of Items to compare bids. 

102.04. Examination of Plans, Specifications, and Work Site.  Prior to 
submitting a bid, the Bidder must: 

A. Examine the proposal, plans, and the work site to understand the 
local conditions affecting the work and the detailed requirements of 
construction. 
B. Upon discovery of uncertainties, inconsistencies, errors, omissions, 
or conflicts during the examination of the proposal, plans and work site, 
notify the Department representative identified in the proposal using 
Department-approved procedures. 
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C. Be familiar with all requirements of federal, state, and local laws, 
ordinances, and permits that may directly, or indirectly, affect 
performance of the work. 

The Department considers the submission of a bid proposal as prima 
facie evidence that the Bidder examined the proposal, plans, and the 
project site, and understands the requirements of the proposal package 
and conditions at the project site. 

The Bidder must not take advantage of errors or omissions in the 
proposal that could make the bid mathematically or materially 
unbalanced.  Failure to notify the Department of errors and omissions 
may result in the Department’s rejection of the bid, reduction in or 
suspension of the bidder’s prequalification, or both. 

102.05. Preparation of Bid.  The bid must be prepared using current 
Department software and in accordance with current Department 
procedures. 

The Bidder must include, and will be deemed to have included, in its bid 
and contract price all applicable taxes that have been enacted into law 
as of the date the bid is submitted. 

102.06. Irregular Bids.  By submitting a bid, the Bidder agrees to the 
Department’s procedures and standards for accepting or rejecting 
irregular bids.  Unless the proposal modifies this subsection, the 
Department will take the following actions for irregular bids. 

A. The Department will consider a bid irregular and will reject it for any 
of the following reasons: 
1. The bid does not contain a unit price for each pay item listed in the 

Unit Prices column or lump sum price in the bid amounts column, as 
applicable.  While a blank space is unacceptable, the explicit 
quotation of zero does constitute a price and, if awarded the 
contract, the Bidder would be bound to perform that pay item for zero 
payment and to do so to the same extent as if a positive numeric 
price had been quoted. 

2. All addenda issued for the project have not been incorporated into 
the bid as submitted 

3. The bid is not electronically submitted by an authorized 
representative of the Bidder who has been designated in writing in 
accordance with current Department procedures. 
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4. The Bidder, except as otherwise provided in this section, is not 
prequalified or has insufficient prequalification for the specified 
category(s) of work required for the purposes of submitting a bid. 

5. The Department finds evidence of collusion. 
B. The Department will consider a bid irregular and may reject it for any 
of the following reasons: 
1. There is an unauthorized addition, deletion, or alteration to the bid. 
2. There is an unauthorized alternate bid or conditional bid. 
3. There is an irregularity of any kind that tends to make the bid 

incomplete, indefinite, or ambiguous as to its meaning. 
4. The bid fails to comply with any other bid requirement. 
5. Any provision is added to the bid reserving the right, for the Bidder, 

to accept or reject an award of the contract. 
6. The bid is mathematically unbalanced as defined in subsection 

101.03.  The Department will perform further analysis to determine 
whether the bid is also materially unbalanced as defined in 
subsection 101.03.  Decisions to accept or reject a materially 
unbalanced bid will be made in accordance with Department 
procedures and the Department’s best interest. 

7. Affiliated Bidders submit bids on the same project. 
C. The Department may waive irregularities in accordance with 
subsection 102.06.B and accept the lowest qualified bid whenever the 
considerations set forth in this subsection do not justify rejection of the 
bid.  In determining whether to waive an irregularity and accept a bid, the 
Department will consider whether the nature or extent of the irregularity 
is such that acceptance of the bid might: 
1. Confer on the Bidder an unfair advantage or possibility for bid 
manipulation; 
2. Jeopardize funding for the project; 
3. Impose unreasonable administrative burdens on the Department; or 
otherwise
4. Undermine the integrity of a fair, open, and honest competitive 
bidding process. 

If the irregularity will not result in any of the conditions listed under 
subsection 102.06.C, the Department may accept the bid and allow the 
Bidder to remedy the irregularity.  In remedying the irregularity, the 
Bidder must not increase or decrease any unit price bid. 

Only a Bidder whose bid has been rejected pursuant to this subsection 
and who would otherwise be the lowest Bidder has an opportunity to 
appeal a proposed rejection in accordance with subsection 102.11 and 
subsection 102.12.  Once all administrative appeals are exhausted under 
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subsection 102.11 and subsection 102.12, the decision of the 
Department or the Commission is final and binding on all Bidders. 

102.07. Delivery of Bid.  The Bidder must submit the bid using current 
Department software and before the deadline specified in the proposal. 

Only an authorized representative of the Bidder, with a digital ID, may 
submit a bid to the Department.  An authorized representative of the 
Bidder is an individual identified on the MDOT Prequalification 
Application form under "Person Authorized to Execute Contracts."  This 
form must be properly completed and submitted in accordance with the 
Bureau of Finance and Administration’s Administrative Rules Governing 
the Prequalification of Construction Contractors.

102.08. Withdrawal or Revision of Bid.  The Bidder may withdraw or 
revise a bid before the deadline for downloading or submission of bids.  
The Department will consider only the last bid submitted by a Bidder, 
identified by date and time. 

102.09. Downloading of Bids.  The Department will download the bids 
and display the total bid amount of each bid on the Department’s website 
as “As Submitted” bid results.  If a Bidder has a system-generated 
receipt of submission and the Department did not receive the bid, the 
Department may accept a bid after the deadline in accordance with 
Department procedures and pending an investigation.  The Department 
will handle these situations on a case-by-case basis. 

102.10. Bid Review.  The Department will review bids for mathematical 
accuracy to determine the apparent low Bidder.  The Department will 
review the bid of the apparent low Bidder to verify compliance with the 
bidding requirements.  If the Department determines the apparent low 
Bidder’s bid is subject to rejection due to bidding irregularities, in 
accordance with subsection 102.06, the Department will repeat the 
verification process with the next apparent low Bidder until a bid meets 
the bidding requirements.  The Department will refer bids of apparent low 
Bidders subject to rejection to the Bid Review Committee for review and 
decision.  After the Department determines an acceptable low bid, it will 
publish the “As Checked” bids and bid prices. 

102.11. Bid Rejection.  If the Bid Review Committee rejects a Bidder’s 
bid, the Administrator of the Contract Services Division, or designee, will 
notify the Bidder of the following: 
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A. The rejection of its bid, 
B. The reasons for the rejection, 
C. The availability of an appeal to the Bid Appeal Committee, and 
D. The appeal procedure. 

If circumstances warrant and allow, the Administrator of the Contract 
Services Division, or designee, may discuss with the Bidder, the problem 
and the Bidder’s position.  If the Bid Review Committee rejects an 
apparent low bid in accordance with subsection 102.06, the Bidder may 
file an appeal in accordance with subsection 102.12.  If the Department 
makes successive rejections of low bids, each apparent low Bidder may 
file an appeal in accordance with subsection 102.12. 

102.12. Bid Rejection Appeal.  The Department will expedite the appeal 
process so as not to delay the award of a contract.  The Department 
must receive a Bidder’s written appeal of a bid rejection at the office of 
the Administrator of the Contract Services Division, within 5 calendar 
days after the Department notifies the Bidder of the decision to reject the 
bid.

The Administrator of the Contract Services Division, or designee, may 
designate a shorter time period for the submission of an appeal.  If the 
Department deems circumstances warrant a time period of less than 
5 calendar days for filing the appeal, the Administrator of the Contract 
Services Division, or designee, will notify the Bidder of the shortened 
period with the notice of rejection of the bid. 

In the appeal, the Bidder must identify why it disputes the decision and 
supply pertinent information. 

A. Bid Appeal Committee.  The Administrator, Contract Services 
Division, or designee, will assemble and submit all relevant information, 
including the decision of the Bid Review Committee, along with material 
and information submitted by the Bidder, to the Bid Appeal Committee. 

The Bid Appeal Committee will review the information provided by the 
Administrator of the Contract Services Division, or designee, conduct any 
further inquiry, and make a decision.  The Bid Appeal Committee usually 
makes a decision on the basis of written appeal, but the Bid Appeal 
Committee may request the Bidder meet with the Committee to review 
the issue. 

The Deputy Director of the Bureau of Finance and Administration, or 
designee, will notify the Bidder, and other relevant personnel, in writing, 
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of the Bid Appeal Committee’s decision.  If the Commission must 
approve the contract, the Department will also notify the Bidder of its 
right to file an appeal with the Commission and the appeal procedure. If 
the contract does not require the Commission’s approval, the Bid Appeal 
Committee’s decision is final and binding. 

B. Appeal to the Commission.  The Bidder must file a written appeal 
of the Bid Appeal Committee’s decision on contracts that the 
Commission must approve no later than 5 calendar days after the Bid 
Appeal Committee renders its decision, or by 3:00 p.m. on the day 
immediately preceding the date the Commission is scheduled to consider 
approval of the contract, whichever is sooner.  If the Bidder receives 
verbal or written notice of the Bid Appeal Committee’s decision less than 
24 hours before the appeal submission deadline, the Bidder may file the 
written appeal no later than 9:00 a.m. on the day the Commission is 
scheduled to consider approval of the contract. 

The Commission will review the information provided by the Department 
and the Bidder and make a decision.  The Commission’s decision is final 
and binding. 

102.13. Consideration of Bids.  To determine the low Bidder, the 
Department will compare the bids on the basis of the total bid amounts 
(the sum of lump sum amounts and the products of the estimated 
quantities and unit prices).  For a discrepancy between the calculated 
total and the total shown in the bid, the Department will use the unit 
prices entered in the bid and correct the errors found in the calculations. 

The Department may consider a Bidder eligible for award, even though 
its total bid amount exceeds the Bidder’s net prequalification, if the 
Bidder was properly granted eligibility to bid and the Department 
determines the Bidder to be the low Bidder on only one project.  If the 
Department determines a Bidder to be the low Bidder on more than 
one project, and the total amount of the multiple low bid proposals 
exceeds the Bidder’s net prequalification, the Department will award the 
contract(s) in the Department’s best interest. 

The Department may reject bids, waive irregularities in accordance with 
subsection 102.06, advertise for new bids, or do the work in other ways 
in the Department’s best interest.  The decision by the Department to act 
in its best interest will not entitle Bidders to payment for preparing bids or 
anticipated profits. 
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102.14. Construction Progress Schedule.  In addition to any progress 
clause in the proposal, the Department will require the determined low 
Bidder to submit a progress schedule prior to award of the contract and 
perform work per that schedule in accordance with subsection 108.05.  
The Department may require a critical path method (CPM) schedule and, 
upon approval by the Department, the CPM schedule will replace the 
progress schedule.  Upon Department approval, the progress schedule 
or CPM schedule will become part of the contract. 

102.15. Execution and Award of Contract.  The Department will 
provide the contract and bond forms to the determined low Bidder, at the 
address on file with the Department.  Within 28 calendar days of 
transmittal, the Bidder must return, and the Department must receive the 
fully executed contract, bond forms, and other documents required by 
the Department.  The Department may grant an extension of that 
deadline, if the extension would not impair the Department’s interests.  If 
the Department executes a contract received after the deadline, an 
extension will be deemed to have been granted. 

If the Department does not receive the signed contract, bond forms, and 
other documents required within 28 calendar days of transmittal, or an 
extended deadline, the Department may award the contract to the next 
low Bidder, or otherwise exercise its discretion in accordance with 
subsection 102.13. 

If the Department does not execute the contract within 49 calendar days 
after the deadline for bid submission (including Department-approved 
extensions), the determined low Bidder may withdraw its bid without 
penalty.  If the Department is responsible for the delay in award of the 
contract, the determined low Bidder may agree to extend the deadline for 
the execution of the contract for an agreed upon time period. 

The Department considers the contract awarded and binding when 
signed by the determined low Bidder and executed by the Department. 

102.16. Requirements of Contract Bonds.  The determined low Bidder 
must furnish performance and lien bonds each for not less than 100 
percent of the total contract price.  The bonds must be on the forms 
provided by the Department.  The bonds must meet the requirements of 
Michigan law and of the Department and include other items such as the 
powers of Attorney and Endorsement as specified by the Department.  
The same surety responsible for writing the performance bond must write 
the lien bond.  It is the determined low Bidder’s responsibility to ensure 
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that the lien bond conforms with the terms of 1905 PA 187, supra, except 
the lien bond must give the time within the notice of lien claim as follows, 
and secure the payment of claims: 

A. Lienable under the terms of 1905 PA 187, MCL 570.101 et seq; 
B. Notice of which is not given by subcontractors within the statutory 
period, but 
1. Notice of which is given by subcontractors within 60 calendar days 

after notice of the  payment of the final estimate or post final estimate 
having been made by the Department; or 

2. In the case of a supplier to the contractor or a subcontractor, within 
120 calendar days after the materials are last furnished. 

102.17. Bid Guaranty Payment.  The determined low Bidder’s failure to 
sign the contract and submit satisfactory bonds and other required 
documents for the award of the contract within the 28 calendar day 
period provided, or within a Department-approved extension to that 
period, will result in the payment of the bid guaranty to the awarding 
authority.

Each Bidder has a positive duty to carefully prepare and check the 
accuracy of its bid.  The Department will return the bid guaranty only if 
the Bidder clearly demonstrates the following: 

A. The Bidder made a substantial error and signing the contract would 
impose a substantial and unjustified hardship on the Bidder, given the 
size and nature of the project, or 
B. Extraordinary circumstances beyond the control of the Bidder exist in 
which signing the contract would impose a substantial and unjustified 
hardship on the Bidder, given the size and nature of the project. 

A Bidder’s mistake in judgment in preparing the bid will not warrant non-
payment of the bid guaranty absent a compelling showing that enforcing 
payment of the guaranty would be unconscionable under all 
circumstances.  The Bidder is responsible for clearly and convincingly 
satisfying the criteria for non-payment of the bid guaranty. 

The Bidder must make requests for the return of the bid guaranty in 
writing to the Administrator of the Contract Services Division, or 
designee.  The Bid Appeal Committee will consider and render a 
decision on the request for non-payment.  The Bidder must file the 
written request with the Department within 15 calendar days after the 
Department mails notice that the Bidder must forfeit the bid guaranty. 
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The Committee may require that the Bidder produce original bid 
documentation and submit other information to enable the Committee to 
decide if the Bidder is entitled to the return of the bid guaranty.  The 
Committee may also request that Department staff review the 
documentation and other information and make a recommendation to the 
Committee.  Where the Committee, in its sole determination, finds the 
documentation and other information provides a partial justification, the 
Committee may make a correspondingly partial reduction of the bid 
guaranty.  The Committee’s decision is final and binding. 

If the Committee makes an adverse decision, or the Bidder fails to file a 
timely request for return, or cancellation, of the bid guaranty, the Bidder 
must make the bid guaranty payment within 20 calendar days after the 
Department mails a final demand for payment.  If the Bidder does not 
make the payment within 20 calendar days, the Department will withhold 
the payment sum from money owed the Bidder, or may become due and 
owing to the Bidder. 

Bidding practices, competitive considerations and last minute price 
changes commonly result in item prices that, in isolation, could be 
mischaracterized as bid errors.  The Department intends payment of the 
bid guaranty to deter Bidders from manipulating the competitive process 
by mischaracterizing such item prices as bid errors to justify withdrawal 
of low bids, after the downloading of all bids.  Payment of the bid 
guaranty also constitutes liquidated damages for failure to sign the 
contract, since it is difficult to determine the actual damages for the 
breach, as they are uncertain in nature and impossible to estimate with 
certainty.  The damages include the various administrative costs as well 
as other losses, damages, and costs resulting from the failure of the 
Bidder to sign the contract. 

102.18. Subletting Contract Work to Disadvantaged Business 
Enterprises (DBEs).  The DBE portion of work set for a project, as 
specified in the notice of advertisement, must be made available to 
certified Disadvantaged Business Enterprises (DBEs).  Compliance with 
the designated DBE participation goal must be met by the utilization of 
DBEs to perform commercially useful functions as required by 49 CFR 
26.55.

The names of the DBEs and the description of work to be performed by 
each must be submitted by the apparent low Bidder to the Contract 
Services Division of the Department after the furnishing of the contract 
and bond forms to the apparent low Bidder.  This information must be 
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submitted on the forms provided by the Department.  A Bidder who fails 
to meet the DBE participation goal will be deemed ineligible for award of 
the contract subject to the provisions of subsection 102.18.A. 

A. Pre-Award Waivers or Modifications.  If an apparent low Bidder is 
unable to meet the DBE participation goal, a request for waiver or 
modification of the DBE participation goal may be submitted in 
accordance with current Department DBE Program Procedures.  The 
contract will not be awarded until a determination is made by the 
Department.

B. Post-Award Waivers or Modifications.  The Contractor may, after 
award, request a waiver or modification of the DBE participation goal in 
accordance with current Department DBE Program Procedures.  Prime 
Contractors may not terminate for convenience an approved DBE 
working on a federally-assisted contract, and then perform the work of 
the terminated DBE.  The Contractor must notify the Department 
immediately of a DBE’s inability to perform any or all of its work and the 
Contractor’s intent to obtain a substitute DBE. 

C. Appeals.  A Contractor receiving an adverse determination, related 
to their request for waiver or modification of the DBE participation goal, 
may appeal the determination in accordance with current Department 
DBE Program Procedures. 

The Department reserves the right to modify any requirement or shorten 
any time period where the need to place the project under contract is 
such that the public interest warrants such action and would be impaired 
by further delay.  If the Department waives any of these requirements, 
except the length of a time period, it will assure that no Bidder is given a 
material competitive advantage by these actions. 

D. Reports.  The prime Contractor is required to submit to the Engineer 
a statement of DBE subcontractor payments in accordance with the 
contract.

E. Penalties.  Failure to fulfill the DBE subcontracting requirement may 
result in the Department exercising the rights and remedies available in 
accordance with the provisions of the contract and may be considered a 
breach of contract.  These may also include suspension, reduction, or 
removal of the Contractor’s prequalification as stated in the 
Administrative Rules Governing the Prequalification of Construction 
Contractors. 
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Section 103.  SCOPE OF THE WORK 

103.01. Intent of the Contract.  The intent of the contract is to provide 
for the successful performance and completion of the work.  The 
Contractor must perform the work as specified in the contract. 

103.02. Revisions to the Contract. 

A. General.  The Department reserves the right to revise the contract at 
any time.  Revisions to the contract neither invalidate the contract nor 
release the surety, and the Contractor agrees to perform the work as 
revised.  The Contractor must not proceed with the revised work until 
directed to do so by the Engineer, but must continue with all work 
unaffected by the revision. The Engineer will provide a work order for the 
revised work when requested by the Contractor. 

The Department will pay the Contractor for revisions to the contract in 
accordance with subsection 109.05, and grant time extensions for 
revisions to the contract in accordance with section 108. 

If the Contractor believes that one of the following subsections applies, 
the Contractor must notify the Engineer in accordance with subsection 
103.03.B.  If the Engineer and the Contractor do not agree as to whether 
one of the following subsections applies, the Contractor is directed to 
follow the provisions of subsection 104.10. 

B. Significant Changes in the Character of Work.  If alterations or 
changes in quantities significantly change the character of the work 
under the contract, whether such alterations or changes are in 
themselves significant changes to the character of the work, or by 
affecting other work, cause such other work to become significantly 
different in character, an adjustment, excluding anticipated profit, will be 
made to the contract.  The basis for the adjustment must be agreed upon 
prior to the performance of the work in accordance with subsection 
109.05.

The term significant change will be construed to apply only to the 
following circumstances: 

1. When the character of the work, as altered, differs materially in kind 
or nature from that involved or included in the original proposed 
construction; or 

2. When a major pay item, as defined in subsection 101.03, is 
increased in excess of 125 percent or decreased below 75 percent of 
the original contract quantity.  Any allowance for increase in quantity 
will apply only to that portion in excess of 125 percent of original pay 
item quantity, or in case of a decrease below 75 percent, to the 



103.02

1-25

actual amount of work performed.  For decreases below 75 percent, 
the maximum allowable adjustment will not exceed an amount equal 
to 75 percent of the original contract quantity times the contract unit 
price.

3. When the Engineer increases the quantity of a minor pay item such 
that the revised quantity meets the criteria for a major pay item.  The 
Department will make an adjustment in the contract unit price that 
applies only to the quantity of that pay item that exceeds the quantity 
meeting the criteria for a major pay item. 

C. Differing Site Condition.  During the progress of the work, if 
subsurface or latent physical conditions are encountered at the site 
differing materially from those indicated in the contract or if unknown 
physical conditions of an unusual nature, differing materially from those 
ordinarily encountered and generally recognized as inherent in the work 
provided for in the contract, are encountered at the site, the party 
discovering such conditions must promptly notify the other party in 
writing of the specific differing conditions before the site is disturbed and 
before the affected work is performed. 

Upon written notification from the Contractor, the Engineer will 
investigate the conditions, and if it is determined that the conditions 
materially differ and cause an increase or decrease in the cost or time 
required for the performance of any work under the contract, an 
adjustment, excluding anticipated profits, will be made and the contract 
modified in writing accordingly. The Engineer will notify the Contractor of 
the determination whether or not an adjustment of the contract is 
warranted in accordance with subsection 103.03.C. 

No contract adjustment which results in a benefit to the Contractor will be 
allowed unless the Contractor has provided the required written notice. 

No contract adjustment will be allowed under this clause for any effects 
caused on unchanged work. 

D. Suspension of Work Ordered by the Engineer.  If the performance 
of all or any portion of the work is suspended or delayed by the Engineer 
in writing for an unreasonable period of time (not originally anticipated, 
customary, or inherent to the construction industry) and the Contractor 
believes that additional compensation or contract time is due as a result 
of such suspension or delay, the Contractor must submit to the Engineer 
in writing a request for adjustment within 7 calendar days of receipt of the 
notice to resume work.  The request must set forth the reasons and 
support for the adjustment in accordance with subsection 103.03.B. 
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Upon receipt, the Engineer will evaluate the Contractor's request.  If the 
Engineer agrees that the cost or time required for the performance of the 
contract has increased as a result of the suspension and the suspension 
was caused by conditions beyond the control of and not the fault of the 
Contractor, its suppliers, or Subcontractors at any tier, and the 
suspension was not caused by weather, the Engineer will make an 
adjustment (excluding profit) and modify the contract in writing.  The 
Contractor will be notified of the Engineer's determination whether or not 
an adjustment of the contract is warranted in accordance with subsection 
103.03.C. 

No contract adjustment will be allowed unless the contractor has 
submitted a request for adjustment within the time prescribed. 

No contract adjustment will be allowed under this clause to the extent 
that performance would have been suspended or delayed by any other 
cause, or for which an adjustment is provided for or excluded under any 
other term or condition of this contract. 

E. Extra Work.  The Engineer may, at any time during the progress of 
the contract, order extra work.  The Engineer will provide the Contractor 
with a work order stating the location, kind, and estimated quantity of the 
extra work the Contractor is to perform. 

F. Eliminated Work.  The Engineer may eliminate all or a portion of 
any pay item. 

The Department will compensate the Contractor a fair and equitable 
amount for all direct costs incurred on the item prior to the elimination of 
the pay item. 

103.03. Contractor-Engineer Communication. 

A. General.  The specified time limits may only be extended through a 
written, jointly signed agreement between the Contractor and the 
Engineer. 

B. Written Notice, by Contractor.  The written notice required by 
subsection 103.02 should include the following: 

1. A description of the situation; 
2. The time and date the situation was first identified by the Contractor; 
3. The location of the situation, if appropriate; 
4. A clear explanation of why the situation requires a revision to the 

contract, including appropriate references to the pertinent portions of 
the contract; 

5. A statement of the revisions deemed necessary in the contract 
price(s), delivery schedule(s), phasing, time, etc.  Because of its 
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preliminary nature, the Department recognizes that this information 
may rely on estimates; 

6. An estimate of the time by which the Engineer must respond to 
minimize cost or delay, and, if applicable; 

7. Anything else that will help achieve timely resolution. 

C. Written Response, by Engineer.  Within 7 calendar days of 
receiving the Contractor’s written notice, or sooner if possible, the 
Engineer will provide a written response that includes one of the 
following:

1. Confirmation of the need for a revision to the contract and a 
statement of the applicable subsections of section 108 and 
subsection 109.05 under which the revision is determined.  If the 
work covered by the revision is complete at the time of the response, 
the Engineer will include the applicable contract modification in the 
response.  A time extension, if one is necessary, will be determined 
in accordance with section 108 and the result included.  
Compensation for the revision, if any is necessary, will be 
determined in accordance with subsection 109.05 and the result 
included. 

2. Denial of the request for a revision to the contract, in which case the 
Engineer will make clear, through reference to the contract, why the 
issue does not require a revision to the contract. 

3. A request for additional information, in which case the Engineer will 
state clearly what is needed and by when; the Engineer will issue a 
final response within 7 calendar days of receiving the additional 
requested information, or sooner if possible. 

D. Contractor’s Recourse.  If the Contractor disagrees with the 
Engineer’s final written response or the Engineer’s response is untimely, 
the Contractor may pursue a claim in accordance with subsection 
104.10.
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Section 104.  CONTROL OF THE WORK 

104.01. Authority of Department.  The Contractor must not construe 
approvals, reviews, or inspections by the Department or its officers, 
agents, and employees as a warranty or assumption of liability on the 
part of the Department.  The Contractor understands and agrees that 
approvals, reviews, and inspections are for the sole and exclusive 
purposes of the Department, which is acting in a governmental capacity 
under the contract.  Department approvals, reviews, and inspections do 
not relieve the Contractor of its contractual obligations.  The Contractor 
understands that approvals, reviews, and inspections are undertaken for 
the sole use and information of the Department and will not act as a 
warranty as to the propriety of the Contractor’s performance. 

A. General Authority of the Engineer.  The Engineer will decide 
questions that arise concerning the interpretation of the contract, and its 
acceptable fulfillment.  The Engineer will also decide questions regarding 
the quality and acceptability of materials provided, work performed, 
manner of performance, and rate of progress of the work. 

If either party discovers any errors, uncertainties, inconsistencies, 
omissions, or conflicts in the contract, the Engineer will clarify and 
determine the true intent of the contract. 

B. Authority of the Engineer to Suspend Work.  The Engineer may 
suspend the work, or a portion of the work, for the following: 

1. Failure by the Contractor to correct conditions that are unsafe for the 
worker or the general public, 

2. Unsuitable weather, 
3. Conditions considered unfavorable for the prosecution of the work, or 
4. Any other condition or reason deemed to be in the interest of the 

public. 

Upon written notice of a suspension, the Contractor must put the work in 
a satisfactory condition and protect the work, as directed by the 
Engineer.  The suspended work will not adversely affect the safety or 
mobility of the public.  The Contractor must not resume the suspended 
work until directed, in writing, by the Engineer. 

C. Authority of the Engineer to Direct the Acceleration of the Work.
The Engineer may order the Contractor to accelerate the work or 
portions of the work to avoid user delay costs or to complete the project 
early.

D. Authority and Duties of Inspectors.  The Department may appoint 
Inspectors to inspect and test materials and work.  These duties may 
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extend to all parts of the work and preparation or manufacture of 
materials for use in the work.  The Department does not authorize an 
Inspector to revoke or change the contract.  If a dispute arises between 
the Contractor and the Inspector regarding the materials provided or 
performance of the work, the Inspector may, by written notice to the 
Contractor, reject materials or suspend the work until the Engineer 
makes a determination regarding the dispute.  The Department 
considers work performed contrary to the Inspector's directions or work 
performed while suspended by the Inspector as unauthorized work.  The 
Engineer may direct the Contractor to remove and replace unauthorized 
work at no additional cost to the Department in accordance with 
subsection 104.05.  Actions or omissions of the Inspector will not relieve 
the Contractor of the responsibility of completing the work as required by 
the contract. 

E. Authority to Inspect.  The Contractor must provide the Department 
and its authorized representatives safe access to the work at all times.  
The Contractor must provide the Department and its authorized 
representatives with the information and assistance necessary for them 
to make complete and detailed inspections.  The Department may also 
perform inspections at a mill, plant, laboratory, shop, or other locations 
outside of the project limits.  The Contractor is not entitled to a time 
extension or compensation for reasonable delays, inconvenience, or any 
other cause attributed to the Department's reasonable inspection of the 
work. 

F. Authority to Inspect Scales.  The Department may inspect or verify 
scale systems, private scale inspectors, and inspection agencies.  The 
Contractor must immediately correct any failure to meet the requirements 
of this subsection. 

The Contractor must ensure that scales are installed, maintained, and 
used in accordance with 1964 PA 283 Michigan Weights and Measures 
and the requirements of the NIST Handbook 44, Specifications, 
Tolerances and Other Requirements.

The Contractor is responsible for all costs incurred for the inspection of 
scale systems and no additional compensation will be allowed.  The 
Contractor is not entitled to a time extension or compensation for 
reasonable delays, inconvenience, or any other cause attributed to the 
Department's inspection of scale systems. 

104.02. Plans and Working Drawings.  The Department will provide 
plans showing details of the work required by the contract.  If the plans 
omit dimensions necessary to complete the work, the Engineer will 
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provide the Contractor with the omitted dimensions upon request.  The 
Contractor is responsible for all dimensions he scales from the plans. 

The Contractor must submit for review all working drawings (including 
shop drawings) not furnished by the Department for all parts of the work 
as required by the contract. 

At cofferdam locations where the combined depth of retained water and 
soil below the water table is less than 6 feet, the Contractor must submit 
working drawings for cofferdams that are not a part of the finished 
structure for review.  The Contractor must ensure an engineer(s), 
competent in geotechnical and structural engineering, designs the 
cofferdam.  The Contractor is responsible for the correctness of the 
working drawings and ensuring that the design complies with any permit 
requirements. 

At cofferdam locations where the combined depth of retained water and 
soil below the water table is equal to or greater than 6 feet, the 
Contractor must submit working drawings and design calculations for 
cofferdams that are not part of the finished structure for review.  The 
Contractor must ensure that a professional engineer, licensed in the 
State of Michigan, competent in geotechnical and structural engineering, 
designs and seals the working drawings and design calculations for the 
cofferdam.  The Contractor is responsible for the correctness of the 
working drawings and design calculations, and ensuring the design 
complies with any permit requirements. 

If the contract requires working drawings and design calculations for 
falsework and forms that are not part of the finished structure, the 
Contractor must submit these working drawings and design calculations 
to the Engineer for Department review.  If the contract does not require 
these working drawings and design calculations, but the Engineer directs 
the Contractor to submit them, the Department will pay for these working 
drawings and design calculations as extra work in accordance with 
subsection 103.02.E.  The Contractor must ensure that a professional 
engineer, licensed in the State of Michigan seals the working drawings 
and design calculations submitted for falsework and forms.  The 
Contractor is responsible for the correctness of the working drawings and 
design calculations, and ensuring the design complies with any permit 
requirements. 

The Contractor must submit to the Engineer as many copies of the 
working drawings, and design calculations as needed for review and 
distribution.  The Department will require a reasonable time for review 
and approval. 
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The Department’s review and approval does not relieve the Contractor of 
full responsibility for all negligence in the construction of the project 
resulting from the working drawings.  The Department’s review and 
approval of the working drawings is not a warranty of the adequacy and 
correctness of the design. 

The Contractor may arrange for the Department to deal directly with the 
fabricator or supplier to review the working drawings for the following or 
similar items: 

A. Fabricated structural elements, 
B. Mechanical equipment, 
C. Electrical equipment and circuitry, and 
D. Water mains. 

On existing structures, the Contractor must check the dimensions and 
locations of the exposed features before starting construction to see that 
its relationship to the proposed work is as shown on the plans.  The 
Contractor must notify the Engineer of differences between the actual 
dimensions and locations of the existing structures and those shown on 
the plans. The cost of verifying the dimensions and locations of existing 
structures is included in the contract unit price for Mobilization in 
accordance with subsection 150. 

After completing the work, the Contractor must provide the Department 
with one complete set of working drawings on a medium approved by the 
Department.  The Contractor must provide copies of catalogue cuts, 
parts lists, operating procedures, and instructions as deemed necessary 
for the project by the Engineer. 

104.03. Deviations from the Plans.  The Contractor must not deviate 
from the plans or from Department-approved working drawings and 
design calculations, unless the deviation is approved by the Engineer in 
writing.

If the Engineer approves deviations from the plans or 
Department-approved working drawings, the Contractor must submit to 
the Engineer revised plans, working drawings, and design calculations, 
sealed by a professional engineer, licensed in the State of Michigan, for 
review by the Department.  The Contractor is responsible for the 
correctness of these revised plans, working drawings, and design 
calculations, and ensuring that the revised design complies with any 
permit requirements. 

104.04. Conformity with the Contract.  The Contractor must perform 
the work as required by the contract.  The Engineer may reject work that 
does not meet the contract requirements.  If the Engineer accepts work 
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that does not meet the contract requirements, the Engineer will 
document the basis of acceptance by contract modification.  The 
Engineer will determine whether a reduction in the contract unit price or a 
guaranty bond is appropriate, and will document its determination with a 
signed contract modification. 

The Contractor must remove and replace or correct rejected work as 
directed by the Engineer, at no additional cost to the Department. 

104.05. Removal of Unauthorized Work.  If the Contractor performs 
unauthorized work as defined in subsection 101.03, the Engineer may 
reject the unauthorized work. 

104.06. Coordination of Drawing Dimensions and Contract 
Document.  In case of a conflict in the contract documents, the following 
establishes the order of precedence: 

A. All proposal material except those listed in subsections 104.06.B 
through 104.06.F 
B. Special provisions 
C. Supplemental specifications 
D. Project plans and drawings 
E. Standard plans 
F. Standard specifications 

Plan dimensions take precedence over calculated dimensions; 
calculated dimensions take precedence over scaled dimensions. 

The Contractor must not take advantage of errors or omissions in the 
contract.  If any errors, uncertainties, inconsistencies, omissions, or 
conflicts are discovered in the contract documents, the Engineer will 
determine the true intent of the contract in accordance with subsection 
104.01.A.

104.07. Contractor Obligations.  The Contractor must obtain and 
provide sufficient materials, equipment, tools, labor, and incidentals to 
complete the project as required by the contract. The Contractor, its 
suppliers, and its Subcontractors must allow the Department access to, 
relevant records, accounts, other project-related documentation, and to 
their facilities as necessary for the Department to determine compliance 
with the contract requirements. 

Except for safety issues or as required by the contract, the Contractor 
must not suspend work unless approved by the Engineer in writing.  The 
Contractor must notify the Engineer within 24 hours of suspending the 
work. 
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A. Project Supervisor.  The Contractor must provide a Project 
Supervisor to manage the work.  Before beginning the work, the 
Contractor must submit to the Engineer the name of the Project 
Supervisor in writing.  As the primary representative of the Contractor on 
the project, the Project Supervisor must be available at all times and 
must: 

1. Keep a copy of relevant contract documents for the project at the 
project at all times; 

2. Ensure each Subcontractor keeps a set of relevant contract 
documents covering their work at the project at all times; 

3. Communicate in English; 
4. Be capable of reading, interpreting, and implementing the relevant 

contract documents; 
5. Communicate with subcontractors in a manner that ensures the 

Department’s directions are carried out; 
6. Be familiar with, and competent in the management of projects 

involving, the type of work being performed; 
7. Act as agent for the Contractor and be responsible for 

subcontractors; 
8. Anticipate construction impacts to property owners and businesses, 

and work with these parties before the impacts occur to minimize 
conflict; 

9. Handle delays or quality issues for the Contractor; and 
10. Receive and implement the direction of the Engineer. 

When the Contractor or its Subcontractors are performing work, the 
Project Supervisor must be present at the project, unless otherwise 
approved by the Engineer.  When the Contractor is not performing work, 
the Contractor must designate a representative to receive and execute 
directions from the Engineer at all times.  The representative must be 
available at all times to receive and sign work orders. 

B. Safety and Health Requirements.  The Contractor is responsible 
for protecting the life and health of all personnel on the project; the safety 
and health of the public; and property during the construction of the 
project. 

The Contractor must comply with all local, state, and federal laws and 
regulations governing construction methods and the furnishing and use 
of safeguards, safety devices, protective equipment, and environmental 
and hazardous materials controls. 

The Contractor must provide the following prior to the commencement of 
construction: 
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1. Safety Supervisor.  The Contractor must appoint a Safety 
Supervisor, and an alternate, with the authority and responsibility to 
administer the Construction Safety Program on the project.  The 
Contractor must provide written notification to the Engineer, State 
Police, and local law enforcement agencies of the names, 
addresses, and telephone numbers of the Safety Supervisor and the 
alternate.

2. Construction Safety Program.  The Contractor must submit a 
written “Construction Safety Program” that outlines the plan and 
procedures for preventing and mitigating accidents and fires on the 
project and meeting all health and safety requirements of the 
contract, including subsection 812.03.  The Contractor must meet 
with the Engineer to discuss the “Construction Safety Program” and 
to develop mutual understandings to govern the administration and 
enforcement of the program. 

3. Emergency Control.  The Safety Supervisor or alternate must 
remain on-call for notification of emergencies that may arise during 
periods when construction operations are not in progress. 

The Safety Supervisor or alternate must periodically meet with the 
Engineer as the work progresses to review the contract and the 
“Construction Safety Program,” and to consider necessary changes 
to the program for traffic protection and accident prevention. 

If the Safety Supervisor or the alternate is not available to take 
protective or corrective action, the Department will authorize others 
to do the protective or corrective action.  The Department considers 
the cost associated with protective or corrective action, required for 
traffic protection and accident prevention, and completed by others 
at the Department’s direction to be the responsibility of the 
Contractor. 

C. Maintenance During Construction.

1. Routine Maintenance by the Department.  Except as specified in 
subsection 104.07.C.2 the Department will assume routine 
maintenance of roads bridges or other facilities open to traffic or in 
use by the public during periods of approved seasonal suspensions.  
The Department defines routine maintenance as the repair of 
damage to roads, bridges or other facilities from normal wear and 
tear due to traffic and weather.  Routine maintenance does not 
include damage resulting from the Contractor's vehicles or 
equipment.  The Department will perform snow plowing and ice 
control work on roads and facilities open to traffic. 
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The Contractor is not entitled to compensation for delays, 
inconvenience, or any other cause attributed to the Department's 
performance of routine maintenance. 

2. Routine Maintenance by the Contractor.  If the Contractor 
maintains through traffic on the project, the Contractor must perform 
necessary routine maintenance on that portion of the roadbed 
surface on which construction operations have begun.  The 
Contractor must perform routine maintenance outside the area of 
construction operations, but within project limits only if directed to do 
so by the Engineer in writing.  The Department will pay the 
Contractor for the routine maintenance directed by the Engineer as 
extra work in accordance with subsection 103.02.E. 

The Contractor must perform routine maintenance on 
Contractor-constructed temporary facilities not open to traffic or in 
use by the public (including during periods of approved seasonal 
suspensions) at no additional cost to the Department, unless 
otherwise required by the contract.  The Contractor must provide 
access for local traffic to property along the project even during 
seasonal suspension at no additional cost to the Department unless 
otherwise provided for in the contract. 

3. Damage Repair by the Contractor.  Except as specified in 
subsection 107.11, the Contractor must repair damage to highway 
facilities caused by defective materials, faulty workmanship, 
Contractor operations, and work not protected properly from naturally 
occurring events at no additional cost to the Department.  This 
includes protection of traffic controls, removal of spilled materials 
from the roadbed or drainage courses, and repair of damaged 
facilities necessary for public travel and safety. 

The Contractor must provide, install, and operate traffic control 
devices required to warn traffic of and protect traffic from Contractor-
damaged facilities and repair operations at no additional cost to the 
Department.  If the Department determines that the Contractor is not 
available to take protective or corrective actions, the Department will 
authorize others to complete do the protective or corrective actions.  
The cost associated with protective or corrective action, required due 
to Contractor-damaged facilities and repair operations, and 
completed by others at the Department’s direction will be the 
responsibility of the Contractor. 

D. Final Clean Up.  Unless otherwise required by the contract, the cost 
of final clean up is included in the contact unit price for other pay items. 
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Before final acceptance, the Contractor must complete all of the 
following:

1. Remove the following from the project limits, unless otherwise 
required by the contract or directed by the Engineer: 
a. Falsework; 
b. Unused materials; 
c. Temporary erosion control devices; 
d. Rubbish; 
e. Temporary bridges, approaches, and buildings; 
f. Equipment; and 
g. Temporary traffic control devices. 

2. Restore areas occupied during the project to a condition at least 
equal to the condition existing before the Contractor began 
performing work, as determined by the Engineer. 

3. Replace or repair damaged fences. 
4. Restore property that was used or damaged during the performance 

of the work, including property outside of the project limits. 
5. Provide the Department with written certification that all property that 

was used or damaged during performance of the work, including 
property outside of the project limits, has been restored in 
accordance with applicable local, state and federal requirements. 

6. Clean paved roadbeds within 5 working days before opening the 
pavement surface to traffic taking precautions so as not to produce 
airborne dust when cleaning roadbeds in residential and urban 
areas. 

104.08. Cooperation by the Contractor.  The Contractor must conduct 
operations so as to cooperate with and interfere as little as possible with 
activities of other contractors, the Department, utilities, or public 
authorities on or near the project, and as directed by the Engineer.  The 
Department may perform other work and allow public utility companies 
and others to do work on or near the project. The Contractor is not 
entitled to compensation or time extension for delays or costs incurred as 
a result of complying with this requirement, except as allowed in either 
subsection 108.08 or subsection 109.05. 

If a dispute arises between two or more Contractors or others as to the 
respective rights of each under these specifications, the Engineer will 
determine the matters at issue and will define the respective rights of the 
various interests involved, in order to secure the completion of all parts of 
the work in general harmony and with satisfactory results.  The 
Engineer’s decision will be final and binding on all parties concerned.  
The Contractor, or any other party, is not entitled to a time extension or 
compensation for delays, inconvenience, or any other cause attributed to 
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the Engineer’s decision, except as allowed in either subsection 108.08 or 
subsection 109.05. 

104.09. Lines, Grades, and Elevations.  The Contractor must provide, 
place, protect, and maintain staking necessary for proper prosecution, 
inspection, and final measurements of the work required by the contract.  
The Contractor must determine and lay out detail dimensions and 
elevations.  The Engineer may check to ensure the Contractor's work 
meets the contract requirements in accordance with subsection 104.01. 

A. Engineer Staking.  Before construction, the Engineer will establish 
the original horizontal and vertical control points, if necessary.  The 
Engineer will perform the following staking: 

1. On road projects, the Engineer will set stakes on construction 
centerline or an offset line every 1,000 feet on tangent and at points 
of curvature, tangent deflections, and spiral control.  The Engineer 
will loop and set benchmarks shown on the plans and temporary 
benchmarks as necessary to establish points every 1,000 feet along 
the project. 

2. On bridge projects, the Engineer will provide a staked layout or a 
base line so the structure can be staked radially.  Before staking the 
layout, the Engineer will discuss the staking method used with the 
Contractor.  The staked layout will include witnesses and two 
benchmarks.  The Engineer will provide a staked layout diagram 
showing witnesses, angles, and coordinates. 

3. If required for the installation of right-of-way fence or to delineate 
right-of-way, the Engineer will set a right-of-way stake at no greater 
than 100 foot intervals along the right-of-way line and at all corners 
marking a change in width or direction. 

The Engineer may eliminate points of intersection of curves and spirals if 
they fall outside of the project limits.  The Engineer will provide a list of 
applicable coordinates for control points and benchmarks. 

B. Contractor Staking.  The Contractor must complete contractor 
staking in accordance with section 824 and the following: 

Supply stakes, survey equipment, personnel, and other devices to check, 
mark, preserve, and maintain points, lines, and grades. 

Set and mark stakes in a manner that will allow the Department to 
inspect the work. 

Perform the work in such a manner as to allow the proper verification of 
all related work and pay items by the Engineer. 
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Perform staking in such a manner as to allow the Engineer to exercise its 
authority in accordance with subsection 104.01. 

Two work days before moving benchmarks or control points, the 
Contractor must notify and provide the Engineer with a list of points to be 
moved, including calculations and descriptions of the new locations. 

104.10. Claim for Extra Compensation or Time Extension.  The 
Contractor must sign and submit a claim for extra compensation or time 
extension to the Department, whether on behalf of the contractor or any 
tier subcontractor.  If the Contractor fails to submit a claim in accordance 
with the Department’s written claim procedure in effect at the time the 
Contractor files the claim and this subsection, the Contractor waives its 
rights to compensation or a time extension for the claim.  This waiver 
applies whether or not, as a result of the Contractor’s failure to comply 
with these requirements, the Department’s rights were prejudiced.  The 
Contractor and Department will use the following procedure for claims: 

A. Notice of Claim.  The Contractor must sign all notices of intent to file 
a claim and ensure the written notice includes a concise description of 
the claim and identifies the contract requirement in dispute.  If seeking 
extra compensation for any reason not specifically covered elsewhere in 
the contract, the Contractor must notify the Engineer in writing in 
accordance with following time requirements: 

1. Before beginning the work or upon encountering the circumstance 
that is the basis of the claim. 

2. Within 3 calendar days after the beginning of a delay, for which the 
Contractor intends to seek compensation. 

If the Contractor fails to provide written notice, the Contractor waives all 
rights to a claim for compensation or a time extension except if the 
Department prepared records that substantiate the claims with regard to 
liability and amount, and claims are for extra costs that were 
unforeseeable.  If the Contractor fails to provide proper written notice for 
extra compensation or if the Contractor fails to allow the Engineer to 
record accounts of actual costs, the Department’s claims process 
decision regarding extra compensation will be considered final and 
binding. 

The Department will not consider the Contractor’s refusal to sign a 
written contract modification or work order, or the Contractor’s signing of 
a contract modification or work order under protest, as the required 
written notice. 

B. Keeping Records.  If submitting a written notice of intent to file a 
claim, the Contractor must: 
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1. Keep accurate records of the costs of the work or delay; 
2. Allow the Engineer every facility for keeping records regarding the 

costs of the work or delay related to the claim; and 
3. Compare records with the Engineer and bring them into agreement 

at the end of each day. 

C. Validity of Claim.  The notice of intent to file a claim or the 
Engineer’s cost record keeping does not establish the validity of a claim. 

D. Timing for Filing of Claim.  The Contractor must file a claim with 
the Engineer within the following timeframes, whichever occurs first: 

1. No later than 60 calendar days after the work involved in the claim is 
completed, or the delay, loss of efficiency, loss of productivity, or 
similar event is terminated; or 

2. No later than 60 calendar days after the final acceptance of all 
contract work. 

The Department may grant extensions of the above time requirements in 
accordance with the Department’s current claim procedure. 

E. Claim Content and Certification.  The Contractor’s claim must 
include a completed Form 1953 Claim Content and Certification that 
contains the following information, as applicable: 

1. A detailed factual statement of the claim providing necessary dates, 
locations, and items of work related to and included in the claim. 

2. The date or dates on which actions resulting in the claim occurred or 
conditions resulting in the claim became evident. 

3. Identification of documents substantiating the Contractor’s claim. 
4. Identification of the provisions of the contract that support the claim 

and a statement of the reasons these provisions support the claim. 
5. A detailed compilation and a breakdown of the amount of additional 

compensation sought as follows: 
a. Documented additional labor costs; 
b. Documented additional material costs; 
c. List of additional equipment costs, including each piece of 

equipment and the rental rate claimed for each; and 
d. Other additional direct costs or damages, and associated 

supporting documentation. 
6. For a claim related to an extension of time, a detailed compilation of 

the specific dates and the exact number of calendar days sought for 
the time extension, the basis for entitlement to time for each day, all 
documentation of the delay, and all impacts of the delay to the 
progress schedule and critical path. 
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Subcontractors must document and certify their claim(s) as described in 
subsection 104.10.E. If the Contractor has a claim item related to a 
Subcontractor’s claim, the Contractor must document and certify their 
claim as described in subsection 104.10.E. 

F. Consistency of Claim and Exhaustion of Administrative 
Remedies.  If the Contractor’s claim in any administrative proceeding or 
in the Court of Claims seeks relief greater than the amount sought at a 
prior level, or if the claim is based on facts or issues that differ from those 
presented at a prior level, the Contractor has failed to exhaust its 
administrative remedies.  If the Contractor fails to exhaust its 
administrative remedies, the claim must be returned by the Department 
to the preceding level for a new review and decision.  The Department in 
its sole discretion will determine whether the Contractor has exhausted 
its administrative remedy at any level.  The Department’s decision is final 
and binding, and not subject to further review or consideration.  Nothing 
in this paragraph precludes the Contractor from withdrawing any portion 
of its claim or reducing the amount sought at any time. 

The Contractor’s written acceptance of an administrative proceeding 
panel’s decision on claim item(s) constitutes a settlement of the claim 
item(s) and bars the Contractor from pursuing further legal remedies 
against the Department on the settled claim item(s). 

104.11. Work Zone Safety and Mobility. 

A. General Traffic Control.  The Contractor must not close roads, 
bridges, or sections of roads and bridges to traffic unless otherwise 
required by the contract or directed by the Engineer.  The Contractor 
must provide, install, and maintain temporary traffic control devices in 
accordance with section 812 or as required by the contract. 

B. Contractor Operations.  The Contractor must develop and provide 
a work zone traffic control plan for the project in accordance with the 
Work Zone Safety and Mobility Manual.  The work zone traffic control 
plan must outline the Contractor’s haul routes, work zone access points, 
and the maintenance of the temporary traffic-control devices.  The 
Contractor must ensure the work zone traffic control plan minimizes 
conflicts between construction vehicles and motorists, and maintains 
overall safety and mobility within the work zone. 

1. Limitations for Construction Equipment On or Crossing 
Pavements and Structures.  The Engineer will consider allowing 
the Contractor to use construction equipment on pavements and 
structures within project limits after the Contractor performs the 
following:
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a. Saws transverse expansion joints and places temporary or 
permanent seals, 

b. Makes relief cuts for transverse contraction and longitudinal 
joints,

c. Places applicable temporary or permanent seals in transverse 
contraction joints that have been sawed full width; 

d. Completes the transverse post tensioning of a bridge span, and 
e. Ensures the concrete has gained sufficient strength for the 

placement of the intended load. 

The Department will not allow construction equipment traveling on 
pavements to have tire loads greater than 850 pounds per inch of 
nominal tire width. 

The Contractor must not use equipment that will damage the surface 
without protective devices, such as planks or timbers.  The 
Contractor cannot use an earth cushion on a bridge structure. 

Permission to use construction equipment on pavements and 
structures will neither constitute a waiver of applicable provisions of 
subsection 107.11 nor waive the Contractor’s legal responsibility to 
observe weight restrictions on highway sections that the Department 
has approved for traffic in accordance with subsection 107.21. 

The Department defines overweight loads as loads with maximum 
gross axle loadings greater than the limits specified in 1949 PA 300 
Michigan Vehicle Code.  The Department defines legal load limits, as 
the term is used in this section, as loads carried by vehicles with axle 
loading as specified in 1949 PA 300. 

The Contractor must determine concrete strength as specified for 
applicable work progress specimens in Division 6 or Division 7. 

2. Construction Equipment Crossing Structures Which Have Not 
Attained 100 Percent of Class Design Strength.  The Engineer will 
consider requests to cross concrete bridges, grade separations, and 
box and slab culverts based on the gross vehicle load and the 
concrete strength as specified in Table 104-1.  The Contractor must 
ensure the maximum axle loading is no greater than the loadings 
permitted under 1949 PA 300 for the axle spacing indicated therein. 
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Table 104-1 
Loads Permitted to Cross Structures as Concrete Gains Strength 

Minimum Class Design  
Compressive Strength, % 

Maximum Total Gross Vehicle Weight or 
Maximum Allowable Number of Axles (a) 

60 30,000 lbs 
67 37,500 lbs 
75 5 axles 
80 No limit on axle number 

a. The Department will evaluate crawler-mounted equipment on an individual 
basis.

3. Construction Equipment Crossing Structures Which Have 
Attained 100 Percent of Class Design Strength.  If the Contractor 
requests permission to cross structures within the project limits with 
vehicles that weigh more than the legal load limit, the Engineer will 
make a design analysis of the structure and the proposed loading 
based on established criteria.  If the Engineer approves, the 
Contractor must cross structures with vehicles that weigh more than 
the legal load limit as follows: 

a. General Requirements.  The Contractor must grade and 
maintain structure approaches flush with the bridge deck at least 
50 feet from each end of the structure. 

The Contractor must place a temporary concrete or structural 
timber header on the pavement seat at each end of the structure.  
The Contractor must use a ¼-inch wood divider, two thicknesses 
of heavy building paper, or 6 mil polyethylene to separate a 
temporary concrete header from the pavement seat.  The 
Contractor must remove and dispose of the temporary header 
and divider board at the time of paving. 

The Contractor must ensure equipment comes to a complete 
stop before crossing a structure.  The Contractor must only allow 
one loaded vehicle on the structure at one time.  The Contractor 
must ensure equipment does not travel on the structure at 
speeds greater than 5 miles per hour, unless otherwise required 
by the contract. 

b. Specific Requirements.  If allowing crossings, the Department 
will state the following specific conditions in the authorization: 

i. Material to be used to cover and protect joints from 
infiltration and damage, 

ii. Axle weights loaded and unloaded, 
iii. Spacing of axles, 
iv. Spacing of wheels on each axle, 
v. Tire size, and 
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vi. Estimated number of vehicle crossings to be made. 

c. Damage to the Structure.  The Contractor must inspect the 
structure for damage with the Engineer before and after hauling.  
The Contractor must repair damage to the structure, including 
joints, resulting from hauling operations at no additional cost to 
the Department. 

d. Violation of Requirements.  If the Contractor violates any of 
these requirements or any conditions specified by the 
Department, the Engineer will immediately revoke the authorized 
permission.  The Contractor must not consider the authorization 
to haul across a structure or the withdrawal of authorization to 
haul across a structure as the basis for compensation or for a 
revision to the contract unit price for any item or entitlement to a 
time extension. 

4. Overloads Not Exceeding Legal Limits by 50 Percent on or 
Crossing Pavements.  The Department will consider loads on 
concrete pavements, other than temporary concrete pavements, that 
do not exceed legal limits by 50 percent in accordance with 
Table 104-2. 

Table 104-2 
Required Pavement Strength Before Crossing  New and Existing Pavements 

within Project Limits  

Flexural Strength all 
Mixes, psi 

Maximum Load Type Allowed  

450 Slip-form pavers and finishing equipment 
550 Load within legal limits 

600 Loads up to 25 percent over legal limits (for batch-
hauling and shoulder operations only) 

650 Occasional loads up to 50 percent over legal limits 
(to complete construction activities) 

The Engineer may allow occasional loads that exceed the legal limit 
by not more than 50 percent on hot mix asphalt pavements after 
rolling is complete and the mat has cooled to ambient temperatures.  
The Contractor must protect pavement, including edges, to prevent 
damage to the pavement.  If the Contractor’s hauling operations 
cause damage, the Contractor must repair the damage at no 
additional cost to the Department. 

5. Overloads Exceeding Legal Limits by 50 Percent On or 
Crossing Pavements.  The Engineer may allow loads that exceed 
the legal load limit by 50 percent or more to cross existing portland 
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cement concrete pavements at designated locations under the 
following conditions: 

a. The Contractor places transverse joint saw cuts in the pavement 
and uses painted lines to define the crossing area 
(approximately 50 feet wide). 

b. The Contractor maintains traffic on the pavement during hauling 
and reconstruction, as approved by the Engineer. 

c. After completing hauling with overloads, the Contractor must 
remove the pavement between the two saw cuts and replace the 
pavement with new pavement of the same type and design as 
the original pavement. 

If traveling across existing or new hot mix asphalt pavements with 
loads that exceed the legal load limit by 50 percent or more, the 
Contractor must remove and replace the crossing area to the 
required surface tolerances, as directed by the Engineer. 

If the Contractor crosses existing pavements while hauling material 
from sources other than Department-designated sources, the 
Contractor must perform repair and restoration work as consideration 
for permission to haul with overloaded wheels or axles at no 
additional cost to the Department. 

If the Contractor crosses existing pavements while hauling material 
from a Department-designated borrow area, the Department will pay 
for the removal and replacement of pavement, if directed by the 
Engineer, at the contract unit price for required items of work. 

104.12. Approval for the Use of the Right-of-Way.  The Contractor 
may use Department-owned right-of-way to perform the work if approved 
in writing by the Engineer.  The Department may designate portions of 
the right-of-way or other Department property for possible use in the 
contract.  The proposed right-of-way use must be directly related to the 
operations of the project under contract.  Additional restrictions regarding 
the use of right-of-way may exist in other sections of the contract. 

To use Department right-of-way, the Contractor must submit to the 
Engineer a written request including a “Right-of-Way Use Plan.”  The 
Contractor must include the following in the plan: 

A. Site location and layout, 
B. General intended use, 
C. Site access plan, 
D. Identification of materials and method of storage as applicable, 
E. Soil erosion control plan, 
F. Site restoration requirements, 
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G. Drainage and environmental protection plan, 
H. Acquisition of necessary permits, and 
I. Commitment to follow all local laws and ordinances. 

The Engineer may direct the Contractor to include additional information 
in the plan. 

The Department will review the written request and provide a written 
response to the request indicating approval, approval with conditions or 
modifications, or denial with reason. 
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Section 105.  CONTROL OF MATERIALS 

105.01. Quality and Source of Supply.  Unless otherwise required by 
the contract, the Contractor must: 

A. Provide new materials and fabricated items that meet the 
requirements of the specifications and are certified by the supplier in 
writing or approved by the Engineer in writing before use in the work. 
B. Upon award of the contract, provide the information requested on the 
Department’s Form 0501 Materials Source List for the materials to be 
used in the work. 
C. Notify the Engineer in writing, at least 7 days prior to when materials 
are required on site, that materials are ready for sampling, testing or 
inspection by the Department, including materials obtained from 
Department-approved certifiers or selected from the Department’s 
Qualified Products List. 
D. Change the source of supply only after providing the Department 
with a reasonable time to perform the required sampling, testing or 
inspection. 
E. Provide the required documentation and obtain written approval from 
the Engineer before transferring materials that the Department has 
accepted, for use on another Department contract. 

If the Department determines that a source of supply does not provide an 
acceptable product as required by the contract, the Engineer may require 
the Contractor to provide acceptable material from other sources.  The 
Contractor is not entitled to a time extension or compensation for delays, 
inconvenience, or any other cause attributed to the Contractor providing 
acceptable material from other sources. 

105.02. Natural Material Sources Found within the Excavation 
Limits.  The Contractor may use natural material found within the 
excavation limits if the material meets the contract requirements of the 
work for which it is used, as determined by the Engineer.  The 
Department will pay the Contractor for excavating this material at the 
corresponding contract unit price and for the pay item for which the 
excavated material is used. 

105.03. Borrow Material.  The Department defines borrow material as 
material found outside the excavation limits.  Unless otherwise required 
by the contract, the Contractor must provide borrow material.  The cost 
of excavating borrow material is included in the contract unit price of the 
pay items for which the borrow material is used. 
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The Contractor may not remove borrow material from the project limits 
unless approved by the Engineer in writing.  If approved by the Engineer, 
the Contractor must reimburse the Department for the materials removed 
from the project limits at a rate of $1.00 per cubic yard, in-place volume. 

The contract may identify a source of Department-provided borrow 
material for the Contractor’s use on the project.  After removing the 
borrow material, the Contractor must not waste other material in the 
borrow area until approved by the Engineer in writing. 

If the contract identifies a source of borrow materials, it is the 
Contractor’s responsibility to determine the equipment and work required 
to produce acceptable material from that source.  Variations in the 
quantity and quality of borrow materials from a Department-provided 
source are normal.  Based on material test results, the Engineer may 
limit removal of material from a source and may reject portions of the 
material from the source in accordance with subsection 105.08. 

Before using material from sources other than those identified in the 
contract, the Contractor must provide written certification to the Engineer 
that the material is environmentally acceptable, acquire required rights 
and permits, and submit a copy of any permits to the Engineer.  The cost 
of acquiring these sources, obtaining necessary permits, and using the 
material from these sources is included in the contract unit price of the 
pay item for which the material is used. 

Granular material excavated from underwater must be stockpiled and 
drained so it is free of water before placement on a prepared subgrade.  
If the Contractor chooses to dewater borrow material by temporarily 
lowering the water table, the Contractor is responsible for damages 
caused by this method. 

After completing the work, the Contractor must restore sources of borrow 
material in accordance with subsection 205.03.H  

The Contractor is responsible for necessary construction, maintenance, 
and rehabilitation of routes used to haul borrow material, unless 
otherwise required by the contract.  The cost to build and maintain routes 
to haul borrow material is included in the contract unit price for the 
relevant pay items.  The Contractor is responsible for damages caused 
by hauling operations in accordance with section 107. 
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The Contractor must make provisions for haul routes involving a private 
railroad crossing in accordance with subsection 107.20. 

105.04. Miscellaneous Quantities.  If it is not possible to determine the 
location and quantity of a pay item until after construction has begun, the 
plans will reflect a miscellaneous quantity.  If the pay item with the 
miscellaneous quantity involves the purchase of materials, the 
Contractor must not order those materials until the Engineer has 
determined the actual quantity of those materials. 

105.05. Approval of Materials Incorporated into the Work.  The 
Engineer may inspect materials that the Contractor will incorporate into 
the work at any time and at any place during the preparation, storage, 
and use of the materials.  The Engineer will perform inspections of the 
materials, including sampling and testing, in accordance with the 
methods required by the contract to determine if the material meets the 
contract requirements.  References within the contract to the 
Department’s procedures for inspection, sampling, testing, and 
certification of materials refer to the edition of the relevant manuals, 
MTMs, standard plans and standard specifications that are current as of 
the advertisement date, unless otherwise required by the contract. 

If the Engineer inspects the materials at the plant, the Contractor must 
ensure the producer, supplier, or manufacturer provides and maintains 
accommodations, for the exclusive use of the Engineer in performing 
tests, in accordance with section 809. 

A. Approval by Certification or Qualified Products List.  A materials 
certification or inclusion on the Qualified Products List is not to be 
construed as Department acceptance, warranty, or guarantee that the 
material provided by the Contractor meets the requirements of the 
contract.  If the Contractor chooses to obtain materials under certification 
by the supplier or from the Qualified Products List, the Contractor must 
ensure the supplier provides materials that meet the contract 
requirements. 

If the Department approves the use of materials from a certified supplier 
or from the Qualified Products List, the Contractor is responsible for 
removal and replacement of nonconforming materials, even after final 
acceptance, unless the Contractor can prove all of the following: 

1. The Contractor provided the notice required by subsection 105.01.C, 
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2. The Contractor provided the Department a reasonable time to 
sample, test or inspect the material prior to incorporation into the 
work, 

3. The Contractor did not know, and had no reason to know through 
reasonable inquiry, that substandard materials had been supplied, 

4. The materials provided matched the material described in the 
certification statement or Qualified Products List, and 

5. The material described in the certification statement or Qualified 
Products List corresponded to the description in the specification. 

The Contractor must notify the Engineer if the Contractor has, or by 
reasonable inquiry should have, reason to believe that a material 
supplier, producer, or manufacturer’s circumstances have changed so 
that the quality of the materials certified for use on the project or 
materials on the Qualified Products List might not meet the contract 
requirements.  The Contractor must notify the Engineer if the Contractor 
has any doubt about the approval of materials certified for use on the 
project or materials from the Qualified Products List. 

B. Approval by Test.  The Contractor must provide such facilities as 
may be required by the contract for the Engineer to collect samples of 
materials and forward the samples to the testing laboratory.  The 
materials represented by the samples being tested are not to be used 
until the Engineer determines that the materials meet the contract 
requirements.  The Contractor must provide required samples to the 
Engineer at no additional cost to the Department.  The Contractor must 
prepay transportation charges for shipment of samples to the testing 
laboratory designated by the Department.  The Department will test 
these samples at its own expense. 

105.06. Storage of Materials.  The Department may designate portions 
of the right-of-way or other Department property on the plans as possible 
locations for storing materials, in accordance with subsection 104.12.  
The Contractor must restore locations used for storage in accordance 
with section 205. 

The Contractor must store materials: 

A. In a manner that will preserve the quality of the materials and 
prevent damage to existing woody vegetation not identified for removal; 
B. Using shelters to protect items susceptible to damage; 
C. In a location that does not prohibit or delay the Engineer’s 
inspections; and 
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D. On private property only if approved by the owner and lessee in 
writing.  If storing materials on private property, the Contractor must 
provide a copy of the written permission to the Engineer. 

If the Engineer approved materials before the Contractor stored them, 
the Engineer may inspect the materials again before the Contractor 
incorporates them into the work. 

105.07. Handling and Transporting Materials.  The Contractor must 
handle materials in a manner that will preserve the quality of the 
materials. 

The Contractor must transport materials from a storage location to the 
location that the Contractor will incorporate the materials into the work 
using vehicles constructed and maintained to prevent loss or segregation 
of materials after loading and measuring. 

105.08. Nonconforming Materials. 

A. Nonconforming Materials Identified before Incorporation into 
the Work.  The Engineer will take one of the following actions for 
nonconforming materials identified before incorporation into the work: 

1. The Engineer will reject the nonconforming materials and direct the 
Contractor to correct the rejected materials or remove the rejected 
materials from the project and replace with materials that meet the 
contract requirements.  The Contractor must correct or remove and 
replace the rejected materials at no additional cost to the 
Department.  Before incorporating corrected materials into the work, 
the Contractor must obtain the Engineer’s approval. 

2. The Engineer will accept the nonconforming materials and make a 
reduction in the contract unit price for the relevant pay item or accept 
a guaranty bond in accordance with subsection 104.04. 

B. Nonconforming Materials Identified after Incorporation into the 
Work.  The Engineer will take one of the following actions for 
nonconforming materials identified after incorporation into the work: 

1. The Engineer will reject the nonconforming materials in accordance 
with subsection 104.04. 

2. The Engineer will accept the nonconforming materials and make a 
reduction in the contract unit price for the relevant pay item or accept 
a guaranty bond in accordance with subsection 104.04. 

105.09. Materials not Incorporated into the Work.  Before the 
Engineer will grant final acceptance, the Contractor must remove 
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materials not incorporated into the work from the project in accordance 
with subsection 205.03.P, except for materials specially produced for the 
project. 

The Department may purchase the materials specifically produced for 
the project but not incorporated into the work.  If the Department decides 
to purchase these materials, the Department will only purchase the 
surplus quantity of these materials not incorporated into the work.  The 
surplus quantity is the difference between the quantity of the material 
shown on the plans and the actual quantity of materials incorporated into 
the work.  The Department will only pay the Contractor for the cost to 
produce, deliver, and handle these materials in accordance with 
subsection 109.05.C, excluding overhead and profit. 

105.10. Source of Steel and Iron.  The Contractor must provide steel 
and iron materials, for permanent incorporation into the work, that were 
produced only in the United States.  FHWA may grant a waiver for steel 
and iron materials if they are not produced in sufficient and reasonably 
available quantities that are of satisfactory quality.  Steel and iron 
materials include steel, steel products, and products that include steel 
components. 

The Contractor must ensure that the manufacturing processes, including 
the application of coatings, for these materials and products occur in the 
United States.  The application of coatings includes processes that 
protect or enhance the value of the material to which the coating is 
applied. 

The Contractor may provide a minimal amount of foreign steel materials 
on the project, if the total invoice cost of the foreign steel materials 
permanently incorporated in the project does not exceed 0.1 percent of 
the original contract amount or $2,500, whichever is greater.  The 
Department defines the total invoice cost as the total value of the foreign 
steel materials delivered to the project. 

The Contractor must submit written certification of compliance with the 
requirements of this subsection to the Engineer. 
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Section 106.  QUALITY ASSURANCE ACCEPTANCE PROGRAM 

106.01. Quality Assurance Acceptance Program.  The Department’s 
Quality Assurance Acceptance Program uses a statistical evaluation of 
test results to estimate the percent of a lot that meets the limits or 
tolerances established for each quality index parameter.  The limits or 
tolerances for each quality index parameter are specified in the relevant 
section of the specifications.  The Department will use the percent within 
limits (PWL) to calculate a pay adjustment for each lot tested.  The 
Department will base acceptance and payment on the quality index 
parameters established in the contract for each pay item covered by this 
acceptance program.  Refer to the contract and the Materials Quality 
Assurance Procedures Manual for details. 



107.01

1-53  

Section 107.  LEGAL RELATIONS AND RESPONSIBILITIES TO THE 
PUBLIC 

107.01. Laws to be Observed.  The Contractor must be familiar with all 
state and federal laws, rules, executive orders, regulations, agricultural 
quarantines, local ordinances, and State Administrative Board 
resolutions that are current at the date of the advertisement and that 
supplement the contract or affect the equipment and materials used in 
the proposed construction, those employed on the work, and the conduct 
of the work.  The Contractor must hold harmless and indemnify the 
Department and its representatives against any claim arising from any 
violation.

It is the Contractor’s responsibility to determine what the laws require 
and then, at the sole expense of the Contractor, to perform the work 
required by the contract in whatever manner may be necessary to 
comply with all applicable laws.  The Contractor is liable to the 
Department for fines, remediation, or environmental response costs 
incurred by the Department because of the Contractor’s failure to comply 
with federal, state, and local laws. 

It is the Engineer’s right to shut down affected operations if the 
Contractor does not comply with the applicable laws.  The Engineer also 
has the right to direct the Contractor to implement immediate remedial 
action to bring the affected operations into compliance.  The Contractor 
is not entitled to a time extension or compensation for delays, 
inconvenience, or any other cause attributed to the Engineer suspending 
the work or directing remedial actions to bring the affected operations 
into compliance with the applicable laws. 

Pursuant to 1976 PA 453 Elliot-Larsen Civil Rights Act, the Contractor 
agrees not to discriminate against an employee or applicant for 
employment with respect to hire, tenure, terms, conditions, or privileges 
of employment, or a matter directly or indirectly related to employment, 
because of race, color, religion, national origin, age, sex, height, weight, 
or marital status.  The Contractor further agrees that every subcontract 
entered for the performance of the contract will contain a provision 
requiring nondiscrimination in employment binding upon each 
subcontractor.  Breach of this covenant may be regarded as a material 
breach of the contract. 

Pursuant to 1976 PA 220 Persons with Disabilities Civil Rights Act, the 
Contractor agrees not to discriminate against an employee or applicant 
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for employment with respect to hire, tenure, terms, conditions, or 
privileges of employment, or a matter directly or indirectly related to 
employment, because of a disability unrelated to the individual’s ability to 
perform the duties of a particular job or position.  The Contractor further 
agrees that every subcontract entered for the performance of the 
contract will contain a provision requiring nondiscrimination in 
employment binding upon each subcontractor.  Breach of this covenant 
will be regarded as a material breach of the contract. 

Pursuant to the Davis-Bacon and Related Acts contained in 29 CFR, 
Parts 1, 3 and 5 and 1965 PA 166 Prevailing Wages on State Projects, 
the Contractor must comply with all labor compliance provisions in the 
contract and as specified in the current written Department procedures 
for prevailing wage compliance oversight. 

107.02. Permits and Licenses.  The Contractor must obtain and pay for 
permits and licenses required by the contract and necessary for the 
lawful prosecution of the work, unless otherwise issued to or by the 
Department.

A. Reimbursement of Fees.  The Department will reimburse the 
Contractor for the following: 

1. Permit fees required by local government agencies to construct work 
as required by the contract; and 

2. That portion of deposits or cash bonds required by local government 
agencies charged for inspection fees. 

B. Environmental Permits.  The Contractor must follow the 
requirements outlined in the permits issued to the Department.  If the 
proposed work or work methods necessitate a change in conditions for 
permits issued under the following provisions, the Contractor must 
provide a written request to the Engineer to change the permits issued 
under the following: 

1. 1994 PA 451 Natural Resources and Environmental Protection Act: 
a. Part 31, Water Resources Protection, 
b. Part 31, National Pollutant Discharge Elimination System 

(NPDES), 
c. Part 301, Inland Lakes and Streams, and 
d. Part 303, Wetland Protection, or 

2. U.S. Army Corps of Engineers’ Section 404, Dredge and Fill. 

The Contractor must not proceed with the change until the Department 
provides written approval.  The Department’s approval of the change will 
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require internal coordination and the Contractor should therefore 
anticipate some delay.  If the Department determines the requested 
change is detrimental to the environment, the Department will not submit 
a permit revision request to MDNRE.  The Contractor is not entitled to a 
time extension or compensation for delays, inconvenience, or any other 
cause attributed to obtaining, or the inability to obtain, the permit 
changes, unless the need for the permit change was the result of a 
contract revision in accordance with subsection 103.02. 

107.03. Patented Processes and Materials.  The Contractor must 
defend all patent infringement suits resulting from the use of designs, 
devices, material, or processes employed to construct the work as 
required by the contract.  The Contractor must hold harmless and 
indemnify the Department against suits or claims for royalties, damages, 
and costs. 

The Contractor is responsible for submitting to the Engineer a written 
statement from the patentee or licensee for plans, not supplied by the 
Department, that embody the use of any patented process, device, or 
design.  The statement must set forth the exact terms under which the 
plans are to be used and the fixed price for which the Contractor may 
use the plans, processes, devices, or designs without further liability. 

107.04. Federal Aid Participation.  If any federal laws, rules, or 
regulations conflict with any provisions of a federally assisted contract, 
the federal requirements must prevail, take precedence, and be in force 
over and against such provisions. 

If the cost of the contract work includes federal participation, the work will 
be under the supervision of the Department, but is subject to the 
inspection and approval of the proper officials of the United States 
Government.  Inspections made by authorized federal representatives 
will not make the United States Government a party to the contract and 
will not interfere with the rights of the contract parties. 

The making or use of false statements by the Contractor relating to 
documentation is a felony punishable by a fine of no more than $10,000, 
imprisonment for no more than 5 years, or both.  Making or using false 
claims for obtaining payment against federal funds subjects violators to 
forfeiture of $2,000 for each violation.  This is in accordance with the 
anti-fraud statute originating from the Federal-Aid Road Act of 1916. 
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107.05. Sanitary Provisions.  The Contractor must provide and 
maintain, in a neat and sanitary condition, facilities for the Contractor’s 
employees to comply with the requirements and regulations of the 
federal, state, and local health authorities, and must take precautions to 
avoid creating unsanitary conditions. 

The Contractor must remove temporary sanitary facilities from the project 
limits before final acceptance.  The Contractor must construct, maintain, 
and remove temporary sanitary facilities at no additional cost to the 
Department.

107.06. Furnishing Right-of-Way.  The Department will be responsible 
for the following: 

A. Securing right-of-way necessary for the project before construction, 
and
B. Identifying in the contract any right-of-way that the Department has 
not secured. 

107.07. Protection and Restoration of Property.  The Contractor must 
restore, at no additional cost to the Department, public and private 
property damaged because of acts or omissions by the Contractor and 
the employees and agents of the Contractor, to a condition similar and 
equal to that existing before the damage occurred.  If the Contractor 
neglects to make restoration within 7 days of receiving written notice 
from the Engineer, or as otherwise required by applicable laws or 
regulations, the Engineer may proceed to make the restoration.  The 
Engineer will deduct the cost of the restoration from monies that are or 
may become due the Contractor. 

107.08. Land Monuments and Property Corners.  The Contractor must 
locate and preserve existing public land survey corners, property-
controlling corners, and alignment control points as shown on the plans 
or as directed by the Engineer.  The Contractor must provide a 
professional surveyor, licensed in the State of Michigan, to perform work 
necessary to maintain the corners.  This work must be completed, and 
will be paid for, in accordance with section 821. 

107.09. Archaeological and Historical Findings.  If the Contractor 
finds what appear to be items of potentially archaeological or historical 
significance (such as bones, artifacts, or buried foundations), the 
Contractor must immediately stop operations in that location and notify 
the Engineer.  The Engineer will investigate and will direct the Contractor 
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either to resume operations or to continue the suspension of operations, 
in accordance with subsection 104.01.B. 

The Contractor must cooperate in the recovery of archeological and 
historical items, as directed by the Engineer.  The Department will pay 
the Contractor and grant a time extension for any delay related to the 
recovery of archeological and historical items as extra work in 
accordance with subsection 103.02. 

107.10. Indemnification, Damage Liability, and Insurance. 

A. Indemnification.  The Contractor must hold harmless, indemnify, 
and defend in litigation the State, the Commission, the Department, and 
their agents and employees against claims for damage to public or 
private property and for injuries to persons arising out of the performance 
of the work until the Contractor achieves satisfactory final inspection in 
accordance with subsection 109.07.C.1.  The Contractor will not be 
responsible for claims that result from the sole negligence or willful acts 
or omissions of said indemnitee. 

B. Workers’ Compensation Insurance.  The Contractor must carry 
the necessary Workers’ Compensation Insurance and must submit a 
certification that it carries Workers’ Compensation Insurance to the 
Department in accordance with subsection 102.15. 

C. Bodily Injury and Property Damage.  The Contractor must carry 
adequate insurance, satisfactory to the Department, to afford protection 
against claims for damage to public or private property and injuries to 
persons arising out of the performance of the work until the Contractor 
achieves satisfactory final inspection in accordance with subsection 
109.07.C.1.  If required by the contract, the Contractor must also carry 
adequate insurance to protect the owner of premises on or near which 
construction operations are to be performed.  Copies of completed 
certificates of insurance must be submitted to the Department, in 
accordance with subsection 102.15. 

1. Bodily Injury and Property Damage Other Than Automobile.
Unless otherwise required by the contract, the Contractor must 
provide the following minimum limits of property damage and bodily 
injury liability: 
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Bodily Injury and Property Damage Liability: 
Each Occurrence $1,000,000 
Aggregate $2,000,000 

This insurance must include coverage for the following: 

a. Underground damage to facilities due to drilling and excavating 
with mechanical equipment, and 

b. Collapse or structural damage to structures due to blasting or 
explosion, excavation, tunneling, pile driving, cofferdam work, or 
the moving or demolition of buildings. 

2. Bodily Injury Liability and Property Damage Liability 
Automobile.  Unless otherwise required by the contract, the 
Contractor must provide the following minimum limits of bodily injury 
liability and property damage liability: 

Bodily Injury Liability: 
Each Person $500,000 
Each Occurrence $1,000,000 

Property Damage Liability: 
Each Occurrence $1,000,000 

Combined Single Limit for Bodily Injury and Property Damage 
Liability:

Each Occurrence $2,000,000 

3. Umbrella Policy.  The Contractor may meet the requirements of 
subsection 107.10.C.1 and subsection 107.10.C.2 through an 
umbrella policy. 

4. Owners Protective Liability.  The Contractor must ensure that the 
insurer extends bodily injury and property damage protection, 
including general supervision of work performed, to the State, the 
Commission, the Department, and their agents and employees and, 
as indicated by the identity of the contracting parties, to participating 
political subdivisions and public corporations.  The minimum limit will 
be $1,000,000. 

In lieu of the Owners Protective Liability, the Contractor must add to 
their Bodily Injury and Property Damage Policy: 

a. Additional Insured.  The Bodily Injury and Property Damage 
Policy must name as additional insured the State, the 
Department, and the Commission and all agents and employees 
thereof and, where indicated by the identity of the contracting 
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parties, the protection must be extended to all participating 
political subdivisions and public corporations. 

b. Per Project Aggregate.  The Bodily Injury and Property 
Damage Policy must be endorsed with an endorsement that 
provides the General Aggregate Limit to each designated 
construction project. 

c. Umbrella Policy.  An umbrella policy with a $2,000,000 limit 
must be provided. 

D. Notice.  The Contractor must ensure that all insurance policies and 
binders include an endorsement by which the insurer agrees to notify the 
Department in writing at least 30 days before there is a cancellation or 
material change in coverage.  The Contractor must stop operations if any 
insurance is canceled or reduced, and must not resume operations until 
new insurance is in force. 

E. Damage Claims.  The Contractor is responsible for acting on 
damage claims that occur from execution of the contract until the 
Contractor achieves satisfactory final inspection in accordance with 
subsection 109.07.C.1.  The Contractor may act directly with the 
claimant or through the claimants’ insurance carrier. 

1. Damage Claim Program.  Before beginning construction on the 
project, the Contractor must submit a written damage claim program 
for approval by the Engineer.  The damage claim program must 
outline the Contractor’s plan for the investigation and disposition of 
damage claims.  The Contractor must meet with the Engineer to 
discuss the damage claim program and develop a mutual 
understanding of how the Contractor will govern, administer, and 
enforce the program. 

2. Damage Claim Officer.  The Contractor must provide written 
notification to the Engineer of the name and contact information for 
the Contractor’s Damage Claim Officer.  The Damage Claim Officer 
is the person with the authority and responsibility to administer the 
Contractor’s damage claim program. 

3. Damage Claim Process.  The Engineer will submit damage claims 
forms received by the Department to the Contractor within 14 days 
from the first contact with the claimant.  The Contractor must act on 
damage claims within the time frames specified in this subsection, 
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and must submit to the Engineer a report on damage claims received 
that includes information as specified in subsection 107.10.E.5. 

a. Claims Less Than or Equal To $1,500.  The Contractor must 
reach final disposition and notify the claimant within 60 calendar 
days of receipt of the damage claim form from the Engineer.  If 
the Contractor fails to reach final disposition and notify the 
claimant within 60 calendar days, the Engineer will enforce 
subsection 107.07.  In this circumstance, the Department defines 
restoration as payment to the claimant for alleged damages as 
documented on the original damage claim form.  If payment is 
made based on failure to meet the time requirement, the 
claimant must sign a waiver indicating that payment was made 
because of a failure to meet the time requirement not because of 
the merit of the damage claim.  Before the 60 calendar days 
expires, the Contractor may request an extension of no more 
than 30 calendar days for documented circumstances beyond 
the Contractor’s control.  The Contractor must make this request 
in writing to the Engineer. 

b. Claims Greater Than $1,500.  The Contractor must reach final 
disposition and notify the claimant within 120 calendar days of 
receipt of the damage claim form from the Engineer.  If the 
120 calendar days expire prior to final acceptance of the project, 
the Engineer will withhold the amount of the damage claim from 
payments to the Contractor until the Contractor reaches final 
disposition and notifies the claimant. 

4. Final Disposition.  The Department will withhold from the final 
estimate or monies due or to become due the Contractor an amount 
not exceeding the aggregate amount of all outstanding and 
unresolved damage claims until final disposition of all damage 
claims.  Final disposition for damage claims $1,500 or less must 
include payment, settlement, or denial of the damage claim by the 
Contractor’s insurer or the Contractor.  Final disposition for damage 
claims over $1,500 must include payment, settlement, or denial of 
the damage claim by the Contractor’s insurer, or settlement or 
payment by the Contractor. 

5. Documentation Requirements.  The Contractor must use the 
Department’s standard forms for processing damage claims, unless 
otherwise approved by the Engineer.  The Contractor must submit to 
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the Engineer a report upon final disposition of each damage claim.  
The report must include the following information: 

a. Location of the incident; 
b. Specific work activities for day and time of damage claim; 
c. Detailed weather and road conditions; 
d. Traffic movements, signing, equipment in use; 
e. Any unusual occurrences; 
f. Measurements taken at the time or location of the incident; 
g. Records of all contact with Engineer or claimant to discuss 

disposition; 
h. Other documentation pertinent to the damage claim; and 
i. Report of final disposition of damage claim. 

107.11. Contractor’s Responsibility for the Work.  Until the Contractor 
achieves satisfactory final inspection in accordance with subsection 
109.07.C.1, the Contractor is responsible for the work and must take 
every precaution against injury to the public or otherwise, or damage to 
public or private property due to the elements or other causes.  The 
Contractor is responsible for any expense resulting from and of the 
aforementioned injuries or damages.  The Contractor must rebuild, 
repair, restore, and make good any injury or damage to the work before 
the Contractor achieves satisfactory final inspection in accordance with 
subsection 109.07.C.1, and at no additional cost to the Department, 
except for injury or damage that is beyond the Contractor’s control and 
not the fault of the Contractor, including, but not limited to, the following: 

A. Acts of God or of the public enemy, 
B. Acts of the Government, 
C. Slides found by the Engineer to have been unavoidable, 
D. Ordinary wear and tear on sections of the road opened to traffic as 
required by the contract or ordered by the Engineer, and 
E. Maintenance and third party damage responsibility for portions of the 
work that have been granted partial acceptance, or designated for 
delayed acceptance, by the Department in accordance with subsection 
109.07.

The Contractor must obtain approval from the Engineer for use of 
drainage facilities (existing or per the contract), belonging to the 
Department or another state or local government agency.  The Engineer 
and the Contractor must determine the condition of the facilities and 
make arrangements to allow use.  Before the Contractor achieves 
satisfactory final inspection in accordance with subsection 109.07.C.1, 
the Contractor must restore drainage facilities used or affected by the 
Contractor’s operations to a condition that is equal to or better than the 
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condition of the facilities before the Contractor’s use.  Drainage facilities 
include catch basins, manholes, inlets, sumps, sewers, lift stations, 
outlets, and open drainage systems. 

In case of suspension of work, the Contractor is responsible for the 
proper storage of materials and providing suitable drainage of the 
project. 

107.12. Contractor’s Responsibility for Utility Property and 
Services.  For protection of underground utilities and in accordance 
with 1974 PA 53, the Contractor must notify Miss Dig at least 3 work 
days, excluding Saturdays, Sundays, and holidays, before beginning 
each excavation in areas where public utilities have not been previously 
located.  Utility members will thus be routinely notified.  This does not 
relieve the Contractor of its responsibility to notify utility owners identified 
in the contract that are not part of the Miss Dig alert system. 

The Department’s freeway lighting system, the ITS, and other 
miscellaneous electrical systems are not a part of Miss Dig.  The 
Contractor must contact the maintenance representative at the MDOT 
Region Office before starting work near lighting systems, the ITS, and 
traffic systems.  The Contractor must not start this work until the 
Department has staked the lighting systems, the ITS, and traffic systems. 

The Contractor must not start work until arrangements are made for the 
protection of adjacent utilities, or other property where damage might 
result in expenses, loss, or inconvenience. 

The Contractor must cooperate with the utility owner in the removal, 
relocation, and reinstallation work. 

107.13. Personal Liability of Public Officials.  The Commission, 
Director, Engineer, and their authorized representatives are not liable, 
either personally or as officials of the State, for exercising the authorities 
granted to them by the contract.  It is understood that they act solely as 
agents and representatives of the State. 

107.14. No Waiver of Legal Rights.  The Department and the 
Commission are not precluded or estopped by measurements, 
estimates, or certificates made before or after the completion, 
acceptance, and payment for the work, from showing the true amount 
and character of the work performed and materials provided by the 
Contractor, nor from showing that these measurements, estimates, or 
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certificates are untrue or incorrectly made, or that the work or materials 
do not conform to the contract.  The Department and the Commission 
are not precluded or estopped, notwithstanding measurements, 
estimates, or certificates and payments from recovering from the 
Contractor and the Surety overpayment that may have been caused by 
the erroneous measurement, estimate or certification and damages it 
may have sustained by reason of the Contractor’s failure to comply with 
the terms of the contract.  Neither the acceptance by the Director or by 
the Director’s representative, nor payment for or acceptance of the whole 
or part of the work, nor extensions of time, nor possessions taken by the 
Department will operate as a waiver of portions of the contract or of 
power reserved, or right to damages provided.  A waiver of any breach of 
the contract is not a waiver of any other or subsequent breach. 

107.15. Compliance with Laws; Environmental Protection.  The 
Contractor must take the measures during the performance of the work 
that are necessary to comply with federal, state, and local laws and 
regulations for the protection of the public health, safety, welfare, and 
environment.  Unless the contract provides otherwise, the costs related 
to complying with these laws and regulations are included in the contract 
unit prices for related items of work. 

The following are specific requirements with regard to environmental 
protection matters. 

A. Control of Air Pollution. 

1. Dust Control.  During the construction of a project, the Contractor 
must maintain adequate dust control measures to prevent any 
detriment to the safety, health, welfare, or comfort of any person or 
damage to property, residence, or business.  If the contract does not 
contain a pay item for dust control, the cost of the dust control is 
included in the contract unit price for other pay items. 

2. Hot Mix Asphalt Plants, Concrete Plants, and Crushing Plants.
All hot mix asphalt (HMA) plants, portland cement concrete 
proportioning plants, and crushing plants must be in compliance with 
the rules of the MDNRE. 

For portable HMA plants, portland cement concrete proportioning 
plants, or crushing plants, the Contractor must obtain a permit-to-
install from the MDNRE Permit Section, Air Quality Division (AQD).  
Application for this permit must be made at least 30 calendar days 
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before installing plants with an active MDNRE permit, or at least 
60 calendar days before installing plants without an active MDNRE 
permit.

3. Open Burning.  The Contractor must obtain the Engineer’s approval 
before burning trees, brush, or stumps at the site of land clearing 
operations within the project limits.  The Contractor must burn at 
least 1,400 feet from the limits of any incorporated municipality and 
must comply with any local ordinances or state regulations.  
Adequate control measures must be maintained to prevent any 
detriment to the safety, health, welfare, or comfort of any person or 
damage to property, residence, or business. 

4. Demolition or Renovation Notification.  The Contractor must not 
begin demolition of any building or structure without first submitting 
the appropriate notifications as required by the contract. 

The Contractor must provide copies of all notifications to the 
Engineer prior to beginning demolition or before the removal of any 
regulated asbestos containing material. 

B. Construction Site Storm Water Runoff.  The Contractor must 
perform the work in a manner that will prevent sediment from entering 
watercourses, streams, lakes, and wetlands.  In addition to the SESC 
requirements of section 208, the Contractor must employ good 
housekeeping and pollution prevention practices to prevent construction 
related pollutants from entering the storm water drainage system or 
being carried outside of the project limits by storm water runoff.  Potential 
sources of storm water pollutants include, but are not limited to, the 
following:

1. Materials storage areas, 
2. Equipment maintenance and refueling areas, 
3. Construction waste receptacles, 
4. Concrete washout areas,  
5. Sanitary facilities, and 
6. Field office sites. 

C. Control of Hazardous and Polluting Materials.  The Contractor 
must use, store, and dispose of hazardous materials, hazardous waste, 
toxic materials, or polluting materials in accordance with applicable 
federal, state, and local laws and regulations. 
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1. Fueling and Equipment Maintenance Area.  The Contractor must 
store fuel, perform equipment maintenance, and clean or wash 
vehicles and equipment, including concrete trucks, in an area 
equipped as follows: 

a. Located at least 50 feet from storm drainage systems, wetlands 
or watercourses, 

b. Paved or lined with a surface that will protect the soil, ground 
water, and surface water, 

c. Surrounded by a containment berm, and 
d. Equipped with a sump to collect and properly dispose of waste 

material.

The Contractor may propose a written plan to provide alternate 
protective measures for fueling and equipment maintenance areas to 
the Engineer for approval. 

The Contractor must restore these areas in accordance with the 
project clean-up requirements in section 209. 

2. Equipment Cleaning and Washing.  The Contractor must: 

a. Limit vehicle and equipment cleaning or washing within the 
project limits to that necessary to control vehicle tracking; 

b. Notify the Engineer before cleaning or washing vehicles or 
equipment within the project limits with soap, solvents, or steam; 

c. Contain any resulting waste and recycle or dispose of the waste 
in accordance with state and federal regulations; 

d. Not use materials containing petroleum distillates to clean 
vehicles or equipment and must minimize the use of solvents for 
this purpose; 

e. Inspect sumps regularly and remove liquids and sediments as 
necessary; 

f. Use as little water as possible If washing vehicles or equipment 
with water; and 

g. Equip hoses with positive shutoff valves. 

107.16. Forest Protection.  If performing work within or adjacent to 
State or National Forests, the Contractor must comply with relevant 
regulations of the State and Federal agencies.  In National Forests, the 
Contractor must contact the United States Forest Service Forest 
Supervisor for the appropriate section of the State of the work the 
Contractor will be performing within or adjacent to the forest land.  In 
State Forests, the Contractor must contact the State Forester, Forest 
Management Division, MDNRE, Lansing, of the work the to be performed 
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within or adjacent to the forest land.  The Contractor must contact the 
Forest Protection Section Leader, Forest Management Division, 
MDNRE, Lansing, to obtain burning permits. 

The Contractor must observe sanitary laws and regulations with respect 
to the performance of work in forest areas.  The Contractor must keep 
the forest areas in an orderly condition, dispose of refuse, and obtain 
permits for the construction and maintenance of construction camps, 
stores, warehouses, residences, latrines, cesspools, septic tanks, and 
other structures according to the requirements of the Forest Supervisor 
or State Forester. 

The Contractor must obtain permits before burning refuse from clearing 
and grubbing operations, and require that employees and subcontractors 
take all precautions reasonably within their power to prevent and 
suppress forest fires including: 

A. Assist in preventing and suppressing forest fires at the request of 
Forest officials. 
B. Make every possible effort to notify a Forest official at the earliest 
possible moment of the location and extent of any fire observed in the 
area.

107.17. Use of Explosives.  Before using explosives on the project, the 
Contractor must obtain prior written approval from the Engineer.  Such 
approval does not relieve the Contractor of liability or responsibility for 
damages resulting from the use of explosives.  The Contractor must 
comply with all laws, regulations, and ordinances and exercise the 
utmost care not to endanger life or property, including new work. 

107.18. Work Over Navigable Waters.  The Contractor must perform 
work on or over navigable waters in accordance with any permits issued 
by the controlling authority. 

107.19. Hauling on Local Roads and Streets.  Before hauling materials 
on local roads and streets, the Contractor is responsible for obtaining 
approval from the respective local government agency with jurisdiction 
over the proposed haul routes.  The Contractor must ensure haul loads 
are within the legal load limits established by the local government 
agency.  The Contractor is responsible for preventing the tracking of 
material onto local roads and streets, and must remove such material at 
no additional cost to the Department. 
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107.20. Private Railroad Crossing for Haul Purposes.  If a temporary 
railroad crossing is necessary, the Contractor is responsible for the 
following:

A. Requesting the railroad company to construct the temporary 
crossings and notifying the railroad company in advance of Contractor’s 
use of the temporary crossings.  This is subject to the Contractor 
meeting the railroad company’s requirements, including executing 
agreements and providing insurance coverage. 
B. Determining and complying with the requirements of the railroad 
company covering the location, installation, protection, maintenance, 
use, and removal of the temporary crossing.  Unless otherwise required 
by the contract, the costs related to the temporary crossing, including but 
not limited to the following, are included in the contract unit prices for 
other pay items: 
1. Installation, protection, maintenance, and removal of the temporary 

crossing; 
2. Flaggers; 
3. Construction engineering inspection by the railroad company; 
4. Contractual liability insurance for the temporary crossing and any 

other insurance required by the railroad company; and 
5. Incidental work, such as drainage facilities and the removal, 

alteration, and replacement of railroad fences. 

107.21. Approved for Traffic.  The Contractor must not open the project 
or sections thereof to traffic until approved by the Engineer.  Whenever 
the project or section thereof is in a condition suitable for traffic as 
determined by the Engineer, the Engineer may designate it “Approved 
for Traffic” before project completion and the Contractor must open the 
project or section thereof to traffic as directed by the Engineer.  To 
determine whether the project or section thereof is suitable for traffic, the 
Engineer will verify that the surfacing material, shoulders, guardrails, 
signs, and other appurtenances are completed as required by the 
contract.  The Engineer’s approval of the project or section thereof for 
traffic does not constitute partial or final acceptance of the project or any 
part of it, or a waiver of any provision of the contract.  The Contractor is 
not responsible for the costs of maintaining the section of the project 
opened for traffic. 

If the Engineer designates the entire project or any section of it as 
“Approved for Traffic” and the Contractor opens it to traffic before final 
acceptance and final payment, the Contractor must perform the 
remainder of the work in a manner that causes the least obstruction to 
traffic.  The Contractor must make provisions for the safety of traffic as 



107.21

1-68

required by the contract.  Legal weight restrictions, established by 1949 
PA 300 as amended, local ordinances, or legal posting, must apply to 
sections of the project designated as “Approved for Traffic.” 

Before the seasonal suspension, the Engineer will determine the work 
the Contractor must complete to bring the project to an acceptable 
condition for traffic and winter maintenance, including necessary traffic 
and erosion control measures.  Until the Contractor completes this work, 
the Engineer will not designate the project “Approved for Traffic.” 

On sections of the project opened to traffic, the Contractor must correct 
damage due to defective materials, to faulty workmanship, to operations 
of the Contractor, and to natural causes (except as provided in 
subsection 107.11), at no additional cost to the Department. 
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Section 108.  PROSECUTION AND PROGRESS 

108.01. Subcontracting of Contract Work.  No portion of the contract 
may be subcontracted, other than the providing of necessary materials, 
except as provided for in the Department’s procedures for 
subcontracting.  Subcontracting any portion of the work does not relieve 
the Contractor of full responsibility for the performance of the contract.  
Written consent of the Department is required to sell or assign any 
portion of the contract. 

The Contractor must use its own organization to perform work amounting 
to at least 40 percent of the original contract amount.  The phrase “its 
own organization” includes only workers employed and paid directly, 
inclusive of employees who are employed by a lease agreement 
acceptable to the Department, and equipment owned or rented with or 
without operators; and does not include employees or equipment of a 
subcontractor, assignee, or agent of the Contractor.  All items identified 
as Designated or as Specialty Classifications may be performed by 
subcontract.  The amount of Specialty Classification work performed may 
be deducted from the original total contract price before computing the 
amount of work required to be performed by the Contractor's own 
organization.  The 60 percent available for subcontracting must include 
work identified in the contract as designated classifications and all other 
work, except specialty classifications. 

The Department will determine the value of subcontracted work by 
multiplying the number of units of a subcontracted pay item by the 
contract unit price for that pay item.  If any portion of a pay item is 
subcontracted, only that portion of the work to be performed by a 
subcontractor will be used for determining the percentage of the total 
work subcontracted.  The Department will determine if the subdivision of 
the subcontracted pay item and the unit price is reasonable. 

Bonds furnished by the subcontractor do not reduce the Contractor’s 
bonding requirements. 

The Contractor must only issue subcontracts to subcontractors that are 
prequalified by the Department to perform the classification of work 
proposed, if applicable.  The Contractor must submit the subcontract 
cover page and pay items to the Engineer responsible for the 
administration of the contract, before the start of the work associated 
with the subcontract.  The Department’s prequalification of the 
subcontractor is for the benefit of the Department and is not for the 
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benefit of the Contractor or any other person.  The Department’s 
prequalification is not a guarantee or warranty of the subcontractor’s 
ability to perform or complete the subcontracted work.  Before final 
acceptance, the Contractor must certify that the Contractor has met the 
subcontracting requirements using Form 1386 Post Certification of 
Subcontract Compliance.  The Contractor must itemize the name of each 
subcontractor, the amount of each subcontract, and the amount paid for 
each subcontract. 

No subcontractor or supplier may maintain an action against the 
Department for payment relating to the work; any such action must be 
brought against the Contractor or other responsible party. 

A subcontractor must perform not less than 50 percent of the total value 
of the subcontracted work with the subcontractor’s own organization.  
This requirement is also applicable to and binding upon successive 
subcontracts. 

If any subcontractor is working or subcontractor’s equipment is being 
operated in violation of this subsection, the Engineer may direct the 
immediate removal of the subcontractor or the subcontractor’s 
equipment.  The Contractor is responsible for any costs or damages 
resulting from such removal.  The Contractor’s responsibilities in the 
performance of the work, in case of a subcontract, are the same as if the 
Contractor performed the subcontracted work with its own organization. 

108.02. Limitations of Operations.  Unless the contract requires or the 
Engineer approves otherwise, the Contractor must not perform 
construction operations on Sunday.  The Contractor may perform 
emergency repairs or install proper protection of the work on Sundays. 

The Engineer may require the Contractor to cease construction 
operations during holiday periods or at other times as may be 
determined to be in the interest of the public. 

108.03. Competence of Workers.  The Contractor must provide the 
labor to perform the work as required by the contract.  The Contractor’s 
workers must possess the skill and experience to perform the assigned 
work in accordance with the contract. 

If the Engineer determines that any worker employed by the Contractor 
or by any subcontractor does not perform the work in a proper and skillful 
manner, or is intemperate or disorderly, the Engineer will issue a written 
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direction for removal of the worker.  The Engineer’s written direction will 
state in detail the reasons for the removal of the worker including specific 
reference to the worker’s offending conduct and the affected work 
operation(s).  The Contractor may appeal the Engineer’s direction, during 
which appeal the Engineer’s direction will be suspended. The Contractor 
may not employ the removed worker again in any portion of the work 
without the Engineer’s approval. 

If the Engineer’s direction stands and the Contractor fails to do either of 
the following, the Engineer may suspend the work by written notice, 
withhold partial payment, or both until the Contractor complies with the 
contract requirements: 

A. Remove such worker or workers as required above, or 
B. Provide the labor for the proper prosecution of the work. 

108.04. Adequacy of Methods and Equipment.  The Contractor must 
use equipment of sufficient size and in a mechanical condition necessary 
to perform the work required by the contract. 

If the contract does not require specific methods and types of equipment 
to perform an item of the work, the Contractor may use any method or 
type of equipment that will accomplish the work in accordance with the 
contract.

If the contract requires specific methods and types of equipment to 
perform an item of the work and the Contractor wants to use another 
method or type of equipment, the Contractor must obtain the Engineer’s 
approval before using the other method or type of equipment.  The 
Contractor must submit a written request to the Engineer that includes a 
full description of the proposed methods and types of equipment and the 
reasons for requesting the substitution.  If the Engineer approves the 
request, the Contractor remains fully responsible for performing the work 
in accordance with the contract.  If, after a reasonable trial, the Engineer 
determines that the work performed is not in accordance with the 
contract, the Contractor must stop using the substitute method or type of 
equipment.  The Contractor must remove and replace the non-
conforming work, or take other corrective actions approved by the 
Engineer.  The Contractor is not entitled to a time extension or 
compensation for delays, inconvenience, or any other cause attributed to 
the failure of the Contractor’s substituted method or type of equipment to 
accomplish the work in accordance with the contract, even if the 
Engineer approved of the substitution. 
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108.05. Progress of the Work.  The Contractor must develop and 
maintain a detailed progress schedule in accordance with subsection 
108.05.A.  When approved, the progress schedule, or updated progress 
schedule, will become part of the contract. 

The Department may require a critical path network schedule that will, 
upon approval, replace the progress schedule.  The “critical path” is the 
longest continuous path of activities through the schedule that 
establishes the scheduled completion date.  The critical path is typically 
the path of activities with the least total float.  The critical path may follow 
different paths of activities at different times during the performance of 
the work due to the progress of the work or revisions made to the 
schedule. 

A. Progress Schedule.

1. General.  The Department’s approval of any schedule does not 
relieve the Contractor of its responsibilities to adjust labor and 
equipment forces or work schedules and provide sufficient materials 
to complete the work within the contract time. 

2. Progress Schedule Format and Content.  Unless the contract 
requires otherwise, the Contractor may submit the progress schedule 
on Form 1130 Progress Schedule or may use a diagramming 
method describing the work activities with the associated 
relationships.  If submitting a diagramming method as the progress 
schedule, the Contractor must attach Form 1130 for signatures and 
approvals.

The progress schedule must reflect the scope of work and sequence 
of operations required by the contract, and must include the 
following:

a. Controlling operations for the completion of the project and the 
planned dates or days (for workday projects) for these controlling 
operations, 

b. Non-controlling operations to detail the work necessary to 
complete the project, if directed by the Engineer, and 

c. Controlling dates specified in the proposal including open-to-
traffic dates or project completion dates. 

The Department may allow overlapping or concurrent controlling 
operations if the Contractor provides a written explanation of the 
associated overlap or concurrent controlling operation for each 
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occurrence.  The Contractor must submit the explanation with the 
progress schedule. 

3. Progress Schedule Updates.  The Contractor must update the 
progress schedule within 14 calendar days of the occurrence of any 
of the following events: 

a. The Contractor’s rate of progress falls behind that represented in 
the latest progress schedule, 

b. A contract revision affects a controlling operation, 
c. The Contractor revises its sequence of operations from that 

represented in the latest progress schedule, or 
d. There is a change to the reasons for overlapping or concurrent 

controlling operations. 

The Engineer will approve or reject the updated progress schedule, 
in writing, within 14 calendar days of the Contractor’s submittal. 

If the Contractor fails to update the progress schedule the Engineer 
may withhold biweekly pay estimates.  The cost of preparing and 
updating the schedule is included in the contract unit prices for other 
pay items. 

B. Prosecution of the Work.  The Contractor must not begin work until 
after the award of the contract.  After the Department notifies the 
Contractor of the award of the contract, the Contractor must perform the 
work according to the approved progress schedule and with sufficient 
resources to adequately complete the work within the contract time. 

If the Contractor fails to perform the work in accordance with the 
approved progress schedule, the Department may prevent the 
Contractor from bidding future projects until the Contractor establishes a 
satisfactory rate of progress. 

If the Contractor fails to perform the work in accordance with the 
approved progress schedule or the Department believes that the 
Contractor is not performing the work to ensure completion within the 
contract time, the Engineer may require the Contractor to provide an 
updated progress schedule, within 48 hours of notice, detailing the 
efforts required to meet the requirements of the progress schedule.  This 
requirement will not qualify as directed acceleration as stated in 
subsection 109.05.F.  If the Contractor fails to perform as directed, the 
Engineer may place the Contractor in default in accordance with 
subsection 108.11. 
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108.06. Determination of Contract Time for Work Day Contracts.
Starting no earlier than on the 10th day after the Contractor receives the 
notice of award or on the date agreed upon between the Engineer and 
the Contractor, the Engineer will determine and charge work days in 
accordance with subsections 108.06.A, 108.06.B, and 108.06.C. 

The Engineer will provide the Contractor with a written report of the 
number of work days charged to the project each week within 6 days 
after the last day of the week covered by the report.  If the Contractor 
disagrees with the number of work days charged in a report, the 
Contractor must notify the Engineer in writing and set forth the reasons 
for disagreement within 21 days after the last day of the week covered by 
the report.  The Contractor’s failure to notify the Engineer of 
disagreement within the times established in this paragraph constitutes 
acceptance of the Engineer’s determination of the number of work days 
for that time period. 

A. Full Work Days.  The Engineer will charge full work days for the 
following days: 

1. Every day the Contractor is able to perform work for six or more 
consecutive hours, beginning at the scheduled starting time, on a 
controlling operation with full and normal efficiency within seasonal 
limitations, except as listed in subsections 108.06.B or 108.06.C or 
as required by the contract. 

2. Every day the Contractor elects to work for 6 or more consecutive 
hours, beginning at the scheduled starting time, or, on a controlling 
operation with full and normal efficiency within seasonal limitations, 
except as listed in subsections 108.06.B or 108.06.C or as required 
by the contract. 

3. Sundays or holidays on which the Contractor performs work, if 
Sunday or holiday work is approved by the Engineer. 

4. Days that the Contractor is unable to perform work on a controlling 
operation due to delayed delivery of materials, unless the Contractor 
identifies and the Department verifies that the delayed delivery is the 
result of an industry-wide shortage. 

5. Days that the Contractor is performing required work, designated by 
the Engineer, to make the project acceptable for traffic and winter 
maintenance including emergency work or erosion control 
maintenance before or during the seasonal suspension. 

6. Days on which a delay to or suspension of the work is the fault of the 
Contractor. 
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B. Half Work Days.  The Engineer will charge half work days for the 
following days: 

1. Days the Contractor is only able to perform work on a controlling 
operation for between 3 and 6 consecutive hours beginning at the 
scheduled starting time, for reasons beyond the Contractor’s control 
and not the Contractor’s fault or responsibility. 

2. Days the Contractor elects to, perform work on a controlling 
operation for between 3 and 6 consecutive hours beginning at the 
scheduled starting time, for reasons beyond the Contractor’s control 
and not the Contractor’s fault or responsibility. 

3. Days the Contractor is unable to perform work on a controlling 
operation with full and normal efficiency, for reasons beyond the 
Contractor’s control and not the Contractor’s fault or responsibility, 
including work stoppages due to a labor dispute. 

C. No Work Day.  The Engineer will not charge work days for the 
following days: 

1. Saturdays, unless provided for in the contract. 
2. Any day the Contractor is unable to perform work on a controlling 

operation for more than 3 consecutive hours beginning at the 
scheduled starting time, for reasons beyond the Contractor’s control 
and not the Contractor’s fault or responsibility, including work 
stoppages due to a labor dispute. 

3. If work is performed on the controlling operation during the seasonal 
suspension, unless otherwise specified in the contract or in 
subsection 108.06.A.4. 

4. When suspension of work on the controlling operation is required, 
through no fault of the Contractor, for reasons including but not 
limited to the following: 
a. Right-of-way or right-of-entry was not available when a 

controlling operation was required to start. 
b. Delays resulting from utilities not moved out of the Contractor’s 

work area. 
c. Work on an adjacent project prevented the Contractor from 

performing work. 

108.07. Extension of Time on Work Day Contracts.  If the contract 
time is specified in work days, the Engineer will grant time extensions for 
the following excusable delays without liquidated damages for opening to 
traffic and completing within the contract time on the following basis: 

A. If, on a controlling operation, there is an increase in the quantities set 
forth in the contract and this is not offset by decreases in similar pay 
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items, the Engineer will base the time extension on Formula 108-1, not to 
exceed the actual number of days required to perform the additional 
quantities of work. 

Q
ITwEw Formula 108-1 

where: 
Ew  = Extension of time in work days, 
Tw  = Work days assigned to the pay item on the progress schedule, 
I  = Increased quantity of the pay item, and 
Q  = Contract quantity of the pay item. 

B. If there is extra work that delays a controlling operation, as shown on 
the progress schedule, the time extension will be the time the extra work 
delayed the controlling operation. 

108.08. Extension Of Time On Calendar Day Or Calendar Date 
Contracts.  If the contract time is specified in calendar days or by a 
calendar date, the Engineer will grant time extensions for the following 
excusable delays without liquidated damages for opening to traffic and 
completing within the contract time on each of the following bases: 

A. If the Department fails to award the contract within 28 calendar days 
after the Department receives all required documents specified in 
subsection 102.15 from the Bidder, the time extension will be the 
duration of that delay. 
B. If there are delays due to suspension of work ordered by the 
Engineer in accordance with subsection 103.02.D that affect the 
controlling operation or the suspension changes the controlling 
operation(s) required for completion of the project, the time extension will 
be the duration of the delay. The suspension must be for causes other 
than negligence, faulty work, failure or refusal of the Contractor to carry 
out the provisions of the contract or the orders of the Engineer. 
C. If there are delays due to unforeseen causes beyond the control and 
without the fault or negligence of the Contractor, including but not limited 
to the following, the time extension will be the duration of the delay to the 
controlling operation: 
1. Acts of God, 
2. Acts of the public enemy, 
3. Acts of Government, 
4. Acts of State or any political subdivision, 
5. Fires, floods, and epidemics, 
6. Labor disputes, or 
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7. Delayed delivery of the materials specified and approved for the 
project when the Contractor identifies and the Department verifies 
that the delay is an industry-wide shortage of materials. 

D. If there are delays due to unusual weather conditions, the time 
extension will be the duration of the delay to the controlling operation.  
The Department may analyze unusual weather conditions for each 
calendar month or portion of it during the normal construction season 
(April 16 through November 14) each year for the following types of 
projects: 
1. For standard projects, the contract completion date is based on a 

progress schedule using a 4 work day week, which assumes the 
Contractor will lose 1 work day per week because of weather.  On 
standard projects, work days are considered to be Monday through 
Friday.  If, during a calendar month, the Contractor is prevented from 
working on the controlling operation because of unusual weather 
conditions in excess of the average of 1 work day per week, the 
Contractor may request a time extension based on the difference 
between the actual work days lost that month compared to the 
normal work days lost per month.  The Department will consider 
normal work days lost per month to be 4.5 workdays for May through 
October and 2.25 workdays for the partial months of April and 
November.  The Department will convert work days to calendar days 
for projects with completion dates prior to September 15 by 
multiplying by 1.75 and, for projects with completion dates on or later 
than September 15, by multiplying by 2.0. 

2. For expedited projects, the contract completion date is based on a 
progress schedule using a 5-work day week, which assumes the 
Contractor will lose 1 workday per week because of weather.  On 
expedited projects, work days are considered to be Monday through 
Saturday.  If, during a calendar month, the Contractor is prevented 
from working on the controlling operation because of unusual 
weather conditions in excess of the average of 1 work day per week, 
the Contractor may request a time extension based on the difference 
between the actual work days lost that month compared to the 
normal work days lost per month.  The Department will consider 
normal work days lost per month to be 4.5 work days for May 
through October and 2.25 work days for the partial months of April 
and November.  The Department will convert the work days to 
calendar days for projects with completion dates prior to September 
15 by multiplying by 1.4 and, for projects with completion dates on or 
later than September 15, by multiplying by 1.75. 

3. For any project, whether standard or expedited, a time extension 
granted for unusual weather conditions will not reduce the time or 
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work days originally allowed for the Contractor to complete the work 
operations. 

E. If, on a controlling operation, there is an increase in the quantities set 
forth in the contract and this is not offset by decreases in similar 
controlling items of work, the Engineer will base the time extension on 
Formula 108-2, not to exceed the actual number of days required to 
perform the additional quantities of work. 

Q
ITcEc Formula 108-2 

where: 
Ec  = Extension of time in calendar days, 
Tc  = Contract time assigned to the pay item on the progress 

schedule, 
I  = Increased quantity of the pay item, and 
Q  = Contract quantity of the pay item. 

F. If there is extra work that delays a controlling operation, as shown on 
the progress schedule, the time extension will be the time the extra work 
delayed the controlling operation. 

The Contractor may propose and the Engineer may approve another 
equitable method, supported by an acceptable rationale to determine 
time extensions. 

108.09. Request For Time Extensions On Work Day, Calendar Day, 
And Calendar Date Contracts. 

A. General.  The Contractor must submit written requests for time 
extensions to the Engineer.  The request must state the reasons for the 
time extension.  In case of delays due to unusual weather, the Contractor 
must submit requests for time extension within 14 days after the last day 
of the calendar month in which the delay occurred.  The Contractor must 
submit requests for time extensions for all other delays within 14 days 
after the last day of the delay.  Failure to notify the Engineer will 
constitute a waiver of claim for a time extension.  The Engineer will 
respond with a written decision within 14 days of receipt of the request 
for the time extension. 

The Engineer may grant time extensions, either with or without liquidated 
damages, and the Engineer will state the time extension using the same 
terms as the original contract time is stated.  An extension of time to a 
contract date subject to liquidated damages will apply equally to all 
contract dates subject to liquidated damages that are impacted by the 
extension of time.  The Engineer will record the number of work days or 
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calendar days granted for each time extension by authorization.  The 
time for opening to traffic and the contract time as extended will 
thereafter be binding upon the Contractor and Surety as if they appeared 
in the contract originally. 

If the Contractor disagrees with the Engineer’s denial of a request for 
time extension for any reason not specifically covered elsewhere in the 
contract, the Contractor must notify the Engineer in writing within 7 days 
after receipt of the Engineer’s denial and must proceed in accordance 
with subsection 104.10. 

The Engineer will review claims for time extensions in accordance with 
the Department’s written claim procedures. 

If the Engineer allows the Contractor or the Surety to continue and 
complete all or any part of the work after the original or extended 
contract time, the Department will not have waived any rights under the 
contract.

B. Compensable Delays.  Compensable delays are delays that are 
caused by the Department and could not have been reasonably foreseen 
or anticipated by the Contractor.  The Contractor will be entitled to 
compensation for the delay computed in accordance with 109.05.E only 
if the delay is caused by one or more of the following: 

1. Contract revisions as defined in subsections 103.02.B, 103.02.C, 
103.02.E, or 103.02.F; 

2. Utility or railroad interference within the project limits; 
3. An Engineer-ordered suspension as defined in subsection 103.02.D; 

or
4. The actions or neglect of the Department or its failure to act in a 

timely manner, including, but not limited to, unavailable right-of-way 
or right-of-entry, incomplete adjacent projects, and lack of 
Department-obtained permits. 

C. Non-Excusable Delays.  Non-excusable delays are delays that are 
the Contractor’s fault or responsibility.  All non-excusable delays are non-
compensable.  The Engineer will not grant time extensions for non-
excusable delays. 

108.10. Liquidated Damages.  If the contract requires the Contractor to 
maintain through traffic while the Contractor is performing the work or if 
the contract does not contain a time requirement for opening to traffic, 
the provisions herein will apply to the contract time only. 
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The Department will not assess simultaneous liquidated damages for 
failure to open to traffic on time and for failure to complete within the 
contract time. 

A. Failure to Open To Traffic Within the Contract Time.  The 
Contractor must substantially complete the work so that the project, or 
portion of the project, can be safely opened to traffic in accordance with 
subsection 107.21, on or before the date the contract time expires.  
Unless the contract requires otherwise, the Department will assess 
liquidated damages in accordance with subsection 108.10.C for each 
calendar day that the project or portion of the project remains unopened 
to traffic, including time within the seasonal suspension.  The Contractor 
must continue work on the project until the Engineer designates that the 
project is “Approved for Traffic” and the work is suspended, except as 
otherwise provided in the contract.  This may include the work necessary 
to make the project ready for seasonal suspension.  For seasonal 
suspension, the Engineer will not designate the project “Approved for 
Traffic” until the project is in an acceptable condition for travel and winter 
maintenance, including necessary traffic control devices and erosion 
control measures. 

Unless the contract requires otherwise, when the Department has 
determined that the project or a portion of the project is “Approved for 
Traffic” in accordance with subsection 107.21, the Department will 
discontinue the assessment of liquidated damages for failure to open to 
traffic. 

B. Failure to Complete Within the Contract Time.  The Contractor 
must complete the project on or before the date the contract time expires 
without liquidated damages.  The Department will assess liquidated 
damages in accordance with subsection 108.10.C for each calendar day 
that the work remains incomplete.  For periods of seasonal suspension, 
the Department will not assess liquidated damages, except as provided 
in subsection 108.10.A, or as otherwise required by the contract. 

C. Assessment of Liquidated Damages.  Sums assessed as 
liquidated damages are not penalties, but are fixed and agreed upon 
liquidated damages due to the Department from the Contractor.  The 
liquidated damages may contain two or more components of damages 
added together. 

1. Liquidated Damages for Department Oversight Costs.  This 
component of liquidated damages represent the Department’s 
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added cost of engineering and supervision due to the Contractor’s 
failure to open to traffic or complete the work within the contract time.  
The amount of these liquidated damages will be based on 
Table 108-1. 

Table 108-1 
Schedule of Liquidated Damages for Oversight 

Original Contract Amount, $ Amount per Calendar Day, $ 
49,999 200 

50,000 – 99,999 400 
100,000 – 499,999 600 
500,000 – 999,999 900 

1,000,000 – 1,999,999 1,300 
2,000,000 – 4,999,999 1,550 
5,000,000 – 9,999,999 2,650 

10,000,000 – 19,999,999 3,000 
20,000,000 – 49,999,999  

50,000000

2. Liquidated Damages for Other Department Costs.  This 
component of liquidated damages represent the inconvenience to 
the public, maintenance of detours, and other items that have 
caused an expenditure of public funds due to the Contractor’s failure 
to open to traffic or complete the work within the contract time.  The 
contract will specify the amount of these liquidated damages. 

108.11. Default of Contract. 

A. Notice of Default.  If the Contractor is responsible for any of the 
following, the Engineer may give the Contractor and Surety written notice 
of default and the action required to be taken by the Contractor and 
Surety:

1. Failing to prosecute the work with the labor, equipment, or materials 
sufficient to complete the work within the contract time and according 
to the progress schedule; 

2. Performing the work improperly; 
3. Neglecting or refusing to remove material or to reconstruct work that 

has been rejected as defective and unsuitable; or 
4. Failing to perform the work as required by the contract for any other 

reason. 

B. Department Completion of Work.  If any of the following occurs, 
the Department will have full power and authority to take the work out of 
the hands of the Contractor and Surety, including appropriation and use 
of any materials on the project, and use of a contract or any other 



108.11

1-82

method that the Department determines may be necessary to complete 
the work: 

1. The Contractor or Surety, within a period of 10 days after the notice 
of default, does not proceed satisfactorily. 

2. The Contractor commits any act of bankruptcy, becomes insolvent, 
or is declared bankrupt. 

3. The Contractor allows a final judgment against the Contractor to 
remain unsatisfied for 5 days. 

4. The Contractor makes an assignment for the benefit of the 
Contractor’s creditors. 

5. The Contractor files proceedings for reorganization in accordance 
with the Bankruptcy Act, or such proceedings are filed against the 
Contractor. 

If the Department takes over the uncompleted work, the Department will 
deduct all additional costs and damages, and the costs and charges of 
completing the same, from monies due or to become due the Contractor.  
If the total of the damages, costs, and charges exceeds the balance of 
the contract amount that would have been payable to the Contractor had 
the Contractor completed the work, the Contractor and Surety must pay 
the amount of the overage to the Department upon request. 

108.12. Termination of Contract.  If the Department determines that 
termination is in the Department’s best interest, the Department may 
terminate the contract or any portion of the contract.  If the Department 
orders termination of a contract effective on a certain date, the 
Department will pay the Contractor for completed or partially completed 
work as of that date at the contract unit prices or on a force account 
basis, as determined by the Engineer.  If the Department terminates a 
portion of the contract, the Department may stop delivery and payment 
for materials made unnecessary.  The Department will pay for pay items 
eliminated in their entirety by the termination in accordance with 
subsection 103.02.F. 

The Department may choose to purchase from the Contractor 
acceptable materials obtained for the work but not used at actual cost 
delivered to a prescribed location plus 15 percent, or otherwise disposed 
of as mutually agreed. 

The Contractor must submit any claim for additional compensation not 
covered in the contract within 60 days after the effective termination 
date, or as otherwise authorized by the Department.  The Contractor 
must make records available to support the validity and amount of 
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compensation sought.  The Contractor is not entitled to loss of 
anticipated profits due to the Department’s termination of the contract or 
any portion of the contract. 

The Department’s decision to terminate the contract or a portion of the 
contract will neither relieve the Contractor of its contractual 
responsibilities for the completed work, nor will it relieve the Surety of its 
obligation for any just claim arising out of the work performed. 

A. Reasons for Termination.  The Department may terminate the 
contract after determining that, for reasons beyond either the 
Department’s or the Contractor’s control, the Contractor is prevented 
from proceeding with or completing the contract work.  Reasons for 
termination may include, but are not limited to, the following: 

1. Executive orders by the President of the United States relating to war 
or national defense. 

2. A national emergency that creates a serious shortage of materials. 
3. Orders from duly constituted authorities relating to energy 

conservation, preservation of archaeological and historical findings, 
funding problems, or a change in project priorities. 

4. Restraining orders or injunctions obtained by third-party citizen 
action resulting from national or local environmental protection laws, 
or where the issuance of the order or injunction is primarily caused 
by acts or omissions of persons or agencies other than the 
Contractor. 

5. A differing site condition or altered character of work amounting to 
significant additional contract costs. 

B. Immediate Obligations.  The Engineer will deliver a Notice of 
Termination to the Contractor that specifies the extent of termination and 
the effective date.  After receipt of a Notice of Termination, the 
Contractor must immediately proceed with the following obligations: 

1. Stop work as specified in the notice. 
2. Place no further subcontracts or orders for materials, services, or 

facilities, except as necessary to complete the remaining portion of 
the contract. 

3. Terminate all subcontracts to the extent they relate to the work 
terminated.

4. Transfer title and deliver to the Department the following: 
a. For the fabricated, partially fabricated, or unfabricated parts, all 

work in progress, completed work, supplies and other material 
produced or acquired for the terminated work, and 
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b. The completed or partially completed plans, drawings, 
information, and other property that, if the contract had been 
completed, the Contractor would have been required to provide 
to the Department. 

5. Complete the performance of the non-terminated work. 
6. With the Engineer, on a date identified by the Engineer, take 

inventory of acceptable materials obtained for the project that has 
not been incorporated into the work. 

7. Take any action necessary, or directed by the Engineer, for the 
protection and preservation of the property related to the contract 
that is in the possession of the Contractor and in which the 
Department has or may acquire an interest. 
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Section 109.  MEASUREMENT AND PAYMENT 

109.01. Measurement of Quantities.  The Engineer will measure 
quantities of work completed under the contract according to United 
States standard measures, unless required otherwise. 

The Engineer will determine quantities of materials furnished and of work 
performed under the contract by methods of measurement and 
computations that are generally recognized as conforming to good 
engineering practice. 

Unless required in the contract, manufacturing tolerances established by 
the industries involved will be accepted. 

When required by the Engineer, the Contractor must file copies of paid 
freight bills, trucking slips, bills of lading, and paid invoices for any 
material used in the work.  It is the expectation of the Department that 
the Contractor and the Engineer will routinely review quantities during 
the life of the project. 

A. Payments Based on Plan Quantities.  If the contract requires 
payment of an item or part of an item on a plan quantity basis, the 
payments will be those quantities shown on the plans.  Any changes to 
the quantities will result from an authorized revision to the plans. 

For earthwork, the basis for changes in quantities will include any of the 
following:

1. Changes in original ground topography after the original survey was 
made;

2. Any demonstrated errors discovered in plan quantities; 
3. Any changes required by the Engineer during construction, such as 

grade changes, changing of cut or fill slopes, and for excavation of 
peat, muck, marl, and underlying very soft clay. 

If a Contractor believes that a payment based on a plan quantity basis is 
incorrect, the Contractor may request, in writing, that the Department 
check the identified quantity.  The request must be accompanied by the 
Contractor’s calculations, drawings, or other evidence indicating why the 
plan quantity is believed to be in error.  If the plan quantity is in error, the 
Department will pay according to the corrected plan quantity, except as 
otherwise provided in subsection 103.02. 
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If the Department believes that the plan quantity is inaccurate, the 
Department may check the plan quantity.  If the quantity is in error, the 
Department will pay according to the corrected plan quantity.  If during 
construction, the Department finds that conditions have changed from 
those anticipated in design to the extent that actual measurement of a 
plan quantity item is warranted, the Department will measure the quantity 
and will base payment on the measured quantity. 

B. Payments Based on Actual Quantities.  Unless specified 
otherwise, the basis of payment for a pay item will be the actual quantity.  
The Engineer will measure and calculate the actual quantity of work 
performed, using quantities from measurements taken from the work 
complete and in-place or from measurements taken from delivery 
vehicles in accordance with the “Measurement and Payment” subsection 
for the relevant pay item. 

The Engineer will measure the actual quantity of pay items using the 
following methods: 

1. Linear and Area Measurements.  A station, when used as a 
definition or term of measurement, will be 100 feet. 

When the method of measurement specifies measurements in 
stations, miles or acres, the measurements will be horizontal 
measurements, unless specified otherwise. 

When the method of measurement for a particular item specifies that 
it will be measured in place, linear or area measurements will be 
taken at the surface of the completed item, parallel to the base. 

2. Volume and Weight Measurements.  All materials specified to be 
measured as compacted-in-place (CIP) will be measured in the field 
according to the subsection that applies to that material. 

All materials specified to be measured by the cubic yard, loose 
measure (LM) will be measured in the hauling vehicle at the point of 
delivery, unless specified otherwise.  The Engineer’s approval is 
required for all vehicles used for this purpose.  The shape of the 
hauling unit must be such that the volume of the unit may be readily 
and accurately determined. 
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When material is measured by weight in tons, the unit is 
2,000 pounds. 

a. Aggregates.  The Engineer will make moisture determinations 
on aggregates on the dry basis using Formula 109-1. 

Y
YXZ 100)(  Formula 109-1 

where: 
X  = Wet weight, 
Y  = Dry weight, and 
Z  = Percent moisture. 

Measurement of pay quantities of aggregates on a ton basis 
where a maximum specified amount of moisture is allowed will 
be calculated as follows: 

i. Where the actual moisture, including liquid admixtures, 
present at time of weighing does not exceed the maximum 
moisture content permitted, the actual scale weights will be 
used as pay quantities. 

ii. Where the actual moisture present at time of weighing is 
more than the maximum moisture content permitted, the pay 
quantities will be calculated using Formula 109-2. 

D
CBA

100
100  Formula 109-2 

where: 
A  = Pay quantity of aggregate (tons), 
B  = Weight of wet aggregate (tons), 
C  = Allowable moisture (percent), and 
D  = Actual moisture (percent). 

b. Asphaltic Materials.  The Engineer will measure asphaltic 
materials for payment in gallons of material at 60 °F.  Material 
measured at temperatures other than 60 °F will be corrected to 
volumes at 60 °F by means of the Formula 109-3 for the 
calculation of volume at 60 °F from volume at observed 
temperature or by use of ASTM D 1250. 
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]1)60([
1

TK
V

V  Formula 109-3 

where: 
V  = Volume at 60 °F, 

1V  = Volume at observed temperature, 
T  = Observed temperature in °F, and 
K  = Coefficient of expansion of HMA material from Table 

109-1.
Table 109-1 

Coefficients of Expansion to Be Used in Making Volume 
Corrections 

Material Specific Gravity 60/60 °F Coefficient (K) 

Asphaltic Products 0.850 – 0.966 0.00040 

Asphaltic Products >0.966 0.00035 

If the Contractor furnishes asphaltic material in tank cars, the 
number of gallons will be determined by the Department’s 
laboratory and this information will be supplied on the laboratory 
reports. 

If the Contractor furnishes asphaltic material from bulk plants or 
from partly used tank cars, the number of gallons will be 
calculated by weighing each load and converting to volume in 
gallons at 60 °F.  This measurement will be based on the weight 
per gallon at 60 °F as recorded on the laboratory test report for 
the particular material involved.  If the units are equipped with a 
plate or chart showing the calibration of the tank equating depth 
to gallons, the number of gallons may be measured by the depth 
of the liquid in the hauling units or distributor.  The plate or chart 
must be provided by the manufacturer or certified by a 
responsible testing agency.  It must also be mounted in a 
conspicuous location on the tank and show the calibration of the 
tank, equating inches of depth to gallons.  When the quantity is 
computed by weight and converted to gallons, the calculation will 
be based on Formula 109-4. 

)328.8.(.GS
WG  Formula 109-4 

where: 
G  = Volume in gallons at 60 °F, 
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W  = Weight of asphaltic material in pounds, and 
..GS = Specific gravity of asphaltic material at 60 °F. 

3. Measuring Wire and Steel Sheets and Plates.  The size of wire for 
electrical conductors will be measured according to ASTM B 258. 

When the term gage refers to the measurement of steel wire, it will 
mean the wire gage specified in ASTM A 510. 

The term gage, when used concerning the measurement of steel 
sheets and light plates, will mean the gage referenced in 
ASTM A 568 for uncoated sheet and in ASTM A 525 for a galvanized 
sheet. 

4. Measuring Depth of Reinforcement and Thickness of Concrete 
Pavement and Concrete Base Course.  The Engineer will core 
concrete pavements and concrete base courses to determine 
thickness of concrete.  The Department will determine the depth of 
reinforcement in accordance with section 602 and MTM 201. 

5. Measuring Thickness of Miscellaneous Concrete Construction.  
The Engineer may core to verify the thickness of concrete 
construction for other than pavement or structural concrete when 
evidence shows the thickness is not within the tolerances of the 
contract.  The Engineer may core concrete construction on any 
portion or all of the work involved.  Concrete pours 6 inches or more 
in thickness and more than 300 square yards in area will be cored 
according to MTM 201 and price adjustments will be as specified in 
subsection 602.04.  The thickness of concrete pours suspected as 
deficient, but less than 6 inches thick or less than 300 square yards, 
will be determined by suitable methods, and deficiencies treated 
according to subsection 104.04. 

6. Measuring Weight on Scales.  Platform, belt conveyor, and surge 
bin scales must conform to the requirements of 1964 PA 283 
Weights and Measures Act. 

When a printout system is employed on a platform or a surge bin 
scale, it must be equipped with a printer that will print and identify all 
of the following information on a triplicate ticket for each truckload: 

a. Project number; 
b. Contractor’s name; 
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c. Type of material being weighed; 
d. Time; 
e. Date; 
f. Sequential, non-duplicate, ticket number (may be preprinted on a 

ticket); 
g. Gross weight; 
h. Tare weight; 
i. Net weight; and 
j. Net accumulated jobs daily total. 

The information must be labeled so that each ticket can be readily 
understood.  The system must be interlocked to allow printing only 
when the scale has come to a complete rest. 

109.02. Scope of Payment.  The Department will pay the Contractor for 
accepted quantities of contract pay items at the contract unit prices, as 
required by the contract, except as otherwise specified in subsection 
103.02.

The Contractor must agree to accept this compensation as full payment 
for the following: 

A. Providing the necessary materials, labor, tools, equipment, and 
incidentals to perform and complete the work as required by the contract; 
and
B. Compensation for loss or damage arising from the nature of the work 
or from the action of the elements (except as specified in subsection 
107.11), or from any unforeseen difficulties that may be encountered 
during the prosecution of the work. 

109.03. Payments for Increased or Decreased Quantities.  Whenever
the quantity of any item of work as given in the contract is increased or 
decreased, payment for the item of work will be based on the quantity 
completed.  The payment will be authorized at the unit price for the item 
named in the contract, except as otherwise provided in subsection 
103.02.

109.04. Progress and Partial Payments.  The Engineer will make 
progress payments for units of work completed and partial payments for 
fabricated or processed nonperishable materials delivered for use on the 
project.  Payments will be made in a timely manner, however, no claim 
will be considered for delayed payment of estimates. 

A. Completed Work. The Engineer will make progress payments 
based upon estimates prepared by the Engineer of the work items 
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completed.  The estimates are subject to final payment in accordance 
with subsection 109.07.  Progress payments will be made biweekly if all 
of the following occur: 

1. The work is progressing according to the progress schedule; 
2. The written orders of the Engineer have been or are being fulfilled; 
3. The time for completion must not have elapsed; and 
4. At least one-half the contract amount or $1,000 has been earned 

during the estimate period. 

The final payment will be made according to the requirements specified 
under subsection 109.07. 

B. Delivered and Stockpiled Materials.  The Engineer may pay the 
cost of nonperishable materials that meet the contract requirements and 
are produced, fabricated, or purchased for incorporation into the 
contract, including freight charges, when all of the following conditions 
are met: 

1. The value of the delivered material to be used in one item of work, 
exceeds $3,000 and is not scheduled to be incorporated into the 
work within 30 days after delivery; 

2. The Contractor presents a copy of the proof of payment, 
authenticated by the supplier, to the Engineer.  However, if the prime 
Contractor is the supplier, producer, or fabricator, the Engineer will 
base the payment on proven production cost; and 

3. The Contractor stores or stockpiles the materials on the project or at 
locations near the project, approved by the Engineer. 

For materials stockpiled at locations not included in subsection 
109.04.B.3, for which partial payments are to be made, the materials 
must have been approved by the Department for shipment or for use. 

The Engineer will base the payment for delivered or stockpiled materials 
on amounts paid by the Contractor for the materials.  However, the 
Engineer will withhold a portion of the contract unit price to cover 
completion of the work in accordance with current Department 
procedures.  The Engineer will not make payment for materials in excess 
of contract quantities.  When the Engineer makes partial payment for 
materials, the Contractor must reserve the materials for use on the 
project.  The Contractor is responsible for any loss or damage to the 
materials until the materials are incorporated in the work and the work is 
accepted. 
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The Contractor assumes the cost of any additional testing required by 
partial payment for stockpiling. 

The Engineer’s approval of partial payment for delivered or stockpiled 
materials will not constitute final acceptance of such materials for use in 
completing items of work. 

When the Contractor provides receipted bills, paid invoices, or other 
satisfactory evidence of payment by the fabricator for structural steel that 
is to be a part of the completed structure and that has been produced by 
the steel mill and delivered to the fabricator, the Engineer will include the 
value of the steel in the progress estimate.  Detailed descriptions of the 
delivered material, including weights, dimensions, heat and unit 
numbers, and chemical and physical test reports, must be shown on the 
invoice or supplied to the Engineer.  The fabricator must store the 
material separately and use the material only for fabricating the structural 
steel for this project. 

The Contractor must present evidence that the producer, fabricator, or 
supplier of the material is fully aware of all details of the transaction. 

The Contractor must immediately pay the fabricator for those materials 
upon receipt of payment by the Department. 

If the fabricator notifies the Department that payment for materials paid 
for by the Department has not been received, and the fabricator’s claim 
remains unsatisfied for more than 30 days following the Department’s 
payment to the Contractor, the amount provided for payment to the 
fabricator will be deducted from the next progress estimate. 

109.05. Payment for Contract Revisions. 

A. General. The Department will pay for contract revisions, excluding 
those resulting from increased or decreased quantities of pay items 
covered by subsection 109.03, using the sequence specified in 
subsection 109.05.B through subsection 109.05.F.  This payment covers 
all costs for performing the revised work, delay costs, and all other 
associated costs the Engineer deems reasonable and not expressly 
precluded in subsection 109.05.G.  The Department may direct the 
Contractor, at anytime, to perform the revised work under force account. 
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If a contract revision includes an extension of time for compensable 
delays under subsections 108.09.B.1 through 108.09.B.4 the Department 
will pay for delay costs in accordance with subsection 109.05.E 

If a contract revision includes direction to the Contractor to accelerate the 
work in accordance with subsection 104.01.C, the Department will pay 
for the directed acceleration in accordance with subsection 109.05.F. 

B. Contract Unit Prices.  The engineer will attempt to price revised 
work using contract unit prices.  If the Engineer and the Contractor do 
not agree on the use of contract unit prices, the Engineer will negotiate 
with the Contractor in accordance with subsection 109.05.C. 

C. Negotiated Prices.  The Engineer and the Contractor will negotiate 
the price of a contract revision if the Engineer and the Contractor cannot 
agree on a revised price in accordance with subsection 109.05.B. 

The Contractor must provide an estimate of the proposed unit prices or 
lump sum price for the contract revision that includes the cost of 
performing the revised work, delay costs, all other associated costs, plus 
a reasonable allowance for profit and applicable overhead.  The 
Engineer may request that the Contractor justify the estimate by 
providing one or more of the following used in deriving the estimate: 

1. Contractor’s labor requirements by trade in hours for each task. 
2. Contractor’s equipment costs and time requirements. 
3. Contractor’s material and specialty subcontractor costs. 

The Contractor must provide the justification within 5 calendar days after 
the Department’s request.  The Department will respond to the estimate 
within 5 calendar days after receipt of the Contractor's justification.  The 
Department and the Contractor can mutually agree to extend these 5-
day requirements. 

If the Department negotiates with the Contractor but does not agree on 
compensation, the Engineer may direct the Contractor to perform the 
revised work in accordance with subsection 109.05.D. 

D. Force Account. 

1. General. If the parties are unable to reach agreement using contract 
unit prices or negotiated prices, the Engineer may direct the 
Contractor to perform the revised work, including any required offsite 
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work, under force account.  The Contractor must submit a written 
proposal for the directed work, including the planned equipment, 
materials, labor, and schedule. 

The Department will pay the Contractor for the directed work as 
specified in this subsection.  The Contractor must accept the 
compensation provided in this subsection as full payment for the 
directed work.  At the end of each workday, the Contractor's 
representative and the Engineer will compare records of the work 
done under force account. 

2. Work Plan.  Before starting the force account work, the Contractor 
and the Engineer will work together to develop a work plan from the 
Contractor’s written proposal.  The work plan must include, to the 
extent possible, a progress schedule of controlling items and their 
duration, equipment to be used (Contractor owned and rented), labor 
to be used (number of people and crafts), and a listing of material.  
From the work plan, the Engineer will prepare a budget 
recommendation for the force account work.  If the conditions relative 
to the force account change or if the progress of the work becomes 
inconsistent with the original work plan, the Contractor and the 
Engineer will jointly revise the work plan. 

3. Labor. The Engineer will pay the Contractor an amount equal to the 
sum of the following labor costs, plus 35 percent of the sum to cover 
the costs of field and home office overhead and to provide for a 
reasonable profit. 

For foreman and laborers, the Contractor will receive the rate of 
wage (or scale) that was agreed to in writing before beginning work.  
This rate will be paid for the time that the foreman and laborers are 
engaged in the work.  This will include hours required by a collective 
bargaining agreement or other employment contract applicable to the 
class of labor employed on the work, exclusive of time included in 
the “estimated operating costs.” 

The Contractor will receive the amount paid to, or on behalf of, 
workers for vacation benefits, health and welfare benefits, pension 
fund benefits, or other benefits when the amounts are required by a 
collective bargaining agreement or other employment contract 
generally applicable to the classes of labor employed on the work. 
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For the superintendent, the amount the Contractor will receive will be 
limited to the work hours in which the superintendent is engaged in 
the performance of the work done under force account. 

4. Bond Premium, Insurance, and Payroll Taxes.  Bond premium, 
workmen’s compensation insurance, personal injury public liability 
and property damage public liability insurance, unemployment 
compensation, and federal social security levied against the 
Contractor will be paid at cost.  The Contractor must furnish 
satisfactory evidence of the amounts paid for each of these required 
costs as related to force account work.  An amount equal to 
11 percent will be added to each of these costs. 

5. Materials.  For materials used and accepted by the Engineer, the 
Contractor will receive the cost of materials delivered, including tax 
and transportation charges, plus 15 percent. 

If a change in the amount, or a change in the type of force account 
work, results in a surplus of the material ordered and delivered to the 
project site, the Department will reimburse the Contractor for the 
costs, including restocking charges, incurred in returning the surplus 
material to the supplier. 

Discount for prompt payment or penalty for late payment will not be 
considered in determining the cost of materials charged to the force 
account work. 

6. Equipment and Plant.  The Contractor will be paid according to the 
following for any equipment or special equipment other than small 
hand or power tools, the use of which is approved by the Engineer.  
Exclusive of costs for the operator, the department calculates the 
base hourly rate for a piece of equipment by adding two distinct 
components - a rental rate and an operating rate.  The Department 
defines each of these terms as follows: 

Rental Rate.  Includes depreciation, taxes, major overhaul and 
repairs, overhead, interest, regional adjustment, equipment 
age adjustment, insurance, and storage. 

Operating Rate.  Includes fuel, lubricants, labor service and 
maintenance, field repairs, tires, and other expendable items 
needed for continuous and efficient operation. 
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Base Hourly Rate.  The sum of a piece of equipment’s rental 
and operating rates. 

Base hourly rate also includes the cost of supplies, attachments not 
listed separately in the Rental Rate Blue Book for Construction 
Equipment, Volume 1, 2, or 3, by Equipment Watch, Inc. (Blue 
Book), field and home office overhead, profit and incidentals, 
insurance covering the usual insurable risks, including fire and theft.  
The Department will not be liable for losses that can be covered by 
insurance.

Upon request, the Contractor must furnish to the Engineer either 
original bills and invoices or certification documenting the 
equipment’s original invoice price plus improvements.  Payment for 
equipment will not exceed the equipment’s original invoice cost plus 
any documented improvements.  Cumulative payment for multiple 
force accounts for any piece of equipment on a single contract will 
not exceed the equipment’s original invoice cost plus any 
documented improvements. 

Time elapsed while equipment is broken down and being repaired 
will not be considered for payment.  Time elapsed after the Engineer 
has advised the Contractor in writing that the equipment is no longer 
needed to complete the force account work will not be considered for 
payment except for transportation costs. 

a. Contractor-Owned Equipment.  This subsection applies to the 
equipment and plant owned directly by the Contractor or by 
entities that are divisions, affiliates, subsidiaries, or in any other 
way related to the Contractor or parent company. 

i. Equipment Listed in Blue Book.  The published monthly 
rental rate for each piece of Contractor-owned equipment 
used, including appurtenances and attachments to 
equipment, will be determined by using the Blue Book.  The 
edition that is current at the time the force account work is 
started will apply.  The rental rate will be equal to the 
published monthly rental rate divided by 176, modified by the 
rate adjustment factor and the applicable map adjustment 
factor.  The operating rate will be equal to the published 
estimated operating costs per hour. 
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ii. Equipment Not Listed in Blue Book.  The monthly rental 
rate will be determined by using the published monthly rental 
rate listed for a similar piece of equipment giving proper 
consideration to the capacity, size, horsepower, and age of 
the equipment.  The rental rate will then be determined by 
dividing the published monthly rental rate by 176, modified 
by the rate adjustment factor and the applicable map 
adjustment factor.  The operating rate will be equal to the 
published estimated operating costs per hour.  Rates must 
be agreed upon in writing before the equipment is used. 

For equipment for which there is no comparable in the Blue 
Book, The Contractor will provide the monthly rental rate and 
operating rate and furnish cost data to support these rates.  
The monthly rental rate must be reasonable but not more 
than 5 percent of the invoiced cost of the equipment.  The 
rental rate will be determined by dividing the monthly rental 
rate by 176.  Rates must be agreed upon in writing before 
the equipment is used. 

iii. Small Tools.  No payment will be allowed for small hand 
and power tools that are not listed in the Blue Book.  Small 
hand and power tools listed in the Blue Book at a rate of less 
than $1.00 per hour will not be paid for separately. 

iv. Foreman’s Transportation.  The rate for the foreman’s 
transportation unit will be $25.00 per hour. 

v. Minimum Equipment Time.  The minimum time per day for 
equipment used productively in force account work will be 
two hours. 

vi. Equipment Transportation.  Travel time to the location of 
the force account work will be included when the equipment 
is moved under its own power.  When equipment is moved 
from one site to another by means other than its own power, 
the actual operating time during periods of loading and 
unloading equipment will be paid for at the established base 
hourly rate and transportation costs will be allowed. 

Transportation charges for each piece of equipment to and 
from the work site will be paid provided: 
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 Equipment is obtained from the nearest available 
source; 

 Return charges do not exceed the delivery charges; and 
 Charges are restricted to those units of equipment not 

already available and not on or near the project. 

b. Non-Contractor-Owned Equipment.  If the Contractor is 
required to rent a specific type of equipment, the Contractor must 
inform the Engineer of the need to rent the equipment and 
provide a written estimate from the rental agency for that 
equipment before using it on the work site.  The Contractor will 
be paid the actual rental cost plus the operating rate for the time 
that the equipment is used to accomplish the work, plus the cost 
of moving the equipment onto and away from the job.  The 
Contractor must provide a copy of invoices for all rental 
expenses incurred. 

c. Standby Rate and Allowable Hours.  For Contractor-owned 
equipment, the standby rate will be one-half the rental rate 
established in subsection 109.05.D.6.a.  The standby rate will 
only be allowed if the Engineer specifically requires the 
equipment to remain on the site for later use on the force 
account work. 

The Engineer will provide written notice when the equipment is 
no longer needed to complete the force account work and will 
not be considered for payment, except for transportation costs. 

Payments for standby time will not be made on any day the 
equipment operates for eight or more hours.  For equipment 
accumulating less than eight hours operating time on any normal 
work day, standby payment will be limited to only that number of 
hours that, when added to the operating time for that day, equals 
eight hours. 

7. Subcontracting or Hiring Services by Others.  For administration 
costs in connection with subcontract work or hiring services by 
others to perform specialized type of work that the Contractor is not 
qualified to do, the Contractor will receive an amount equal to five 
percent of the total cost of the work computed as set forth above.  
Prior approval by the Engineer is required. 
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8. Business Taxes.  The Contractor will receive an amount equal to 
3.5 percent of the total force account to compensate the Contractor 
for business taxes. 

9. Miscellaneous.  No additional allowance will be made for general 
superintendence or other costs for which no specific allowance is 
provided. 

10. Coordination of Records.  The Contractor’s representative and the 
Engineer will compare records for work completed on a force 
account basis and bring these records into agreement at least once 
a week. 

11. Statements.  Payment will be made for work performed on a force 
account basis after the Contractor has furnished the Engineer with 
an itemized statement of the cost of the work.  The percentage 
added to each of the following categories is compensation for 
expenses not specifically designated. 

The Contractor must use a standard MDOT form or approved equal 
that includes the following details for reporting all force account 
costs. 

a. For Each Employee.  Name, classification, dates worked, time 
worked each day, total time worked on the force account activity, 
hourly rate of pay, total wages and fringe benefits, and total 
earnings to date. 

b. For Each Unit of Equipment Used.  Description, dates used, 
number of hours operated each day, standby hours, total hours, 
rental and operating rates, and total cost. 

c. For Materials Used.  Total quantities of materials used and 
material costs, including transportation.  Statements must be 
supported by invoices for all materials used and transportation 
charges. 

If materials used on the force account work are not specifically 
purchased for the work but are taken from the Contractor’s stock, 
the Contractor must give the Engineer an affidavit certifying the 
following:
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i. The materials were taken from stock; 
ii. The quantity claimed was used; and 
iii. The costs including transportation represent the actual 

Contractor’s cost. 

E. Delay Costs. 

1. General. If the Contractor incurs a delay attributable to the 
Department, the Department will pay for the costs specified in this 
section as allowed by subsection 108.09.B, unless these costs have 
been previously paid as allowed in subsection 109.05.D.  Such 
payment constitutes full compensation for the delay costs. 

The Department will make no payment for delays occurring during 
the period from November 15 to April 15 unless the Contractor’s 
approved progress schedule depicts work on the controlling 
operation during this period. 

The Department will not pay for delay costs until the Contractor 
submits an itemized statement of those costs.  Provide the content 
specified in subsection 109.05.D.10, for the applicable items in this 
statement and as follows: 

a. Proof of cost of Superintendent, or other project staff salaries, 
wages, and payroll taxes and insurance. 

b. Proof of cost of office rent, utilities, land rent, and office supplies. 
c. Proof of escalated cost for labor equipment, and material. 
d. Proof of material storage costs. 
e. Proof of other increased project costs. 

2. Allowable Delay Costs.  Increases in cost for labor, equipment, and 
materials will be calculated as follows: 

a. Idle Labor.  Labor costs during delays must be calculated as 
specified in subsection 109.05.D.3 for all non-salaried personnel 
remaining on the project as required under collective bargaining 
agreements or for other Engineer-approved reasons. 

b. Escalated Labor.  For delays caused by conditions set forth in 
subsection 108.09.B, payments authorized for increases in labor 
costs will be based on the difference between old and new labor 
rates established by a State or Federal agency or an agreement 
between the employee’s and the Contractor’s bargaining agency 
which is accepted by the Department.  Payment will be based on 
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certified payrolls.  Payment will also include the increases in 
fringe benefit rates and increases in payroll taxes that the 
Contractor is required to pay. 

c. Idle Equipment.  For delays caused by conditions set forth in 
subsection 108.09.B, payment may be allowed on a rental basis 
for the idled equipment if any one of the following criteria is met: 

i. The equipment is on the project site at the time of the delay, 
is required for the controlling operation, and cannot be used 
at other locations on the project. 

ii. The equipment is specialized and directly related to the 
controlling operation, whether on or off the project site.  This 
must be certified by the Contractor and verified by the 
Engineer. 

The rental rate for idled leased or rented equipment will be the 
leased or rented rate.  However, the Engineer may direct the 
Contractor to return equipment and take it off rental. 

The rental rate for idled Contractor-owned equipment will be 
one-half the rate established in subsection 109.05.D.6.a.  No 
payment will be allowed for operating costs. 

Payment will be limited to the difference between the hours used 
and 8 hours in any one day and to the difference between the 
hours used and 40 hours in any one week.  No additional 
compensation for overhead will be allowed. 

Equipment demobilization and remobilization, if directed by the 
Engineer, will be paid in accordance with subsection 109.05. 

d. Material Escalation or Material Storage.  For delays caused by 
the conditions listed in subsection 108.09.B, payment for 
increased cost of materials will be based on differences in the 
invoice costs before and after the delay period.  When 
requesting an increase in cost of materials, the Contractor must 
document the increased costs due to the delay.  The cost of 
materials storage during the delay will be the invoiced storage 
cost. 
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F. Directed Acceleration.  If the Engineer orders the Contractor to 
accelerate the Work in accordance with subsection 104.01.C, prior to 
accelerating the work, the Engineer and the Contractor will negotiate 
compensation to the Contractor for the costs to accelerate the work. In 
the absence of agreed upon compensation, the Department will 
compensate the Contractor for performance of the accelerated work in 
accordance with subsection 109.05.D. 

G. Unrecoverable Costs.  The Contractor is not entitled to 
compensation for costs not specifically allowed or provided for in this 
subsection including, but not limited to, the following: 

1. Loss of anticipated profit. 
2. Consequential damages, including loss of bonding capacity, loss of 

bidding opportunities, insolvency, and the effects of force account 
work on other projects, or business interruption. 

3. Indirect costs. 
4. Attorneys fees, claim preparation expenses, and the costs of 

litigation.
5. Unabsorbed or extended field or home office overhead or any 

damages using an Eichleay or similar equation, except as otherwise 
provided in the mark ups specified in subsections 109.05.D.1 
through 109.05.D.7. 

109.06. Source of Supply and Carrier Rates on Materials.  The
following do not constitute cause for claim for extra compensation: 

A. The inability to secure satisfactory materials, for reasons beyond the 
Contractor’s control, from the source upon which the bid was based, 
unless project specific single source suppliers are specified by the 
Department; or 
B. Changes in carrier rates or the alteration of transportation facilities 
for these materials during the life of the contract. 

109.07. Final Inspection, Acceptance, and Final Payment. 

A. Partial Acceptance.  Upon completion of a portion of the work, the 
Contractor may request, in writing, partial acceptance of that portion of 
the work.  Within 7 days of the Contractor’s written request, the Engineer 
will conduct an inspection to determine if the Contractor has satisfactorily 
completed that portion of the work in accordance with the contract.  
Within 7 days of the inspection, the Engineer will provide written notice of 
either partial acceptance for that portion of the work, or an explanation 
for rejecting the Contractor’s request for partial acceptance.  If the 
Engineer grants the partial acceptance, the Engineer will designate in 
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writing what portion of the work is partially accepted and the effective 
date of the partial acceptance. 

Partial acceptance will relieve the Contractor of maintenance 
responsibility and third party damage liability for the designated portion of 
the work.  By relieving the Contractor of maintenance and third party 
damage claims, the Department does not relieve the Contractor of 
responsibility for defective work or damages caused by the Contractor’s 
operations.  The Contractor must not construe partial acceptance to be 
final inspection, final acceptance of any part of the work, or waiver of any 
legal rights specified under section 107. 

B. Delayed Acceptance.  Upon completion of contract work items 
designated for delayed acceptance, the Contractor must notify the 
Engineer, in writing, of the completion of the designated work.  Within 
7 days of the Contractor’s written request, the Engineer will conduct an 
inspection to determine if the Contractor has satisfactorily completed the 
designated portion of the work in accordance with the contract.  Within 
7 days of the inspection, the Engineer will notify the Contractor, in 
writing, of the date the delayed acceptance period begins. 

Delayed acceptance will relieve the Contractor of maintenance 
responsibility and third party damage liability for the designated portion of 
the work.  By relieving the Contractor of maintenance and third party 
damage claims, the Department does not relieve the Contractor of 
responsibility for defective work or damages caused by the Contractor’s 
operations.  The Contractor must not construe delayed acceptance to be 
final inspection, final acceptance of any part of the work, or waiver of any 
legal rights specified under section 107. 

C. Final Inspection and Final Acceptance. 

1. Final Inspection.  The Engineer will conduct the final inspection 
within 7 days of receiving the Contractor’s written notification that the 
work is completed.  The Contractor must attend the final inspection. 

Within 7 days of the final inspection, the Engineer will provide written 
notice to the Contractor of a satisfactory final inspection or will 
provide a list of specific defects to be remedied in order to achieve a 
satisfactory final inspection. 

After achieving satisfactory final inspection, the Contractor is relieved 
of the duty of maintaining and protecting the project.  In addition, the 
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Contractor is relieved of its responsibility for third party damage 
claims, and for damage to the work that may occur after satisfactory 
final inspection. 

2. Final Acceptance.  Within 7 days of satisfactory final inspection and 
submission of all required project and materials testing 
documentation by the Contractor, the Engineer will give the 
Contractor written notification of final acceptance effective on the 
date the Department executes Form 1120, Final Inspection/ 
Acceptance and Certification Report.

The Contractor, without prejudice to the terms of the contract, is 
liable to the Department at any time, both before and after final 
acceptance, for latent defects, fraud, such gross mistakes as may 
amount to fraud, or actions affecting the Department’s rights under 
any warranty or guarantee. 

D. Final Payment.  Within 30 calendar days after final acceptance, the 
Engineer will prepare a final estimate of work performed. The Contractor 
will have 30 calendar days of issuance of the final estimate to file a claim 
or objections to the quantities within the final estimate.  If no claim or 
objections are filed within 30 calendar days, the Department will process 
the final estimate for approval and final payment.  At that time, the 
Contractor will be furnished a copy of the approved final estimate. 

1. The final payment will be made when the Contractor has provided 
the following: 
a. All reports or documents required by the Department and the 

Federal Highway Administration; 
b. The consent of the Surety for payment of the final estimate; and 
c. Satisfactory evidence by affidavit, or other means, that all the 

indebtedness due to the contract has been fully paid or 
satisfactorily secured.  If the evidence is not furnished, the 
Department may retain out of any amount due the Contractor 
sufficient sums to cover all lienable claims unpaid. 

2. The Department can recover from the Contractor in the final estimate 
all overpayments.  However, no recovery for overpayment will be 
made if both of the following conditions exist: 
a. The final estimate is issued more than 6 months after the 

acceptance of the project; and 
b. The overpayment was paid to a Subcontractor not in existence at 

the time of the final estimate. 



150.04

1-105 

Section 150.  MOBILIZATION 

150.01. Description.  This work consists of preparatory work and 
operations including, but not limited to, the following: 

A. The movement of personnel, equipment, supplies, and incidentals to 
the project site. 
B. The establishment of the Contractor’s offices, buildings, and other 
facilities to support work on the project including associated job site 
posters. 
C. Other work and operations the Contractor must perform. 
D. Expenses incurred, before beginning work on pay items at the 
project site. 
E. Pre-construction costs, exclusive of bidding costs, that are necessary 
direct costs to the project rather than directly attributable to other pay 
items under the contract. 

150.02. Materials.  None specified. 

150.03. Construction.  None specified. 

150.04. Measurement and Payment. 

Pay Item Pay Unit 
Mobilization, Max _____ .....................................................Lump Sum 

The Department will specify the maximum bid amount for Mobilization, 
Max ___ in the proposal.  If the Contractor submits a bid amount for 
Mobilization, Max ___ that exceeds the maximum bid amount, the 
Department will use the maximum bid amount as the Contractor’s lump 
sum bid amount and will correct the total bid amount to reflect this 
maximum bid amount. 

The Department will pay the Contractor for Mobilization, Max ___ in 
accordance with Table 150-1.  The percent of the original contract 
amount earned is exclusive of the Mobilization, Max ___ pay item. 
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Table 150-1 
Partial Payment Schedule for Mobilization 

Percent of Original 
Contract Amount Earned 

Percent of Bid Amount 
for Mobilization, Max ___ 

5 50 
10 75 
25 100 

When the percentage of the original contract amount earned is less than 
5% on the partial payment schedule, the Department will pay the 
Contractor for costs of project specific bonding, insurances, and permits 
when proof of payment is received and accepted by the Engineer.   The 
Engineer will then subtract these costs from the bid amount for 
Mobilization, Max ___.

The total sum of all payments for this item will not exceed the bid amount 
for Mobilization, Max ___, regardless of the following conditions: 

A. The Contractor shut down the work on the project for any reason, 
B. The Contractor moved equipment away from the project and then 
back again, or 
C. The Department added additional quantities or items of work to the 
contract.

If the contract does not contain a Mobilization, Max ___ pay item, the 
unit prices for other items of work will include the costs of mobilization. 
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Section 201.  CLEARING 

201.01. Description.  This work consists of clearing, selectively thinning, 
clearing for fence, and applying growth preventive material if required. 

201.02. Materials.  Provide growth preventive material that is 
Pathfinder II, or a Department-approved equal.  Ensure a certified 
applicator applies the preventive material. 

201.03. Construction. 

A. Clearing.  Cut, remove, and dispose of trees, stumps, brush, shrubs, 
roots, logs, and other vegetation.  Salvage marketable timber.  Preserve 
vegetation and objects required to remain from injury or defacement. 

1. Removals.  Remove trees, stumps and other vegetation to 10 feet 
outside the limits of earth disturbance or to the right-of-way line, 
whichever is less.  In other areas, remove trees, stumps, and other 
vegetation as shown on the plans.  Remove trees without 
endangering traffic and the general public, injuring other trees, and 
damaging structures or property. 

In peat treatment areas, remove trees, stumps, and other vegetation 
to the outer limits of the peat excavation.  Between outer peat 
excavation limits and outer clearing limits, cut off vegetation to no 
greater than 6 inches above the ground.  The Engineer will not 
require removal of stumps and roots beyond the peat excavation 
limits.  If the Engineer approves, stumps may be buried with at least 
2 feet of cover in peat disposal areas outside the limits of sound fill. 

2. Protecting Plant Life.  Protect vegetation that is not designated for 
removal on the plans or by the Engineer.  Repair or replace trees or 
shrubs damaged by Contractor operations at no additional cost to 
the Department. 

3. Salvaging Marketable Timber.  The Engineer will not allow burning 
or wasting of marketable timber.  Marketable timber includes trees, 
with a diameter of at least 6 inches as measured at a point 4½ feet 
above the base of the tree at the ground line.  Timber does not need 
to be cut in lengths less than 8 feet. 

Salvage marketable timber in accordance with the following: 

a. Right-of-Way Purchased in Fee Simple.  On right-of-way 
purchased in fee simple, the Department considers marketable 
timber the property of the Contractor.  Make marketable timber 
available to wood-using industries or individuals. 
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b. Right-of-Way Easements.  On right-of-way easements, the 
Department considers marketable timber the property of the 
landowner.  Unless otherwise shown on the plans, cut and pile 
marketable timber outside the right-of-way on property owned by 
the abutting property owner. 

Provide the Engineer with the property owner’s written direction 
for the disposal of the marketable timber.  Take ownership of 
marketable timber not wanted by the property owner and make 
available to wood-using industries or individuals. 

On easements or special use permits on land owned by the 
USDA Forest Service or MDNRE, marketable timber is the 
property of the Forest Service or MDNRE.  Cut and dispose of 
this timber as agreed by the Department and the Forest Service 
or MDNRE.  The Forest Service may sell, or otherwise dispose 
of standing marketable timber to others if its removal does not 
unduly interfere with Contractor operations. 

4. Disposing of Unsalvageable Material.  Do not dispose of material, 
temporarily or permanently, in wetlands or flood plains.  Dispose of 
unmarketable timber and vegetative debris resulting from clearing 
and selective thinning, in accordance with subsection 205.03.P, and 
one of the following methods: 

a. Chipping.  Dispose of chips outside the right-of-way unless 
otherwise approved by the Engineer. 

b. Burning.  Obtain burning permits.  Burn only trees, logs, brush, 
or stumps within the right-of-way in accordance with subsection 
107.15.A.3.  Do not use tires, heavy distillates, or plastics as 
kindling agents.  Dispose of remaining material outside the right-
of-way or in other Engineer-approved areas. 

c. Other.  Dispose of material outside the right-of-way or in 
Engineer-approved areas within the right-of-way. 

B. Selective Thinning.  Remove and dispose of undesirable trees, 
stumps, undergrowth, and debris outside areas designated for clearing.  
Treat stumps and stubs with a growth preventive material if required. 

Protect plant life in accordance with subsection 201.03.A.2. 

Dispose of materials in accordance with subsection 201.03.A.4. 

The plans will show, or the Engineer will direct, trees and areas of 
undergrowth for removal by selective thinning.  The Engineer will not 
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consider this work complete until the Engineer’s acceptance of the 
project. 

Perform selective thinning in accordance with the following: 

1. Selective Thinning Type I.  Cut off stumps to no greater than 
6 inches above the existing ground level and apply a growth 
preventive material the same day. 

2. Selective Thinning Type II.  Chip or grind stumps to 4 inches below 
the proposed ground level. 

C. Clearing for Fence.  Remove and dispose of trees, brush, stubs, 
stumps, and other vegetation on the fence line.  Treat stumps and stubs 
with a growth preventive material. 

Clear no greater than 8 feet within the right-of-way.  Do not clear outside 
the right-of-way, unless otherwise approved by the Engineer.  Clear less 
than 8 feet where possible.  Access fence work locations from other 
public rights-of-way to avoid or reduce the removal of existing vegetation.  
The Contractor is responsible for obtaining and providing the Engineer 
with written approval from the public landowner before accessing “other” 
public rights-of-way. 

Cut trees, brush, shrubs, stumps, and other vegetation flush with the 
ground level.  The Engineer will not require the removal of roots.  Do not 
remove mature trees or bushes if trimming limbs will allow installation of 
the fence. 

Treat stumps and stubs within 1 foot of the fence line with growth 
preventive material the same day. 

Protect plant life in accordance with subsection 201.03.A.2. 

Dispose of materials in accordance with subsection 201.03.A.4. 

201.04. Measurement and Payment. 

Pay Item Pay Unit 
Clearing .........................................................................................Acre 
Thinning, Selective, Type ___ .......................................................Acre 
Clearing for Fence .....................................................................Station 

A. Clearing.  The Engineer will measure Clearing by horizontal area 
bounded by the outermost trees cut.  The Engineer will establish the 
perimeter line along the outside faces of the trunks. 

The cost of clearing areas up to 10 feet outside the limits of earth 
disturbance; State provided borrow areas; clear vision areas; or other 
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areas designated on the plans is included in the unit price for other 
relevant pay items unless clearing is a separate pay item. 

If the Engineer directs clearing, not shown on the plans, beyond 10 feet 
outside the limits of earth disturbance, in non-state-provided borrow 
areas, or in clear vision areas, and the contract provides no separate pay 
item for Clearing, the Department will pay for this clearing as extra work. 

If the Engineer directs the Contractor to return to perform additional 
clearing of areas less than ½ acre after the Engineer accepted the 
clearing of an area, the Department will pay for this clearing as extra 
work. 

B. Thinning, Selective.  The Engineer will measure Thinning, 
Selective, of the type specified, by horizontal area.  The unit price for 
Thinning, Selective includes the cost of providing and applying growth 
preventive materials, where required. 

C. Clearing for Fence.  The Engineer will measure Clearing for Fence 
along the fence line by length.  The Department will not provide 
additional compensation for handwork.  The unit price for Clearing for 
Fence includes the cost of providing and applying growth preventive 
material, where required. 
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Section 202.  REMOVING TREES, STUMPS, AND CORDUROY 

202.01. Description.  This work consists of removing trees and stumps 
with a diameter of at least 6 inches, located outside the clearing limits, 
and removing corduroy within the limits of the proposed roadbed and 
backfilling as required. 

202.02. Material.  Provide materials in accordance with the following: 

Granular Material Class III.............................................................. 902 

202.03. Construction. 

A. Removing Trees or Stumps.  As required, remove and dispose of 
trees or stumps outside the clearing limits with a diameter of at least 
6 inches.  Remove non-ornamental fruit trees within the right-of-way, 
even if not otherwise shown on the plans.  Remove and dispose of trees, 
stumps, roots, and debris in accordance with section 201. 

If removing a stump may result in damage to existing utilities, remove the 
stump by chipping to a depth of at least 12 inches below the finished 
ground surface.  Remove other stumps by chipping only if approved by 
the Engineer.  If required by the Engineer, backfill removal areas with 
approved material. 

B. Removing Corduroy.  Remove and dispose of logs, poles, stumps, 
brush, and other material embedded under the surface of an abandoned 
or existing road, within the limits of the proposed roadbed.  Remove 
corduroy located in the roadbed if within 4 feet of the plan grade.  
Dispose of corduroy in accordance with section 201.  Backfill trenches, 
excavated after the removal of corduroy, with Class III granular material. 

202.04. Measurement and Payment. 

Pay Item Pay Unit 
Tree, Rem, _ inch to _ inch ..........................................................Each 
Stump, Rem, _ inch to _ inch .......................................................Each 
Tree, Rem, 37 inch or Larger .......................................................Each 
Stump, Rem, 37 inch or Larger ....................................................Each 
Corduroy, Rem ..........................................................................Station 

A. Trees and Stumps.  The Engineer will determine the size of trees by 
the diameter of the trunk, measured to the nearest full inch, at a point 
4½ feet above the ground line at the base of the tree.  The Engineer will 
measure trees with major limbs, lower than 4½ feet from the ground, at 
the smallest diameter below the limbs. 
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The cost of removing trees or stumps with a diameter less than 6 inches 
is included in other pay items. 

Where more than one trunk has grown from a common stump, the 
Engineer will measure each trunk as a separate tree. 

The Engineer will measure stump diameters, to the nearest full inch, at 
the top of the stump. 

For stumps incorrectly shown on the plans as trees designated for 
removal, the Engineer will measure and the Department will pay for 
removing stumps with the relevant stump removal pay item.  If the 
contract does not include stump removal pay items, but does include tree 
removal pay items, the Department will pay for removing stumps with the 
relevant tree removal pay item. 

The unit price for tree and stump removal pay items includes the cost of 
providing and placing backfill.  Tree removal pay items include respective 
stump removal. 

B. Corduroy, Removal.  The Engineer will measure Corduroy, Rem 
along the road centerline.  The unit price for Corduroy, Rem includes 
the cost of backfill.  The Department will apply Corduroy, Rem if below 
the excavation limits required for other pay items. 
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Section 203.  REMOVING DRAINAGE STRUCTURES, CULVERTS, 
AND SEWERS 

203.01. Description.  This work consists of removing, or abandoning, in 
whole or in part, drainage structures, culverts, and sewers, salvaging, 
storing, and disposing of removed materials; and backfilling and 
compacting the excavated sites. 

203.02. Materials.  Provide materials in accordance with the following: 

Sound Earth.................................................................................... 205 
Granular Material Class III.............................................................. 902 

203.03. Construction. 

A. Drainage Structures.  When removing or abandoning a drainage 
structure, rebuild and reconnect live sewers through the removal area.  
Maintain service of live sewers during construction operations. 

If the plans show abandoning a drainage structure, remove the cover 
and break down the masonry in accordance with subsection 204.03.  
Dispose of materials in accordance with subsection 205.03.P, and 
backfill in accordance with subsection 204.03.C. 

B. Culvert Pipe.  Completely remove pipe culverts as required, 
including end treatments. 

For culvert pipes with a top elevation within 5 feet of the top of pavement, 
and requiring abandonment, review the abandonment treatment with the 
Engineer. 

If the plans show the extension of an existing culvert, or replacement of 
the existing end treatment, remove only those portions of the existing 
culvert pipe necessary to allow connection to the new work.  Do not 
damage the remaining culvert pipe. 

Bulkhead abandoned pipe culverts in accordance with subsection 
402.03.E or use other Department-approved methods.  If the Engineer 
determines that the culvert is not in suitable condition for abandonment, 
the Engineer will specify alternate treatment. 

Dispose of materials in accordance with subsection 205.03.P, and 
backfill in accordance with subsection 204.03.C. 

C. Sewer Pipe.  Remove sewers (storm, sanitary, or combined), or 
parts of sewers, requiring removal or interfering with the new 
construction. 
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Where the plans show the extension of existing sewers or the 
incorporation of existing sewers into the new work, remove only the part 
of the existing sewer necessary to allow the required connection to the 
new work.  Trim the connecting sewer pipe edges to meet the required 
lines and grades without weakening or damaging those parts of the 
remaining sewer. 

Bulkhead abandoned sewers in accordance with subsection 402.03.E, or 
use other Department-approved methods.  If the Engineer determines 
that the sewer pipe is not in suitable condition for abandonment, the 
Engineer will specify alternate treatment. 

For sewer pipes with a top elevation within 5 feet of the top of pavement, 
and requiring abandonment, review the abandonment treatment with the 
Engineer. 

Dispose of materials in accordance with subsection 205.03.P, and 
backfill in accordance with subsection 204.03.C. 

203.04. Measurement and Payment. 

Pay Item Pay Unit 
Dr Structure, Rem.........................................................................Each 
Dr Structure, Abandon..................................................................Each 
Culv, Rem, Less than 24 inch ......................................................Each 
Culv, Rem, 24 inch to 48 inch ......................................................Each 
Culv, Rem, Over 48 inch ..............................................................Each 
Culv, End, Rem, Less than 24 inch ..............................................Each 
Culv, End, Rem, 24 inch to 48 inch ..............................................Each 
Culv, End, Rem, Over 48 inch......................................................Each 
Sewer, Rem, Less than 24 inch ....................................................Foot 
Sewer, Rem, 24 inch to 48 inch ....................................................Foot 
Sewer, Rem, Over 48 inch ............................................................Foot 

A. General.  Unless otherwise required, the Engineer will measure 
structures or materials in the original positions. 

The unit prices for the relevant removal pay items include the cost of 
breaking down structures and material; sawing, removal, and disposal; 
providing, placing, and compacting backfill; and providing and placing 
replacement soil or base material. 

The Department will pay for piling or timber cribs encountered during 
structure removal, but not shown on the plans, as extra work. 

B. Drainage Structure, Removal and Drainage Structure, Abandon.  
The unit prices for Dr Structure, Rem, and Dr Structure, Abandon 
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include cost of maintaining and reconnecting live sewers, where 
required, and of removing attached parts and connections. 

C. Culvert, Removal and Culvert End, Removal.  The Engineer will 
measure elliptical or pipe arch culverts across the greatest dimension.  
The cost of removing existing end treatments, regardless of type, is 
included in the unit prices for the relevant culvert removal and culvert 
end removal pay items. 

D. Removal of Pipes (culverts, sewers, underdrains, etc.) With 
Diameters Less Than 12 inches.  The cost of removing pipes, including 
culverts, sewers, and underdrains, with diameters less than 12 inches, if 
portions of the existing pipe are within the excavation limits of a new 
structure, culvert, or sewer, is included in the unit price for constructing 
the new structure, culvert, or sewer. 

E. Abandoning Pipe Culverts and Abandoning Sewers.  The 
Department will not pay separately for abandoning pipe culverts and 
abandoning sewers. 

Unless included in the unit price for abandoning drainage structures, the 
Department will pay for bulkheads greater than 12 inches, required in 
abandoning pipe culverts and abandoning sewers, as Sewer Bulkhead 
of the type required, in accordance with subsection 402.04.D. 

F. Removal of End Treatments.  The Department will pay for 
removing end treatments on existing sewers as Culv End, Rem. 
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Section 204.  REMOVING MISCELLANEOUS STRUCTURES AND 
MATERIALS 

204.01. Description.  This work consists of removing miscellaneous 
structures and materials to clear the right-of-way, salvaging or disposing 
of removed materials, and backfilling the resulting excavated sites. 

204.02. Materials.  Provide material in accordance with the following: 

Granular Material Class III.............................................................. 902 

204.03. Construction. 

A. Breaking Down and Removing.  Remove structures or portions of 
structures designated on the plans for removal, entirely or to the limits 
required, including attached parts and connections.  Do not damage the 
remaining portion of an existing structure. 

If removal of a structure is required but the removal is not shown on the 
plans, remove the structure entirely, or break it down in accordance with 
subsection 204.03.A.1. 

1. Partial Removal.  Break down portions of existing miscellaneous 
structures, not interfering with the new construction, to 3 feet below 
the pavement surface within the limits of the roadbed and to 1 foot 
below the finished grade outside the limits of the roadbed. 

2. Pavement, Curb, Sidewalk.  Remove pavement, curb, gutter, curb 
and gutter, sidewalk, downspout headers, and similar structures to 
an existing joint or to a sawed joint.  Saw concrete full depth unless 
otherwise approved by the Engineer.  Do not use a crane and ball 
pavement breaker.  Provide for proper grades and connections to 
new work. 

Replace adjacent soils or base materials, removed with concrete, 
with similar material approved by the Engineer. 

3. Masonry and Concrete Structures.  Remove entirely, or break 
down walls, foundations, and similar structures, excluding bridges, 
culverts, or retaining walls, in accordance with subsection 
204.03.A.1.  Partially or completely remove structures, including 
utility structures, with a least dimension of 12 inches, if constructed 
of masonry or non-reinforced concrete and a least dimension of 
8 inches if constructed of reinforced concrete. 

4. Basement Cleanout.  Remove existing backfill material from 
basements, break up floors, plug drains, and backfill. 
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5. Structures and Retaining Walls.  During Contractor’s removal 
operations, protect the remaining portions of existing structures and 
new work under construction from damage. 

If the contract documents require salvaging part of a steel structure, 
before dismantling, match-mark with paint, the members designated 
for re-erection.  Match-mark pins, nuts, loose plates, and parts to 
show proper locations.  Treat pins, pin holes, and machined surfaces 
to prevent corrosion.  Wire loose parts to adjacent members or pack 
in match-marked containers. 

If the contract documents require incorporating portions of an 
existing concrete structure into the new construction, use a concrete 
saw to make the concrete cuts that will be exposed in the final work.  
Do not overcut corners; drill and chip to provide square corners.  
Avoid cutting reinforcing steel wherever possible.  Do not cut off steel 
reinforcement projecting from the existing concrete structure.  
Protect projecting steel reinforcement from damage and embed it in 
the new concrete. 

Do not use explosives, unless the Engineer provides written 
permission.  If the Engineer provides written permission, use 
explosives in accordance with subsection 107.17.  The Engineer’s 
written permission does not relieve the Contractor of liability and 
responsibility for damages resulting from the use of explosives. 

6. Culvert Structures.  Remove culvert structures or parts of culvert 
structures required for removal, or that interfere with the new 
construction.  Remove culvert structures entirely or in accordance 
with subsection 204.03.A.1. 

If the contract documents require extension or incorporation of 
existing culvert structures into the new work, remove only enough of 
the existing structure to allow a connection to the new work.  Trim 
the connecting edges of the existing culvert structure to the lines and 
grades required, without weakening or damaging that part of the 
structure. 

7. Railway Trackwork.  Remove rails; paving; timber, rubber or 
concrete crossing panels; ties; track encasement; concrete header 
foundations; and other related items.  Leave crushed stone or gravel 
ballast in place as directed by the Engineer. 

8. Guardrail.  Remove posts, beam elements, anchorages, including 
concrete blocks, steel sleeves, or both, hardware, and other items. 
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9. Utility Pole.  Remove poles, parts, and connections attached to 
utility poles. 

10. Fence.  Remove fence fabric, wire, posts, and foundations. 

11. Concrete Barrier.  Remove concrete barrier, glare screen if 
removed in conjunction with concrete barrier, and footings to an 
existing joint or sawed joint, and backfill as required.  Remove barrier 
footings and post footings entirely or in accordance with subsection 
204.03.A.1.  Saw cut concrete full depth unless otherwise approved 
by the Engineer.  Repair damage to existing manholes, catch basins, 
bridge piers, and remaining concrete barrier, glare screen, and 
footings, which result from removal operations. 

If the contract requires extension or incorporation of existing barrier 
footings and/or post footings into the new work, remove only enough 
of the existing footing to allow a connection to the new work required. 

12. Glare Screen.  Remove glare screen.  Repair damage to existing 
bridge piers and remaining glare screen and concrete barrier, which 
result from removal operations. 

B. Disposal of Materials.  Assume ownership of removed materials 
except as required by the contract documents.  Without damaging, 
remove materials reserved for use by the Department, local agency, or 
others, and store outside the construction limits in a location and manner 
approved by the Engineer.  Dispose of materials not incorporated into 
the new work in accordance with subsection 205.03.P, before the 
Department accepts the project. 

If approved by the Engineer, the Contractor may salvage materials that 
meet specification requirements for the relevant material, and use in the 
new work. 

Dispose of broken concrete, matted together by steel reinforcement, 
outside the right-of-way.  Provide the Engineer with written permission 
from the property owner of the disposal site. 

C. Backfilling.  Backfill excavated sites or holes resulting from 
removals within the subgrade surface limit with Class III granular 
material, unless otherwise required.  Place and compact the granular 
material in accordance with the controlled density method in subsection 
205.03.H.  For excavated sites outside or below the subgrade surface, 
the Engineer will approve backfill material and compaction methods. 
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204.04. Measurement and Payment. 

Pay Item Pay Unit 
Pavt, Rem.........................................................................Square Yard 
Curb, Rem .....................................................................................Foot 
Gutter, Rem ...................................................................................Foot 
Curb and Gutter, Rem ...................................................................Foot 
Sidewalk, Rem..................................................................Square Yard 
Basement Cleanout ............................................................ Cubic Yard 
Track, Rem ....................................................................................Foot 
Utility Pole, Rem ...........................................................................Each 
Structures, Rem...................................................................Lump Sum 
Structures, Rem Portions ....................................................Lump Sum 
Culv, Other than Pipe, Rem..........................................................Each 
Masonry and Conc Structure, Rem.................................... Cubic Yard 
Guardrail, Rem ..............................................................................Foot 
Fence, Rem ...................................................................................Foot 
Concrete Barrier, Rem...................................................................Foot 
Glare Screen, Rem........................................................................Foot 

A. General.  Unless otherwise required by the contract documents, the 
Engineer will measure the structure or material quantities in their original 
position. 

The cost of breaking down and removing, sawing, disposing of materials, 
and providing, placing, and compacting backfill is included in the unit 
price for the relevant pay items.  The cost of providing and placing 
replacement soils or base materials is included in the relevant pay items. 

The Department will pay for piling or timber cribs encountered during 
removal of structures, but not shown on the plans, as extra work. 

B. Pavement, Removal.  The limits of Pavt, Rem, as shown on the 
plans, will be established at the discretion of the Engineer.  The Engineer 
may decide to leave areas in place, or remove additional sections to 
attain the required cross-section and base.  The Engineer will measure 
Pavt, Rem in accordance with the following criteria. 

1. HMA Pavements and HMA Driveways.  The Department will pay 
separately for the removal of curb, curb and gutter, or gutter in 
conjunction with removing Hot Mix Asphalt (HMA) pavements or 
HMA driveways. 

a. HMA No Greater Than 12 Inches Thick.  The Engineer will 
measure the removal of HMA surface, no greater than 12 inches 
thick, overlying a material designated for removal or that is 
required to remain in place, as HMA Surface, Rem in 
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accordance with section 501.  The Engineer will measure the 
removal of the underlying material separately. 

b. HMA Greater Than 12 Inches Thick.  The Engineer will 
measure the removal of HMA surface, greater than 12 inches 
thick, overlying a material designated for removal or that is 
required to remain in place, as Pavt, Rem. The Engineer will 
measure the removal of the underlying material separately. 

2. Concrete and Masonry Pavements and Concrete Driveways.  
The Engineer will measure the removal of concrete and masonry 
pavements and concrete driveways as Pavt, Rem. 

If concrete or masonry pavements are encountered under the 
pavement being removed, the Engineer will measure each type of 
additionally encountered pavement at the unit price for Pavt, Rem.  
The Department will consider a concrete overlay a separate 
pavement. 

The Engineer will measure the removal of curb, curb and gutter, or 
gutter in conjunction with removing concrete or masonry pavement 
or concrete driveways, as Pavt, Rem. 

C. Curb, Removal; Gutter, Removal; or Curb and Gutter, Removal.  
The Engineer will measure Curb, Rem, Gutter, Rem, and Curb and 
Gutter, Rem, if included as separate pay items, and not removed in 
conjunction with pavement or driveway removal, along the base of the 
curb face or along the flowline of the gutter. 

The unit prices for Curb, Rem, Gutter, Rem, and Curb and Gutter, 
Rem include the cost of removing downspout headers. 

D. Sidewalk, Removal.  The unit price for Sidewalk, Rem includes the 
cost of removing and disposing of sidewalk, 6 inches thick, or less.  The 
Engineer will measure removing sidewalk greater than 6 inches thick as 
Pavt, Rem in accordance with subsection 204.04.B. 

E. Basement Cleanout.  The Engineer will calculate the volume of 
Basement Cleanout on the elevation of the existing backfill, the 
elevation of the floor, and the inside dimensions of the foundation.  The 
Engineer will only measure Basement Cleanout outside the pay limits 
for Excavation, Earth, in accordance with subsection 205.04. 

F. Track Removal.  The Engineer will measure Track, Rem by length 
of single line track.  The unit price for Track, Rem includes the cost of 
removing rails, ties, track encasement, stone or ballast as directed, 
concrete header foundations and other related items. 
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The Engineer will measure removal of pavement from between the rails 
and on either side of the track as Pavt, Rem in accordance with 
subsection 204.04.B. 

G. Utility Pole Removal.  The unit price for Utility Pole, Rem includes 
the cost of removing and disposing of the pole, attached parts, and 
connections. 

H. Structures, Removal and Structures, Removal, Portions.  The 
unit prices for Structures, Rem, and Structures, Rem Portions include 
the cost of removing and disposing of miscellaneous structures or 
portions of structures. 

I. Payment for Culvert, Other than Pipe, Removal.  The unit price for 
Culv, Other than Pipe, Rem includes the cost of breaking down, 
removing, sawing, and disposing of materials, and providing, placing, 
and compacting backfill. 

J. Payment for Masonry and Concrete Structures, Removal.  The 
Department will only pay for Masonry and Conc Structure, Rem if the 
smallest dimension of the masonry or concrete structures, or parts of 
masonry or concrete structures, is at least 12 inches, and the smallest 
dimension of reinforced concrete structures is at least 8 inches.  The 
Department will pay for the removal of other masonry and concrete 
structures as Excavation, Earth, in accordance with subsection 205.04. 

K. Guardrail, Removal.  The Engineer will measure Guardrail, Rem 
along the face of the existing guardrail installation.  The unit price for 
Guardrail, Rem includes the cost of the removal and disposal of multiple 
beam elements, posts, anchorages, including concrete blocks and 
sleeves, hardware, and other items. 

L. Fence, Removal.  The unit price for Fence, Rem includes the cost 
of removing and disposing of fence fabric, wire, posts, and foundations. 

M. Concrete Barrier, Removal.  The Engineer will measure Conc 
Barrier, Rem along the centerline of the barrier.  The Engineer will 
measure the removal of split concrete barrier along the centerline of 
barrier or glare screen on each side, without deductions for bridge piers.  
The unit price for Conc Barrier, Rem includes the cost of breaking down 
and removing, sawing, disposing of materials, providing, placing and 
compacting backfill, and repairing damage to existing items that are 
damaged during removal operations. 

If the pay item Glare Screen, Rem is not included in the contract, the 
cost of removing glare screen in conjunction with concrete barrier 
removal is included in the unit price for Conc Barrier, Rem. 
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N. Glare Screen, Removal.  The Engineer will measure Glare Screen, 
Rem along the centerline of the screen.  The unit price for Glare Screen, 
Rem includes the cost of breaking down and removing, sawing, 
disposing of materials, and repairing existing concrete barrier, damaged 
during removal operations. 

O. Bulkheads.  The cost of bulkheading abandoned pipes, conduits, or 
service connections, with a diameter no greater than 12 inches, 
encountered in excavation, is included in other relevant pay items.  The 
Engineer will measure bulkheading abandoned pipes, conduits, or 
service connections, with a diameter greater than 12 inches as Sewer 
Bulkhead in accordance with subsection 402.03.E. 
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Section 205.  ROADWAY EARTHWORK 

205.01. Description.  This work consists of the following: 

A. Constructing earth grades by excavating soil or rock and placing 
embankments or fills, 
B. Salvaging and stockpiling selected materials, 
C. Providing, placing, and compacting embankment materials, 
D. Trimming the earth grade, 
E. Disposing of surplus or unsuitable material, and 
F. Maintaining the work in a finished condition until accepted by the 
Engineer. 

Earth excavation consists of the work to excavate materials not 
otherwise addressed in the contract as separate work items.  Rock 
excavation and subgrade undercutting are separate work items. 

Investigate local conditions before bidding, in accordance with 
subsection 102.04.  Soil series notations and boring logs, shown on the 
plans, are for information only.  Refer to the Michigan Department of 
State Highways Field Manual of Soil Engineering, 5th edition for detailed 
data regarding soil series notations and soils descriptions. 

A. Terminology. 

CIP.  A term, when used with an embankment item, that denotes 
Compacted in Place. 

LM.  A term, when used with an embankment item, that denotes 
Loose Measure. 

Sound Earth.  A natural, or otherwise Engineer-approved material, 
that can be compacted to the required density, contains no 
organic material, and has a maximum unit weight of at least 
95 pounds per cubic foot. 

Frost Heave Textured Material.  A material with more than 
50 percent silt particles by weight, and a plasticity index less 
than 10. 

Silt.  A material with a particle size from 0.002 mm to 0.075 mm. 

205.02. Materials.  Provide materials in accordance with the following: 

Granular Material Class II, III.......................................................... 902 
Open-Graded Aggregate ................................................................ 902 
Geosynthetics................................................................................. 910 

Do not use foundry sand from metal casting for roadway earthwork. 



205.03 

2-18 

Refer to the Density Testing and Inspection Manual for maximum unit 
weight and in-place density test methods. 

205.03. Construction.  Before beginning earth disturbing activities, 
install Soil Erosion and Sedimentation Control (SESC) measures, in 
accordance with section 208. 

The Department considers buried rubbish and trash, not identified in the 
contract, a differing site condition in accordance with subsection 
103.02.C. 

A. Preparing Roadway Foundation.  Remove material from the 
roadway foundation and salvage or dispose.  Compact the roadway 
foundation to the depth and density required. 

Perform removal, salvage, and disposal operations in accordance with 
the following: 

1. Removing and Salvaging Topsoil.  Before removing topsoil, 
reduce vegetation to a height of 6 inches.  Remove and dispose of 
cut vegetation, brush, rocks, and other litter. 

Remove topsoil to the required depth from designated areas before 
excavating or placing embankment.  Use equipment and methods 
that avoid lifting subsoil.  Suspend topsoil removal if the Engineer 
determines soil or weather conditions are unsuitable. 

Use topsoil from the roadway on slopes, or stockpile unused topsoil 
within the right-of-way, and outside the limits of construction.  Locate 
and shape topsoil stockpiles outside of the drip line of preserved 
trees and away from drainage courses and wetlands. 

If temporarily stockpiling topsoil outside the right-of-way, obtain 
written permission from the owner of the property designated for 
material placement and required permits in accordance with 
subsection 208.03.A.  Provide documentation to the Engineer before 
stockpiling topsoil.  Do not stockpile temporarily or permanently in 
wetlands or floodplains. 

Remove topsoil as follows: 

a. In peat and muck areas, do not remove topsoil; 
b. In borrow and clear vision areas, remove topsoil to the depth and 

width required; 
c. At inlet, outlet, and berm ditch areas, remove topsoil within the 

construction limits; and 
d. At roadway cut and embankment areas, remove topsoil within 

the limits of earth disturbance. 
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2. Salvaging Materials.  Remove existing gravel, crushed stone, or 
selected excavated materials.  The Contractor may salvage these 
materials.  The Engineer may approve the use of salvaged materials 
to construct earth shoulders, approaches, temporary roadway 
surfacing, or other work the Engineer determines appropriate.  Do 
not salvage foreign or undesirable material.  Temporarily stockpile 
salvaged material outside the limits of Contractor’s earth 
disturbance, and within the right-of-way limits, as approved by the 
Engineer. 

Excess salvaged material is the property of the Contractor.  Remove 
excess salvaged material before project completion.  If the Engineer 
approves excess salvaged material stockpiles to remain on the 
project, trim excess stockpiles to a neat appearance. 

3. Disposing of Stones, Broken Rock, and Boulders.  The Engineer 
may allow placement of stones, broken rock, and boulders in the 
right-of-way in a safe and scenic manner.  For material that cannot 
be incorporated in the work, bury between the roadway and right-of-
way lines, or dispose outside the right-of-way.  Bury stones, broken 
rock, and boulders below the natural ground level, with at least 
12 inches of cover material.  Dispose of materials in accordance with 
subsection 205.03.P. 

B. Rock Excavation.  Excavate boulders with a volume of at least 
½ cubic yard.  Excavate rock or cemented soils that do not soften when 
wet or that cannot be excavated without continuous drilling, blasting, or 
continuous use of a ripper or other special equipment. 

Expose the surface of the rock to allow the Engineer to measure before 
starting rock excavation.  Remove rock encountered in the excavation to 
the required cross section and in accordance with the following: 

1. Excavate so no rock extends more than 6 inches above the lines of 
the required cross section; 

2. Excavate backslopes to the neat line slopes shown on the plans, 
with no rock extending more than 12 inches from the true slope; 

3. Excavate the rock surface to provide drainage.  Do not leave 
undrained pockets in the rock surface; 

4. Remove rock or boulders loosened in the excavation and 
overhanging ledges, on or outside the required cross section. 

C. Peat Excavation.  Remove peat, muck, marl, and underlying very 
soft clay.  Coordinate removal with swamp backfill operations. 

D. Swamp Backfill.  Construct embankments across peat marshes as 
shown on the plans.  Widen the embankment at culvert locations to 
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provide a stable foundation for the length of the culvert, including 
headwalls and end sections.  Provide granular material Class III for 
swamp backfill. 

If total excavation of peat results in a reasonably dry trench as 
determined by the Engineer, the Engineer may allow backfilling as a 
separate operation.  Backfill the reasonably dry trench immediately after 
completing the excavation in accordance with the controlled density 
method in subsection 205.03.H.4.a.  Perform excavation and backfill as 
separate operations in shallow peat areas only with the Engineer’s prior 
approval. 

Coordinate the rate of advancement of the embankment and surcharge 
in deep swamps with the rate of excavation of the upheaved peat.  If a 
trench of the required depth is not maintained full width ahead of the 
surcharge, use additional peat excavating equipment or stop 
construction of embankment and surcharge until the two operations are 
in balance. 

Dispose of peat as shown on the plans or in accordance with subsection 
205.03.P. 

The Department will bore swamp backfill to determine if unsuitable 
material is completely excavated or displaced.  If the borings show the 
presence of unsuitable material under the swamp backfill, the 
Department will determine the corrective action.  The Department will 
complete borings and notify the Contractor of corrective actions within 
60 days after completion of the swamp backfill. 

Corrective action may consist of excavating, placing a surcharge, 
excavating relief trenches, or a combination of these actions. 

If placing a surcharge over the swamp backfill, the Engineer will 
determine the width and elevation.  Leave the surcharge in place until 
the Engineer determines that the swamp backfill is stable, or the required 
settlement has taken place.  The Engineer may require that the 
surcharge remain in place for up to 90 days. 

Material from the surcharge is the property of the Contractor. 

Obtain the Engineer’s approval of swamp backfill and complete peat 
excavation and spreading before placing the pavement structure. 

E. Subgrade Undercutting.  Undercut the subgrade and backfill to 
replace material susceptible to frost heaving or differential frost action 
and to remedy unstable soil conditions. 
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Topsoil removal and peat excavation are not included in subgrade 
undercutting.  Subgrade undercutting includes excavation below 
subgrade in cut sections, excavation at the transition from cut to fill 
sections, and excavation, other than peat excavation, as required below 
the topsoil in fill sections. 

Excavated material from subgrade undercutting is the property of the 
Contractor. 

1. Limits of Subgrade Undercutting.  Excavate the subgrade to the 
approximate grade.  The Engineer will promptly inspect the grade to 
decide the necessity of undercutting, and to determine the limits of 
undercutting. 

In shallow fill areas, the Engineer will inspect the fill area and 
determine the limits of the subgrade undercutting before the 
Contractor begins embankment placement. 

Remove deposits of frost heave textured material between lines 
2 feet outside the proposed surface, including paved shoulders.  For 
areas north of the north boundary of Township 12 North, remove the 
frost heave textured material to a depth of 4 feet to 5 feet below the 
plan grade.  For areas south of the north boundary of Township 12 
North, remove the frost heave textured material to a depth of 3½ feet 
to 4 feet below the plan grade. 

2. Backfill of Subgrade Undercut.  Backfill subgrade undercutting 
Type I with selected clay or other Engineer-approved material. 

Backfill subgrade undercutting Type II with Class II granular material. 

Backfill subgrade undercutting Type III with the material excavated 
from subgrade undercut areas, after mixing the excavated material to 
break up the undesirable strata of soils, or with other Engineer-
approved backfill material. 

Compact subgrade undercutting backfill to at least 95 percent of its 
maximum unit weight. 

F. Subgrade Manipulation.  Scarify, mix, and blend the roadbed 
subgrade to a depth of 12 inches below the top of subgrade.  Compact to 
at least 95 percent of its maximum unit weight. 

G. Earth Excavation.  Excavated material, except as specified in 
subsection 205.03.A, is the property of the Contractor. 

Compact the subgrade to at least 95 percent of its maximum unit weight 
and to a depth of at least 10 inches.  If the subgrade cannot be 
compacted to 95 percent of its maximum unit weight, using conventional 
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construction methods, the Engineer may authorize use of other methods 
to attain compaction. 

In cut sections where the existing material appears to meet the 
requirements of subsection 301.02, excavate the grade to top of subbase 
rather than to the bottom of subbase.  The Engineer will then determine 
whether the existing material meets subbase requirements.  Shape 
material meeting subbase requirements to the top of subbase grade and 
compact to at least 95 percent of its maximum unit weight and to a depth 
of at least 12 inches.  The Engineer will adjust earthwork quantities 
accordingly.  Excavate material not meeting subbase requirements to the 
bottom of subbase.  The Department will not allow claims for damage 
caused by the Contractor halting grading operations so the Engineer can 
make subbase determinations. 

Maintain the roadbed and ditches and provide drainage at all times.  
Install and remove temporary drainage facilities at no additional cost to 
the Department. 

Perform grading to avoid removing or loosening material outside the 
required slopes.  Replace and compact material removed or loosened 
outside the slopes to the required density and cross section. 

Dispose of surplus or waste material resulting from ditch construction in 
accordance with subsection 205.03.P.  Remove roots, stumps, or other 
materials unacceptable to the Engineer in the slopes and bottom of the 
ditch and backfill the holes with suitable material.  Maintain ditches until 
the Engineer’s final acceptance. 

H. Roadway Embankment. 

1. Stepping Side Slope.  Step embankments, constructed on existing 
side slopes of 1:6 or steeper, before placing embankment.  Form 
steps with a horizontal dimension of at least 3 feet. 

2. Borrow.  Borrow consists of material, approved by the Engineer, 
from locations outside the roadway.  Excavate, transport, and place 
borrow material in accordance with subsection 105.03. 

After removal of borrow, leave borrow areas free-formed without rigid 
geometric shapes.  Make side slopes as flat as practical, but ensure 
slopes no steeper than 1:4.  Round the tops and bottoms of slopes 
with vertical curves to blend into adjacent terrain.  Grade overburden 
left in the borrow area, except topsoil, to eliminate unsightly mounds, 
as determined by the Engineer. 

Where practical, shape borrow areas to drain, leaving usable land 
after completion.  In granular soil, leave the area at least 12 inches 
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above the high ground water level.  In cohesive soil, leave the area 
at least 12 inches above the high water elevation of the drainage 
outlet. 

If the borrow area cannot be drained, create a pond or a wetland.  
Create ponds by excavating to a depth of at least 8 feet below 
normal ground water level in granular soil, or to 8 feet below the 
lowest drainage outlet in cohesive soil.  Create wetlands by 
excavation to the elevation directed by the Engineer. 

Restore borrow areas as shown on the plans, or in a manner that will 
leave the land in a useful condition and with a natural appearance.  
Restore borrow areas within the right-of-way as required by the 
contract.  Fence ponded borrow areas, unless otherwise directed by 
the Engineer. 

Restore borrow areas outside the right-of-way in accordance with 
permit requirements covered by 1994 PA 451, Part 91 Soil Erosion 
and Sedimentation Control.  Topsoil, seed, and mulch borrow areas 
outside the right-of-way, not created as ponds or wetlands.  Place 
topsoil, seed, fertilizer, and mulch above the normal water surface in 
borrow areas left as ponds or wetlands.  Restore borrow areas 
without existing topsoil, as approved by the Engineer.  Use materials 
and application rates specified in section 816 or as otherwise 
approved by the Engineer.  Where the planting of pine seedlings is 
consistent with surrounding land uses, the Engineer may approve 
pine seedlings, spaced 6 feet apart, as an alternative for topsoil, 
fertilizer, seed, and mulch. 

The Engineer may allow boulders to remain in borrow areas, if 
placement creates a natural appearance. 

The Engineer may waive restoration requirements if the Contractor 
takes borrow from the working area of an existing commercial 
source, or the property owner holds a permit from a county or 
municipal enforcing agency, designated under 1994 PA 451, Part 91 
Soil Erosion and Sedimentation Control.  Provide the Engineer with a 
copy of the property owner’s permit. 

3. Winter Grading.  The Engineer will determine the winter grading 
limits.  Remove ice and snow from the ground surface before placing 
embankment. 

Remove frozen material if the original ground contains more than 
4 inches of frost within the limits of 1:1 slopes extending away from 
the finished shoulders to points of intersection with the original 
ground. 
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Remove frozen material on a partially complete fill before placing 
more fill on the embankment.  Stockpile frozen material in areas 
approved by the Engineer and outside the limits of earth disturbance 
until thawed.  Use the thawed material in the embankment if it meets 
moisture requirements at the time of use. 

4. Placing and Compacting Embankment.  After preparing the 
ground area, construct embankments with sound earth or a mixture 
of sound earth and stones, broken rock, concrete, or masonry, 
except within the top 3 feet of embankment, or as allowed in the 
disposal of peat excavation material in accordance with subsection 
205.03.D, and subsection 205.03.P.  Do not place frost heave 
textured materials in the top 3 feet of embankment below subgrade 
surface.  Use a uniformly textured material to construct the top 3 feet 
of embankment to a uniformly stable condition.  Provide at least 
50 feet longitudinal transition between two types of textured 
materials. 

Deposit embankment materials and compact in accordance with the 
controlled density method.  The Engineer may direct or approve the 
12-inch layer method, rock embankment method, or methods for 
treatment of peat marshes. 

Construct embankments using methods that do not create an 
unstable slope condition.  Do not block the drainage of granular 
material by placing impervious material on the outside of 
embankments, or by placing a combination of pervious and 
impervious material in the embankment, creating potential pockets of 
saturated material.  Do not place peat excavation material in upland 
areas between the 1:1 slope that extends down from the subgrade 
surface/front slope intercept point and the final plan fill slope, in fills 
greater than 14 feet high. 

The Engineer may allow placement of stones uncovered within 
construction limits, broken concrete, and broken rock from rock cuts 
in embankments.  Use stones, broken concrete, and broken rock 
with the largest dimension no greater than 12 inches.  Place in 
layers.  Fill voids with sound earth and compact to at least 
95 percent maximum unit weight.  Do not place stones, broken 
concrete, and broken rock layers within 3 feet of the subgrade 
surface. 

Where placing embankment in layers of the required thickness is not 
feasible, such as filling in water or constructing on poorly drained 
soil, the Engineer may allow construction of the embankment in 
one layer of Class III granular material, and will determine the 
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minimum elevation for equipment operation.  Thoroughly compact 
the fill material.  Above the Class III granular material elevation, 
construct the embankment in accordance with the controlled density 
method. 

Backfill and compact embankment adjacent to structures in 
accordance with subsection 205.03.I and subsection 206.03.B.  
Construct other embankment and backfill as follows: 

a. Controlled Density Method.  Deposit cohesive material for 
embankments and spread in layers no greater than 9 inches 
deep, loose measure, and extending to the full width of the fill 
area. 

For granular material, attain the required density by depositing, 
spreading, and compacting in layers no greater than 15 inches 
deep. 

Provide cohesive material with a moisture content no greater 
than 3 percent above optimum, at the time of compaction.  
Provide granular material with a moisture content below 
saturation, in accordance with the one point cone chart in the 
Density Testing and Inspection Manual. 

Provide cohesive material in the top 3 feet of embankment with a 
moisture content not exceeding optimum.  For material 
containing excess moisture, dry to the required moisture content 
before compacting.  Ensure each layer of material meets 
moisture requirements and compact each layer to at least 
95 percent of the maximum unit weight, before placing the 
succeeding layer. 

If the required percentage of maximum unit weight and the 
required moisture content are attained, but the compacted 
material does not provide support for the subbase, the Engineer 
may direct the Contractor to dry the material by aeration and re-
compact.  Aerate by disking or manipulating the material by other 
methods approved by the Engineer. 

b. Twelve Inch Layer Method.  Deposit the material and spread in 
layers no greater than 12 inches deep, loose measure, parallel to 
the finished grade, and extending to the full width of the 
embankment.  Deposit the material by operating the hauling 
equipment over the layer being placed.  Compact each layer to 
at least 95 percent of its maximum unit weight in accordance 
with the 12-inch layer method test in the Density Testing and 
Inspection Manual. 
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c. Rock Embankment.  Use shattered rock from blasting or 
ripping, with the largest dimension no greater than 12 inches, to 
construct rock embankment.  Deposit rock on the constructed fill 
and push over the leading edge to extend the fill.  Do not deposit 
the shattered rock from the hauling equipment, directly over the 
end of the fill.  Place the rock embankment in layers no greater 
than 3 feet thick.  Fill the surface of the rock embankment with 
rock fragments and rock fines to prevent infiltration of the earth 
embankment.  Use Class III granular material to supplement 
insufficient rock fines to fill the surface of the rock embankment. 

Do not use this method in fills less than 4 feet deep.  Do not 
place the stones and broken rock layers within 3 feet of the 
subgrade surface.  For structures located under rock 
embankment, provide at least 24 inches of Class III granular 
material along the sides and the top of structures, before placing 
the rock embankment. 

I. Structure Embankment. 

1. Compaction of Original Ground.  In fill areas on which a structure 
is required, remove the topsoil from the area within the toes of slope 
in accordance with subsection 205.03.A.1.  Compact the area to at 
least 95 percent of the maximum unit weight, and at least 9 inches 
deep. 

2. Placing Structure Embankment.  Place and compact structure 
embankment to the limits shown on the plans before casting 
overlying footings.  Protect structure embankments from freezing 
until placement of overlying footings. 

a. Under Structure Footings Supported by Piling.  Construct 
structure embankment with Class III granular material within the 
limits shown on the plans.  The Engineer may allow the use of 
sound earth as an alternate material when placed between 
April 1 and November 15.  Use sound earth, as defined in 
subsection 205.01, except that for rocks or broken concrete, the 
greatest dimension must be less than 3 inches.  Deposit and 
compact structure embankment in accordance with the 
controlled density method. 

b. Under Structure Footings for Which Piling is Not Specified.  
Construct structure embankment with Class III granular material 
within the limits shown on the plans and deposit and compact in 
accordance with the controlled density method.  Compact 
structure embankment to 100 percent of the maximum unit 
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weight within the limits of 1:1 slopes, extending outward and 
downward from the bottom edges of the structure footings. 

3. Winter Grading for Structure Embankment.  Construct 
embankment during winter weather in accordance with subsection 
205.03.H.3, except, before placing embankment to support a 
structure, remove ground containing frost within the limits of 
1:1 slopes spreading outward in every direction from the bottom 
edges of structure footings.  Stockpile frozen material outside the 
limits of earth disturbance in areas, approved by the Engineer, until 
thawed. 

J. Machine Grading.  Machine grading consists of light grading, 
12 inches deep, to develop the cross section shown on the plans and 
includes the following: 

1. Scarifying, 
2. Plowing, 
3. Disking, 
4. Moving, 
5. Compacting, and 
6. Shaping the earth. 

Loading or hauling material is not required for machine grading. 

Grade ditches to drain runoff water.  Grade intersections, approaches, 
entrances, and driveways as shown on the plans or as directed by the 
Engineer.  Obtain the Engineer’s approval before using excavation from 
ditches and roadbeds for shaping shoulders and adjacent fills. 

K. Ditch Cleanout.  Perform ditch cleanout, to a depth no greater than 
2 feet, based on a typical cross section shown on the plans, including the 
following work: 

1. Removing cattails, brush and miscellaneous debris, 
2. Removing trees with a diameter less than 6 inches, and 
3. Blending ditch profiles to match the existing ditch. 

L. Temporary Railroad Crossing.  Construct temporary railroad 
crossings in accordance with subsection 107.20. 

M. Granular Blanket.  Excavate unstable soil in the slopes and backfill 
within the limits and to the depths shown on the plans, or as directed by 
the Engineer.  Dispose of excavated material in accordance with 
subsection 205.03.P. 

For granular blanket, Type 1, backfill with Class II granular material. 
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For granular blanket, Type 2, dress the excavated area with a nominal 3-
inch layer of Class II granular material before placing the drainage layer.  
Construct the drainage layer using one of the following: 

1. A 2-inch layer of open-graded aggregate with geotextile blanket 
above and below; 

2. A three-dimensional mesh with geotextile blanket above and below; 
3. Other geocomposite section approved by the Engineer. 

Place at least a 12-inch layer of Class II granular material on the 
drainage layer to bring the slope and ditch section to the required 
elevation and cross section. 

Construct underdrains adjacent to, or as a part of the slope protection, in 
accordance with section 404. 

N. Trimming and Finishing Earth Grade.  Construct the earth grade 
to the required grade.  Remove exposed stones and rocks with a 
diameter greater than 3 inches. 

Trim the subgrade to the grade shown on the plans.  If a subbase is 
required, trim the subgrade to within ±1 inch of the required grade.  If a 
subbase is not required, trim the subgrade to within ±¾ inch of the 
required grade. 

Trim and shape the earth grade outside the subgrade to the required 
lines, grades, and cross sections.  Finish slopes to Class B tolerance 
unless Class A tolerance is required. 

Finish Class A slopes to within ±1 inch of the average slopes shown on 
the plans.  Make measurements at right angles to the slope. 

Finish Class B backslopes to within ±6 inches of the average slopes 
shown on the plans.  Make measurement at right angles to the slope.  
Do not leave abrupt variations in the finished surface.  Remove debris 
and unsuitable material. 

Finish Class B fill slopes to within ±2½ inches of the required grade and 
cross section, from the outside shoulder line for 3 feet down the slope.  
Measure at right angles to the slope.  Finish the remainder of the fill 
slope the same as Class B backslope. 

If trees or other obstacles do not interfere, round the tops of backslopes, 
bottoms of fill slopes, and other angles in the lines of the cross section, 
to form vertical curves as shown on the plans or as directed by the 
Engineer.  Make vertical curve transitions gradual and present a uniform 
and attractive appearance.  The Contractor may omit vertical curves if 
constructing ditches in peat. 
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O. Channel Excavation.  Trim, straighten, widen, deepen, or relocate 
the channel of a stream or watercourse.  Remove and dispose of 
excavated material.  Remove masonry and concrete structures in 
accordance with section 204.  Complete work in the new channel before 
diverting the stream flow to the new channel.  Maintain channels and 
keep free from debris until final acceptance of the channel. 

P. Disposing of Surplus and Unsuitable Material.  The Department 
assumes no legal obligation to ensure the Contractor responsibly 
disposes of surplus and unsuitable material in accordance with this 
section. 

1. Disposal Within the Right-of-Way.  Do not dispose of material, 
temporarily or permanently, beyond the normal plan fill slope across 
wetlands or floodplains.  The Engineer may allow disposal of 
material within the right-of-way to fill low areas or flatten slopes, at no 
additional cost to the Department.  The Engineer may allow burying, 
piling, or placing material in a safe and scenic manner in selected 
areas within the right-of-way, at no additional cost to the Department. 

2. Disposal Outside the Right-of-Way.  Do not dispose of material, 
temporarily or permanently, in wetlands or floodplains.  Obtain and 
file, with the Department, written permission from the owner of the 
property for disposal outside the right-of-way.  Dispose of material 
and restore areas in accordance with subsection 205.03.H.2, at no 
additional cost to the Department. 

3. Contractor Responsibility.  The Contractor is directly and solely 
responsible for disposal of surplus and unsuitable material. 

Contact the appropriate regulatory agencies to determine if an area 
is a regulated wetland or floodplain, before disposing surplus or 
unsuitable material in areas outside the right-of-way, not shown on 
the plans as disposal sites. 

Immediately move surplus or unsuitable material, disposed in 
portions of wetlands or floodplains not shown on the plans as 
disposal sites, to an upland site, at no additional cost to the 
Department.  Restore the vacated area as directed by the regulatory 
agencies, at no additional cost to the Department.   

The Engineer will not allow requests for extensions of contract time 
without assessment of liquidated damages for delays associated with 
moving surplus or unsuitable material to an upland site. 

4. Notification to Regulatory Agencies.  The Department will notify 
the regulatory agencies if the Department becomes aware that the 
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Contractor disposed of surplus or unsuitable material in portions of a 
wetland or floodplain not shown on the plans. 

205.04. Measurement and Payment. 

Pay Item Pay Unit 
Excavation, Earth ............................................................... Cubic Yard 
Excavation, Rock................................................................ Cubic Yard 
Excavation, Peat................................................................. Cubic Yard 
Backfill, Swamp .................................................................. Cubic Yard 
Subgrade Undercutting, Type __ ....................................... Cubic Yard 
Subgrade Manipulation.....................................................Square Yard 
Embankment, LM ............................................................... Cubic Yard 
Embankment, CIP .............................................................. Cubic Yard 
Embankment, Structure, CIP.............................................. Cubic Yard 
Machine Grading .......................................................................Station 
Ditch Cleanout ...........................................................................Station 
Excavation, Channel........................................................... Cubic Yard 
Granular Blanket, Type __.................................................. Cubic Yard 
Granular Material, Cl __ ..................................................... Cubic Yard 

A. Roadway Earthwork Volumes.  The Engineer will calculate 
roadway earthwork volumes using the average end areas, or the 
staked-section method, unless otherwise required. 

The Engineer will determine the average end areas using the cross 
sections determined from the original and final elevation measurements. 

For the staked-section method, the Engineer will calculate earthwork 
quantities using the original cross sections taken before construction, 
and slope stake and grade stake data from field notes. 

The Engineer will take measurements during construction to ensure 
conformance to the required grade and cross sections.  The Engineer 
will adjust quantities for changes in design or Engineer-authorized 
deviation from the established grade and cross section. 

B. General.  The cost to build, maintain, remove, and restore borrow 
haul routes is included in the unit prices for other pay items. 

The Engineer will measure removing topsoil and other selected 
excavated materials from embankment areas as Excavation, Earth. 

If the progress clause in the contract requires the Contractor to construct 
embankments during the winter, the Department will pay for the frozen 
material removed and the embankment required to replace it at the unit 
price for Excavation, Earth and Embankment, of the type required.  
The Engineer will direct the winter grading limits. 
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The Department will not pay for removing topsoil and frozen material to 
facilitate the Contractor’s operations. 

The unit prices for other pay items include the cost of compacting 
existing material in embankment and cut sections after removing topsoil. 

The Department will pay for removal of masonry and concrete structures 
in accordance with section 204. 

The Engineer will measure Granular Material, Cl II and Granular 
Material, Cl III in place.  The Engineer will measure Granular Material, 
Cl III, required for constructing fills in water or constructing fills on poorly 
drained soil, as Backfill, Swamp. 

The Engineer will measure Underdrains, Bank in accordance with 
subsection 404.04. 

The cost of trimming the subgrade and slopes, to the required tolerances 
is included in the unit prices for other pay items. 

The cost of restoring borrow and disposal areas is included in the unit 
prices for other pay items. 

C. Excavation, Rock.  The Engineer will measure Excavation, Rock 
by the staked-section method with no allowance for overbreak.  The 
Department considers overbreak the material removed outside the area 
shown on the plans or Engineer-approved cross section for rock 
excavation. 

The Engineer will not make deductions for rock projecting inside the lines 
of the cross section, within the limits required. 

The Engineer will measure boulders greater than ½ cubic yard 
individually and will calculate the volume from average dimensions taken 
in three directions.  The Department will pay for boulders, greater than 
½ cubic yard, as Excavation, Rock. 

The Engineer will measure removal of overburden as Excavation, 
Earth. 

D. Peat Excavation and Swamp Backfill.  The Engineer will measure 
total Excavation, Peat in its original position. 

For the measurement of partial Excavation, Peat and displacement, the 
Engineer will include the volume of the peat excavated to form the 
trench, and the excavation of the upheaved peat in the trench.  The 
Engineer will estimate the volume of upheaved peat, required for 
removal from the trench, at 100 percent of the actual peat displaced.  
The Department will not include peat, displaced outside the pay limits 
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shown on the plans, in the pay quantity.  The Engineer will take borings 
to determine the depth of displacement for calculating pay quantities. 

The Department will pay for excavating peat, muck, marl, and underlying 
very soft clay as Excavation, Peat. 

The unit price for Excavation Peat, includes the cost of re-handling 
waste material to facilitate displacement. 

In the treatment of peat marshes, the Department will not allow claims for 
delays lasting less than 60 days caused by Department testing and 
determination of corrective methods.  Perform corrective work in areas 
requiring the total excavation method at no additional cost to the 
Department. 

The Department and the Contractor will share equally, the costs for 
corrective work in areas where the partial peat excavation and 
displacement method is required or directed by the Engineer.  Payment 
for the corrective work includes excavation and relief trenches.  If the 
Engineer recommends placement of a temporary surcharge, the 
Department will pay for half the swamp backfill quantity required for the 
surcharge.  The Department will pay for half the quantity of swamp 
backfill removed as Excavation, Earth, after the backfill stabilizes or the 
required settlement occurs. 

If shown on the plans, the Department will pay for placement of 
temporary surcharge at the unit price for Embankment, CIP or Backfill, 
Swamp.  The Department will pay for the removal of temporary 
surcharge at the unit price for Excavation, Earth. 

The cost of maintaining a temporary surcharge, moved forward as the fill 
progresses, is included in the unit prices for other relevant pay items 

The Engineer will measure Backfill, Swamp in its original position.  To 
facilitate measurement, isolate an area in the borrow pit or roadway cut 
as the exclusive source of material for Backfill, Swamp.  If the Engineer 
requires more than initial and final cross sections to measure and 
calculate the volume of material removed, pay the Department for 
additional cross sections and calculations. 

If not practical to calculate the volume of Backfill, Swamp in its original 
position, the Engineer will calculate the volume within the limits shown on 
the plans, or from fill borings, and increase the volume by 15 percent.  
The Engineer will not increase the Backfill, Swamp volume by 
15 percent if the peat excavation results in a dry hole. 

The Engineer will not increase the volume of Backfill, Swamp by 
15 percent if the material is used to construct sand core fills regardless of 
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whether sand core fills are shown on the plans or directed by the 
Engineer. 

E. Subgrade Undercutting and Subgrade Manipulation. 

1. Subgrade Undercutting.  The Engineer will measure Subgrade 
Undercutting in its original position.  The Department will not make 
deductions in subgrade undercut quantities for areas where 
underdrain is installed. 

The Department will not adjust the unit price for changes to the 
quantity of the type of Subgrade Undercutting required. 

The unit price for Subgrade Undercutting of the type required 
includes the cost of removal and disposal of unsuitable material, and 
replacement with required material. 

2. Subgrade Manipulation.  The Engineer will measure Subgrade 
Manipulation only in designated areas shown on the plans or 
directed by the Engineer. 

F. Earth Excavation and Embankment.  The cost of stepping side 
slopes is included in the unit prices for the relevant roadway 
embankment pay items. 

1. Embankment, LM.  The Engineer will measure Embankment, LM 
by volume, loose measure.  The unit price for Embankment, LM 
includes the cost of providing, hauling, placing, and compacting 
material at the required locations. 

2. Excavation, Earth and Embankment, CIP.  The Engineer will 
determine if payment for Excavation, Earth and Embankment, CIP 
will be based on plan quantities. 

If use of plan quantities is not feasible, the Engineer will measure 
Excavation, Earth and Embankment, CIP in accordance with the 
following: 

a. The Engineer will measure Excavation, Earth using the staked-
section method unless the Contractor performs excavation 
without predetermined excavation limits; 

b. The Engineer will measure Embankment, CIP based on the 
grade and cross section shown on the plans or approved by the 
Engineer, using the staked-section method.  The Engineer will 
not make allowance for increases in quantities of fill material 
required due to normal consolidation of the natural ground under 
the embankment.  If the Contractor disposes of surplus or 
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 unsuitable material outside the plan cross sections, the Engineer 
will not measure it as Embankment, CIP. 

If material is removed in embankment areas to a greater depth than 
required, the Department will only pay for the quantities of 
Excavation, Earth; Embankment, CIP; and Embankment, 
Structure, CIP as shown on the plans, or as directed by the 
Engineer. 

3. Embankment, Structure, CIP.  The Engineer will measure 
Embankment, Structure, CIP based on the grade and cross section 
shown in the plans, using the staked-section method.  The Engineer 
will not make allowance for increases in quantities of fill material 
required due to normal consolidation of the natural ground under the 
embankment. 

The Engineer will measure sound earth, if used as structure 
embankment under pile-supported footings, as Embankment, CIP. 

G. Machine Grading.  The Engineer will measure Machine Grading 
along the surface edge.  The Engineer will measure each side of the 
road, where work is performed, separately. 

H. Ditch Cleanout.  The Engineer will measure Ditch Cleanout along 
the center line of the ditch.  The Engineer will measure, and the 
Department will pay for the cost of restoring the ditch in accordance with 
section 816. 

I. Granular Blanket. 

1. Granular Blanket, Type 1.  The Engineer will measure Granular 
Blanket, Type 1, including the volume of Class II granular material, 
within the limits and to the depth shown on the plans or approved by 
the Engineer. 

2. Granular Blanket, Type 2.  The Engineer will measure Granular 
Blanket, Type 2 in place, and include the volumes of the drainage 
layer and Class II granular material, within the limits and to the depth 
shown on the plans or approved by the Engineer. 

J. Channel Excavation.  The Engineer will measure Excavation, 
Channel by volume in its original position. 
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Section 206.  EXCAVATION AND BACKFILL FOR STRUCTURES 

206.01. Description.  This work consists of clearing, removing old 
structures or parts of structures, removing materials required for 
constructing structures, disposing of excess or unsuitable material in 
accordance with subsection 205.03.P, and backfilling completed 
structures. 

206.02. Materials.  Provide materials in accordance with the following: 

Sound Earth.................................................................................... 205 
Class II Granular Material............................................................... 902 
Aggregate, 6A................................................................................. 902 
Geosynthetics................................................................................. 910 

A. Bridges, Pump Stations, Retaining Walls and Culverts (other 
than pipe).  Provide Class II granular material for backfilling bridges, 
pump stations, retaining walls, and culverts other than pipe. 

B. Miscellaneous Structures.  Unless otherwise required, provide 
sound earth to backfill miscellaneous structures.  Miscellaneous 
structures are structures other than bridges, pump stations, retaining 
walls, and culverts other than pipe. 

206.03. Construction. 

A. Foundation Excavation, and Rock Foundation Excavation.  
Excavate to allow for foundation unit construction.  If shown on the plans 
or approved by the Engineer, trim the footing excavation to the exact size 
of the footing and omit the footing forms.  For concrete placed on or 
against an excavated surface other than rock, do not disturb the bottom 
and side surfaces of the excavation before placing concrete.  Excavate 
to the required grade immediately before concrete placement. 

Before placing concrete, check the excavation depth and secure the 
Engineer’s approval of the foundation support material.  Place concrete 
in the absence of free-standing water.  Change the elevations for the 
bottom of footings, as directed by the Engineer to ensure a stable 
foundation. 

If directed by the Engineer, remove and replace unsound material under 
proposed structures, and replace with Department-approved material.  
Remove loose fragments, clean, and cut rock surface, or other hard 
material before placing concrete on required surface.  Level, step, or 
serrate the surface, as directed by the Engineer. 
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1. Foundation Excavation.  Excavate materials, including portions of 
the existing structures, within the foundation excavation limits shown 
on the plans, except rock foundation excavation. 

2. Rock Foundation Excavation.  Excavate boulders measuring at 
least ½ cubic yard and rock or cemented soil in accordance with 
subsection 205.03.B. 

B. Backfill Placement and Compaction.  Place and compact backfill 
around completed structures. 

1. Placing Backfill.  Provide material for the type of structure requiring 
backfill in accordance with subsection 206.02. 

If soil, excavated from the site, meets material requirements, in 
accordance with subsection 206.02, the Contractor may use it to 
backfill around completed structures. 

Do not place backfill against the concrete structure until completion 
of the required curing, surface finishing, and waterproofing, and the 
Engineer approves.  Cover the inlet of each weep hole with 
geotextile blanket.  Immediately after the Engineer approves the 
structure, place backfill to protect the structure. 

Place backfill evenly around the structure to equalize horizontal 
loadings.  Backfill voids with sound earth, or another Department-
approved material. 

2. Compacting Backfill. 

a. Bridges, Pump Stations, Retaining Walls and Culverts (other 
than pipe).  For bridges, pump stations, retaining walls, and 
culverts, other than pipe culverts, place backfill material in 6-inch 
layers.  Compact each layer to 100 percent of the maximum unit 
weight in the load bearing area.  The load bearing area is the 
area within the 1:1 slope, down and away from the outer limits of 
the bottom of the footing to the bottom of the excavation. 

Place backfill behind and around substructure units, between the 
outer limits of the bottom of the footing and the surface elevation, 
in layers no greater than 6 inches deep.  Compact backfill to at 
least 95 percent of the maximum unit weight. 

Place backfill between the bottom of footing elevation and the 
bottom of slope paving subbase, in layers no greater than 
6 inches deep.  Compact to at least 95 percent of the maximum 
unit weight. 
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Compact granular material with a moisture content below 
saturation, as determined by the One Point Cone Chart in the 
Density Testing and Inspection Manual.  If the material contains 
excess moisture, dry to the required moisture content before 
compacting. 

b. Miscellaneous Structures.  For miscellaneous structures, place 
backfill in 6-inch layers, and compact to at least 95 percent of the 
maximum unit weight. 

The Engineer may approve an increase in the thickness of layers 
if the Contractor obtains the required compaction results. 

206.04. Measurement and Payment. 

Pay Item Pay Unit 
Excavation, Fdn.................................................................. Cubic Yard 
Excavation, Rock Fdn......................................................... Cubic Yard 
Backfill, Structure, CIP........................................................ Cubic Yard 
Backfill, Structure, LM......................................................... Cubic Yard 
Aggregate, 6A..................................................................... Cubic Yard 

A. Excavation.  The Department does not consider excavation to 
include removal of ice, water, or liquids.  Unless otherwise required, the 
cost of sheeting, shoring, and dewatering is included in the unit prices for 
relevant structure excavation pay items. 

1. Excavation, Foundation.  The Engineer will base payment for 
Excavation, Fdn on plan quantity, in accordance with subsection 
109.01.A.  Unless otherwise shown on the plans, the Engineer will 
determine the plan quantities using the space bounded by the 
existing ground surface or exposed portions of the existing 
substructure, the elevation of the bottom of the foundation, and the 
1:1 slopes extending outward and upward from points 18 inches 
outside the bottom of the footing. 

If not shown on the plans, the Department will pay for removal of 
piling below the bottom of footing elevations, encountered during 
structure excavation, as extra work. 

2. Excavation, Rock Foundation.  The Engineer will measure 
Excavation, Rock Fdn in its original position for the amount of rock 
excavated within vertical planes through the footing neat lines.  The 
Engineer will make allowance for overbreak if the Engineer 
determines it is impractical to excavate to the neat lines of the 
footing.  The Engineer will measure the amount of overbreak by 
actual cross sections of the footing excavation.  Overbreak 
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allowance is limited to vertical planes 6 inches outside and parallel to 
the neat lines of the footing, and to a depth of 3 inches below the 
elevation of the bottom of the footing, as shown on the plans. 

Rock foundation excavation does not include removal of portions of 
existing structures. 

B. Backfill. 

1. Backfill, Structure, CIP.  The Engineer will base payment for 
Backfill, Structure, CIP on plan quantity, in accordance with 
subsection 109.01.A, regardless of the foundation excavation slope.  
The Engineer will not measure material placed outside the maximum 
pay limits shown on the plans. 

The Department will pay for Class II granular material used to backfill 
bridges, pump stations, retaining walls, and culverts other than pipe, 
as Backfill, Structure, CIP. 

2. Sound Earth.  The cost of sound earth used as backfill material for 
miscellaneous structures is included in the unit prices for relevant 
pay items. 

3. Aggregate, 6A.  The Engineer will measure Aggregate, 6A by 
volume, loose measure.  The unit price for Aggregate, 6A includes 
the cost of providing, hauling, and placing material at locations 
directed by the Engineer. 
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Section 207.  OBLITERATING ROADWAY 

207.01. Description.  This work consists of obliterating existing or 
temporary roadways, as required by the contract. 

Obliterating roadway applies to those portions of the existing or 
temporary roadway, outside the limits of the new roadway. 

207.02. Materials.  None specified. 

207.03. Construction.  If an existing or temporary roadway is no longer 
needed for traffic, remove the HMA or concrete pavement and fill ditches 
and obliterate the roadway, using grading operations.  Provide suitable 
drainage and blend the area with the surrounding ground contours. 

Construct natural-appearing obstructions in the old roadway to prevent 
use by traffic.  Break down and bury or remove old structures.  If 
required, scarify the obliterated roadway to mix aggregate surfacing 
materials with earth, and leave in a smooth condition. 

Topsoil, seed, fertilize, and mulch obliterated areas in accordance with 
section 816. 

If approved by the Engineer, the Contractor may obliterate the roadway 
by breaking the pavement to provide drainage and covering to at least 
12 inches deep, with Department-approved material provided by the 
Contractor. 

207.04. Measurement and Payment. 

Pay Item Pay Unit 
Obliterate Old Road......................................................... Station, Acre 

The Engineer will measure Obliterate Old Road along the centerline of 
the roadway requiring obliteration and outside the limits of the new 
roadway. 

The Engineer will measure the removal of HMA surface as HMA 
Surface, Rem  or Pavt, Rem, in accordance with subsection 204.04 or 
subsection 501.04, respectively, as appropriate.  The Engineer will 
measure the removal of concrete pavement as Pavt, Rem, in 
accordance with subsection 204.04. 

The Engineer will measure, and the Department will pay for seeding, 
fertilizer, topsoil surface, and mulch in accordance with section 816. 

The Department will pay for materials, salvaged from the obliterated 
roadway and used in the construction of the new roadway, at the unit 
prices for the relevant pay items. 
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Section 208.  SOIL EROSION AND SEDIMENTATION CONTROL 

208.01. Description.  This work consists of installing and maintaining 
erosion and sedimentation controls to minimize soil erosion and control 
sediment from leaving the right-of-way and affecting water resources of 
the State of Michigan and adjacent properties.  Complete this work in 
accordance with this section and the Soil Erosion and Sedimentation 
Control (SESC) Manual.  The Department considers the terms 
“stabilization” and “erosion control measures” as defined in the SESC 
Manual. 

Failure by the Contractor to install and maintain soil erosion controls may 
result in project shutdown, fines from the MDNRE, or both.  The 
Contractor is responsible for obtaining applicable federal, state, and local 
permits when disturbing areas outside Department right-of-way or 
outside Department acquired easement areas. 

208.02. Materials.  Provide materials in accordance with the following: 

Coarse Aggregate, 6A....................................................................902 
Granular Material Class II .............................................................. 902 
Dense-Graded Aggregate, 21AA, 22A........................................... 902 
Open-Graded Aggregate, 34R ....................................................... 902 
Fencing Materials ........................................................................... 907 
Culvert Pipe .................................................................................... 909 
Geosynthetics................................................................................. 910 
Riprap ............................................................................................. 916 
Heavy Riprap.................................................................................. 916 
Coarse Aggregate, 3 × 1 ................................................................ 916 
Cobblestone ................................................................................... 916 
Temporary Plastic Sheet ................................................................ 916 
Sand and Stone Bags..................................................................... 916 
Turbidity Curtain ............................................................................. 916 

208.03. Construction. 

A. Area Limitations.  Conduct work to minimize soil erosion. 

Limit the area of earth disturbance to 50 stations of dual roadways, or 
100 stations of single roadway during clearing and grading.  The 
Engineer may change the limits of exposed surface area based on the 
Contractor's ability to minimize erosion and prevent offsite sedimentation. 

Do not disturb lands and waters outside the limits of earth disturbance, 
within the right-of-way, without prior approval from the Engineer.  
Restore Contractor-disturbed areas beyond the plan or Engineer-
approved limits at no additional cost to the Department. 
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Obtain and give the Engineer copies of local, state, or federally required 
permits before disturbing sites outside the right-of-way, such as borrow, 
waste or disposal areas, haul roads, or storage sites.  Provide temporary 
and permanent erosion and sedimentation controls in accordance with 
the permits. 

B. Time Limitations.  Bring grading sections to the final earth grade as 
soon as possible.  Completion of the final earth grade does not include 
topsoil or other permanent restoration measures.  The Engineer will 
consider the earth grade final and ready for placement of topsoil and 
permanent soil erosion control measures when the Contractor constructs 
a slope, channel, ditch, or other disturbed area in accordance with 
subsection 205.03.N.  Complete topsoil placement and stabilize slopes, 
channels, ditches, and other disturbed areas within five calendar days 
after final earth grade with permanent soil erosion control measures.  
Permanently restore and place topsoil on slopes and ditches within 
150 feet of lakes, streams, or wetlands within 24 hours of achieving final 
earth grade, using permanent soil erosion control measures.  Do not 
prolong trimming, finishing final earth grade, or both, to permanently 
stabilize the project at one time. 

C. Construction and Maintenance of Erosion and Sedimentation 
Controls.  Construct temporary or permanent erosion and sedimentation 
controls in accordance with the SESC Manual, details shown on the 
plans, or as directed by the Engineer. 

Maintain temporary erosion and sedimentation controls as necessary to 
ensure their effectiveness until stabilization of the disturbed area.  
Dispose of sediment and debris removed from temporary sedimentation 
control devices in accordance with subsection 205.03.P. 

Maintain permanent erosion controls as necessary to ensure their 
effectiveness until project completion and acceptance.  Repair damaged 
areas, replace lost devices, and remove sediment as required.  Dispose 
of sediment and debris removed from permanent sedimentation control 
devices in accordance with subsection 205.03.P. 

1. Check Dams.  Install, maintain, and remove check dams across 
ditches. 

2. Sediment Traps and Basins.  If directed by the Engineer or shown 
on the plans, excavate 5 cubic yards or less, for sediment traps, and 
greater than 5 cubic yards for sediment basins.  Maintain, and fill 
sediment traps or sediment basins. 
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Prevent the excavated material from eroding into lakes, 
watercourses, or wetlands.  Install required check dams downstream 
from a trap or basin before excavating the trap or basin. 

3. Filter Bag.  Provide, place and remove, as directed by the Engineer, 
at least 225 square foot filter bags constructed of geotextile blanket.  
Pump water from the construction area into the filter bag to filter the 
water before it enters a watercourse.  Install gravel filter berms on 
the downslope side of the filter bag for additional protection in 
sensitive areas, or where the Engineer determines the filter bag is 
not effectively removing the sediment.  Place the filter bag in an 
upland vegetated area, on level ground, above, and as far as 
possible from watercourse banks.  Use one pump discharge hose 
per filter bag, unless otherwise approved by the Engineer.  Use 
multiple filter bags as necessary to ensure effective filtration.  The 
Engineer must approve the location of the filter bag, before pumping 
begins.  Replace or dispose of the filter bag and its contents when no 
longer effective or required.  Dispose of filter bags in accordance 
with subsection 205.03.P. 

The Contractor may discharge silt-free, sediment-free water directly 
to a watercourse. 

4. Sand and Stone Bags.  Provide, place, maintain, remove, and 
dispose of sand or stone bags.  Use non-contaminated sediment-
free materials, approved by the Engineer.  The stone from stone 
bags may remain in place after the required period, if the bags are 
cut open and the stone spread evenly, as directed by the Engineer. 

5. Silt Fence.  Provide, install, maintain, remove, and dispose of silt 
fence, consisting of woven geotextile fabric stapled to, and supported 
by posts.  Place material removed from trenching in the silt fence on 
the upslope side of the silt fence.  In areas where water ponds 
behind the silt fence, provide a stone filter to channel away the water 
and prevent failure.  Silt fence may remain in place after the required 
period, if directed by the Engineer. 

6. Gravel Filter Berm.  Provide, place, maintain, remove, and dispose 
of gravel filter berms consisting of coarse aggregate 6A or open-
graded aggregate 34R.  Do not use gravel filter berm in lieu of a 
check dam in a ditch. 

7. Inlet Protection, Fabric Drop.  Provide, place, maintain, and 
remove fabric drop inlet protection devices, as directed by the 
Engineer.  Remove and dispose of accumulated sediment as 
necessary. 
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8. Inlet Protection, Geotextile and Stone.  Provide, place, maintain, 
remove, and dispose of geotextile blanket, coarse aggregate 6A, or 
open-graded aggregate 34R, or both, for inlet protection.  Remove 
and dispose of accumulated sediment as necessary. 

9. Inlet Protection, Sediment Trap.  Excavate, provide, maintain, 
remove, and dispose of sediment traps consisting of geotextile 
blanket, and coarse aggregate 6A, or open-graded aggregate 34R.  
Remove and dispose of accumulated sediment as necessary. 

10. Temporary Plastic Sheets or Geotextile Cover.  Provide, place, 
maintain, remove, and dispose of plastic sheets or geotextile cover.  
Secure temporary plastic sheets or geotextile cover as directed by 
the Engineer. 

11. Sand Fence.  Provide, maintain, remove, and dispose of fence to 
prevent sand from migrating onto roads. 

12. Aggregate Cover.  Provide, place, maintain, remove, and dispose of 
geotextile separator and dense-graded aggregate 21AA, coarse 
aggregate 3×1, coarse aggregate 6A or other Engineer-approved 
material. 

13. Gravel Access Approach.  Provide, place, maintain, remove, and 
dispose of geotextile separator and coarse aggregate 3×1 or other 
Engineer approved-material. 

14. Turbidity Curtain.  Provide, install, maintain, remove, and dispose 
of shallow or deep turbidity curtain at the locations shown on the 
plans, or as directed by the Engineer. 

Use shallow turbidity curtain when the water is no greater than 2 feet 
deep.  Use deep turbidity curtain when the water is greater than 
2 feet deep. 

Provide a floating or staked turbidity curtain, as required.  During 
removal, minimize sediment loss. 

15. Intercepting Ditch.  Construct and maintain intercepting ditches at 
the location shown on the plans, or as directed by the Engineer.  
Remove ditches when directed by the Engineer. 

D. Removal of Erosion and Sedimentation Control Facilities.  
Remove or obliterate temporary erosion and sedimentation controls 
when the permanent controls are complete and approved, unless 
otherwise directed by the Engineer.  Do not remove temporary controls 
next to lakes, watercourses, or wetlands until the establishment of turf on 
the adjacent slopes.  Before placing topsoil, permanent seed, and 
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fertilizer, remove or incorporate mulch, placed for temporary erosion 
control, into the slope.  Minimize erosion and sedimentation into 
watercourses during removal of erosion controls.  Repair damage 
caused during the removal of erosion controls at no additional cost to the 
Department. 

208.04. Measurement and Payment. 

Pay Item Pay Unit 
Erosion Control, Check Dam, Stone .............................................Foot 
Erosion Control, Sediment Trap ...................................................Each 
Erosion Control, Sediment Basin ....................................... Cubic Yard 
Erosion Control, Filter Bag ...........................................................Each 
Erosion Control, Sand Bag...........................................................Each 
Erosion Control, Stone Bag..........................................................Each 
Erosion Control, Silt Fence............................................................Foot 
Erosion Control, Gravel Filter Berm ..............................................Foot 
Erosion Control, Inlet Protection, Fabric Drop..............................Each 
Erosion Control, Inlet Protection, Geotextile and 

Stone......................................................................................Each 
Erosion Control, Inlet Protection, Sediment Trap.........................Each 
Erosion Control, Temp Plastic Sheet/Geotextile 

Cover..........................................................................Square Yard 
Erosion Control, Sand Fence ........................................................Foot 
Erosion Control, Aggregate Cover ...................................Square Yard 
Erosion Control, Gravel Access Approach...................................Each 
Erosion Control, Maintenance, Sediment Removal ........... Cubic Yard 
Erosion Control, Turbidity Curtain (Shallow) .................................Foot 
Erosion Control, Turbidity Curtain (Deep) .....................................Foot 
Ditch, Intercepting......................................................................Station 

The Department will not pay for repairing or replacing temporary or 
permanent SESC measures damaged by the Contractor’s negligence.  
The Department will pay for repairing or replacing temporary or 
permanent SESC measures damaged by causes other than the 
Contractor’s negligence, at the contract unit price for the relevant pay 
items. 

A. Erosion Control, Check Dam, Stone.  The Engineer will measure 
Erosion Control, Check Dam, Stone in place.  The unit price for 
Erosion Control, Check Dam, Stone includes the cost of providing, 
placing, maintaining, and removing the stone check dam. 
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B. Erosion Control, Sediment Trap or Basin. 

1. Erosion Control, Sediment Trap.  The unit price for Erosion 
Control, Sediment Trap includes the cost of excavating, 
constructing, maintaining, and removing sediment traps. 

The Department will pay separately for removing and disposing of 
accumulated sediment or debris from a sediment trap as Erosion 
Control, Maintenance, Sediment Removal. 

2. Erosion Control, Sediment Basin.  The Engineer will measure 
Erosion Control, Sediment Basin by volume, loose measure.  The 
unit price for Erosion Control, Sediment Basin includes the cost of 
excavating, constructing, maintaining, and removing the sediment 
basin. 

The Department will pay separately for removing and disposing of 
accumulated sediment or debris from a sediment basin as Erosion 
Control, Maintenance, Sediment Removal. 

C. Erosion Control, Filter Bag.  The unit price for Erosion Control, 
Filter Bag includes the cost of providing, placing, maintaining, and 
disposing of the filter bag and its contents, and restoring the filter bag 
site. 

The unit price for Erosion Control, Gravel Filter Berm includes the cost 
of gravel filter berm used in conjunction with a filter bag. 

D. Erosion Control, Sand Bag and Erosion Control, Stone Bag.  
The Engineer will measure Erosion Control, Sand Bag and Erosion 
Control, Stone Bag in place.  The unit prices for Erosion Control, 
Sand Bag and Erosion Control, Stone Bag include the cost of 
providing, placing, maintaining, removing, and disposing of the sand or 
stone bags.  

E. Erosion Control, Silt Fence.  The Engineer will measure Erosion 
Control, Silt Fence in place excluding overlaps.  The unit price for 
Erosion Control, Silt Fence includes the cost of providing, installing, 
maintaining, removing, and disposing of the fence and posts.   

The Department will pay separately for removing and disposing of 
accumulated sediment or debris from behind silt fence as Erosion 
Control, Maintenance, Sediment Removal. 

F. Erosion Control, Gravel Filter Berm.  The Engineer will measure 
Erosion Control, Gravel Filter Berm in place.  The unit price for 
Erosion Control, Gravel Filter Berm includes the cost of providing, 
placing, maintaining, removing, and disposing of the gravel filter berm. 
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G. Erosion Control, Inlet Protection. 

1. Erosion Control, Inlet Protection, Fabric Drop.  The unit price for 
Erosion Control, Inlet Protection Fabric Drop includes the cost of 
constructing, maintaining, and removing inlet protection fabric drops. 

2. Erosion Control, Inlet Protection, Geotextile and Stone.  The unit 
price for Erosion Control, Inlet Protection Geotextile and Stone 
includes the cost of constructing, maintaining, and removing 
geotextile and stone inlet protection. 

3. Erosion Control, Inlet Protection, Sediment Trap.  The unit price 
for Erosion Control, Inlet Protection, Sediment Trap includes the 
cost of excavating, constructing, maintaining, and removing sediment 
traps for inlet protection. 

The Department will pay separately for removing and disposing of 
accumulated sediment or debris from a sediment trap inlet protection 
device as Erosion Control, Maintenance, Sediment Removal. 

H. Erosion Control, Temporary Plastic Sheet/Geotextile Cover.  The 
unit price for Erosion Control, Temporary Plastic Sheet/Geotextile 
Cover includes the cost of constructing, maintaining, and removing 
temporary plastic sheets and geotextile covers. 

I. Erosion Control, Sand Fence.  The Engineer will measure Erosion 
Control, Sand Fence in place.  The unit price for Erosion Control, 
Sand Fence includes the cost of constructing, maintaining, and 
removing sand fence. 

J. Erosion Control, Aggregate Cover.  The unit price for Erosion 
Control, Aggregate Cover includes the cost of constructing, 
maintaining, and removing aggregate cover. 

K. Erosion Control, Gravel Access Approach.  The unit price for 
Erosion Control, Gravel Access Approach includes the cost of 
temporary culverts and ditching required to maintain existing drainage 
courses through or around gravel access approaches, and providing, 
constructing, maintaining, and removing gravel access approaches. 

L. Erosion Control, Maintenance, Sediment Removal.  The Engineer 
will measure Erosion Control, Maintenance, Sediment Removal by 
volume, loose measure.  The unit price for Erosion Control, 
Maintenance, Sediment Removal includes the cost of removing 
sediment and debris from erosion and sedimentation control devices, as 
required by the SESC Manual, and as necessary to ensure their 
effectiveness. 
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M. Erosion Control, Turbidity Curtain.  The Engineer will measure 
Erosion Control, Turbidity Curtain (Shallow) and Erosion Control, 
Turbidity Curtain (Deep) in place.  The unit prices for Erosion Control, 
Turbidity Curtain (Shallow) and Erosion Control Turbidity Curtain 
(Deep) include the cost of providing, installing, maintaining, and 
removing turbidity curtains. 

The unit price for Erosion Control, Maintenance, Sediment Removal 
includes the cost of removing and disposing of accumulated sediment or 
debris retained by the turbidity curtain. 

N. Intercepting Ditch.  The Engineer will measure Ditch, Intercepting 
in place along the ditch centerline.  The unit price for Ditch, Intercepting 
includes the cost of constructing, maintaining, and removing the 
intercepting ditch. 
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Section 209.  PROJECT CLEANUP 

209.01. Description.  This work consists of removing and disposing of 
debris; including fences, fallen timber, logs, guardrail sections and posts, 
rocks, boulders, and other rubbish from the Contractor’s operations 
within the project limits in accordance with section 201 and section 205. 

209.02. Materials.  None specified. 

209.03. Construction.  Provide project cleanup as an ongoing operation.  
Perform project cleanup within the right-of-way, but over an area no 
greater than 50 feet beyond the limits of earth disturbance for the length 
of the project. 

Fill holes and ruts, resulting from construction operations, with 
Department-approved material.  Compact and level filler materials and 
restore ruts and holes to the surrounding contour in accordance with 
section 816, or as directed by the Engineer. 

Clean existing culverts, sewers, or drainage structures that contain 
sediment or debris from the construction operation. 

209.04. Measurement and Payment. 

Pay Item Pay Unit 
Project Cleanup ..................................................................Lump Sum 

The Department will pay for Project Cleanup upon completion of the 
cleanup operation.  If the contract does not include a pay item for 
Project Cleanup, the Department will consider the cost of this work to 
be included in the contract unit prices for other relevant pay items. 
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Section 301.  SUBBASE 

301.01. Description.  This work consists of constructing a granular 
subbase on a surface approved by the Engineer. 

301.02. Materials.  Provide material in accordance with the following: 

Granular Material Class II............................................................... 902 

301.03. Construction.  Spread the subbase material evenly and 
compact to at least 95 percent of the maximum unit weight, at a less-
than-optimum moisture content, for its entire thickness.  Place the 
subbase in one layer if the compacted depth is less than 15 inches.  
Where the required depth is more than 15 inches, place the material in 
layers of equal thickness.  Construct the subbase to plan grade within a 
tolerance of plus 1 inch. 

Do not place subbase on frozen, soft, unstable, or rutted subgrade.  If 
subbase material becomes mixed with subgrade material, remove, 
dispose of, and replace the subbase material at no additional cost to the 
Department. 

301.04. Measurement and Payment. 

Pay Item Pay Unit 
Subbase, LM ...................................................................... Cubic Yard 
Subbase, CIP ..................................................................... Cubic Yard 

A. Subbase, LM.  The Engineer will measure Subbase, LM based on 
hauling unit dimensions and load count before placement and 
compaction.  The unit price for Subbase, LM includes the cost of 
providing, hauling, placing, compacting, and shaping the material. 

B. Subbase, CIP.  The Engineer will measure Subbase, CIP by the 
staked-section method as described in subsection 205.04.  The unit price 
for Subbase, CIP includes the cost of providing, hauling, placing, 
compacting, and shaping the material. 
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Section 302.  AGGREGATE BASE COURSE 

302.01. Description.  This work consists of constructing an aggregate 
base course on a surface approved by the Engineer. 

302.02. Materials.  Provide materials in accordance with the following: 

Dense-Graded Aggregate 21AA, 21A, 22A.................................... 902 

Provide aggregate meeting the aggregate series shown on the plans. 

302.03. Construction. 

A. Placing and Compacting.  Provide a ticket with each load, stating 
the following information: 

1. Project number, 
2. Aggregate source, 
3. Aggregate series, 
4. Date, 
5. Time, 
6. Truck identifier number, 
7. Supplier name, and 
8. Type of aggregate approval. 

If the contract documents require payment by weight, ensure the ticket 
includes the gross weight, tare weight, and net weight to the nearest 
100 pounds.  Determine the truck tare weight at least twice daily. 

If the contract documents do not require payment by weight, the 
Engineer may accept written documentation in lieu of tickets.  Written 
documentation must identify the pay item of the material and include all 
information listed above except time and truck identifier number. 

Provide and place aggregate with a uniform gradation, free of 
contamination and segregation.  Do not place aggregate base on frozen, 
soft, unstable or rutted subgrade, subbase, or aggregate base.  Do not 
rut or distort the subbase material or aggregate base during spreading. 

The Contractor may use additives to facilitate compaction, shaping, and 
maintenance of the aggregate surface. 

Compact the aggregate layers to a uniform thickness, no greater than 
6 inches.  Compact each layer of aggregate base to at least 98 percent 
of the maximum unit weight at a moisture content no greater than 
optimum for aggregate base under hot mix asphalt pavement.  Compact 
each layer of aggregate base to at least 95 percent of the maximum unit 
weight at a moisture content no greater than optimum for aggregate base 
under concrete pavement. 
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Shape the finished surface and the layer thickness to within ±½ inch of 
the crown and grade shown on the plans. 

If placing aggregate base in a layer no greater than 3 inches, compact 
using pneumatic-tired rollers or vibratory compactors to at least 
95 percent of the maximum unit weight at a moisture content no greater 
than optimum.  
Remove, dispose of, and replace aggregate base material that mixes 
with subbase or subgrade material, at no additional cost to the 
Department. 

B. Conditioning Aggregate Base.  Shape the finished surface of the 
existing aggregate base course to within ±½ in of the grade and cross 
section shown on the plans.  Provide additional aggregate to address 
irregularities and obtain the required grade or cross section. 

To correct surface irregularities or to add more material, mix the loose 
and compacted materials to at least 2 inches deep and recompact.  
Compact the aggregate base as specified in subsection 302.03.A. 

C. Maintenance During Construction.  Maintain the aggregate base 
course layer at the required line, grade, and cross section until 
placement of the next layer.  Ensure the exposed aggregate base course 
layer remains smooth, compacted, and uncontaminated. 

If the subgrade, subbase, or aggregate base is damaged due to the 
Contractor’s operations or construction traffic, restore to the required 
condition at no additional cost to the Department. 

302.04. Measurement and Payment. 

Pay Item Pay Unit 
Aggregate Base..............................................................................Ton 
Aggregate Base, LM........................................................... Cubic Yard 
Aggregate Base, _ inch ....................................................Square Yard 
Aggregate Base, Conditioning............................ Station, Square Yard 

A. Aggregate Base.  The Engineer will determine the moisture content 
and pay weights in accordance with section 109. 

The Engineer will measure Aggregate Base by the scale weight of the 
material, including admixtures, and moisture content no greater than 
6 percent. 

The Engineer will perform moisture tests at the start of weighing 
operations and if construction operations, weather conditions, or other 
causes may change the moisture content of the material.  If tests indicate 
a moisture content greater than 6 percent, the Engineer will deduct the 
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weight of the excess moisture from the scale weight of the aggregate 
until moisture tests indicate the moisture content is no greater than 
6 percent. 

B. Aggregate Base, LM.  The Engineer will measure Aggregate Base, 
LM based on hauling unit dimensions and load count, before placement 
and compaction.  The unit price for Aggregate Base, LM includes the 
cost of providing, hauling, placing, compacting, and shaping the material, 
and providing water for compaction. 

C. Aggregate Base, _ inch.  The Engineer will measure Aggregate 
Base, _ inch by width and length, for the specified depth, as shown on 
the plans. 

D. Aggregate Base, Conditioning.  If the contract documents require 
payment for Aggregate Base, Conditioning in station pay units, the 
Engineer will measure along the construction centerline of the roadway. 

If the contract documents require payment for Aggregate Base, 
Conditioning in area pay units, the Engineer will measure by the width 
and length shown on the plans. 

If the contract documents do not include the pay item Aggregate Base, 
Conditioning, the Department will consider the cost of conditioning 
aggregate base and providing additives and water for compaction and 
maintenance, to be included in other aggregate base pay items. 
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Section 303.  OPEN-GRADED DRAINAGE COURSES 

303.01. Description.  This work consists of constructing an Open-
Graded Drainage Course (OGDC), as required by the contract, on a 
surface approved by the Engineer. 

303.02. Materials.  Provide Open-Graded Aggregate 4G as required by 
the contract. 

303.03. Construction.  Provide and install the separation treatment for 
the OGDC, as shown on the plans, between the OGDC and the subbase 
or subgrade.  Place the OGDC as required by the contract. 

303.04. Measurement and Payment.  The Engineer will measure and 
the Department will pay for OGDC according to the contract. 
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Section 304.  RUBBLIZING PORTLAND CEMENT CONCRETE 
PAVEMENT 

304.01. Description.  This work consists of preparing, shattering, 
compacting reinforced or non-reinforced Portland Cement Concrete 
(PCC) pavement to provide a rubblized base, and disposing of excess 
and deleterious material in accordance with subsection 205.03.P. 

304.02. Materials.  Provide material in accordance with the following: 

Dense-Graded Aggregate 21AA .................................................... 902 

304.03. Construction. 

A. Equipment.  Use an Engineer-approved water system to suppress 
dust generated from pavement shattering operations. 

For rubblizing pavement, use one of the following types of self-contained, 
self-propelled pavement breaking equipment: 

1. Resonant frequency equipment producing a low amplitude breaking 
force; or 

2. Multiple impact hammer equipment, capable of lifting and falling in 
an independent, adjustable, random sequence with variable force of 
impact. 

If using impact hammer equipment, the number and spacing of hammers 
may vary.  Ensure the weights of individual hammers do not destroy the 
integrity of layers within 24 inches below the rubblized pavement. 

B. Preparation Work.  Before beginning pavement rubblizing, complete 
the following: 

1. Saw cut a relief joint full depth where rubblizing abuts concrete 
pavement required to remain or will be rubblized in a later stage. 

2. Match the elevation of pavement widening or shoulders to the 
adjacent pavement requiring rubblizing. 

3. Complete construction of drainage systems for the new pavement 
structures, including outlet endings.  Backfill and compact to the 
existing grade to prevent damage to the drainage system. 

4. Remove pavement shown on the plans or directed by the Engineer, 
over utilities or pipes with less than 18 inches of granular material 
cover, as measured from the bottom of the pavement to the top of 
the utility or pipe.  Extend the limits for pavement removal 3 feet 
beyond each side of utility or pipe.  Backfill the removal area with 
filler aggregate, in layers no greater than 6 inches, and compact. 

5. Remove loose patching material before rubblizing, as directed by the 
Engineer.  Do not fill voids before rubblizing. 
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C. Quality Control Checks.  Perform the following field checks and 
provide same day documentation of field checks to the Engineer. 

1. At the start and during rubblizing operations, establish, demonstrate, 
and document equipment capabilities, including the speed and 
impact frequency. 

2. At least once per lane, and every 1,500 feet, inspect the rubblized 
pavement to determine if the rubblizing operation has de-bonded the 
reinforcement from the concrete and is achieving the particle size 
specified in subsection 304.03.F. 

 Mechanically excavate an area of 25 square feet through the full 
depth of the pavement, taking care not to further rubblize.  Location 
of the check will be determined by the Engineer.  Notify the Engineer 
at least 2 hours before excavation to allow verification of results for 
acceptance. 

 If the Engineer directs, perform spot inspections to the top of 
reinforcement, using manual methods.  Considerable physical effort 
must be expended to inspect rubblized material by manual 
excavation.  Use a shovel or pick to excavate an area of 25 square 
feet.  Use a geologist pick or mason hammer to separate the 
concrete pieces above the reinforcing mat.  Remove as much 
material as possible and clean the remaining surface with a stiff-
bristled broom or brush to expose the reinforcing mat.  The 
Department considers the mat de-bonded if at least 80 percent of the 
mat is visible after excavation and sweeping. 

 If performing inspection using manual methods, sound concrete 
below the reinforcing mat to determine if material is fractured. 

 Restore inspection sites with filler aggregate and compact.  The 
Engineer may adjust the inspection frequency. 

3. Ensure the completed rubblized surface has a uniform appearance 
with no unbroken strips of pavement, exposed reinforcement, or 
visible joint filler and Hot Mix Asphalt (HMA) patching material. 

D. Compaction.  Before placing the HMA mixture, compact the 
rubblized pavement with vibratory steel-wheeled and pneumatic-tired 
rollers in the following sequence: 

1. At least two passes with a Z-grid vibratory roller, or steel drum roller, 
as approved by the Engineer, 

2. A third pass, and subsequent passes, with a pneumatic-tired roller, 
and 

3. A final pass just before HMA placement with a pneumatic-tired roller. 

The Department considers a pass, down and back in the same path. 
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Provide rollers with a nominal gross weight of at least 10 ton.  Operate 
vibratory rollers in a high vibration mode and at a speed no greater than 
6 feet per second, unless otherwise limited by the condition of the base, 
subbase, subgrade, or drainage features. 

The Contractor may apply water if the Engineer approves.  Avoid 
rehydrating cementitious materials. 

After compaction and before placing HMA, ensure the finished surface 
varies no more than ±1 inch, when tested with a 10-foot straightedge.  
Fill voids and depressions with filler aggregate and compact. 

E. Miscellaneous.  Do not allow vehicular traffic on the rubblized 
pavement before HMA placement, unless otherwise required for 
construction and maintenance of traffic, as approved by the Engineer.  
Maintain the compaction of portions of the rubblized pavement, with no 
exposed reinforcement, for crossroad or ramp traffic. 

In part-width construction areas, rubblize the pavement to the limits of 
the required overlay for that stage.  Saw cut the longitudinal joint deep 
enough to cut the tie bar, unless rubblizing extends beyond the 
centerline and past the tie bar. 

Avoid damaging items required to remain, including drainage structures 
and monument boxes. 

F. Acceptance Criteria.  The Engineer will observe quality control 
checks described in subsection 304.03.C and base acceptance on the 
following criteria: 

1. PCC pavement shattered to full-depth; 
2. Non-reinforced PCC pavement and concrete pavement patches  

reduced to unbound particles with a nominal diameter less than 
10 inches; 

3. Reinforced PCC pavement and concrete pavement patches, above 
the reinforcement, reduced to unbound particles with a nominal 
diameter from 2 inches to 6 inches; 

4. Reinforced PCC pavement and concrete pavement patches, below 
reinforcement, exhibit sporadic particles greater than 10 inches, 
provided the Engineer verifies de-bonding of reinforcement near the 
particle; 

5. No oversized particles at the surface for PCC pavements; 
6. De-bonding of reinforced pavement achieved, if the required particle 

size is met; 
7. Exposed reinforcement has been cut off below the surface and 

removed.  Embedded reinforcement may remain in place; 
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8. No visible joint sealant or HMA patching material on the compacted 
surface and voids filled with filler aggregate; 

9. Joints, and cracks greater than ¼ inch wide at the surface not 
distinguishable; and 

10. No displacement of underlying base, subgrade, or underdrains. 

304.04. Measurement and Payment. 

Pay Item Pay Unit 
Rubblized Pavt .................................................................Square Yard 
Filler Aggregate ..............................................................................Ton 
Saw Cut, Rubblize .........................................................................Foot 

A. Rubblized Pavement.  The unit price for Rubblized Pavt includes 
the cost of the following: 

1. Required quality control work, 
2. Rubblizing, 
3. Dust suppression, including water, 
4. Removing joint fillers and patching material, 
5. Cutting exposed steel, loading, hauling, and disposing of the steel 

and immediate restoration of disturbed rubblized concrete 
6. Breaking down or removing and disposing of oversized pavement 

pieces, 
7. Disposing of material removed from inspection areas, and 
8. Maintaining the condition of the rubblized pavement until placement 

of the HMA pavement. 

B. Filler Aggregate.  The unit price for Filler Aggregate includes the 
cost of producing, delivering, placing, leveling, and compacting the 
aggregate in rubblized pavement. 

C. Saw Cut, Rubblize.  The unit price for Saw Cut, Rubblize includes 
the cost of cutting a relief joint full depth where the rubblizing abuts 
concrete pavement, required to remain, or removed for other purposes, 
and cutting the longitudinal joint where necessary. 

The Department will pay for concrete pavement removal separately as 
Pavt, Rem, in accordance with section 204. 
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Section 305.  HMA BASE CRUSHING AND SHAPING 

305.01. Description.  This work consists of constructing new aggregate 
base from existing flexible pavement. 

305.02. Materials.  Provide material in accordance with the following: 

Dense-Graded Aggregate 21A, 21AA, 22A.................................... 902 

305.03. Construction.  Crush and shape Hot Mix Asphalt (HMA) to the 
depth and width shown on the plans.  The plans will also show 
construction staging and shoulder treatment.  Obtain the Engineer’s 
approval for the initial surfacing course HMA mix design before crushing 
begins. 

A. Equipment Requirements.  Provide a self-propelled rotary 
reduction crushing machine capable of crushing the pavement to the size 
required by the contract documents and mixing the crushed material with 
the underlying aggregate base to the required depth. 

Use a water sprinkling system approved by the Engineer to suppress 
dust generated from pavement crushing operations. 

Provide final grading equipment that includes automatic cross slope and 
crown control and an automated grade referencing system for 
longitudinal control. 

B. Crushing and Grading.  Unless otherwise required, reference the 
longitudinal crushed grade from the existing pavement surface or the 
new HMA pavement surface. 

The Contractor may blade the existing shoulder bituminous or seal coat 
material onto the mainline pavement before crushing.   

Uniformly crush existing bituminous pavement, including 1 inch to 
2 inches of the aggregate base, to the required width and depth.  Ensure 
95 percent of the crushed material has a maximum particle size of 
1½ inches, and the remaining 5 percent contains no particles larger than 
4 inches. 

Uniformly spread and compact the crushed material to the dimensions 
shown on the plans.  Use salvaged crushed material, if available, or 
dense-graded aggregate to add material to attain the plan grade or cross 
section.  Spread added aggregate uniformly before crushing or place 
aggregate on the crushed surface and remix to the full crushed depth. 

C. Compacting and Shaping.  Compact the crushed material to at 
least 98 percent of the maximum unit weight, at no greater than optimum 
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moisture content, in accordance with the Michigan Modified T 180 Test in 
the Density Testing and Inspection Manual. 

Repair base destabilized by over watering or non-uniform water 
application, damaged by Contractor operations, or from maintaining 
traffic, at no additional cost to the Department. 

D. Excess Crushed Material.  The Contractor may use excess 
crushed material as aggregate base or aggregate shoulder. 

E. Weather Limitations.  Do not crush HMA pavement if anticipated 
precipitation may destabilize the prepared base.  Crush and shape HMA 
base in accordance with the seasonal limitations specified in section 502. 

F. Acceptance Criteria.  The Engineer will inspect crushing and 
shaping work and base acceptance on all of the following criteria: 

1. Crushed material meets particle size requirements; 
2. After final shaping, the surface does not vary by more than ½ inch, 

when tested with a 10-foot straightedge; 
3. Immediately before paving, undulations or variations are corrected to 

meet the criteria in subsection 305.03.B and subsection 305.03.C; 
and 

4. Required density is maintained until the HMA surface material 
application. 

305.04. Measurement and Payment. 

Pay Item Pay Unit 
HMA Base Crushing and Shaping....................................Square Yard 
Material, Surplus and Unsuitable, Rem, LM....................... Cubic Yard 
Salv Crushed Material, LM ................................................. Cubic Yard 

A. HMA Base Crushing and Shaping.  The Engineer will base 
payment for HMA Base Crushing and Shaping on plan quantity, in 
accordance with subsection 109.01.A, regardless of any variation in 
depth. 

The unit price for HMA Base Crushing and Shaping includes the cost 
of water to obtain the required density, and scarifying, crushing, grading, 
shaping, rolling, and compacting existing HMA. 

B. Excess Crushed Material.  The Department will only pay for Salv 
Crushed Material, LM for use in other items of work if excess crushed 
material requires loading and hauling. 

The Engineer will measure, and the Department will pay for excess 
material loaded and hauled from locations on the project to attain the 
plan grade or cross section, in the final location as Salv Crushed 
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Material, LM or as shoulder or approach material in accordance with 
subsection 307.04. 

C. Material, Surplus and Unsuitable, Remove, LM.  The Department 
will only pay for Material, Surplus and Unsuitable, Rem, LM if the 
Contractor removes material from the project site and disposes in 
accordance with subsection 205.03.P. 

D. Trenching.  The Department will pay separately for Trenching, in 
accordance with subsection 307.04. 

E. Aggregate.  The Department will pay separately for additional 
aggregate as Aggregate Base, in accordance with subsection 302.04.  If 
Aggregate Base is not included in the contract documents, the 
Department will pay for additional aggregate as extra work. 
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Section 306.  AGGREGATE SURFACE COURSE 

306.01. Description.  This work consists of constructing aggregate 
surface course on a prepared subgrade or existing aggregate surface. 

306.02. Materials.  Provide materials in accordance with the following: 

Dense-Graded Aggregate 21A, 21AA, 22A, 23A ........................... 902 
Salvaged Aggregate ....................................................................... 902 

Provide Aggregate 21A, 21AA, or 22A if the plans show aggregate 
surface course later receiving a paved surface.  Provide Aggregate 23A 
if the plans show construction of aggregate surface without a paved 
surface.  Provide Dense-Graded Aggregate 21A, 21AA, 22A, 23A, or 
salvaged aggregate for temporary maintenance gravel. 

306.03. Construction. 

A. Preparation of Base.  When required, blade, or scarify and blade, 
existing aggregate surfaces to remove irregularities in the grade. 

B. Placing and Compacting.  Provide a ticket with each load, stating 
the following information: 

1. Project number, 
2. Aggregate source, 
3. Aggregate series, 
4. Date, 
5. Time, 
6. Truck identifier number, 
7. Supplier name, and 
8. Type of aggregate approval. 

If the contract documents require payment by weight, ensure the ticket 
includes gross weight, tare weight, and net weight to the nearest 
100 pounds.  Determine the truck tare weight at least twice daily. 

If the contract documents do not require payment by weight, the 
Engineer may accept written documentation in lieu of tickets.  Written 
documentation must identify the pay item of the material and include all 
information listed above except time and truck identifier number. 

Provide a uniform aggregate mixture, compacted in place to a uniform 
density full depth.  Provide a complete surface course to the line, grade, 
or cross section shown on the plans. 

Place maintenance gravel to provide a flush transition between 
shoulders, driveways and other areas for maintenance of traffic.  If 
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approved by the Engineer, the Contractor may leave maintenance gravel 
in place as part of the work. 

Do not place aggregate on unstable base, as determined by the 
Engineer.  Maintain the aggregate in a smooth, stable condition and 
provide dust control until removed or surfaced. 

Compact the aggregate layers to a uniform thickness, no greater than 
6 inches.  If placing HMA surface over the aggregate surface course, 
compact each aggregate layer to at least 98 percent of the maximum unit 
weight at a moisture content no greater than optimum.  For other 
aggregate surface course applications, compact each layer of aggregate 
to at least 95 percent of the maximum unit weight, at a moisture content 
no greater than optimum. 

Shape the finished surface and layers to within ±½ inch of the crown and 
grade shown on the plans. 

If placing aggregate base  in a layer  no greater than 3 inches, compact 
using pneumatic-tired rollers or vibratory compactors to at least 
95 percent of the maximum unit weight at a moisture content no greater 
than optimum. 

C. Use of Additives.  The Contractor may use additives to facilitate 
compaction and for dust control. 

306.04. Measurement and Payment. 

Pay Item Pay Unit 
Aggregate Surface Cse, _ inch ........................................Square Yard 
Aggregate Surface Cse ..............................................Cubic Yard, Ton 
Maintenance Gravel, LM .................................................... Cubic Yard 
Maintenance Gravel .......................................................................Ton 

A. Aggregate Surface Course.  The Engineer will measure Aggregate 
Surface Cse, _ inch by the width and length shown on the plans. 

The Engineer will determine the moisture content and pay weights as 
specified in section 109. 

If the contract requires weight measurement, the Engineer will measure 
Aggregate Surface Cse by the scale weight, including additives, at a 
moisture content no greater than 6 percent. 

The Engineer will perform moisture tests at the start of weighing 
operations and when construction operations, weather conditions, or 
other causes may change the moisture content of the material.  If tests 
indicate a moisture content greater than 6 percent, the Engineer will 
deduct the weight of the excess moisture from the scale weight of the 
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aggregate until moisture tests indicate the moisture content is no greater 
than 6 percent. 

The unit price for Aggregate Surface Cse, _inch and Aggregate 
Surface Cse, includes the cost of additives and water. 

B. Maintenance Gravel.  The Engineer will measure Maintenance 
Gravel, LM based on hauling unit dimensions and load count, before 
placement and compaction.  The unit price for Maintenance Gravel, LM 
includes the cost of constructing, maintaining, and removing the 
aggregate surface. 

The Engineer will measure Maintenance Gravel in tons by the scale 
weight of the material.  The Engineer will perform moisture tests at the 
start of weighing operations and if construction operations, weather 
conditions, or other causes may change the moisture content of the 
material.  If tests indicate a moisture content greater than 6 percent, the 
Engineer will deduct the weight of the excess moisture from the scale 
weight of the maintenance gravel until moisture tests indicate the 
moisture content is no greater than 6 percent. 
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Section 307.  AGGREGATE SHOULDERS AND APPROACHES 

307.01. Description.  This work consists of constructing aggregate 
shoulders or approaches on a prepared subgrade or existing aggregate 
surface. 

307.02. Materials.  Provide material in accordance with the following: 

Aggregate 21A, 21AA, 22A, 23A.................................................... 902 
Salvaged Aggregate ....................................................................... 902 

Provide the following aggregate grades for the class of shoulders and 
approaches required by the contract documents: 

A. For Class I, provide Aggregate 22A, 
B. For Class I requiring a paved surface, provide Aggregate 21A, 21AA 
or 22A, 
C. For Class II, provide Aggregate 23A, 
D. For Class III, provide salvaged aggregate or Aggregate 23A, 
E. For Class IV shoulders, provide existing shoulder material. 

For salvaged materials, provide Engineer-approved salvaged aggregate 
or other material from existing roads or stockpile.  Remove and dispose 
of particles larger than 2 inches from borrow or salvaged materials in 
accordance with subsection 205.03. 

307.03. Construction. 

A. Trenching.  Excavate, shape, and compact trenches to the width 
and depth required.  For trenches under Hot Mix Asphalt (HMA), 
compact the bottom of the trench to at least 98 percent of the maximum 
unit weight at no greater than optimum moisture content.  Compact the 
bottom of other trenches to 95 percent of the maximum unit weight.  The 
Engineer may allow 95 percent if 98 percent of maximum unit weight 
cannot be achieved. 

Take ownership of trenched material and dispose in accordance with 
subsection 205.03 at no additional cost to the Department. 

Place and maintain traffic control devices in accordance with section 
812, in shoulder areas that cannot be backfilled and compacted the 
same day.  Bring shoulder material flush with existing pavement the next 
calendar day. 

B. Constructing Shoulders and Approaches.  Provide a ticket with 
each load stating the following information: 

1. Project number, 
2. Aggregate source, 
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3. Aggregate series, 
4. Date, 
5. Time, 
6. Truck identifier number, 
7. Supplier name, and  
8. Type of aggregate approval. 

If the contract requires payment by weight, ensure the ticket includes the 
gross weight, tare weight, and net weight to the nearest 100 pounds.  
Determine the truck tare weight at least twice daily. 

If the contract does not require payment by weight, the Engineer may 
accept written documentation in lieu of tickets.  Written documentation 
must identify the pay item of the material and include all information 
listed above except time and truck identifier number. 

Provide aggregate with a uniform gradation, free of contamination and 
segregation when placed.  Do not place aggregate shoulder and 
approach material on frozen, soft, unstable, or rutted subgrade, subbase, 
or aggregate base. 

The Contractor may use additives to facilitate compaction, shaping, and 
maintenance. 

Scarify the existing surface full-width to at least 2 inches deep if adding 
aggregate material. 

Do not rut or distort the subbase material or aggregate base during 
spreading.  Place and compact material without damaging adjacent 
paved surfaces.  Maintain aggregate material in a smooth, stable 
condition, and provide dust control. 

Maintain compacted aggregate flush with each layer of placed HMA. 

Grade aggregate material to provide drainage off the shoulder. 

C. Density Requirements.  If placing material in a layer no greater 
than 3 inches compact using pneumatic-tired rollers or vibratory 
compactors. 

1. Class I Shoulders and Approaches.  Compact Class I shoulders 
and approaches to at least 98 percent of the maximum unit weight at 
no greater than optimum moisture content. 

2. Class II and Class III Shoulders and Approaches.  Compact 
Class II and Class III shoulders and approaches to at least 
95 percent of the maximum unit weight at no greater than optimum 
moisture content. 
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3. Class IV Shoulders.  Compact Class IV shoulders to at least 
95 percent of the maximum unit weight at no greater than optimum 
moisture content. 

D. Excess or Unsuitable Aggregate Material.  The Contractor may 
use excess or unsuitable aggregate in fills in accordance with section 
205. 

Take ownership and dispose of unused material in accordance with 
subsection 205.03 at no additional cost to the Department. 

307.04. Measurement and Payment. 

Pay Item Pay Unit 
Trenching...................................................................................Station 
Shoulder, Cl _ ................................................................................Ton 
Shoulder, Cl _ , LM............................................................. Cubic Yard 
Shoulder, Cl _ , CIP............................................................ Cubic Yard 
Shoulder, Cl _ , _ inch ......................................................Square Yard 
Approach, Cl _ ...............................................................................Ton 
Approach, Cl _ , LM............................................................ Cubic Yard 
Approach, Cl _ , CIP........................................................... Cubic Yard 
Approach, Cl, _ , _ inch ....................................................Square Yard 

A. Trenching.  The Engineer will measure Trenching along each 
pavement edge. 

The unit price for Trenching includes the cost of trenched aggregate 
reused in shoulders or approaches that does not require loading and 
hauling. 

The Engineer will measure Shoulder, Cl III, LM and Approach, Cl III, 
LM at the final point of delivery.  The Department will pay for trenched 
aggregate, that is reused in shoulders or approaches, which requires 
loading and hauling, as Shoulder, Cl III, LM and Approach, Cl III, LM. 

The Engineer will measure and the Department will pay for trenched 
aggregate, reused in fills, as Embankment in accordance with subsection 
205.04. 

B. Shoulder and Approach.  If the contract requires the Engineer to 
measure shoulder or approach contract items by weight, the Engineer 
will use the scale weight, including additives, unless the moisture content 
is greater than 6 percent.  The Engineer will perform moisture tests at the 
start of weighing operations and if construction operations, weather 
conditions, or other causes may change the moisture content.  If tests 
indicate a moisture content greater than 6 percent, the Engineer will 
deduct the weight of the excess moisture from the scale weight of the 
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aggregate until moisture tests indicate the moisture content is no greater 
than 6 percent.  The Engineer will determine of the aggregate moisture 
content and pay weights in accordance with section 109. 

If the contract requires the Engineer to measure shoulder or approach 
contract items by area, the Engineer will make longitudinal measurement 
parallel to the center line.  The Engineer will use the transverse 
dimensions shown on the plans. 

If the contract requires the Engineer to measure shoulder or approach 
contract items by volume in place, The Engineer will use the lines and 
dimensions shown on the plans to measure volumes, compacted in 
place. 

The Engineer will measure shoulder or approach, loose measure pay 
items based on hauling unit dimensions and load count, before 
placement and compaction.  The unit prices for shoulder and approach 
loose measure pay items include the cost of providing, hauling, placing, 
compacting, and shaping the material. 

C. Water.  The cost to provide and apply water to facilitate placement or 
compaction is included in the unit prices for related items of work. 
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Section 308.  GEOTEXTILES FOR BASE 

308.01. Description.  This work consists of providing and installing 
Geotextile products on a surface approved by the Engineer. 

308.02. Materials.  Provide material in accordance with the following: 

Geotextile Separator....................................................................... 910 
Stabilization Geotextile ................................................................... 910 

308.03. Construction. 

A. Geotextile Placement.  Place or install Geotextile Separator or 
Stabilization Geotextile products in accordance with the manufacturer’s 
installation guidelines and this subsection. 

Do no operate equipment required to place backfill directly on geotextile 
products.  Eliminate wrinkles or waves that develop during placement.  
Place the products in direct contact with the soil below before placing 
backfill on the geotextile products. 

Shingle-lap longitudinal and transverse joints at least 2 feet, or seam the 
joints in accordance with the manufacturer’s recommendations.  Ensure 
field or factory seams meet the minimum grab tensile strength for the 
product application.  Place seams facing upward for inspection purposes.  
Repair tears or damage to the geotextile in accordance with the 
manufacturer’s recommendations. 

B. Aggregate or Granular Material Placement.  Spread and grade the 
first layer of aggregate or granular material after placing geotextile to 
create a stable work platform before compaction.  Place additional 
aggregate or granular material, as required, and compact.  Fill ruts with 
additional aggregate or granular material and compact before placing 
each subsequent layer. 

308.04. Measurement and Payment. 

Pay Item Pay Unit 
Geotextile, Separator........................................................Square Yard 
Geotextile, Stabilization ....................................................Square Yard 

The Engineer will measure Geotextile, Separator and Geotextile, 
Stabilization in place, to the limits shown on the plans. 

The cost of aggregate or granular material, including additional quantities 
required to fill ruts, is included in the unit prices for other relevant pay 
items. 
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Section 401.  PIPE CULVERTS 

401.01. Description.  This work consists of constructing pipe culverts of 
the size and class required, including excavation and backfill. 

401.02. Materials.  Provide materials in accordance with the following: 

Concrete, Grade S2........................................................................ 701 
Mortar, Type R-2 ............................................................................ 702 
Granular Material, Class II, III, IIIA ................................................. 902 
Coarse Aggregate, 6A,17A,34R..................................................... 902 
Asphaltic Materials ......................................................................... 904 
Culvert Pipe .................................................................................... 909 
Sealers for Culvert Joints ............................................................... 909 
Steel Pipe (for jacking in place)...................................................... 909 
Drainage Marker Post.....................................................................909 
Geosynthetic................................................................................... 910 
Culvert, Downspouts ...................................................................... 909 

Select pipe sections and joint assemblies for use in culverts from the 
Qualified Products List. 

Provide grout for jacked in place steel pipe that consists of a mixture of 
portland cement and no greater than 50 percent sand by volume. 

A. Pipe Culverts.  Pipe culverts are divided into six classes as shown 
in Table 401-1, 

If the contract only shows the size and class of the culvert, select and 
provide a culvert pipe specified in Table 401-1. 

If a particular type of culvert material is required, instead of the classes 
designated in Table 401-1, the contract will indicate the type and size of 
the culvert. 

The Engineer will allow the substitution of a higher strength or greater 
thickness of culvert for the minimum strength or thickness required. 
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401.03. Construction. 

A. Excavation and Culvert Bedding.  Excavate in accordance with 
subsection 206.03.A.  Construct pipe culvert bedding using Class IIIA 
granular material, placed in layers no greater than 10 inches thick.  
Compact each layer to at least 95 percent of maximum unit weight for 
the entire length of the culvert.  Where rock or hardpan is encountered, 
excavate the trench to at least 6 inches below the proposed bottom of 
the pipe; backfill with Class IIIA granular material, and compact. 

Where unstable soil conditions, or obstructions other than rock, require 
excavation of the trench below the elevation detailed on the plans; 
undercut, backfill, and compact the trench as directed by the engineer.  
Use coarse aggregate 6A, 17A, or 34R as backfill material for 
undercutting due to unstable soil conditions.  This work will be paid for as 
trench undercut and backfill according to subsection 402.04.A. 

B. Repair of Damaged Coated Surfaces.  Repair, at no additional cost 
to the Department, coated culvert surfaces, damaged during 
transporting, handling, or installing.  Complete repair of galvanized 
culvert surfaces in accordance with subsection 716.03.E.  Repair other 
coated culvert surfaces as directed by the Engineer. 

Repair coated culvert surfaces at no additional cost to the Department. 

C. Laying and Jointing Pipe.  Lay culverts with bells or grooves 
upgrade, ends fully and closely jointed, and with full, firm bearing 
throughout the length of the culvert.  For pipe with diameters greater than 
24 inches, wrap pipe joints with geotextile blanket.  Use geotextile 
blanket with a width of at least 22 inches and center it on the joint. 

Take up, and relay culvert sections showing signs of settlement or poor 
horizontal or vertical alignment, as determined by the Engineer.  
Remove, replace and mandrel test, if required by the Engineer, culverts 
damaged by the Contractor's operations. 

Correct settled, misaligned, or damaged culvert sections at no additional 
cost to the Department. 

1. Corrugated Plastic Pipe.  Provide homing marks on smooth lined 
corrugated plastic pipe (CPE) to show the correct alignment of the 
pipe sections and joint material during field installation. 

After the Contractor achieves the required compaction of the trench 
backfill, the Engineer will select at least 50 percent of the installed 
length of each CPE size for deformation testing.  Provide the labor 
and equipment required to complete this testing.  Use a 9-point 
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mandrel with an effective diameter of 95 percent of the nominal pipe 
diameter.  Pull mandrel through the pipe by hand using non-
mechanical means without damaging the pipe.  Provide the Engineer 
with a proving-ring to verify the mandrel size.  Conduct mandrel 
testing from five to ten working days before pavement surfacing or 
completion of final grade, unless otherwise approved by the 
Engineer. 

Remove and reinstall, or replace pipe with a nominal diameter 
reduced by at least 5 percent, at no additional cost to the 
Department.  Only reinstall pipe that is undamaged and with the 
Engineer’s prior approval. 

All expenses and delays due to the replacement of deformed or 
damaged pipe will be the Contractor’s responsibility. 

2. Concrete Pipe.  Install reinforced concrete elliptical pipe with the 
longer axis placed horizontally, unless otherwise required. 

Install Type HE elliptical pipe with the longer axis within 5 degrees of 
the horizontal. 

Install Type VE elliptical pipe with the longer axis within 5 degrees of 
the vertical. 

Install elliptically reinforced, circular concrete pipe with the lift holes 
or manufacturer’s marks on top of the pipe.  Ensure the lift holes or 
manufacturer's marks, designating the top and bottom of the pipe, 
are not more than 5 degrees from the vertical plane through the 
longitudinal axis of the pipe.  After installing the pipe, seal the lift 
holes with concrete plugs and waterproof. 

3. Metal Pipe.  Do not use wedge lock dimple bands for corrugated 
metal pipe. 

Do not use dissimilar types of base metal (steel or aluminum alloy) or 
dissimilar types of coatings on steel (zinc or aluminum) in a single 
line of pipe.  However, the Engineer will accept the use of zinc 
coated steel end sections with aluminum coated steel pipe.  Use 
coupling bands of the same base metal and coating metal as the 
pipe. 

4 Extending Culverts.  If extending a pipe culvert, cast a concrete 
collar at least 3 inches thick and extending 6 inches on each side of 
the joint.  Wrap the connecting joint with a 36-inch wide geotextile 
strip centered on the joint.  When extending an existing corrugated 
metal pipe with a corrugated metal pipe, the Engineer will allow a 
dimple band with filter wrap instead of a concrete collar on the first 
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connection if the existing culvert is in good condition and has a 
circular cross section.  Other methods of connecting to the existing 
pipe before construction require approval of the Engineer.  Provide 
joints tested in accordance with MTM 723 for remaining joints of the 
extension. 

D. Backfilling.  Backfill culverts, within the limits of the roadbed, with 
Class II, III, or IIIA granular backfill material.  Place backfill in layers no 
greater than 10 inches thick and compact each layer to at least 
95 percent of the maximum unit weight.  Backfill culvert downspouts, 
culverts, or portions of culverts outside the limits of the roadbed with 
granular or suitable material as detailed on the plans.  Compact 
thoroughly as directed by the Engineer.  Maintain at least 3 feet of cover, 
unless trimming for final grades. 

Backfill smooth lined CPE with Class IIIA granular material to at least 
1 foot above the pipe and as shown on the plans.  The Engineer may 
allow the use of Class II backfill above this elevation.  Place the backfill 
in layers no greater than 10 inches or half the pipe diameter, whichever 
is less.  Place the backfill equally on opposite sides of the pipe at the 
same time. 

Stake, or use other methods to maintain the line and grade of the culvert 
during the backfilling operation. 

E. Headwalls and End Sections.  Protect the ends of the culvert using 
headwalls or end sections constructed in accordance with details on the 
plans.  Construct headwalls in accordance with section 706. 

Use precast concrete end sections on concrete culverts in accordance 
with Standard Plan R-86 Series.  If sloped end sections on concrete 
culverts are required, use either metal or concrete sloped end sections in 
accordance with Standard Plan R-95 Series.  If footings for precast end 
sections or precast sloped end sections are required, use either precast 
or cast in place footings.  Form or place them at the locations and to the 
elevations shown on the plans. 

Use metal end sections on corrugated metal pipe culverts.  Attach metal 
end sections to the ends of corrugated metal pipe using standard metal 
bands or other connecting devices as shown on the plans or approved 
by the Engineer.  Provide and install toe plates on the metal end sections 
if shown on the plans. 

Use either precast concrete or metal end sections on corrugated plastic 
pipe.  Do not use plastic end sections.  Fasten end sections to the pipe 
as recommended by the pipe manufacturer or as directed by the 
Engineer.  The Engineer will allow the use of a metal end section that is 
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one size larger in diameter than the corrugated plastic pipe.  Slip the end 
section over the end of the pipe and securely fasten, making sure that 
the portion of the plastic pipe left exposed is less than 3 inches.  If using 
a concrete end section, wrap the joint with a strip of geotextile blanket 
36 inches wide and centered on the joint. 

Provide and install end section grates for culvert end sections on 
designated culvert end sections.  Fabricate end section grates from 
weldable grade hot-rolled steel bars, plain or deformed, of the diameter 
and configuration shown on the plans.  Fasten grates securely to the 
concrete end sections as shown on the plans. 

Place salvaged end sections in accordance with specifications for 
placing new end sections. 

Replace end sections damaged by Contractor’s operation during 
salvaging or replacing operations with the same size end section as the 
original, at no additional cost to the Department. 

F. Drainage Marker Posts.  Place drainage marker posts at headwalls 
and culvert end sections for culverts with a diameter no greater than 
36 inches, and at outlet endings.  Ensure drainage marker posts are 
embedded at least 2 feet, or as recommended by the manufacturer. 

G. Pipe Culverts Jacked in Place.  Jack the culvert into place to the 
line and grade shown on the plans or established by the Engineer. 

If jacking pipe under railroad tracks, submit to the Engineer, sheeting and 
bracing plans for the jacking pits for approval by the railroad company.  
Do not begin excavation of the jacking pit until receipt of the approval. 

Excavate the approach trench large enough to accommodate jacks and 
blocking and at least one section of pipe.  Lay two rails or sills in the 
bottom of the trench to keep the pipe at the established line and grade. 

Minimize excavation ahead of the pipe to prevent caving of the earth.  
The Engineer will allow attachment of a steel cutting edge or shield to the 
front section of pipe to form and cut the required opening for the pipe. 

Fill voids between the excavation and the pipe using materials and 
placing methods approved by the Engineer. 

H. Steel Pipe Jacked in Place.  Jack steel pipe in place to serve as a 
carrier pipe or a casing for a carrier pipe.  Jack steel pipes in place in 
accordance with subsection 401.03.I. 

I. Steel Casing Pipe.  Install steel casing pipe in a trench as shown on 
the plans.  Provide steel casing pipes placed for future use with a 
temporary bulkhead at each end to prevent infiltration into the pipe. 
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J. Corrugated Steel Culvert.  Do not use dissimilar type of base metal 
(steel or aluminum alloy) or dissimilar types of coatings on steel (zinc or 
aluminum) in a single line of pipe. 

K. Disposal of Surplus Material.  Dispose of surplus material in 
accordance with subsection 205.03.P. 

L. Cleanout.  Maintain culverts installed on the project.  Ensure they 
are free of silt, debris, and other foreign matter above the existing flow 
line of the drainage course at the time of final acceptance. 

M. Video Inspection.  Video inspect culverts as specified for sewers in 
subsection 402.03.K.  Video inspection is not required for the following: 

1. Driveway culverts, 
2. Culvert extensions less than 50 feet, 
3. New culverts less than 50 feet, or  
4. The extension of existing catch basin leads less than 20 feet. 

N. Dewatering and Maintaining Stream Flow During Construction.  
During construction, perform dewatering or pumping and temporary 
drainage to maintain stream flow so as to avoid damaging adjacent 
property or structures and interfering with the rights of the public, 
adjacent property owners, vehicular traffic, or other contractors. 

Do not disturb the soil under and next to existing structures during 
dewatering and temporary pumping operations.  Direct water from 
dewatering operations or from maintaining stream flow through a filter 
bag before discharging to an existing drainage facility.  Do not overload 
or obstruct existing drainage facilities. 

401.04. Measurement and Payment. 

Pay Item Pay Unit 
Culv, Cl _ , _ inch ..........................................................................Foot 
Culv, Cl _ , (material), _ inch .........................................................Foot 
Culv, Downspout,,  ___ __inch......................................................Foot 
Culv, Reinf Conc Ellip, Cl _ , (rise) inch by (span) inch.................Foot 
Culv, CSP Arch, Cl _ , (span) inch by (rise) inch ..........................Foot 
Culv, Slp End Sect, (slope), _ inch, Longit ...................................Each 
Culv, Slp End Sect, (slope), _ inch, Transv..................................Each 
Culv, Slp End Sect, Arch Pipe, (slope), (span) inch by  

(rise) inch, Longit ...................................................................Each 
Culv, Slp End Sect, Arch Pipe, (slope), (span) inch by  

(rise) inch, Transv ..................................................................Each 
Culv, Slp End Sect, Ellip Pipe, (slope), (rise) inch by  

(span) inch, Longit .................................................................Each 



401.04 

4-8 

Culv, Slp End Sect, Ellip Pipe, (slope), (rise) inch by  
(span) inch, Transv ................................................................Each 

Culv End Sect, (material), _ inch..................................................Each 
Culv End Sect, _ inch ...................................................................Each 
Culv End Sect, Footing.................................................................Each 
Culv End Sect, Grate..................................................................Pound 
Culv, Cl _ , _ inch, Jacked in Place ...............................................Foot 
Steel Casing Pipe, _ inch, Jacked in Place...................................Foot 
Steel Casing Pipe, ___  inch, Trench Det___ ...............................Foot 
Dr Marker Post .............................................................................Each 
Culv End Sect, Salv, 30 inch or less ............................................Each 
Culv End Sect, Salv,  over 30 inch ...............................................Each 

A. Culverts.  The Engineer will measure culverts, of the diameter, 
class, or material required, by length, excluding the length of end 
sections as shown on the plans. The unit prices for culverts include the 
cost of the following: 

1. Excavating the material down to grade or to the culvert bedding 
bottom elevation, 

2. Dewatering and maintaining the stream flow during construction 
stages, 

3. Providing and placing the culvert and geotextile strip, 
4. Providing temporary cover and restraining the pipe to maintain line 

and grade, 
5. Providing, placing, and compacting the backfill, 
6. Mandrel testing if required, and 
7. Disposing of excess material. 

B. Culvert, Jacked in Place.  The Engineer will measure Culv, Cl _,_ 
inch, Jacked in Place of the size and type required, by length, as 
determined by multiplying the number of units actually jacked by the 
commercial laying length.  The unit price for Culv, Cl _,_ inch, Jacked 
in Place includes the cost of excavating the pit; providing and installing 
sheeting, bracing, and other safety devices; providing jacking equipment; 
drainage and dewatering; and other items associated with the operation. 

C. Culvert End Sections. 

1. End Sections.  The unit price for Culv, Slp End Sect of the size or 
type required includes the cost of providing and placing end sections, 
including longitudinal and cross tubes as detailed on Standard Plans 
R-95 Series. 

The unit price for Culv End Sect of the size or type required includes 
the cost of providing and placing the end section. 
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The unit price for Culv End Sect, Metal includes the cost of 
providing and placing the end sections and toe plates, if shown on 
the plans. The unit price for Culv End Sect, Metal also includes the 
cost of providing and placing the length of associated culvert 
represented by the "c" dimension shown on the plans. 

If corrugated plastic pipe is provided, the Department will pay for 
culvert end sections of the diameter required for the culvert, even if 
the Contractor provides a metal end section larger than the nominal 
diameter of the pipe. 

The unit price for culvert end section includes the cost of fastening 
the end section to the pipe.  The Department will pay for required 
riprap in accordance with subsection 813.04. 

2. Culvert End Sections, Footing.  The Department will pay for 
footings required for precast concrete end sections as Culv End 
Sect, Footing.  The unit price for Culv End Sect, Footing includes 
the cost of the following, for the footing as shown on the plans: 

a. Excavation and forming, 
b. Providing and placing the steel reinforcement, and 
c. Providing, placing, finishing, and curing the concrete. 

3. Culvert End Sections, Salvage.  The unit price for Culv End Sect, 
Salv includes the cost of removing the existing end section, 
salvaging and storing, and reinstalling end sections. 

4. Culvert End Section Grate.  The Engineer will measure Culv End 
Sect Grate by weight as shown on the plans for the size of grate 
required. 

D. Headwalls.  The Engineer will measure, and the Department will pay 
for headwalls as steel reinforcement and concrete, Grade S2, in 
accordance with subsection 706.04.  If using precast wing walls, 
headwalls, and aprons in lieu of cast-in-place wing walls, headwalls, and 
aprons, the Department will pay for them as the corresponding pay items 
for the cast-in-place wing walls, headwalls, and aprons as required by 
the contract. 

E. Jacked in Place Steel Pipe.  The Department will not pay 
separately for jacked in place steel pipe used, at the Contractor’s 
discretion, to act as a casing for the carrier pipe.  The cost of grouting 
between the carrier and casing pipes is included in payment for the 
carrier pipe. 

F. Steel Casing Pipe.  The unit price for steel casing pipe includes the 
cost of excavation and backfill. 



401.04 

4-10 

The Department will pay separately for carrier pipe inserted into a steel 
casing pipe.  The unit price for the carrier pipe includes the cost of casing 
chocks, inserting the carrier pipe, and required grouting. 

G. Videotaping Sewer and Culvert Pipe.  The Engineer will measure, 
and the Department will pay for videotaping sewer and culvert pipe in 
accordance with subsection 402.04. 

H. Rock Excavation.  The Engineer will measure and the Department 
will pay separately for rock excavation in accordance with subsection 
205.04. 
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The Department will pay separately for carrier pipe inserted into a steel 
casing pipe.  The unit price for the carrier pipe includes the cost of casing 
chocks, inserting the carrier pipe, and required grouting. 

G. Videotaping Sewer and Culvert Pipe.  The Engineer will measure, 
and the Department will pay for videotaping sewer and culvert pipe in 
accordance with subsection 402.04. 

H. Rock Excavation.  The Engineer will measure and the Department 
will pay separately for rock excavation in accordance with subsection 
205.04. 
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Section 402.  STORM SEWERS 

402.01. Description.  This work consists of constructing storm sewers of 
the size and class required, including excavation, bedding, and backfill. 

402.02. Materials.  Provide materials in accordance with the following: 

Concrete, Grade S3........................................................................ 701 
Mortar, Type R-2 ............................................................................ 702 
Granular Material Class II, III, IIIA .................................................. 902 
Aggregate 6A.................................................................................. 902 
Sewer Pipe ..................................................................................... 909 
Sealers for Sewer Joints................................................................. 909 
Steel Pipe (for jacking in place)...................................................... 909 
Geosynthetics................................................................................. 910 

Select pipe with watertight joint systems from the Qualified Products List. 

Storm sewers are divided into five classes, as specified in Table 402-1.  
If the contract only specifies the size and class of sewer, provide an 
alternate allowed in Table 402-1. 

For types of sewer material required, but not included in Table 402-1, the 
contract will specify the type and size of sewer material. 

The Contractor may substitute a higher strength or greater thickness of 
sewer for the minimum sewer strength or minimum thickness required. 
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402.03. Construction. 

A. Excavation, Trench Construction, and Sewer Bedding.  Perform 
trench construction using methods meeting the health and safety 
requirements specified in subsection 104.10. 

Begin the trench excavation at the downstream end of the sewer.  
Excavate the trench as shown on the plans, or as determined by the 
Engineer.  Construct the trench width to at least the minimum width 
shown on the Standard Plans, but wide enough to provide free working 
space and to allow compaction of the backfill around the pipe.  Shape 
the bottom of the trench to support the pipe uniformly.  Backfill and 
compact with granular material Class II to the required elevation. 

If unstable soil conditions, or obstructions other than rock, require 
excavation of the sewer trench below the elevation shown on the plans, 
undercut, backfill, and compact the trench as directed by the Engineer.  
Use coarse aggregate 6A, 17A, or 34R to backfill trench undercutting 
due to unstable soil conditions. 

Take possession and dispose of surplus material from sewer excavation 
in accordance with subsection 205.03.P. 

During sewer construction, maintain and protect existing live utilities.  
Minimize service interruptions and coordinate with the local municipality 
or utility company.  Immediately repair or replace utilities, interrupted 
during sewer construction, as directed by the Engineer. 

B. Repair of Damaged Coated Surfaces.  Repair, at no additional cost 
to the Department, coated pipe surfaces damaged during pipe 
transportation, handling, or installation.  Complete repair of galvanized 
pipe surfaces in accordance with subsection 716.03.E.  Repair other 
coated sewer pipe surfaces as directed by the Engineer. 

C. Laying and Jointing Pipe.  Lay storm sewers as shown on the 
plans, with bells or grooves upgrade, and ends closely jointed.  Provide a 
full, firm bearing along the length of each pipe section.  Wrap pipe joints, 
with a diameter greater than 24 inches, using geotextile fabric.  Use 
geotextile at least 22 inches wide, centered on the joint. 

Remove and replace pipe damaged by Contractor operations.  Mandrel 
test replaced CPE and CPV pipe.  Remove and re-lay sewer sections 
that the Engineer determines, show signs of settlement or poor 
alignment at no additional cost to the Department. 
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1. Corrugated Plastic Pipe (CPE and CPV).  During field installation, 
align pipe sections with homing marks on CPE and CPV pipe 
sections and joint material. 

After trench backfill and compaction is complete, the Engineer will 
select at least 50 percent of the installed length of each size of CPE 
and CPV for the Contractor to mandrel test for deformation. 

Unless otherwise approved by the Engineer, perform the mandrel 
test from 5 to 10 working days before pavement surfacing or 
completion of final grade. 

Provide the labor and equipment required to complete testing.  Use a 
nine-point mandrel with a diameter equal to 95 percent of the 
nominal pipe diameter.  Provide the Engineer with a proving-ring to 
verify the mandrel size. Pull the mandrel through the pipe by hand, 
with no mechanical advantage, and without damaging the pipe. 

Remove and reinstall or replace pipe with nominal diameter reduced 
by more than 5 percent at no additional cost to the Department.  
Only reinstall undamaged pipe.  Do not reinstall pipe without the 
Engineer’s prior approval.  The Contractor is responsible for delays 
caused by reinstallation or replacement of pipe. 

2. Concrete Pipe.  Install reinforced concrete elliptical pipe with the 
longer axis placed horizontally, unless otherwise required. 

Install Type HE elliptical pipe with the longer axis within 5 degrees of 
horizontal. 

Install Type VE elliptical pipe with the longer axis within 5 degrees of 
vertical. 

Install circular concrete pipe with elliptical reinforcement so the lift 
holes or manufacturer’s marks are on top of the pipe.  Place pipe so 
the lift holes or manufacturer's marks, designating the top and 
bottom of the pipe, are no more than 5 degrees from the vertical 
plane through the longitudinal axis of the pipe.  After installing the 
pipe, seal the lift holes with concrete plugs and waterproof. 

D. Sewer Taps.  Make connections to county, municipality, or drain 
commission-owned storm sewers in accordance with the regulations of 
the owner and as required by the contract.  If a conflict exists between 
the owner's regulations and these specifications, the owner's regulations 
will take precedence. 

For existing storm sewers with plugs or bulkheads, remove plugs or 
bulkheads without damaging the existing sewer and make watertight joint 
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connections.  Take possession and dispose of the removed material in 
accordance with subsection 204.03.B. 

If tapping an existing pipe, cut an opening in the receiving pipe at least 
6 inches larger than the outside diameter of the inlet pipe.  Insert the inlet 
pipe and cut flush with the inner wall of the receiving pipe.  Pack a layer 
of mortar at least 3 inches thick around the inlet pipe and strike smooth 
with the inner wall of the receiving pipe.  Encase the inlet pipe on the 
outside of the connection with concrete to provide bearing under the 
pipe.  Repair or replace existing pipe damaged by Contractor tapping 
operations at no additional cost to the Department. 

Do not direct tap sewer inlet pipes with outside diameters greater than 
half the inside diameter of the trunk sewer.  Construct a manhole 
structure for these taps in accordance with section 403.  Obtain the 
Engineer’s approval before using other methods for tapping existing 
sewers. 

E. Sewer Bulkheads.  Construct sewer bulkheads using Grade S3 
concrete or brick or block masonry.  Extend the bulkhead at least 1 foot 
into the pipe from the inner wall of the drainage structure.  Construct 
masonry bulkheads in accordance with subsection 403.03. 

F. Backfilling.  Backfill in accordance with subsection 401.03.D. 

G. Corrugated Steel Sewer.  In a single line of pipe, do not use 
dissimilar base metals or coatings on steel. 

H. Sewer Jacked in Place.  Jack sewers in place in accordance with 
subsection 401.03.G. 

I. Disposal of Surplus Material.  Take possession and dispose of 
surplus material in accordance with subsection 205.03.P. 

J. Cleanout.  Maintain storm sewers installed on the project.  Ensure 
installed sewers are free of silt, debris, and other deleterious material at 
the time of final acceptance. 

K. Video Inspection of Sewer Pipe.  Use closed circuit television to 
inspect required storm sewers.  Dewater or divert flow in sewers for 
inspection.  Video inspection is not required for extensions of existing 
catch basin leads less than 20 feet. 

After backfilling and compacting the trench, and from 5 to 10 working 
days before pavement surfacing or completion of final grade, conduct the 
inspection of sewers under pavement, unless otherwise approved by the 
Engineer. 
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For sewers not under pavement, conduct the inspection as close to 
project completion as possible, but allow time for corrective action 
determined by the video inspection and directed by the Engineer. 

1. Traffic Control.  Obtain the Engineer’s approval of traffic control 
measures at least 5 days before beginning work.  Propose a traffic 
control plan in accordance with the Michigan Manual of Uniform 
Traffic Control Devices. 

Unless otherwise approved by the Engineer, keep traffic lanes open.  
For necessary lane or shoulder closures, use traffic control 
measures in accordance with the traffic control plan. 

2. Equipment.  Use a camera designed and constructed for inspecting 
sewers, equipped with the following features: 

a. A pan and tilt head external to the main body of the camera to 
allow inspection of the sewer joints and cracks or other defects, 

b. Lighting to allow a clear picture of the perimeter of the pipe, 
c. Underwater operation, capable of producing a picture quality 

satisfactory to the Engineer. 

If the Engineer determines the video quality is not satisfactory, re-
inspect the pipes to obtain acceptable results, at no additional cost to 
the Department. 

Use continuous running video capable of recording audio and video 
information.  Include the date, the month, day and year, and camera 
location.  Provide a continuous record of the sewer section, from 
manhole to manhole or from end to end.  Use high quality, color, 
DVD format at a standard play speed.  Obtain the Engineer’s 
approval before using other recording media. 

3. Sewer Flow Control.  Provide flow control to bring the depth of flow 
in the sewer pipe within the range specified in subsection 
402.03.K.4.a for video inspection.  Submit to the Engineer for 
approval, the proposed method of sewer flow control before starting 
work. 

a. Depth of Flow.  Lower the depth of flow in the sewer during the 
videotaping operation to less than 2 inches.  Reduce flow by 
plugging or blocking the flow, or by pumping the flow and 
bypassing the pipe section during inspection, as approved by the 
Engineer. 

b. Plugging or Blocking.  Insert a sewer line plug into the line 
upstream of the section undergoing inspection.  Use a plug 
designed to allow the release of portions of the flow.  During 
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video inspection, reduce the flow depth to 2 inches.  Restore 
normal flow after completing the work.  Meter flow discharge to 
prevent erosion. 

c. Pumping and Bypassing.  For pumping and bypassing, supply 
the pumps, conduits, and other equipment to divert the flow 
around the sewer section undergoing inspection.  Provide a 
bypass system with a capacity to handle existing flow plus 
additional flow that may occur during a rain event.  Provide the 
labor and supervision required to set up and operate the 
pumping and bypassing system. 

d. Flow Control Precautions.  If the flow in a sewer line is 
plugged, blocked, or bypassed, protect the sewer lines from 
damage that may result from sewer surcharging.  Ensure sewer 
flow control operations do not cause flooding or damage to 
public or private property. 

4. Procedure.  Move the camera through the line at a rate no greater 
than 0.5 feet per second, stopping as required to document the joint 
and pipe conditions.  Use winches, cable, powered rewinds, or other 
devices that do not obstruct the camera view or interfere with proper 
documentation of the pipe conditions. 

Adjust the camera to travel above the level of the flow in the pipe.  If 
the camera encounters a dip in the pipe such that the water rises 
above the springline of the pipe, or if the camera lens becomes 
submerged, withdraw the camera and re-insert it from the other end 
as far as possible.  Do not back the camera into a pipe undergoing 
inspection. 

Measure the distance to the location of defects above ground using a 
meter device.  The Engineer will not allow marking defect locations 
on the cable to measure the distance to defects.  Provide a distance 
meter with an accuracy within 1 foot and check using a walking 
meter, roll-a-tape, or other device. 

5. Documentation.  After completing the video inspection, provide 
two copies of the video to the Engineer.  Include a written log of 
damages or installation defects, including pipe deformation, cracking, 
joint separation, corrosion, perforation or other features identified in 
the video.  Provide two copies of the log to the Engineer.  Locate the 
damage or defect by meter marking of the video in the inspection 
log.  Label the videos to describe the reaches of sewer or culverts 
contained in the videos, including street location and manhole 
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numbers.  If manhole numbers are not provided, assign a numbering 
system to allow identification in the inspection report and video. 

402.04. Measurement and Payment. 

Pay Item Pay Unit 
Sewer, Cl _ , _ inch, Tr Det _ ........................................................Foot 
Sewer, Reinf Conc Ellip, Cl _, (rise) by (span) inch, 

Tr Det _ ...................................................................................Foot 
Sewer, Cl _ , (type), _ inch, Jacked in Place.................................Foot 
Sewer Tap, _ inch.........................................................................Each 
Sewer Bulkhead, _ inch................................................................Each 
Trench Undercut and Backfill ............................................. Cubic Yard 
Dewatering System, Trench ..........................................................Foot 
Video Taping Sewer and Culv Pipe...............................................Foot 

A. Sewer and Sewer, Reinforced Concrete Elliptical.  The Engineer 
will measure Sewer and Sewer, Reinf Conc, Ellip, of the size, class, 
and trench detail required, in place from center to center of manholes, 
catch basins, or inlets.  The unit price for Sewer and Sewer, Reinf 
Conc, Ellip includes the cost of excavation, backfill, geotextile fabric and 
mandrel testing. 

B. Sewer, Jacked in Place.  The Engineer will measure Sewer, 
Jacked in Place, of the size and class required, by multiplying the 
number of units jacked by the commercial laying length.  The unit price 
for Sewer, Jacked in Place includes excavating the pit; providing and 
installing sheeting, bracing, and other safety devices; providing jacking 
equipment; drainage and dewatering; and other items associated with 
the operation. 

C. Sewer Tap.  The Engineer will measure Sewer Tap, based on the 
inlet pipe size required, by each tap into an existing system.  If tapping 
an existing sewer line using a drainage structure, the Department will 
pay for one sewer tap in addition to the drainage structure. 

D. Sewer Bulkhead.  The Engineer will only measure sewer bulkheads 
for storm sewers with a diameter larger than 12 inches.  The cost of 
constructing sewer bulkheads for pipes with a diameter less than or 
equal to 12 inches, or constructed as part of abandoning or removing 
drainage structures as shown on the plans, is included in the unit prices 
for related pay items. 

The Department will pay separately for bulkheading pipes greater than 
12 inches. 
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E. Trench Undercut and Backfill.  The Engineer will measure Trench 
Undercut and Backfill by calculating the volume from the length, depth, 
and width of undercut authorized by the Engineer and shown on the 
plans.  The Engineer will not make allowance for sloping the sides of the 
trench.  The unit price for Trench Undercut and Backfill includes the 
cost of excavation and disposal of material; and providing, placing, and 
compacting coarse aggregate 6A, 17A, or 34R backfill to the bottom of 
trench elevation shown on the plans. 

F. Rock Excavation.  The Engineer will measure and the Department 
will pay separately for rock excavation in accordance with subsection 
205.04. 

G. Dewatering System, Trench.  If the contract does not include a pay 
item for Dewatering System, Trench and the Contractor uses a 
dewatering system, the Department will not pay separately for the 
system, but will consider the cost to be included in the unit prices for 
related pay items. 

H. Tunneling.  The Engineer may authorize tunneling, in place of open-
cut construction methods.  The Department will delete, or proportionally 
reduce pay item quantities required for corresponding open-cut 
construction from the contract if the Engineer authorizes tunneling. The 
Department will not make an adjustment in the pay items of Minor 
Traffic Devices or Flag Control. 

If the contract does not include a unit price for tunneling of the proposed 
pipe size, the Department will pay for tunneling as Extra Work at an 
agreed upon price.  Payment for the work performed by tunneling 
methods will not exceed the unit price bid for the open-cut method. 

I. Video Taping Sewer and Culvert Pipe.  The unit price for Video 
Taping Sewer and Culv Pipe includes the cost of dewatering, flow 
control, video inspection, and documentation. 

The Department will pay separately for traffic maintenance and control in 
accordance with subsection 812.04. 
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Section 403.  DRAINAGE STRUCTURES 

403.01. Description.  This work consists of adjusting, constructing, or 
temporarily lowering drainage structures and cleaning existing drainage 
structures and leads as directed by the Engineer. 

Drainage structures include manholes, catch basins, leaching basins, 
inlets, and drop inlets. 

Drainage Structure.  Includes Concrete footing, or precast sump 
and used for access to new or exissting sewers with a diameter 
no greater than 48 inches. 

Precast Manhole Tee and Manhole Riser.  Used for access to new 
sewers with diameters of at least 42 inches. 

Manhole Base, Type 1 or Type 2, and Manhole Riser.  Used for 
access to new or existing sewers with a diameter of at least 
48 inches.  Manhole Base Type 1 may be substituted for Precast 
Manhole Tees. 

403.02. Materials.  Provide materials in accordance with the following: 

Concrete, Grade S3........................................................................ 701 
Mortar Type R-2 ............................................................................. 702 
Granular Material Class II, III.......................................................... 902 
Steel Reinforcement ....................................................................... 905 
Miscellaneous Metal Products........................................................ 908 
Castings.......................................................................................... 908 
Culvert, Sewer Pipe, and Box Sections.......................................... 909 
Geosynthetics................................................................................. 910 
Masonry Units................................................................................. 913 

Provide cast-in-place or precast concrete construction for sanitary sewer 
manholes. 

Provide structural steel plate, at least ½ inch thick, for temporary 
lowering of drainage structures that span 72 inch, or less.  Ensure plates 
cover the entire drainage structure with a bearing surface of at least 
12 inches.  Submit to the Engineer, structural calculations prepared by a 
Professional Engineer, licensed in Michigan, for plates that span greater 
than 72 inches. 

Provide leveling course hot mix asphalt (HMA) for patching during the 
temporary lowering operations, or other HMA mixture as approved by the 
Engineer. 
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403.03. Construction. 

A. Constructing, Adjusting, and Temporary Lowering of Drainage 
Structures, Precast Manhole Tees, Manhole Bases, and Manhole 
Risers. 

1. Excavation.  Excavate for constructing, adjusting, and temporarily 
lowering drainage structures, precast manhole tees, manhole bases 
and manhole risers in accordance with subsection 206.03.A. 

2. Concrete Construction.  Construct concrete portions of drainage 
structures in accordance with subsection 706.03.  Do not cast 
drainage structures if the concrete temperature is above 90 °F. 

3. Placing Brick and Block Masonry.  Do not place masonry with 
mortar when the ambient air temperature is 36 °F or less unless 
approved by the Engineer.  Remove and replace work damaged by 
frost.  Apply a ½-inch thick plaster coat of mortar to the outer surface 
of structures, and to the inner surface below the outlet flow line on 
catch basins with traps or sumps.  Place the first set of bricks or 
blocks on a full bed of mortar.  Lay brick or block in courses with 
uniform mortar joints ½ inch thick, ±⅛ inch.  Stagger joints by half the 
length of the brick or block on adjoining courses.  Place courses level 
unless otherwise required.  Strike and point joints so the exposed 
surface is smooth.  Rake joints and wet brick or block before placing 
the plaster coat.  Allow the brick or block surface to dry to provide for 
proper bonding of the plaster coat. 

Wet the brick.  Allow the brick surface to dry to allow the brick and 
mortar to bond.  Do not use broken or chipped brick on the faces of 
the structure.  Provide a course made of headers, at least every 
seventh course.  Make closures with brick lengths no less than the 
width of a whole brick. 

4. Precast Reinforced Concrete Units.  Use poured-in-place 
concrete, in accordance with subsection 403.03.A.2, or precast 
concrete footings.  Construct precast reinforced concrete units in 
accordance with the contract.  Seal the joints with mortar in 
accordance with subsection 403.03.A.3 or use butyl rubber sealant 
that conforms to ASTM C 990.  Support precast concrete footings on 
a 6-inch subbase of compacted granular material Class II. 

5. Steel Reinforcement.  Install steel reinforcement in accordance with 
subsection 706.03. 

6. Inlet and Outlet Pipes.  Place and compact backfill around the 
manhole base or sump to provide bedding for inlet and outlet pipes.  
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Extend inlet and outlet pipes through the outside wall surface of the 
manhole a sufficient length to allow for pipe connections.  Carefully 
construct masonry around pipes and seal with mortar to prevent 
leakage. 

7. Backfilling.  Backfill in accordance with subsection 401.03.F. 

The Contractor may stage backfilling to follow the construction 
progress of the structure. 

8. Temporary Lowering of Drainage Structures.  Lower drainage 
structures before milling the pavement. 

Record the location of the structure so each cover can be reinstalled 
at its original location.  Remove the existing frames and covers and 
match mark them for later identification and placement.  Salvage and 
safely store frames and covers.  Repair the existing structure to allow 
uniform contact of the steel plate to the top of the structure.  Place 
and compact the HMA for patching in accordance with subsection 
501. 

9. Protection During Construction.  Install appropriate inlet protection 
device in accordance with section 208, when working around 
drainage structure. 

B. Drainage Structure Covers.  Provide and install new covers, 
including frames and grates, on new or existing structures as required.  
Place castings on a full mortar bed. 

C. Adjusting Drainage Structure Covers.  Adjusting drainage 
structure covers applies when the new elevation of the cover requires a 
vertical change of no greater than 6 inches.  Immediately before placing 
the HMA top course or overlay, make final adjustments to drainage 
structure covers within the HMA pavement section, if only applying 
one course.  Adjust the cover to the required elevation by supporting it 
on one of the following: 

1. A metal ring adjustor, 
2. A concrete collar, 
3. Masonry in a full mortar bed, or 
4. An alternate adjustor selected from the Qualified Products List. 

Hold adjusted covers in place.  Remove and replace the adjacent 
pavement, curb, or curb and gutter to match the existing grades or the 
required new elevations. 

D. Additional Depth of Adjusting Drainage Structures.  Additional 
depth of adjusting drainage structure covers applies when a drainage 
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structure cover is adjusted more than 6 inches from the existing cover 
elevation due to a change in elevation of the roadway or when alterations 
to the drainage structure exceed 6 inches regardless of the change in 
cover elevation.  Remove damaged or unsound portions of the structure, 
as directed by the Engineer, and adjust as required. 

E. Drainage Structure Taps.  Make connections to existing drainage 
structures, owned by counties, municipalities, or drain commissions, in 
accordance with the owner’s regulations and the contract.  If a conflict 
exists between the owner's regulations and these specifications, the 
owner's requirements take precedence. 

If tapping an existing drainage structure, cut an opening into the 
receiving structure at least equal to the outside diameter of the inlet pipe 
plus 6 inches and insert the pipe.  Pack a layer of mortar at least 
3 inches thick around the inlet pipe and strike smooth with the inner wall 
of the receiving structure.  Repair or replace existing drainage structure 
damaged by Contractor operations during tapping at no additional cost to 
the Department. 

Tap directly to a sewer or culvert in accordance with subsection 
402.03.D. 

F. Cleanout.  Maintain catch basins, manholes, leaching basins, and 
inlets installed on the project.  Ensure installed catch basins, manholes, 
leaching basins, and inlets are free of silt, debris, and other deleterious 
material at the time of final acceptance. 

G. Cleaning Existing Drainage Structures and Leads.  Before 
starting work, the Engineer will determine the condition and will identify 
the areas on the project that require cleaning of existing drainage 
structures and leads. 

First, clean the downstream drainage structure nearest the trunk sewer 
and place a temporary bulkhead so the trunk sewer remains clear.  
Clean upstream drainage structures and leads only after cleaning and 
bulkheading the downstream drainage structure. 

Clean the drainage structures, leads, or both, of sand, silt, and debris 
and prevent further contamination of the leads. 

Dispose of the waste generated from the drainage structure or drainage 
structure lead cleanout operation using either Disposal Alternate A, or 
Disposal Alternate B, in accordance with subsection 403.03.G.1 and 
subsection 403.03.G.2. 

If the Contractor suspects the waste generated is contaminated but non-
hazardous or is hazardous, the Contractor must notify the Engineer.  
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Immediately notify the Engineer if testing shows the material is a 
hazardous waste as defined in 1994 PA 451, Part 111, Hazardous 
Waste Management. 

1. Disposal Alternate A. 

a. Solid Waste Phase.  Solid waste disposal rules require that the 
waste have no releasable liquids.  Dispose of the solid waste at 
a Type II landfill.  The landfill may require testing before 
accepting the waste.  Provide disposal documentation from the 
Type II landfill to the Engineer. 

b. Liquid Waste Phase.  Dispose of the liquid waste using one of 
the following options: 

Option 1 - Evaporate the liquid waste by use of drying beds, 
decanting stations, or similar systems that contain the solids 
during evaporation;  

Option 2 - Place liquid waste in a sanitary sewer system with the 
sanitary sewer owner’s approval.  Provide a copy of the owner’s 
approval to the Engineer; or 

Option 3 – Pump the majority of clear liquid from the drainage 
structure and leads without disturbing the solids.  Discharge this 
clear liquid to: 

i. A sanitary sewer system with the sanitary sewer owner’s 
approval; or 

ii. The curb and gutter such that it re-enters and is completely 
contained within the storm sewer system and does not enter 
the waters of the state; or 

iii. An area of undisturbed, well- vegetated ground at a rate that 
does not result in excessive ponding, runoff, or soil erosion. 

Dispose of the remaining solid and liquid phase as waste using 
Disposal Alternate A, either Option 1 or Option 2, or Disposal 
Alternate B. 

2. Disposal Alternate B.  Use a Licensed Liquid Industrial Waste 
Hauler to transport the waste generated and dispose of it in 
accordance with Part 121, Liquid Industrial Waste, of the Natural 
Resources and Environmental Protection Act, Act 451 of 1994 as 
amended.  Provide the Engineer a copy of the transport manifest. 

403.04. Measurement and Payment. 

Pay Item Pay Unit 
Dr Structure, _ in dia.....................................................................Each 
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Dr Structure, Add Depth of _ in dia, 8 ft to 15 ft ............................Foot 
Dr Structure, Add Depth of _ in dia, more than 15 ft .....................Foot 
Drop Inlet, Type _ .........................................................................Each 
Mh, Precast Tee, Cl _ , _ in ..........................................................Each 
Mh Base, _ inch, Type _...............................................................Each 
Mh Riser ........................................................................................Foot 
Dr Structure Cover, Type ___ ......................................................Each 
Dr Structure Cover, Adj, Case _...................................................Each 
Dr Structure, Adj, Add Depth.........................................................Foot 
Dr Structure, Tap, _ in ..................................................................Each 
Dr Structure, Temp Lowering .......................................................Each 
Dr Structure, Cleaning ..................................................................Each 
Dr Structure Lead, Cleaning, _ in ..................................................Foot 

A. Drainage Structures Excluding Drop Inlets.  The Engineer will 
measure the depth of drainage structures, with the exception of drop 
inlets, from the top of the masonry to the top of the concrete footing. 

The unit price for Dr Structure, of the diameter required includes the 
cost of concrete footing and no greater than 8 feet of the drainage 
structure depth.  The unit price for Dr Structure includes the cost of 
temporary or final grade adjustments of the structure. 

The unit price for Dr Structure, Add Depth, 8 ft to 15 ft, of the diameter 
required includes the cost of drainage structure portions, greater than 
8 feet deep, but no greater than15 feet deep. 

The unit price for Dr Structure, Add Depth more than 15 ft, of the 
diameter required includes the cost of drainage structure portions greater 
than 15 feet deep. 

The unit price for new structures includes the cost of cleaning new 
drainage structures. 

B. Drop Inlets.  The Engineer will measure drop inlets as units, of the 
type required, regardless of depth. 

The Department will pay separately for pipe leading from the drop inlet to 
a sewer or catch basin.  The cost of pipe from drop inlets, Type 1 is 
included in the unit price for related sewer pay items, in accordance with 
subsection 402.04.  The cost of pipe from drop inlets, Type 2, is included 
in the unit price for the related encased sewer pay item. 

The Department will pay for a sewer tap or drainage structure tap, in 
accordance with subsection 402.04, only if tapping the sewer or encased 
sewer into an existing drainage system is required. 
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C. Manhole Base and Riser.  The Engineer will measure Mh Riser 
vertically from above the collar of the Mh, Precast Tee, or above the Mh 
Base to the top of the riser. 

The unit price for Mh Base, Type 1 includes the cost of cutting access 
holes in the sewer. 

If the Contractor uses Mh Base, Type 1 in place of Mh, Precast Tee and 
the contract does not include the pay item Mh Base, Type 1, the unit 
price for Mh, Precast Tee includes the cost of installing a Type 1 
manhole base. 

D. Drainage Structure Covers.  When new covers are placed on 
existing structures, the Engineer will measure and the Department will 
pay for Dr Structure Cover, Adj, Case_ in addition to the new cover. 

The unit price for Dr Structure Cover, Adj, Case 1 includes the cost of 
the following: 

1. Sawcutting existing pavement, curb, and curb and gutter, 
2. Adjusting the cover up or down, no greater than 6 in, and 
3. Removing and replacing pavement adjacent to the adjusted cover. 

The Department will pay separately for removing and replacing curb and 
gutter adjacent to the adjusted structure. 

The Department will only pay for Dr Structure Cover, Adj, Case 2 for 
structure adjustments located outside existing pavement, curb, and curb 
and gutter. 

The unit price for Dr Structure Cover, Adj, of the case required includes 
the cost of repairs for uniform contact of temporary steel plate to the top 
of structures. 

The Engineer will measure Dr Structure, Adj, Add Depth, of the 
required diameter and depth, beginning 6 inches from the level of the 
existing structure, in the direction of adjustment, to the limit of the 
additional adjustment depth.  If the contract includes a pay item for Dr 
Structure, Adj, Add Depth, the contract will also include a pay item for 
Dr Structure Cover, Adj, of the case required.  The unit price for Dr 
Structure, Adj, Add Depth includes the cost of drainage structure taps, 
within the limits of the adjustment. 

The Department will pay for drainage structure taps outside the limits of 
the adjustment as Dr Structure, Tap.  The Department will pay for taps 
to existing sewers as Sewer Tap, of the size required, in accordance 
with subsection 402.04. 
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E. Drainage Structure, Temporary Lowering.  The unit price for Dr 
Structure, Temp Lowering includes the cost of the following: 

1. Match marking, 
2. Removing, salvaging, and transporting castings to and from site, 
3. Storing the existing structure castings, 
4. Plating the structure, 
5. HMA patching, and 
6. Removing the plate and HMA patching materials for final adjustment. 

The Department will pay separately for the final adjustments to drainage 
structures.  The unit price for Dr Structure Cover, Adjust, Case 1 
includes the cost of removing pavement to lower the structure. 

The cost of repairs is included in unit price for the related drainage 
structure adjustment pay item. 

F. Cleaning Existing Drainage Structures and Leads.  The unit price 
for Dr Structure, Cleaning includes the cost of testing for disposal, 
hauling and disposing of generated waste. 

The unit price for Dr Structure Lead, Cleaning, of the size required 
includes the cost of testing for disposal, hauling and disposing of 
generated waste. 

The Department will pay separately for placing and removing temporary 
bulkheads. 

The cost for cleaning out existing sewers, plugged by Contractor 
operations, is included in other relevant pay items. 

The Department will pay for disposal of contaminated material, whether 
non-hazardous or hazardous, in accordance with subsection 109.07. 
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Section 404.  UNDERDRAINS 

404.01. Description.  This work consists of constructing and installing 
underdrains, foundation underdrains, Prefabricated Drainage Systems 
(PDS), and underdrain outlets. 

404.02. Materials.  Provide materials in accordance with the following: 

Mortar, Type R-2 ............................................................................ 702 
Granular Material Class II AA......................................................... 902 
Open-Graded Aggregate 34R ........................................................ 902 
End Sections .................................................................................. 909 
Pipe for Underdrains....................................................................... 909 
Rodent Screens.............................................................................. 909 
Underdrain Outlets ......................................................................... 909 
Drainage Marker Posts................................................................... 909 
Geosynthetics, PDS ....................................................................... 910 
Sod ................................................................................................. 917 
Topsoil ............................................................................................ 917 

A. Pipe.  Provide geotextile-wrapped perforated pipe and tubing for 
underdrains, except if using with open-graded backfill material.  For 
underdrain outlets, provide non-perforated pipe and tubing, not wrapped 
with geotextile.  If using steel furnace slag for open-graded drainage 
course, provide the following slot or hole size and water inlet area for 
pipe. 

Table 404-1 
Pipe Opening Sizes for Steel Furnace Slag Open-Graded Drainage Course 

Opening Type Size 
Slot width 1/16 in – ⅛ in 
Hole diameter ⅛ in – 3/16 in 
Water inlet area (min) 2 in²/ft of tubing 

B. Aggregate for Trench Backfill.  Provide open-graded aggregate 
34R to backfill the trench for an open-graded underdrain or PDS.  
Provide Class II AA granular material as backfill for other underdrains 
and underdrain outlets. 

C. Outlet Endings.  Provide a concrete ring, a steel end section, or a 
concrete end section for the outlet ending.  Provide and install rodent 
screens on outlet endings. 

404.03. Construction.  The plans will show the locations for underdrain 
and underdrain outlets, or will establish a miscellaneous quantity of pipe 
for use on the project.  The plans will show, or the Engineer will 
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determine, the line and grade of the underdrain.  Place the outlets at the 
intervals shown on the plans and ensure the outlets drain. 

A. Trench Excavation.  Excavate underdrain trenches using a wheel or 
chain trencher, or other trenching method approved by the Engineer.  
Grade trench bottoms to the shape of the underdrain pipe. 

Excavate PDS trenches 3 inches to 6 inches wide.  Excavate a wider 
trench if wall collapse prevents backfill placement and compaction. 

Line trenches for open-graded underdrains with geotextile blanket as 
required. 

B. Laying Underdrains.  Place the underdrains to the line and grade 
shown on the plans or established by the Engineer.  Ensure a firm 
bearing along the length of the pipe.  Place compatible end caps on the 
upgrade ends of the underdrain pipes.  Remove and re-lay damaged or 
displaced pipe. 

If the contract documents require PDS as part of pavement rehabilitation, 
install PDS underdrain adjacent to the edge of the pavement.  Install the 
PDS underdrain to the depth shown on the plans or directed by the 
Engineer. 

Do not place equipment or materials on the installed PDS until after 
placement of the open-graded drainage course. 

C. Connections.  Select fittings and connection methods, in 
accordance with the underdrain system manufacturer’s 
recommendations, to prevent pipe separation.  Obtain the Engineer’s 
approval of connection methods before beginning underdrain installation.  
Mechanically fasten connections between the underdrain and outlet 
pipes using aluminum blind rivets, stainless steel self-tapping screws, or 
interlocking parts. 

Do not penetrate the inside diameter of the pipe with the self-tapping 
screws by more than ⅛ inch.  Wrap fittings with geotextile blanket and 
seal the geotextile to the outlet pipe with waterproof tape. 

D. Backfill and Compaction.  Place backfill in trenches only after the 
Engineer approves the underdrain line and grade. 

1. Foundation, Bank and Subgrade Underdrains, and Underdrain 
Outlets.  Backfill the following using Class IIAA Granular Material: 

a. Foundation underdrains, 
b. Bank underdrains, 
c. Subgrade underdrains, and 
d. Underdrain outlets. 
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Place the granular material around the pipe to cover the drain with at 
least 12 inches of material.  Place the remaining backfill in layers no 
greater than 12 inches.  Compact the trench backfill material within 
the influence of the roadbed to 95 percent of the maximum unit 
weight.  Compact trenches outside the roadbed as directed by the 
Engineer. 

If the contract documents call for open-graded subgrade underdrain 
and open-graded bank underdrain, place the open-graded 
aggregate 34R as shown on the plans and as required for open-
graded underdrains. 

2. Open-Graded Underdrains.  Backfill pipe and PDS open-graded 
underdrains with open-graded aggregate 34R.  Immediately after 
placing the backfill, compact the backfill and the surrounding grade 
material with a vibrating plate compactor.  Begin compaction along 
the shoulder side of the underdrain and progress toward the 
pavement.  Do not operate the compactor directly above the 
underdrain. 

Maintain the exposed underdrain and backfill to prevent 
contamination. 

If the Engineer determines the backfill is not clean, remove and 
replace the backfill at no additional cost to the Department.  If the 
Engineer determines the underdrain is obstructed, clear the 
obstruction at no additional cost to the Department. 

E. Underdrain Outlet.  Lay underdrain outlets on at least a 4 percent 
grade and install the underdrain outlet at least 4 inches above the 
receiving ditch or sewer flow line.  If the Engineer determines that it is not 
practical to meet both the percent grade and the outlet elevation 
requirements, the Engineer may waive the percent grade requirement.  
Do not backfill the outlet trench until approved by the Engineer.  Install 
underdrain outlets within 48 hours of installing adjoining longitudinal 
underdrains.  Mark and maintain the outlets. 

F. Outlet Endings.  Place the outlet endings as shown on the plans or 
as directed by the Engineer.  Excavate areas requiring sod to at least 
4 inches deep and place topsoil and sod in accordance with subsection 
816.03.  Install drainage marker posts in accordance with subsection 
401.03.H. 

If installing underdrains in conjunction with constructing or resurfacing 
concrete or HMA shoulders, mark the locations of outlet endings on the 
adjacent shoulder.  Mark locations with a ½-inch deep, 4 inch by 6 inch 
depression.  Place the long edge of the depression perpendicular to the 
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edge of the shoulder.  The Engineer may approve the following 
alternative methods of marking locations. 

1. Stencil markers in concrete shoulders after texturing. 
2. Form markers in HMA shoulders during finish rolling.  Obtain the 

Engineer’s approval of forming method prior to beginning work. 

G. Cleanout.  Ensure installed underdrains and outlets are free of silt, 
debris, and other deleterious material at the time of final acceptance. 

H. Video Inspection of Underdrains.  The Department will perform 
video inspection of underdrains, underdrain outlets, and outlet endings 
after installation is complete. 

The Department will perform video inspections of open-graded 
underdrains after the mainline pavement placement is complete, but 
before shoulder paving. 

Submit a log detailing the locations of the drain outlets installed on the 
project to the Engineer.  Ensure the drain outlet log includes locations for 
the bank drain outlets, subgrade and subbase underdrain outlets, and 
open-graded underdrain outlets. 

1. Deficiencies.  The Engineer will direct a more extensive video 
inspection with expanded video coverage if the video spot-checks 
reveal deficiencies. The Engineer will require corrective action, 
including excavation and repair or removal and replacement of the 
underdrain or underdrain outlets, if video inspection reveals any of 
the following deficiencies: 

a. Crushed pipe, 
b. Separated joints, 
c. Plugged underdrain or underdrain outlet pipe, 
d. Standing water greater than half the pipe diameter for greater 

than 25 feet, or 
e. Other defects in materials or workmanship as determined by the 

Engineer. 

2. Corrective Action.  Ensure the Engineer approves the repair or 
removal and replacement method before beginning corrective action.  
Complete corrective action within 10 working days of video 
inspection completion, or other date as approved by the Engineer. 

Complete the following corrective action at no additional cost to the 
Department: 

a. Excavate, 
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b. Repair or remove and replace defective underdrain, underdrain 
outlets and outlet endings, 

c. Backfill excavated areas, 
d. Replace and compact overlying fill, aggregate base separator 

course, and open-graded drainage course materials, and 
e. Replace geotextile separator as required. 

If the finished shoulder material is in place when the Department 
discovers a deficiency, remove the shoulder material and replace in 
accordance with the contract documents, and at no additional cost to 
the Department. 

404.04. Measurement and Payment. 

Pay Item Pay Unit 
Underdrain, Subgrade, _ inch .......................................................Foot 
Underdrain, Bank, _ inch...............................................................Foot 
Underdrain, Subgrade, Open-graded, _ inch ................................Foot 
Underdrain, Bank, Open-graded, _ inch........................................Foot 
Underdrain, Fdn, _ inch.................................................................Foot 
Underdrain, Subbase, _ inch.........................................................Foot 
Underdrain, Pipe, Open-graded, _ inch.........................................Foot 
Underdrain, PDS, Open-graded, _ inch ........................................Foot 
Underdrain, Edge of Pavt, _ inch ..................................................Foot 
Underdrain Outlet, _ inch...............................................................Foot 
Underdrain, Outlet Ending, _ inch ................................................Each 

The Engineer will measure underdrains in place. 

The Engineer will measure Underdrain Outlet, of the size required, in 
place from the underdrain to the center of a drainage structure or from 
the underdrain to the end of the outlet pipe.  In addition to work specified 
for individual pay items, the unit prices for the relevant underdrain and 
underdrain outlet pay items include the cost of the following: 

• Excavating the trench, 
• Providing and placing the pipe and fittings, 
• Providing, placing, and compacting the backfill material, and 
• Disposing of surplus material excavated from the trench. 

The Department will not allow claims for additional compensation for time 
required to perform video inspection or to repair, or remove and replace 
deficient underdrain, underdrain outlets, and overlying materials.  If the 
Department has performed video inspection inconsistent with the 
approved progress schedule, the Department may grant a time 
extension. 
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A. Subgrade, Bank, Foundation, and Subbase Underdrains.  The 
unit prices for Underdrain, Subgrade, Underdrain, Bank, Underdrain, 
Fdn, and Underdrain, Subbase, of the sizes required include the cost of 
providing the pipe and fittings with a geotextile wrap. 

B. Underdrain, Pipe, Open-Graded.  The unit price for Underdrain, 
Pipe, Open-Graded, of the size required, includes the cost of providing 
and lining the trench with geotextile. 

C. Underdrain, PDS, Open-Graded.  The unit price for Underdrain, 
PDS, Open-Graded includes the cost of additional excavation and 
backfill to compensate for wall collapse or inability to obtain compaction. 

D. Underdrain Outlet.  The unit price for Underdrain, Outlet, of the 
size required, includes the cost of the following: 

1. Locating installed outlets, 
2. Maintaining the end of the outlet pipe or end section clear of 

obstructions, and 
3. Providing and installing temporary tie-downs. 

E. Underdrain, Outlet Ending.  The unit price for Underdrain, Outlet 
Ending, of the size required, includes the cost of the following: 

1. Excavating the area at the end of the outlet, 
2. Providing and placing the concrete ring, steel end section, or 

concrete end section, 
3. Providing and installing the rodent screen, and 
4. Disposing of surplus excavated material. 

The Engineer will measure, and the Department will pay for pipe or 
tubing used in or through the outlet ending as Underdrain Outlet.  The 
unit price for Underdrain, Outlet Ending includes the cost of marking 
the outlet ending locations on the adjacent shoulder. 

The Engineer will measure, and the Department will pay for drainage 
marker posts in accordance with subsection 401.04. 
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Section 405.  PUMP STATION CONSTRUCTION 

405.01. Description.  This work consists of constructing pump stations 
in accordance with the contract. 

405.02. Materials.  Provide material as required by the contract. 

405.03. Construction.  Construct pump houses as required by the 
contract. 

405.04. Measurement and Payment.  The Engineer will measure and 
the Department will pay for pump houses in accordance with the 
contract. 
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Section 406.  PRECAST THREE-SIDED, ARCH, AND BOX 
CULVERTS 

406.01. Description.  This work consists of the following: 

A. Designing, load rating, manufacturing, and constructing precast 
three-sided, arch, and concrete box culverts and appurtenances, 
B. Providing dewatering, 
C. Maintaining the water flow during construction stages, and 
D. Providing and installing gaskets and geotextile fabric to seal culvert 
joints. 

406.02. Materials.  Provide materials in accordance with the following: 

Concrete ......................................................................................... 701 
Mortar, Type R-2 ............................................................................ 702 
Cement Type I, Type III .................................................................. 901 
Granular Material Class II, III, IIIA .................................................. 902 
Coarse Aggregate 6A, 6AA, 17A.................................................... 902 
Fine Aggregate 2NS....................................................................... 902 
Open-Graded Aggregate 34R ........................................................ 902 
Concrete Admixtures ...................................................................... 903 
Fly Ash............................................................................................ 903 
Asphaltic Materials ......................................................................... 904 
Steel Reinforcement ....................................................................... 905 
Sealers for Culvert Joints ............................................................... 909 
External Rubber Gaskets ............................................................... 909 
Geosynthetics................................................................................. 910 

Provide natural coarse aggregate for Type 6A, Type 6AA, and Type 17A, 
in accordance with subsection 902.02.  Provide aggregate with a 
gradation meeting Michigan Series 6AA or 17A, the physical 
requirements of 6AA, and not exceeding the following nominal maximum 
size requirements: 

A. One-fifth the narrowest dimension between forms, 
B. One-third the depth of slabs, and 
C. Three-quarters the minimum clear spacing between individual 
reinforcing bars or wires. 

Ensure the Freeze-Thaw Dilation, percent per 100 cycles does not 
exceed 0.030 percent. 

Provide steel with a minimum yield strength of 65,000 psi for welded wire 
fabric and 60,000 psi for deformed billet-steel bars. 
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Provide ¾-inch or 1-inch diameter inserts or a Department-approved 
equal. 

Provide epoxy coated steel in headwalls exposed to traffic. 

406.03. Construction. 

A. Design.  Ensure a Professional Engineer, licensed in Michigan, 
seals the design for precast three-sided, arch, and box culverts. 

1. Precast Three-Sided and Arch Culverts.  Provide culverts with the 
rise, span, skew angle, and minimum waterway area shown on the 
plans.  Obtain the Engineer’s approval for larger spans or rises. 

Select a Department-approved culvert design and manufacture at a 
Department-approved commercial precast concrete plant. 

Certify the precast three-sided or arch culvert design in accordance 
with current AASHTO LRFD Bridge Design Specifications and 
ASTM C 1504.  Base the design on the AASHTO loads shown on 
the plans.  Investigate all load factor combinations to produce the 
positive and negative extremes (minimum load factors applied to 
loads that reduce the force effect being investigated).  Include with 
the certification, in tabular format, the maximum factored inward and 
outward horizontal forces, and vertical forces, at the base of the 
culvert wall.  Ensure the maximum factored horizontal and vertical 
forces are less than the horizontal and vertical capacities of the 
footings, as shown on the plans.  Ensure the footing dimensions, 
including width, depth, and keyway size, and footing concrete 
compression strength, as shown on the plans, are compatible with 
the culvert design.  Determine maximum inward and outward 
horizontal forces by appropriate usage of minimum and maximum 
load factors. Submit all design calculations for the culvert sections, 
headwalls, and wingwalls.  Design headwall connections and 
wingwalls for sliding and overturning. 

2. Precast Concrete Box Culverts.  Design precast box culverts in 
accordance with current AASHTO LRFD Bridge Design 
Specifications and ASTM C 1577.  Design the culvert to carry live 
loads as specified in Table 1 of ASTM C 1577.  As an alternative to 
using the design tables in ASTM C 1577, the Contractor may use the 
current version of the FHWA approved LRFD BOXCAR program to 
design culverts provided the design includes HL-93 live load without 
lane load and dynamic load allowance as defined in the AASHTO 
LRFD Specifications. 
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The Department will not allow precast concrete box culverts 
manufactured using dry cast methods. 

Ensure the joint design accommodates the joint sealing material 
required, and conforms to Section 8 of ASTM C 1577. 

B. Shop Drawings.  Submit shop drawings for culverts greater than 
10 feet in span length to the Engineer, for review and approval in 
accordance with subsection 104.02.  Do not begin fabrication until 
receipt of written approval of the shop drawings from the Engineer. 

Include the following in the shop drawings: 

1. Load ratings using as-designed conditions, 
2. Design assumptions, 
3. Design loads, 
4. Design calculations, 
5. Culvert dimensions, 
6. Details of the concrete mix design, 
7. Methods of manufacture, 
8. Method of joining adjacent culvert elements, if required, 
9. Recommended installation procedures, and 
10. The manufacturer’s minimum depth of fill required for construction 

traffic over the culvert. 

Provide shop drawings that show insert details and connection details for 
attaching head walls, wing walls, aprons and curtain walls, as shown on 
the plans. 

The Contractor may submit shop drawings for cast-in-place head walls, 
wing walls, aprons, and curtain walls as an alternative to precast 
sections shown on the plans. 

Call attention to deviations from the contract on the shop drawings.  If 
deviations are not clearly identified, the Department will not consider the 
deviations as part of the shop drawing approval. 

C. Load Rating. 

1. Load Rating Procedure.  Meet legal loads and class A overloads.  
Before manufacture, perform load ratings on precast three-sided, 
arch or box culverts greater than 10 feet in span length, in 
accordance with the AASHTO Manual of Bridge Evaluation, 
Section 6, Part A, the Michigan Bridge Analysis Guide current at the 
time load rating is performed, and the Michigan Structure Inventory 
and Appraisal Guide.  Use as-designed conditions and assume an 
in-place future wearing surface to calculate the following ratings: 
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a. The Inventory Rating, National Bridge Inventory (NBI) Item 66, 
b. The Operating Rating, NBI Item 64, 
c. The Michigan Operating Rating, MDOT Item 64M, and 
d. The Michigan Overload Class, MDOT Item 193. 

After construction, review the load rating for as-constructed 
conditions, using as-constructed conditions, and as-constructed 
conditions with placement of future wearing surfaces. 

2. Load Rating Documentation.  Before manufacture, deliver the 
following information to MDOT in paper or electronic format: 

a. Assumption sheet – A list of assumptions made in the analysis 
regarding material properties, vehicle configurations, live load 
factors, live load distribution, and other factors, 

b. Program or calculation input and output, and 
c. A complete Bridge Analysis Summary Form. 

Resubmit Load Rating Documentation including any changes from 
as-designed conditions to as-constructed conditions impacting load 
ratings.  Ensure a professional Engineer, licensed in the state of 
Michigan, seals the load ratings. 

D. Manufacture. 

1. Placement of Reinforcement.  Provide concrete cover for welded 
wire fabric reinforcement at least three times the wire diameter and 
at least 1 inch thick.  For the reinforcement in the top of the top slab 
of structures covered by less than 2 feet of fill, provide a minimum 
concrete cover of at least 2 inches.  Assemble reinforcement using a 
maximum of three layers of welded wire fabric. 

The Contractor may use a single layer of deformed steel bars 
instead of welded wire fabric. 

If using deformed steel bars, provide a minimum concrete cover of 
2 inches.  Ensure the ends of the longitudinal reinforcement are no 
greater than 2 inches from the ends of the culvert section.  The 
Department will not consider exposure of the ends of longitudinal 
reinforcement, or spacers used to position the reinforcement, as 
cause for rejection. 

2. Reinforcement Development Length, Splices and Spacing.  
Develop the exterior corner reinforcement and splice circumferential 
reinforcement in accordance with the current AASHTO LRFD Bridge 
Design Specifications. 
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For circumferential reinforcement composed of bars, meet the crack 
control criteria in the current AASHTO LRFD Bridge Design 
Specifications.  Perform and submit calculations to the Department 
verifying that proposed bar spacing meets crack control criteria. 

3. Placement of Protective Sealant Coating.  Place the protective 
sealant coating on the exterior top surface of precast units as 
required by the contract. 

4. Joints. 

a. Precast Three-Sided and Arch Culverts.  Provide a 1 inch 
by 1 inch or ¾ inch by ¾ inch beveled edge on the external 
surface of the joint formed between the culvert units. 

b. Precast Box Culverts.  Provide tongue and groove ends. 

5. Concrete.  Unless otherwise shown on the plans, the precast culvert 
manufacturer is responsible for the concrete mix design with 28-day 
compressive strength of at least 5,000 psi and containing 6.5 percent 
± 1.5 percent entrained air.  If using Type F or Type G admixtures, 
the Department will allow a maximum air entrainment of 8.5 percent. 

Proportion and mix cement, aggregate, admixtures, and water to 
produce a homogeneous concrete that meets strength requirements. 

6. Forms.  Use rigid forms to maintain the culvert dimensions within the 
tolerances specified in subsection 406.03.E.  Use a smooth material 
for forming surfaces. 

7. Curing.  Cure culvert sections to ensure the required compressive 
strength.  Use one of, or a combination of, the following curing 
methods. 

a. Low pressure steam-cure the culvert sections in accordance with 
subsection 708.03.A.11. 

b. Water cure the culvert sections using methods that maintain 
continuous moisture on the sections for at least seven days. 

c. Accelerate overnight curing using an external heat source, while 
minimizing moisture loss from exposed surfaces.  Apply the 
initial heating 2 hours after final concrete placement. 

d. Apply a sealing membrane that conforms to ASTM C 309. 

8. Handling.  Handle the culverts using a method approved by the 
manufacturer and Engineer.  Do not drill holes for handling the 
precast unit. 

Fill holes using one of the following methods before placing backfill: 
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a. Fill holes with Type R-2 mortar. 
b. Fill tapered holes with concrete plugs, and secure with Type R-2 

mortar, or other approved adhesives. 
c. Fill holes with neoprene plugs, wedged tightly in the holes to 

eliminate annular space.  Affix a 9 inch by 9 inch rubber gasket 
and 24 inch by 24 inch piece of geotextile fabric to the culvert 
segment, centered over the plug and installed as specified by the 
manufacturer. 

9. Product Marking.  Use a method approved by the Engineer, to mark 
the interior of each precast unit with the following information: 

a. Span and Rise, 
b. Date of manufacture, 
c. Name or trademark of the manufacturer, and 
d. Design earth cover. 

E. Tolerances.  Ensure precast elements meet the tolerances specified 
by the designer and the tolerances specified in this subsection 406.03.E. 

1. Internal Dimensions.  Manufacture precast elements so the internal 
dimensions do not vary from the design dimensions by more than 
2 inches.  For culverts with haunches, ensure haunch dimensions do 
not vary more than ¾ inch from the dimensions shown on the shop 
drawings. 

2. Slab and Wall Thickness.  Manufacture precast elements so the 
slab and wall thicknesses do not vary from the dimensions shown on 
the shop drawings by more than 5 percent or ½ inch, whichever is 
greater.  The Engineer will not consider slabs and walls thicker than 
the required dimension as cause for rejection, unless, in the opinion 
of the Engineer, the thickness variation prevents joint sealing. 

3. Length of Opposite Surfaces.  Manufacture precast elements so 
the laying lengths of two opposite culvert section surfaces do not 
vary by more than 1 inch. 

4. Length of Section.  Manufacture precast elements so the underrun 
from the required length measures no greater than ½ inch. 

5. Position of Reinforcement.  Manufacture precast elements so the 
position of reinforcement does not vary more than ½ inch.  If the 
depth of cover over the top surface is less than 24 inches, ensure at 
least a 2 inch concrete cover over the top slab reinforcement. 
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F. Testing and Inspection. 

1. Testing.  Test the concrete for compressive strength in accordance 
with Section 10 of ASTM C 1504 for precast three-sided and arch 
culverts, and Section 10 of ASTM C 1577 for precast box culverts. 

2. Workmanship, Finish and Appearance.  Provide a smooth finish 
on the culvert surfaces, free of fractures.  Fabricate culvert ends 
normal to the walls and centerline, within the required tolerances, 
unless the culvert is designed for skewed crossings. 

3. Repairs.  Repair manufacturing imperfections, handling damage, or 
construction damage to culverts as approved by the Engineer, in 
accordance with section 712, and at no additional cost to the 
Department. 

4. Rejection.  The Engineer may reject precast three-sided, arch, and 
box culverts due to the following: 

a. Fractures or cracks in the slab or wall, 
b. Defects that indicate imperfect proportioning, mixing, or forming, 
c. Honeycombed or open textured surfaces, 
d. Damaged ends preventing required joint construction, 
e. Concrete that does not attain the required compressive strength, 
f. Out of tolerance dimensions, 
g. Low or high air content, or 
h. Exposed reinforcing steel. 

5. Quality Assurance.  For culvert spans greater than 20 feet, provide 
the Department access to perform quality assurance inspection.  
Notify the Engineer at least two weeks before beginning fabrication.  
The Department does not consider this inspection a substitute for the 
manufacturer’s quality control requirements. 

G. Installation.  Construct the culvert in accordance with section 206 
and section 706, as shown on the plans, and as specified in this 
subsection. 

Perform dewatering or pumping and temporary drainage to maintain 
stream flow during construction.  During dewatering or pumping and 
temporary drainage operations, avoid damaging adjacent property or 
structures and interfering with the rights of the public, adjacent property 
owners, vehicular traffic, or other contractors.  Do not disturb the soil 
under and next to existing structures during dewatering and temporary 
pumping operations.  Direct water from dewatering operations through a 
filter bag before discharging to an existing drainage facility.  Do not 
overload or obstruct existing drainage facilities. 
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Construct the wingwalls, headwalls, and aprons for precast concrete 
culverts with a positive connection to the adjoining precast section as 
shown on approved shop drawings.  Use ¾-inch or 1-inch diameter 
threaded bars to make the connection, unless otherwise shown on the 
plans. 

Lay the culvert sections in stages to coincide with maintaining traffic, 
dewatering, temporary pumping, and part width phased construction 
sequencing, and as approved by the Engineer. 

The Contractor may use precast wing walls, headwalls, and aprons, as 
alternatives to cast-in-place wingwalls, headwalls, and aprons.  Attach 
precast wing walls or headwalls as shown on the shop drawings. 

Place backfill in accordance with subsection 206.03.  Place and compact 
backfill on opposite sides of the culvert at the same time, so backfill 
levels on opposite sides do not differ by more than 2 feet.  Hand compact 
backfill within 1 foot of the structure.  Use vibratory compactors meeting 
the culvert manufacturer’s specifications. 

The Contractor is responsible for construction traffic on the culvert. 

Do not exceed the maximum design loads, as noted on the shop 
drawings, with construction traffic.  Replace damaged units at no 
additional cost to the Department. 

1. Precast Three-Sided and Arch Culverts.  Construct the footing 
from cast-in-place concrete in accordance with the contract.  
Construct the footing keyway level to minimize the height of the 
shims for leveling the precast sections.  The Engineer may approve 
alternate procedures that provide a uniform bed of Type R-2 mortar 
under the culvert sections. 

Before placing the culvert sections onto the footing, survey the 
surface of the keyway and locate the high spot.  Use the high spot as 
the control elevation for the bottom of the culvert sections.  Add 
1 inch to the high spot and place shims to that elevation.  Use shims 
that are not susceptible to corrosion.  Ensure the shims maintain the 
elevation of the culvert until the mortar surrounding the shims cures. 

Set the shims 12 inches from each corner of the culvert sections.  If 
installing the culvert sections on a sloping grade, establish elevation 
control points at 50-foot increments and run a string line between 
these elevations to set other shims.  Provide joints no greater than 
1 inch wide. After placing the culvert sections, grout underneath the 
culvert leg sections, and to the tops of the sides of the keyway with 
Type R-2 mortar.  Grout by mounding the mortar on one side of the 
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leg and vibrating until it passes through to the other side of the leg.  If 
mortar does not pass through the leg, repeat the process on the 
other side. 

Before sealing joints between adjacent culvert sections, provide 
smooth surfaces, free of debris.  If using cast-in-place headwalls or 
wingwalls, seal the joints between the culvert elements and 
headwalls, and the joints between headwalls and wingwalls.  Make 
the joints watertight. 

If using precast headwalls or wing walls, seal the joints between the 
culvert elements and headwalls, and the joints between headwalls 
and wingwalls, watertight using the same method for joints between 
adjacent culvert sections. 

Seal the joints between the adjacent precast culvert sections using a 
⅞ inch by 1⅜ inch butyl rope conforming to ASTM C 990.  Place the 
butyl rope between the units in the bevel. 

If the manufacturer recommends sealing joints using non-shrink 
grout, and if approved by the Engineer, the Contractor may omit the 
butyl rope. 

Cover the butyl rope with an external type rubber gasket at least 
9 inches wide, conforming to ASTM C 877, centered over the joint.  
Use a primer compatible with the rubber gasket to secure the gasket.  
Install the gasket in accordance with the manufacturer’s 
recommendations.  Cover the joint with a 24-inch wide strip of 
geotextile blanket centered over the joint. 

Make the completed joint watertight.  The Engineer will consider the 
joint watertight if no visible signs of leakage appear around the joint 
for the duration of the project.  If the joint is not watertight, create a 
watertight seal at no additional cost to the Department. 

If limited spacing between culvert legs of adjacent spans of multiple 
span structures prevents sealing culvert leg joints for adjacent spans, 
use self-compacting engineered fill to prevent leakage of fill through 
joints.  Prevent migration of fines through the engineered fill. 

2. Box Culverts.  Construct culvert bedding for the box culvert 
structure as shown on the plans.  Use at least 9 inches deep, coarse 
aggregate 6A, at least 80 percent crushed, covered with 3 inches of 
open-graded aggregate 34R to construct the bedding.  Before 
placing the open-graded aggregate 34R, compact the course 
aggregate 6A using at least three passes of a vibrating plate 
compactor.  Compact the open-graded aggregate 34R using at least 
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one pass of a vibrating plate compactor.  If unstable soil conditions 
or obstructions other than rock require excavation of the trench 
below the elevation shown on the plans, undercut, backfill, and 
compact the trench as directed by the Engineer.  Use coarse 
aggregate 6A, 17A, or 34R as backfill material for undercutting. 

Fill the space between the box culvert joints during placement of box 
sections with closed-cell rubber extrusion type gaskets in 
accordance with AASHTO M 198.  Use the gasket sizes and 
installation methods recommended by the manufacturer and 
approved by the Engineer.  After placement, treat every precast 
concrete box culvert exterior joint with cold applied culvert joint 
sealer and cover with a 36-inch strip of geotextile blanket centered 
on the joint. 

406.04. Measurement and Payment. 

Pay Item Pay Unit 
Culv, Precast Three-Sided or Arch, (span) foot by 

(rise) foot .................................................................................Foot 
Culv, Precast Conc Box, (span) foot by (rise) foot ........................Foot 
Culv Bedding, Box Culv...................................................... Cubic Yard 

A. Precast Three-Sided or Arch Culvert.  The Engineer will measure 
Culv, Precast Three-Sided or Arch along the centerline of the 
structure, from fascia to fascia.  The Department will pay for Culv, 
Precast Three-Sided or Arch, of the type required, in accordance with 
the span-rise combination shown on the plans.  The unit price for Culv, 
Precast Three-Sided or Arch includes the following: 

1. Designing, manufacturing, load rating, and installing precast 
elements, 

2. Headwalls and wing walls, precast or cast-in-place, 
3. Providing and placing shims to level the precast elements, 
4. Type R-2 mortar, 
5. Joint sealer, 
6. Inserts, 
7. Required geotextile blankets, 
8. Dewatering and maintaining the stream flow during construction 

stages, and 
9. Providing plan modifications, including design, plan quantities, and 

pay items, to accommodate precast units. 

The Department will pay for Culv, Precast Three-Sided or Arch by plan 
quantity in accordance with subsection 109.01.A. 
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The Department will pay separately for cast-in-place concrete, other than 
for culvert segments, wingwalls, and headwalls; excavation; protective 
coating; providing and placing backfill material, including engineered fill 
between adjacent spans and drainage materials; by plan quantity in 
accordance with subsection 109.01.A. 

B. Box Culvert.  The unit price for Culv, Precast Conc Box includes 
the cost of the following: 

1. Designing, manufacturing, load rating, and installing the precast 
elements, 

2. Cold applied culvert joint sealer, 
3. Closed-cell rubber extrusion type gaskets, 
4. Geotextile pipe wrap for box culvert joints, 
5. Inserts for bars, and 
6. Dewatering and maintaining the stream flow during construction 

stages. 

The Department will pay separately for excavation and backfill. 

The Department will pay for cast-in-place wingwalls, headwalls, aprons, 
and curtain walls provided as an alternative to precast equivalents, as 
the corresponding cast-in-place wing wall, headwall, apron, and curtain 
wall pay items. 

The unit prices for trench undercut and backfill pay items include 
undercutting, backfilling, and compacting trenches excavated due to 
unstable soil conditions or obstructions other than rock, in accordance 
with subsection 402.04.E. 

C. Culvert Bedding, Box Culvert.  The Engineer will measure Culv 
Bedding, Box Culv by volume compacted in place to the depth, length, 
and width shown on the plans or as directed by the Engineer.  The unit 
price for Culv Bedding, Box Culv includes placement and compaction 
of the coarse aggregate 6A and open-graded aggregate 34R. 

D. Rock Excavation.  The Engineer will measure and the Department 
will pay separately for rock excavation in accordance with subsection 
205.04. 
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Section 501.  PLANT PRODUCED HOT MIX ASPHALT 

501.01. Description.  This work consists of providing and placing Hot 
Mix Asphalt (HMA) mix using Superpave Mixture Design Methods. 

A. Terminology. 

Broken Aggregate.  Cracked aggregate caused by construction 
operations. 

Crack.  A visible fissure of varying length and orientation in the HMA, 
partially or completely through at least one course. 

Flushing.  A shiny or reflective condition, tacky to the touch, 
appearing on the HMA surface when asphalt binder collects in 
the voids at high pavement temperatures. 

HMA Mix Design.  The selection and proportioning of aggregates, 
mineral filler, Reclaimed Asphalt Pavement (RAP), and asphalt 
binder to meet the mix design criteria required by the contract 
documents. 

HMA Segregation.  Areas of HMA pavement exhibiting non-uniform 
distribution of coarse and fine aggregate particles, visually or 
otherwise identifiable. 

Job Mix Formula (JMF).  An HMA mix for a specific project, 
including adjustments to optimize the field application. 

Lot.  A discrete tonnage of one mix, typically made up of five sublots. 

Pavement.  The completed HMA placement, including layers on 
driving lanes and shoulders. 

Pavement Edge.  The extremity boundaries of the pavement. 

Roller Cracking.  High density surface map-cracking that appears 
immediately after rolling. 

Rutting.  A depression or displacement of the HMA surface that 
occurs in a longitudinal direction or a localized area. 

Sublot.  A portion of a lot represented by a complete set of quality 
assurance tests. 

Target Value.  A JMF parameter value that may be adjusted, if 
approved by the Engineer, to account for changes in the physical 
properties of the mixture. 
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501.02. Materials.  Provide materials in accordance with the following: 

Superpave HMA Mixtures............................................................... 902 
Superpave Aggregates................................................................... 902 
Mineral Filler, 3MF.......................................................................... 902 
Anti-Foaming Agent........................................................................ 904 
Asphalt Binders .............................................................................. 904 
Bond Coat, SS-1h, CSS-1h............................................................ 904 

Plant produced HMA consists of asphalt binder, aggregates, mineral 
filler, and other additives. 

Provide release agents that do not harm the HMA mixture.  Do not use 
fuel oil or other distillate derivatives. 

Provide the HMA mix type and the performance grade of asphalt binder 
as required by the contract documents. 

Provide blended aggregates for HMA top course mixtures, except top 
courses for shoulders, bike paths, temporary roads, and parking areas, 
meeting the required Aggregate Wear Index (AWI). 

A. Composition of HMA Mixtures. 

1. Mix Design.  Develop an HMA mix design in accordance with the 
HMA Production Manual and submit to the Department.  The 
Department will evaluate the design in accordance with Section 1 of 
the HMA Production Manual, “Procedures for HMA Mix Design 
Processing.” 

Provide written certification that the materials in the mix design are 
from the same source and meet the material properties in the mix 
design or the Department-approved JMF.  Ensure that all JMF 
adjustments are in accordance with the HMA Production Manual. 

The Contractor may use mix designs approved by the Department 
on other projects, if approved by the Engineer.  Provide combined 
aggregate blends meeting the properties specified in section 902.  
Provide a mix design that meets the requirements of Table 501-1, 
Table 501-2, and Table 501-3 as applied to combined aggregate 
blends. 

For mix design purposes, top and leveling courses are the mix layers 
within 4 inches of the surface.  The base course consists of the 
layers below 4 inches of the surface.  For mix layers within the 4-inch 
threshold, if less than 25 percent of the mix layer is within 4 inches of 
the surface, the mix layer is a base course. 
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For projects that specify a mix type E03, the Contractor may use a 
mix type LVSP. 

If High Stress HMA is shown on the plans, provide the same mix 
design as required for the mainline top and leveling courses, except 
change the performance graded binder as shown on the HMA 
application table. 

Table 501-1 
Superpave Mix Design Criteria 

Mix Number 
Design Parameter 5 4 3 2 LVSP 

Percent of Maximum Specific 
Gravity (%Gmm) at the design 
number of gyrations, (Nd) (c) 

96.0% (a) 

%Gmm at the initial number of 
gyrations, (Ni) 

See Table 501-3 

%Gmm at the maximum number of 
gyrations, (Nm) 98.0% 

VMA min % at Nd (based on 
aggregate bulk specific gravity, 
(Gsb)) (c) 

15.00 14.00 13.00 12.00 14.00 

VFA at Nd  See Table 501-2 (b) 
Fines to effective asphalt binder 

ratio (PNo200/Pbe) 
0.6–1.2 

Tensile strength ratio (TSR) 80% min 
a. For mixtures meeting the definition for base course, design mixtures to 96.0% of 

Maximum Specific Gravity %Gmm at the design number of gyrations, (Nd).  During 
field production, increase %Gmm at the design number of gyrations, (Nd) to 97.0%. 

b. For base course or regressed shoulder mixtures, the maximum criteria limits do not 
apply. 

c. Lower Target Air Voids by 1.0% if used in a separate shoulder paving operation, 
unless otherwise shown on the plans. 

 
Table 501-2 

VFA Minimum and Maximum Criteria 
Estimated Traffic 

(million ESAL) Mix Type 
Top & Leveling 

Courses Base Course 
≤0.3 LVSP 70–80 70–80 
≤0.3 E03 70–80 70–80 

>0.3–≤1.0 E1 65–78 65–78 
>1.0–≤3.0 E3 65–78 65–78 
>3.0–≤10 E10 65–78 (a) 65–75 
>10–≤30 E30 65–78 (a) 65–75 

>30–≤100 E50 65–78 (a) 65–75 
a. The specified VFA range for mix Number 5 is 73%–76%. 
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Table 501-3 
Superpave Gyratory Compactor (SGC) Compaction Criteria 

Number of Gyrations (a) Estimated Traffic 
(million ESAL) Mix Type %Gmm at (Ni) Ni Nd Nm 

≤0.3 LVSP 91.5% 6 45 70 
≤0.3 E03 91.5% 7 50 75 

>0.3–≤1.0 E1 90.5% 7 76 117 
>1.0–≤3.0 E3 90.5% 7 86 134 
>3.0–≤10 E10 89.0% 8 96 152 
>10–≤30 E30 89.0% 8 109 174 

>30–≤100 E50 89.0% 9 126 204 
a. Compact mix specimens fabricated in the SGC to Nd.  Use height data provided by 

the SGC to calculate volumetric properties at Ni..  Compact mix specimens at 
optimum Pb to verify Nm for mix design specimens only. 

2. Recycled Mixtures.  The Contractor may substitute Recycled 
Asphalt Pavement (RAP) for a portion of the new material required to 
produce HMA mixture.  Design and produce the mix to meet the 
criteria in this subsection and the contract documents 

a. Stockpile Requirements.  Process RAP to the size required for 
the specified HMA mix.  Ensure the stockpile contains enough 
material to produce the recycled mixtures the Engineer approves 
for the project.  If the RAP stockpile is not sufficient to produce 
recycled mix quantities required for the project, provide an 
Engineer-approved mix design without RAP at the same unit 
price. 

Provide documentation of testing and accumulated tonnage in 
the stockpile to the MDOT laboratory.  The Contractor may 
estimate the tonnage.  The Department will begin evaluating the 
mix design after receipt of the documentation. 

b. Mix Design.  Submit required documentation for recycled mix 
designs in accordance with Section 1 of the HMA Production 
Manual, “Procedures for HMA Mix Design Processing.” 

B. HMA Plant Certification.  Ensure hot mix asphalt plants are certified 
by the Department at least three work days before mix production 
begins.  The Engineer will certify hot mix asphalt facilities in accordance 
with Section 2 of the HMA Production Manual, “Certification Procedure of 
HMA Plants.”  Post a seal of certification in the plant control office. 

C. HMA Production.  Submit an approved mix design for the mix 
required to the Engineer at least two work days before production 
begins. 

Ensure even heating of the mass of asphalt binders and maintain heat 
control.  Heat asphalt binders to the temperature required for the type of 
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binder, except ensure that neither the asphalt binder nor the HMA 
exceed the maximum temperature specified in Table 904-7.  The 
Department will reject asphalt binder and mix if the temperature exceeds 
the maximum specified in Table 904-7.  The Department will reject 
contaminated asphalt binder. 

Stockpile aggregates at the facility, in a manner that prevents 
segregation.  Dry aggregates to a moisture content that will ensure an 
appropriately coated HMA mix.  For batch and continuous plants, the 
Department will reject aggregates in the hot bins that contain sufficient 
moisture to cause foaming or a water-saturated mixture.  Remove 
rejected materials from the bins. 

Place uniform gradations of aggregates in the cold feed system.  If 
providing a blend of aggregates for the mix by combining aggregates 
from at least two cold feed bins, ensure the blend meets the combined 
gradation (from JMF) quality control tolerances. 

The Engineer will allow the use of at least one hot aggregate bin to 
proportion aggregates to meet the JMF tolerances, if the cold feed 
requirements are met. 

501.03. Construction. 

A. Equipment.  Provide equipment in accordance with section 107, 
capable of producing pavement that meets the requirements of this 
section. 

1. Cold-Milling Machines.  Provide equipment that consistently 
removes the HMA surface, in one or more passes, to the required 
grade and cross section, and produces a uniformly textured surface.  
Provide machines equipped with the following: 

a. Automatically controlled and activated cutting drums, and 
b. Grade reference and transverse slope control capabilities. 

2. Hauling Equipment.  Ensure transport trucks are equipped to 
protect the mix from the weather and retard the loss of heat. 

3. Pressure Distributor.  Provide a pressure distributor in accordance 
with subsection 505.03.A.1. 

4. Pavers.  Equip each paver with a full-width vibratory or tamper bar 
screed capable of spreading and finishing HMA to the required cross 
section and grade.  Use a paver that produces a uniformly finished 
surface, free of tears, other blemishes, and measurable segregation. 
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Equip the paver to provide a uniform head of material ahead of the 
screed.  Install reverse pitch augers or paddles inside the ends of the 
auger shafts to force the mix to the center of the main screed. 

Ensure extensions, added to the main screed, provide the same 
vibrating or tamping action and heating capabilities as the main 
screed.  Adjust extensions to the main screed so, after breakdown 
rolling, no longitudinal marks remain on the surface.  Equip in-line 
screed extensions with a continuation of the automatically controlled 
spreading augers to within 12 inches of the outside edge.  Follow the 
manufacturer’s recommendations for other screed extensions. 

Except for the paving operations listed in subsection 501.03.F.1.a 
through subsection 501.03.F.1.d, equip pavers with an automatically 
controlled and activated screed with grade reference and transverse 
slope control.  Use an Engineer-approved grade referencing 
attachment, at least 30 feet long, for lower courses and the first pass 
of the top course.  Ensure the Engineer approves alternate grade 
referencing attachments before use. 

After placing the first pass of the top course, the Contractor may, 
with prior approval from the Engineer, substitute a joint matcher, a 
grade referencing attachment at least 10 feet long, or other grade 
referencing equipment for constructing adjacent passes of the top 
course. 

5. Rollers. 

a. Steel-Wheeled Rollers.  Provide self-propelled vibratory steel-
wheeled rollers, static tandem rollers, or self-propelled static 
three-wheeled rollers.  Provide a steering device that allows the 
roller to follow the established alignment.  Equip rollers with 
wheel sprinklers and scrapers.  Provide smooth roller wheels, 
free of openings or projections that will mar the pavement 
surface. 

Provide vibratory rollers with an automatic shutoff to deactivate 
the vibrators if the roller speed decreases below ½ mph.  Provide 
rollers that operate in accordance with the manufacturer's 
recommended speed, impacts per foot, and vibration amplitude 
for the thickness of HMA mix. 

b. Pneumatic-Tired Rollers.  Provide self-propelled pneumatic-
tired rollers.  Equip rollers with at least seven wheels spaced on 
two axles so the rear group of tires does not follow in the tracks 
of the forward group, providing at least ½-inch tire path overlap.  
Provide smooth tires capable of being inflated to the pressure 
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recommended by the roller or tire manufacturer.  Equip the 
rollers with a mechanism that can smoothly reverse the motion of 
the roller. 

Equip the rollers with wheel scrapers and skirting to enclose the 
wheels to within 3 inches of the pavement surface.  Use a 
release agent to prevent material from sticking to the tires and 
being deposited on the top course pavement during rolling. 

c. Combination Rollers.  The Contractor may use combination 
pneumatic-tired and steel-wheeled rollers manufactured 
specifically for HMA compaction, if equipped with the required 
sprinklers and scrapers. 

6. Spreaders.  Use self-propelled spreaders capable of pushing the 
hauling units.  Ensure spreaders can maintain the required width, 
depth, and slope, without causing segregation. 

7. Material Transfer Device.  When a Material Transfer Device (MTD) 
is required, it must be capable of delivering HMA mix from the truck 
transport to the paver hopper to ensure constant paver speed, 
remixing HMA material using manufacturer’s developed technology, 
and depositing material in the paver hopper.  Provide a paver hopper 
insert with at least a 10 ton capacity in the paver and keep at least 
one-third full of mix during paving. 

8. Compressed Air System.  If a compressed air system is required 
for cleaning pavement, equip the air compressor with a moisture 
separator to remove oil and water from the air supply.  Provide a 
compressor capable of producing at least 100 psi and continuous 
150 cfm airflow. 

9. Miscellaneous Equipment.  Provide a straightedge at least 10 feet 
long and other tools to finish the work. 

10. Lights on Equipment.  If maintaining traffic on HMA construction, 
equip equipment within the project, including cold-milling machines, 
distributors, and rollers, with at least one Department-approved 
flashing, rotating, or oscillating amber light.  Equip pavers with at 
least one light on each side.  Mount the lights so the warning signal 
is visible to traffic in every direction.  Operate the lights while work is 
in progress.  Ensure hauling units activate four-way flashers on the 
project. 

B. Preparation of Base.  Provide subgrade, subbase, aggregate base 
course, crushed and shaped base, or rubblized base in accordance with 
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the relevant sections of Division 2 and Division 3, before HMA 
placement. 

C. Preparation of Existing Pavement.  Prepare the existing surface as 
required to construct HMA pavements, shoulders, and approaches. 

1. Drainage Structures, Monument Boxes, and Water Shutoffs.  
Adjust, temporarily lower, or both, catch basins, manhole covers, 
monument boxes, and water shutoffs in accordance with subsection 
403.03.A. 

2. Cleaning Pavement.  Using methods approved by the Engineer, 
clean dirt and debris from the pavement surface and paved 
shoulders before placing HMA.  Remove loose material from joints 
and cracks using compressed air. 

If the Engineer determines the compressed air system will not 
remove deleterious material, remove loose material by a hand or 
mechanical method, as approved by the Engineer.  The Department 
will pay for removal of material by hand or mechanical methods in 
accordance with subsection 501.04.E. 

Do not place HMA until the Engineer inspects and approves the 
condition of the existing pavement. 

3. Removing Existing Pavement for Butt Joints.  If a butt joint is 
required, remove the existing surface to the thickness of the 
proposed overlay, for the full width of the joint.  Uniformly taper the 
removal to the original surface over at least 35 feet. 

4. Edge Trimming.  For required removal of HMA shoulder material or 
no greater than 1 foot width of HMA pavement, cut the HMA material 
full depth along the pavement edge or removal line to prevent tearing 
the pavement surface.  Cut joints, where the completed surface will 
be exposed, with a saw, cold-milling machine, or other methods 
approved by the Engineer.  Cut joints, where the completed surface 
will be covered by HMA mix, with a coulter wheel, saw, cold-milling 
machine, or other method approved by the Engineer. 

5. Cold-Milling HMA Surfaces.  Before milling existing pavement, 
obtain a Department-approved mix design in accordance with 
subsection 501.02.A, and ensure the availability of HMA mix 
quantites to cover milled surfaces. 

Remove the HMA surface to the depth, width, grade, and cross 
section shown on the plans.  Backfill and compact depressions 
resulting from removal of material below the specified grade, in 
accordance with subsection 501.03.C.9. 
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If the milling machine discovers buried structures within the specified 
grade, such as valve boxes, manholes, or railroad tracks that are not 
identified on the plans, the Department will pay for all associated 
costs, as extra work, in accordance with subsection 109.07. 

Immediately after cold-milling, clean the surface.  Dispose of 
removed material in accordance with subsection 103.07 and 
subsection 204.03. 

6. Removing HMA Surface.  Except as specified in subsection 
501.03.C.4, removing HMA surface applies to removing HMA 
overlying a base course that is to remain in place. 

Cut joints, exposed in the completed surface, with a saw or cold-
milling machine.  Cut joints, covered by HMA mix, with a coulter 
wheel, saw, or cold-milling machine.  Obtain the Engineer’s approval 
of alternate methods for cutting joints. 

When removing HMA overlying a base course that is to remain in 
place, cut the edges of the surface requiring removal along straight 
lines for the full depth of the HMA surface. 

When removing HMA by cold-milling, the Engineer may direct the 
Contractor to remove less than the full depth of HMA surface. 

7. Removing HMA Patches.  Remove patches that may compromise 
the performance of the overlay. 

8. Joint and Crack Clean Out.  If the plans show joint and crack clean 
out, use mechanical or hand methods to remove joint sealants to at 
least 1 inch deep.  Remove vegetation, dirt, and debris that cannot 
be removed using the methods specified in subsection 501.03.C.2, 
from transverse and longitudinal joints and cracks.  Use hand 
patching to fill cleaned joints and cracks at least 1 inch wide. 

9. Hand Patching.  If the contract documents require hand patching, fill 
holes, depressions, joints, and cracks in the existing pavement and 
replace existing patches.  Compact the hand patching material in no 
greater than 3 inch layers to the adjacent pavement surface grade 
using a machine vibrator or Department-approved roller.  Use top 
course or other Engineer-approved mix for hand patching material. 

10. Repairing Pavement Joints and Cracks.  Repair joints and cracks 
as required. 

D. Bond Coat.  Uniformly apply the bond coat to a clean, dry, surface 
with a pressure distributor.  Obtain the approval of the Engineer for the 
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application rate after work begins.  Apply the bond coat ahead of the 
paving operation to allow the bond coat to cure before placing HMA. 

Do not leave pools of bond coat on the surface and do not spray the 
bond coat on adjacent pavement surfaces.  Apply the bond coat to each 
HMA layer and to the vertical edge of the adjacent pavement before 
placing subsequent layers. 

E. Transportation of Mixtures.  Weigh each load of HMA, accepted by 
the Department, to the nearest 20 pounds on an approved scale with an 
automatic printout system.  Provide a scale and printout system for 
platform and suspended scales in accordance with subsection 109.01.G. 

Apply a release agent, in accordance with subsection 501.02, to hauling 
units.  The Engineer will reject loads with excessive amounts of release 
agent.  Do not place crusted HMA in the paver. 

The Department will reject loads with a temperature either below 250 °F 
or  greater than ±20 °F from the recommended maximum mixing 
temperature specified by the binder producer at the time of discharge 
from behind the screed. 

F. Placing HMA. 

1. General.  Provide a pavement as shown on the plans. 

Place HMA on a cured bond coat using pavers in accordance with 
subsection 501.03.A.4, unless placing mixtures for the following: 

a. Variable width sections, 
b. The first course of a base course mix on a subgrade or sand 

subbase, 
c. Base course mixtures for shoulders and widening less than 

10½ feet wide, or 
d. Top and leveling course mixes for shoulders and widening less 

than 8 feet wide. 

Place HMA mix in layers, and do not exceed the application rate.  If 
the application rate for an HMA pavement exceeds the maximum 
rates specified in Table 501-4, and the edges are not confined, 
construct the pavement in at least two layers. 
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Table 501-4 
HMA Application Rates 

Mix Number Course Application 
Application Rate, (lb/yd²) 
minimum–maximum (a) 

2 Base 435–550 
3 Base, Leveling 330–410 
4 Leveling, Top 220–275 
5 Top 165–220 

LVSP Leveling, Top 165–250 
LVSP Base 220–330 

a. Minimum application rates do not apply to wedging courses. 

Wedge with HMA to remove irregularities in the existing road 
surface.  Place and compact HMA wedging to correct the foundation.  
Allow the wedging to cool enough to support construction equipment 
without causing visible distortion of the mat before placing 
subsequent wedging, base, leveling, or top course mixtures. 

Place HMA mix to the slope and width shown on the plans.  Place 
subsequent HMA course to align the vertical edge with the previous 
courses, without constructing a ledge.  Correct ledges that result 
from placing material in excess of the width shown on the plans at no 
additional cost to the Department. 

Place shoulder aggregate and compact flush after placement of each 
layer of HMA at the end of the paving day or place traffic control 
devices in accordance with subsection 812.03, at no additional cost 
to the Department.  Complete final shaping and compaction of the 
shoulders after placing the top course of HMA. 

If delays slow paving operations and the temperature of the mat 
immediately behind the screed falls below 200 °F, stop paving and 
place a transverse construction joint.  If the temperature of the mat 
falls below 190 °F before initial breakdown rolling, remove and 
replace the mat at no additional cost to the Department. 

If placing the uppermost leveling and top course, place the 
longitudinal joint to coincide with the planned painted lane lines. 

If the temperature of the mat falls below 170 °F before placing the 
adjacent mat, apply bond coat to the vertical edge of the mat. 

If constructing the lanes with at least two pavers in echelon, match 
the depth of loose HMA from each paver at the longitudinal joints. 

Transition the new mat to existing surfaces at the beginning and end 
of resurfacing sections and at intersections unless using butt joints.  
Transition the new mat to existing surfaces at a rate of 1 inch over 
35 feet.  Construct transitions on a cured bond coat applied at a rate 
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of 0.10 gallons per square yard.  After compaction, spray with bond 
coat, sand, and roll the first 3 feet of the joint and 1 foot of the 
existing surface. 

2. Joints in HMA Pavement. 

a. Transverse Construction Joint.  If constructing a transverse 
construction joint, stop the paver and lift the screed before 
material falls below the auger shaft.  Remove the paver and roll 
through the planned joint location.  Cut a transverse vertical joint 
and remove excess HMA. 

Place burlap, canvas, or paper as a bond breaker ahead of, and 
against the vertical face.  Place HMA against the bond breaker 
and taper from the new mat to the existing surface.  Extend the 
temporary taper 5 feet for each inch of mat thickness, or as 
directed by the Engineer.  Compact and cool the temporary taper 
before allowing traffic on the new surface.  Remove the 
temporary taper before resuming paving. 

b. Vertical Longitudinal Joint.  When opening to traffic, plan the 
work to resurface adjacent lanes to within one load of the same 
ending point at the completion of paving operations each day.  
Construct a vertical joint to conform to the pavement cross 
section. 

When compacting an unsupported (unconfined) edge of the mat, 
keep the roller from 3 inches to 6 inches inside the unsupported 
edge on the first pass; ensure the roller overhangs the 
unsupported edge by 3 inches to 6 inches on the second pass. 

When placing HMA in a lane adjoining a previously placed lane, 
place the mixture so that the strike off shoe will produce an edge 
that is adjacent to or minumally overlaps the the adjoining 
course.  Compact the longitudinal joint by rolling from the hot 
side, keeping the edge of the roller approximately 6 inches to 
8 inches inside the cold joint for the first pass.  For the second 
pass of the roller, compact the joint from the hot side while 
overlapping the cold side by 6 inches to 8 inches. 

c. Tapered Overlapping Longitudinal Joint.  The Engineer will 
allow a tapered overlapping longitudinal joint in lieu of a 
longitudinal vertical joint. 

If using tapered overlapping longitudinal joints, the Engineer will 
not require resurfacing lanes within one load of the same point-
of-ending at the completion of paving operations each day.  Pave 
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adjacent lanes within 24 hours, unless delayed by inclement 
weather or approved by the Engineer. 

Construct the tapered overlapping longitudinal joint by tapering 
the HMA mat at a slope no greater than 1:12.  Extend the 
tapered portion beyond the normal lane width. 

Place a ½-inch to 1-inch notch at the top of the taper on paving 
courses. 

Provide a uniform slope by constructing the tapered portion of 
the mat using a Department-approved strike-off device that will 
not restrict the main screed. 

Apply bond coat to the surface of the taper before placing the 
adjacent lane. 

3. Placing HMA Shoulders.  Use a self-propelled mechanical paver or 
spreader to place HMA shoulders. 

If placing the top course on new shoulders, or placing leveling, or top 
course on existing HMA shoulders at least 8 feet wide, place the mix 
using a paver with an automatically controlled and activated screed 
and strike-off assembly and corresponding grade referencing 
equipment.  Use grade-referencing equipment, as directed by the 
Engineer. 

Stop shoulder paving at crossroad approaches, auxiliary lanes, 
commercial driveways, and ramps.  Do no pave through these areas. 

4. Placing HMA Approaches.  Place HMA on driveway or crossroad 
approach foundations, approved by the Engineer. 

Place approaches in layers no greater than the application rate.  Do 
not stop mainline paving of lanes adjacent to the approach to pave 
the HMA approach. 

G. Rolling.  Compact each layer of HMA in accordance with the 
contract and free of roller marks. 

Keep the surface of the steel roller wheels moist during rolling. 

H. Smoothness Requirements.  After final rolling, the Engineer may 
test the surface longitudinally and transversely using a 10-foot 
straightedge at selected locations in accordance with MTM 722.  
Construct the surface and correct variations, at no additional cost to the 
Department, to the tolerances specified in this subsection. 

1. Base Course.  Construct lower layers of base courses to a tolerance 
of ¾ inch, and final layers of base courses to a tolerance of ⅜ inch. 
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2. Leveling and Top Course.  For multiple course construction, 
construct lower courses to a tolerance of ¼ inch, and top courses to 
a tolerance of ⅛ inch. 

Construct single courses to a tolerance of ¼ inch. 

I. Weather and Seasonal Limitations. 

1. HMA Weather Limitations.  Except as limited by subsection 
501.03.I.2, place HMA in accordance with the following restrictions: 

a. Do not place HMA or apply bond coat when moisture on the 
existing surface prevents curing; 

b. Do not place HMA unless the temperature of the surface being 
paved is at least 35 °F and there is no frost on or in the grade or 
on the surface being paved, unless otherwise approved by the 
Engineer in writing; 

c. Place only HMA courses that are greater than 200 pounds per 
square yard if the temperature of the surface being paved is 
greater than 35 °F; 

d. Place only HMA courses that are greater than 120 pounds per 
square yard if the temperature of the surface being paved is at 
least 40 °F; and 

e. Place any HMA course if the temperature of the surface being 
paved is at least 50 °F 

2. HMA Seasonal Limitations.  Unless otherwise approved by the 
Engineer in writing, place HMA in accordance with subsection 
501.03.I.1 and the following seasonal limitations. 

a. From June 1 to October 15 for the Upper Peninsula, 
b. From May 15 to November 1 for the Lower Peninsula, north of 

M-46, and 
c. From May 5 to November 15 for the Lower Peninsula, south of 

M-46. 

J. Protection of Structures.  Protect bridges, curbs, gutters, 
driveways, sidewalks, barriers, and other appurtenances to prevent 
surfaces from becoming discolored during application of bond coat or 
HMA to the road surface.  Remove material from appurtenances, as 
directed by the Engineer, at no additional cost to the Department. 

K. Aggregate Shoulders.  On resurfacing projects, scarify existing 
aggregate shoulder surfaces before placing new aggregate material. 

Maintain the shoulder for vehicles to pass the construction equipment.  If 
Contractor operations or traffic disturbs the area between the pavement 
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and the right-of-way line, restore the area to a condition approved by the 
Engineer at no additional cost to the Department. 

L. Monument Boxes.  Place or adjust monument boxes in accordance 
with section 821. 

M. Quality Control (QC) Plan.  Prepare and implement a quality control 
(QC) plan for HMA, in accordance with the HMA Production Manual. 

Make adjustments in process controls to prevent production of non-
conforming material in lieu of accepting payment at a reduced price.  
Continual production of non-conforming material at a reduced price in 
lieu of making adjustments will not be allowed. 

Sampling or testing for quality control or assisting in controlling the HMA 
production and placement operations will not be performed by the 
Engineer. 

N. HMA Mix Acceptance.  The Engineer will inspect field-placed 
material, perform QA sampling and testing, and monitor Contractor 
adherence to the HMA-QC Plan. 

1. HMA Field-Placed Inspection.  The Engineer will perform 
inspection acceptance of HMA.  The Department will inspect the 
base and leveling courses within 18 hours and the top course within 
36 hours of placement.  The Engineer will accept the pavement 
within these timeframes unless corrective action is required.  If the 
Engineer determines that corrective action is required, inspection 
acceptance and paving of overlying courses will not occur until after 
the Contractor completes corrective action and the Engineer has 
determined that the pavement is in conformance with the contract. 

The Engineer will determine the need for corrective action based on 
the acceptance factors specified in Table 501-5.  Corrective action 
may include remedial treatment, including crack or surface sealing, 
or replacement. 

Submit an action plan to the Engineer that addresses all acceptance 
factors that resulted in the need for corrective action.  Complete all 
corrective action required to repair or replace unacceptable work at 
no additional cost to the Department. 

If the Engineer and the Contractor agree, the Department may make 
a contract adjustment of no greater than 100 percent of the bid price 
for corrective action. 
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The Department will not grant time extensions for repair work to 
meet the inspection acceptance requirements specified in subsection 
501.04.N.1. 

The Engineer will determine the area subject to corrective action, for 
removal and replacement of top courses, as the longitudinal extent of 
corrective action multiplied by the width of the paving course 
affected. 

The Department will accept HMA subject to corrective action as 
follows: 

a. HMA placed for corrective action involving full removal and 
replacement will be accepted in accordance with the contract. 

b. The area requiring corrective action other than full removal and 
replacement will not be measured for incentive payment. 

c. If more than 10 percent of the area of a sublot requires corrective 
action, the sublot will not be measured for incentive payment. 

2. HMA Testing Acceptance.  The Engineer will accept HMA based on 
visual inspection, small tonnage, or QA sampling and testing 
acceptance criteria.  The Engineer will notify the Contractor before 
conducting QA sampling to allow the Contractor to witness the 
sampling, but not in a manner that will allow alteration of production 
in anticipation of sampling.  The Engineer will conduct QA sampling 
in accordance with MTM 313. 

a. Visual Inspection Acceptance Criteria.  The Engineer may 
accept quantities less than 500 tons, of any individual mixture, in 
accordance with the Materials Quality Assurance Manual. 

b. Small Tonnage Acceptance Criteria.  If the total tonnage of a 
specific mix does not exceed 5,000 tons, the Engineer will 
perform QA sampling and testing in accordance with the 
contract. 

c. QA Sampling and Testing Acceptance Criteria.  If the total 
tonnage of a specific mix is greater than 5,000 tons, the 
Engineer will perform QA sampling and testing in accordance 
with the contract. 

O. Asphalt Binder Acceptance.  The Department will accept asphalt 
binder in accordance with Department procedures. 
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Table 501-5 
HMA Acceptance Factors and Corrective Action 

Acceptance 
Factors (a) Length Extent (b) Severity 

Corrective 
Action (c) 

Segregation — >215 ft²/ 
328 ft LL Heavy (d) Replace 

Rutting — >32 ft >¼ in average depth over 
the length of occurrence Replace 

Flushing — >108 ft²/ 
328 ft LL High (e) Replace 

Edge of 
Paved 

Shoulder 
>33 ft visible 

ledges >3 in Trim 

Crack (g) any any all Seal (f) 
Note: LL = lane length. 
a. Acceptance factors apply to all courses except flushing, which applies to the top 

course only. 
b. Extent is calculated by summing locations within the length required. 
c. The appropriate corrective action is dependent on the extent and severity of the 

factor, and on the intended service life of the pavement. 
d. Segregation severity will be determinedin accordance with MTM 326.  If segregation 

thresholds are met twice on a paving course, the Contractor may be required to use 
a Material Transfer Device for the remaining paving for that course at no additional 
cost to the Department.  

e. Flushing must be severe enough to significantly effect surface friction (Friction 
Number <35). 

f. Other corrective action may be required as crack frequency increases. 
g. A reflective crack determined, by the Engineer, to be caused by an underlying 

condition. 

501.04. Measurement and Payment. 

Pay Item Pay Unit 
HMA, 5 E _ .....................................................................................Ton 
HMA, 4 E _ .....................................................................................Ton 
HMA, 3 E _ .....................................................................................Ton 
HMA, 2 E _ .....................................................................................Ton 
HMA, LVSP ....................................................................................Ton 
HMA, (type), High Stress................................................................Ton 
HMA Approach ...............................................................................Ton 
HMA Approach, High Stress...........................................................Ton 
Pavt for Butt Joints, Rem..................................................Square Yard 
Edge Trimming ..............................................................................Foot 
Cold Milling HMA Surface........................................ Square Yard, Ton 
HMA Surface, Rem...........................................................Square Yard 
HMA Patch, Rem..............................................................Square Yard 
Joint and Crack, Cleanout .............................................................Foot 
Hand Patching ................................................................................Ton 
Pavt, Cleaning .....................................................................Lump Sum 
Pavt Joint and Crack Repr, Det _..................................................Foot 
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A. HMA, (type), High Stress.  The Department may pay for HMA, 
(type), High Stress for up to 150 feet outside the limits shown on the 
plans to ensure the Contractor has time to transition to the high stress 
HMA.  The Department will pay for high stress HMA placed outside the 
150-foot limit as other HMA mix pay items. 

B. Pavement for Butt Joints, Removal.  The unit price for Pavt for 
Butt Joints, Rem includes the cost of removing and disposing of 
concrete or HMA materials. 

C. Edge Trimming.  The Engineer will measure Edge Trimming along 
the cut edge.  The unit price for Edge Trimming includes the cost of 
cutting, removing, and disposing of excess HMA material. 

D. Cold Milling HMA Surface.  The unit price for Cold Milling HMA 
Surface includes the cost of removing, loading, hauling, weighing and 
disposing of the cold milled material, and cleaning the cold milled 
pavement.  If paid by the ton for cold-milled HMA, deposit the cold milled 
material directly from the cold milling machine into the hauling units and 
weigh on a scale meeting the requirements of subsection 109.01.G 
before placement in a stockpile or a disposal area. 

The Engineer will not weigh or pay for material picked up by cleaning 
after cold milling. 

E. Pavement, Cleaning.  The Engineer will measure Pavt, Cleaning 
as a unit, including paved shoulders, approaches, and widened areas.  
The unit price for Pavt, Cleaning includes the cost of cleaning the 
foundation, joints, and cracks, and sweeping shoulders, base courses, 
and leveling courses. 

If the Engineer directs additional hand or mechanical methods to clean 
the pavement, the Department will pay for this work as Joint and Crack, 
Cleanout if the contract documents include the pay item.  If the contract 
documents do not include a pay item for joint and crack cleanout, the 
Department will pay for additional hand or mechanical work as extra 
work, in accordance with subsection 109.07. 

F. Joint and Crack, Cleanout.  The Engineer will measure Joint and 
Crack, Cleanout along the cleaned joint and crack.  The Department will 
pay for removing loose material from joints and cracks using hand or 
mechanical means, as extra work, in accordance with subsection 109.07. 

G. Hand Patching.  The unit price for Hand Patching includes the cost 
of placing HMA, by hand or other methods, and compacting the material. 

H. Removing HMA Surface.  The Engineer will measure, and the 
Department will pay for removing HMA surface, no greater than 
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12 inches thick, overlying material to remain in place, as HMA Surface, 
Rem.  The unit price for Removing HMA Surface includes the cost of 
edge cutting to establish a neat line, as required, and removal and 
disposal of the HMA material. 

The Engineer will measure and the Department will pay for removing 
HMA surface, greater than 12 inches thick, overlying material to remain 
in place, as Pavt, Rem in accordance with subsection 204.04. 

I. Pavement Joint and Crack Repair.  The Engineer will measure 
Pavt Joint and Crack Repr, of the detail required, along the joint and 
crack.  If the pavement joint and crack repair exceeds 30 inches in width, 
the Engineer will measure each 30-inch wide segment, or portion 
thereof, separately for payment.  The Department will pay for the HMA 
material used to fill the joints, after removal of objectionable material, as 
Hand Patching. 

J. HMA.  The Engineer will measure, and the Department will pay for, 
HMA of the mix specified based on the weight placed, as supported by 
weigh tickets.  The Engineer will adjust the unit price for HMA, of the mix 
specified, in accordance with the contract. 
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Section 502.  HMA CRACK TREATMENT 

502.01. Description.  This work consists of treating cracks in Hot Mix 
Asphalt (HMA) surfaces using either a saw or rout and seal process or 
an overband process. 

502.02. Materials.  Provide materials in accordance with the following: 

Hot Poured Joint Sealant................................................................ 914 
Asphalt Binder ................................................................................ 904 
Polyester Fibers.............................................................................. 904 

A. Saw or Rout and Seal.  Provide hot-poured joint sealant that meets 
the requirements of subsection 914.04 for sealing sawn or routed cracks. 

B. Overband.  Provide overband material as specified in subsections 
502.02.B 1 or 2. 

1. Overband Stand Alone (Alternate 1).  Provide a field-blended liquid 
mixture with the following characteristics and proportions: 

a. Performance graded asphalt binder PG 64-22 South of M-46 and 
PG 58-28 north of M-46, 

b. Asphalt rubber product selected from the Qualified Product List, 
5 percent by weight, and 

c. Polyester fibers, 5 percent by weight. 

If using field mixed material, add the polyester fibers to the polymer 
modified asphalt cement and mix in the kettle.  Do not allow field mix 
material to exceed 400 °F. 

2. Overband Pretreatment (Alternate 2).  Select asphalt rubber 
product from the Qualified Product List.  Do not allow prepackaged 
material to exceed 400 °F. 

502.03. Construction. 

A. Equipment.  Provide equipment, in accordance with section 107 and 
this subsection, capable of meeting the requirements of this subsection. 

1. Compressed Air System.  Provide and use a compressed air 
system that produces a continuous, high-volume, high-pressure 
stream of clean, dry air to prepare cracks.  Equip the air compressor 
with a moisture separator to remove oil and water from the air 
supply.  Provide a compressor capable of producing at least 100 psi 
at a continuous air flow of 150 cfm. 
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2. Melter Applicator.  Provide a melter applicator consisting of a boiler 
kettle equipped with pressure pump, hose, and applicator wand.  
Equip the unit with the following: 

a. Shutoff control on the applicator hose; 
b. Mechanical full-sweep agitator in the kettle to provide continuous 

blending; 
c. Thermometers to monitor the material temperature and the 

heating oil temperature; and 
d. Thermostatic controls that allow the operator to regulate material 

temperature up to 425 °F. 

3. Application Wand.  Apply the material using either a wand followed 
by a V-shaped or U-shaped squeegee or a round application head 
with a concave underside. 

B. Pre-Production Meeting.  Before beginning work, conduct an on-
site pre-paving meeting with the Engineer to discuss the following: 

1. Contractor’s detailed work schedule, 
2. Traffic control plan, 
3. Required project documentation, 
4. Inspection of the condition of equipment, 
5. The Contractor’s Quality Control (QC) Plan, and 
6. The Contractor’s designated Authorized Representative. 

C. Crack Preparation.  Clean and dry cracks using compressed air and 
other tools to remove loose dirt, vegetation, and deleterious material.  
Clean cracks no more than 10 minutes before filling. 

D. Crack Treatment Methods. 

1. Saw or Rout and Seal.  Treat visible working cracks no greater than 
1¼ inches wide in the pavement surface using the saw or rout and 
seal process.  Treat working cracks in shoulders unless otherwise 
required.  The Department defines working cracks as cracks that 
experience considerable horizontal or vertical movement, at least 
⅛ inch, as a result of temperature change of traffic loading. 

Create a reservoir by sawing or routing along the crack.  Create the 
reservoir to a volume of at least 7.5 cubic inches per foot of crack 
and with a 1:1 width to depth ratio.  Ensure the finished reservoir 
walls are vertical and the reservoir bottom is flat.  Place sealant flush 
or no greater than ⅛ inch below the pavement surface. 

2. Overband.  The Contractor may treat non-working cracks with 
material placed in an overband configuration.  The Department 
defines non-working cracks as cracks that experience relatively little 
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horizontal or vertical movement, less than ⅛ inch, as a result of 
temperature change or traffic loading. 

Apply overband material to clean, dry cracks.  Apply overband 
4 inches wide and from ⅛ inch to 3/16 inch thick. 

The Contractor may increase the maximum application width to 
6 inches for coverage of multiple cracks, with Engineer’s prior written 
approval. 

Place temporary pavement markings before opening the road to 
traffic if overband material obliterates existing pavement markings. 

Apply overband as follows unless otherwise required: 

a. Stand Alone Overband Crack Fill.  If no other surface 
treatment is required on the pavement, fill visible cracks in the 
road, less than 1¼ inch wide. 

b. Micro-Surfacing Preparation.  If preparing the pavement for a 
micro-surface overlay, fill visible cracks in the road less than 
1¼ inch wide. 

c. Chip Seal Preparation.  If preparing the pavement surface for a 
single or double chip seal, fill cracks greater than ⅛ inch wide or 
3 feet long.  Seal cracks with varying widths and portions at least 
⅛ inch wide, along the entire length. 

d. Paver Placed Surface Seal.  If preparing the pavement for a 
paver placed surface seal, fill cracks with widths from ¼ inch to 
1¼ inch. 

e. HMA Ultra-Thin Overlay.  If preparing the pavement for an HMA 
ultra-thin overlay, fill visible cracks, less than 1¼ inch wide. 

E. Weather Limitations.  Place material at air temperatures from 45 °F 
to 85 °F.  Do not place material if moisture is present in the crack. 

F. Cure Time and Repair.  Allow the material to cool before opening 
the road to traffic.  Apply de-tackifying solution, if required, to protect the 
uncured crack treatment material from tracking.  Do not use blotting 
materials, including sand, aggregate, sawdust, or paper.  Repair treated 
pavement areas, damaged by traffic at no additional cost to the 
Department. 

G. Quality Control (QC).  Provide and follow a QC plan for production 
and construction processes.  Provide the Engineer a copy of the QC plan 
for review and approval, prior to the Pre-production meeting.  Maintain 
QC measures until the Engineer accepts the work. 
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Comply with the approved QC plan throughout the project and allow the 
Engineer access to work in progress for Assurance review and testing.  If 
the Engineer identifies a condition causing unsatisfactory crack 
treatment, immediately stop production and correct the work at no 
additional cost to the Department. 

Ensure the QC plan addresses at least the following: 

1. A detailed description explaining how field crews will determine 
working and non-working cracks.  Separately detail projects with 
multiple pavement sections. 

2. The sealant material and equipment used to heat, handle, and apply 
sealant material in accordance with the manufacturer’s 
specifications.  Provide the material manufacturer’s specifications to 
the Engineer upon request. 

3. Reservoir configuration for the saw, or rout and seal operation. 
4. Procedures for crack cleaning. 
5. Replacement criteria for cutting tools. 
6. Controls implemented to ensure flying dust and debris is not directed 

toward adjacent traveled lanes, pedestrians, parked vehicles, or 
buildings. 

7. An action plan for adjusting crack sealing operations to address 
actual environmental conditions if adverse environmental conditions 
occur. 

8. Proposed procedure for monitoring the work to ensure acceptance 
requirements are met. 

H. Acceptance.  Upon completion of work, schedule an inspection with 
the Engineer.  The Engineer will note deficiencies, including areas 
exhibiting adhesion failure, cohesion failure, missed cracks, or other 
factors the Engineer determines unacceptable.  Correct work the 
Engineer identifies as unacceptable.  Notify the Engineer upon 
completion of required corrective work. 

502.04. Measurement and Payment. 

Pay Item Pay Unit 
Overband Crack Fill, Roadbed .......................................Roadbed Mile 
Overband Crack Fill, Ramp ............................................Roadbed Mile 
HMA Crack Treatment, Roadbed ...................................Roadbed Mile 
HMA Crack Treatment, Ramp ........................................Roadbed Mile 

A. Overband Crack Fill.  The Engineer will measure Overband Crack 
Fill, Roadbed along the roadway centerline.  This measurement 
includes traffic lanes, paved shoulders, auxiliary lanes, and ramps to the 
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2-foot gore point.  For divided highways, the Engineer will measure the 
roadway separately in each direction. 

The Engineer will measure Overband Crack Fill, Ramp along the ramp 
centerline beginning at the 2-foot gore point. 

The unit prices for Overband Crack Fill, of the type required, include the 
cost of preparing and filling cracks using the overband method, providing 
the required documentation, corrective work, and temporary traffic 
markings. 

B. HMA Crack Treatment.  The Engineer will measure HMA Crack 
Treatment, Roadbed along the roadway centerline.  This measurement 
includes traffic lanes, paved shoulders, auxiliary lanes, and ramps to the 
2-foot gore point.  For divided highways, the Engineer will measure the 
roadway separately in each direction. 

The unit price for HMA Crack Treatment, Roadbed includes the cost of 
preparing, filling, and sealing the cracks, including treating working 
cracks with the saw or rout and seal method, and treating non-working 
cracks with the overband method. 

The Engineer will measure HMA Crack Treatment, Ramp along the 
ramp centerline beginning at the 2-foot gore point. 

The unit price for HMA Crack Treatment, Ramp includes the cost of 
preparing, filling, and sealing the cracks, including treating working 
cracks with the saw or rout and seal method, and treating non-working 
cracks with the overband method. 
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Section 503.  PAVER PLACED SURFACE SEAL 

503.01. Description.  This work consists of providing and placing paver 
placed surface seal (PPSS), including preparing existing pavement and 
constructing PPSS, uniform in texture, density, and smoothness with no 
measurable segregation. 

503.02. Materials.  Provide materials in accordance with the following. 

Aggregate ....................................................................................... 902 
Asphalt Emulsion, PPSS ................................................................ 904 
Asphalt Binder, ............................................................................... 904 

A. Asphalt Binder Selection Criteria.  Provide PG Asphalt Binder in 
accordance with Table 503-1. 

Table 503-1 
Performance Graded Asphalt Binder Selection Criteria 

Location PG Asphalt Binder 
North of M-72 in lower peninsula and 

the upper peninsula PG 64-28P 

South of M-72 (including M-72) PG 70-28P 
MDOT Metro Region only PG 70-22P 

B. PPSS Mixture Design.  Submit a mix design from a Department-
approved laboratory to the Engineer, five working days before beginning 
construction.  Design the mixture so asphalt binder produces a film 
thickness of at least 9 microns.  Calculate the film thickness in 
accordance with the Hot Mix Asphalt Materials, Mixture Design and 
Construction, 2nd Edition, National Center for Asphalt Technology. 

Provide a mix design in accordance with Table 503-2 and the minimum 
film thickness.  Do not use reclaimed material in the mixture. 

C. Mix Design Documentation.  Provide the following documents with 
the mix design: 

1. MDOT Form 1855, Contractor Bituminous Mix Design 
Communication, 

2. MDOT Form 1923, Sample Identification, include with AWI sample, 
3. Average maximum percent draindown for each test temperature 

(Report), 
4. MDOT Form 1937, Moisture sensitivity for specimen tests, 
5. Calculation of film thickness (Report), 
6. The material sources for the mix design, and 
7. Test results verifying the mix meets the requirements in Table 503-2 

and the specified film thickness. 
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Table 503-2 
Mixture Requirements 

Mix 
Type Aggregate 

% Asphalt 
Binder Content 

Draindown Test 
(% Max) AASHTO 

T 305 (a) 

Moisture 
Sensitivity (% Min) 
AASHTO T 283 (b) 

B 30SS 4.8–6.2 0.10 80 
C 27SS 4.6–6.2 0.10 80 

a. Conduct the draindown test at the JMF asphalt content plus 0.5%.  Test the 
draindown at the mixing temperature plus 27 °F but do not exceed 350 °F. 

b. Compact specimens for T-283 testing using the Superpave Gyratory Compactor 
(SGC) at 100 gyrations with target dimensions of 150 mm diameter × 95 mm ±3 mm 
height or 100 mm diameter × 63 mm ±3 mm height.  No adjustment is made to the 
number of revolutions to target an air void range.  Cure the loose bituminous surface 
course mix 1 h at the specified application temperature.  Minimum time for vacuum 
saturation: 20 min.  Specimens subject to freeze-thaw conditioning.  If an anti-
stripping agent is needed, report the amount and type with the mix design. 

503.03. Construction. 

A. Equipment.  Provide equipment, in accordance with section 107, 
and this subsection. 

1. Self-Priming Machine.  Provide a self-priming machine that sprays 
polymer modified emulsion membrane and places an HMA surface 
course over the membrane in a single pass, continuous application.  
Ensure the self-priming machine does not contact the polymer 
modified emulsion membrane before applying the HMA surface 
course.  Provide a self-priming machine with the following: 

a. A receiving hopper with at least two heated, twin screw, and mix 
feed augers. 

b. An integral storage tank for the polymer modified asphalt 
emulsion. 

c. Twin expandable emulsion spray bars, immediately in front of the 
HMA feed augers and ironing screed.  Meter the spray bars to 
measure the application of polymer modified asphalt emulsion 
and monitor the rate of spray across the width of the paving 
pass. 

d. A variable-width vibratory heated ironing screed.  Ensure the 
screed is adjustable and capable of providing positive and 
negative crowns to the thickness and cross section shown on the 
plans. 

2. Compacting Equipment.  Use at least two steel-wheel rollers each 
weighing at least 10 tons.  Ensure rollers meet the requirements of 
subsection 501.03.A.5. 

B. Pre-Production Meeting.  Before beginning work, conduct an on-
site pre-production meeting with the Engineer to discuss the following: 
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1. Work schedule, 
2. Traffic control plan, 
3. Equipment calibrations and adjustments, 
4. Condition of equipment for safety criteria, 
5. Quality control plan, and 
6. Contractor’s authorized representative. 

C. Weather and Seasonal Limitations. 

1. Weather Limitations.  Place PPSS on dry pavement.  Do not place 
PPSS if the air temperature is below 50 °F. 

2.  Seasonal Limitations.  Place PPSS from May 1 to October 15. 

D. PPSS Placement.  Ensure the quality of the PPSS, including 
materials sampling, testing, and construction inspection.  Provide and 
install a finished product as required. 

1. Emulsion Membrane.  Apply polymer modified asphalt emulsion 
membrane at a rate of 0.20 gallon per square yard.  The Engineer 
will allow a field adjustment of the emulsion application rate for 
changes in existing pavement surface conditions or limitations of the 
HMA mix design. Apply the polymer modified asphalt emulsion 
membrane at a temperature from 140 °F to 175 °F. 

2. PPSS.  Apply Type B surface course mixture at a rate of 73 pounds 
per square yard and Type C surface course mixture at a rate of 
83 pounds per square yard.  Ensure the application rate provides a 
PPSS thickness that prevents the fracture of aggregate by the 
screed. Apply the PPSS mix at a temperature from 300 °F to 330 °F 
and compact before the mat cools to 185 °F. 

3. Rough Joints.  Repair transverse or longitudinal construction joints 
from PPSS operations that cause bumps or poor riding joints, as 
determined by the Engineer, using a mutually agreed upon repair 
method. 

E. Ride Quality.  Before PPSS placement, the Department will 
determine the ride quality of the original pavement, except shoulders, 
using the International Roughness Index (IRI).  The Department will 
retain plots of the original roadway profiles. 

Ensure the pavement ride quality does not diminish after applying PPSS.  
The Engineer may accept the finished pavement surface without 
measuring the new roadway profile if, in the Engineer’s opinion, the final 
ride quality at least equals the original pavement. 
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If the Engineer determines the ride quality is diminished after PPSS 
placement, correct the ride quality.  If the Contractor disputes the 
diminished ride quality assessment, the Department will re-measure the 
pavement profile and compare the IRI values for the finished pavement 
surface to the original IRI values.  Correct reductions in the ride quality, 
as directed by the Engineer, to produce a finished pavement surface with 
an IRI at least equal to that of the original pavement. 

F. Quality Control (QC).  Provide and follow a QC plan, in accordance 
with requirements of section 501, that will maintain QC for production 
and construction processes, as required.  Provide the Engineer a copy of 
the QC plan for review and approval, before the pre-production meeting.  
The Engineer may verify QC test accuracy and production controls. 

Notify the Engineer immediately and stop mixture production if the QC 
test results exceed any tolerance shown in Table 503-3.  Identify the 
cause of the deviation and determine the corrective action necessary to 
bring the mixture into compliance prior to resuming mixture placement. 

Perform, at a minimum, the following QC tests. 

1. HMA Surface Course.  Perform three yield checks, daily, to 
determine the application rate of the HMA surface course.  Ensure 
the yield does not exceed a tolerance of ±5 pounds per square yard 
from the target application rate. 

2. HMA Mixture.  Take a sample of the HMA mix from the truck 
transports in accordance with ASTM D 979 and reduce the sample 
size in accordance with MTM 313.  Test this sample before 
beginning production the following day.  Test results must fall within 
the quality control tolerances specified in Table 503-3. 

Table 503-3 
PPSS Quality Control Tolerances 

Mix Type B Mix Type C 
Sieve Size Tolerance, % (a) Tolerance, % (a) 

¾ in — — 
½ in — ±5 
⅜ in ±5 ±5 
No. 4 ±5 ±5 
No. 8 ±4 ±4 

No. 200 ±1 ±1 
PG Asphalt Binder Content, % ±0.4 

Film Thickness 9 microns (Min) 
a. Tolerance in reference to values listed in Table 902-7. 

G. Acceptance.  Upon completion of all or a portion of the PPSS 
placement, as determined by the Engineer, review the PPSS with the 
Engineer for compliance with the contract documents.  If the Department 
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determines the PPSS does not comply with the contract documents, 
repair defects at no additional cost to the Department. 

503.04. Measurement and Payment. 

Pay Item Pay Unit 
Paver Placed Surface Seal, Type B .................................Square Yard 
Paver Placed Surface Seal, Type C.................................Square Yard 

A. Paver Placed Surface Seal.  The unit price for Paver Placed 
Surface Seal, of the type required, includes the cost of preparing the 
surface, placing temporary pavement markings, and placing a membrane 
and HMA surface course for full width coverage. 
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Section 504.  MICRO-SURFACING 

504.01. Description.  This work consists of providing traffic control, 
preparing existing pavement and providing and placing a micro-surfacing 
mixture. 

504.02. Materials.  Provide materials in accordance with the following: 

Portland Cement, Type I................................................................. 901 
Fine Aggregates, 2FA, 3FA............................................................ 902 
Asphalt Emulsion, CSS-1hM, CSS-1mM ....................................... 904 
Water .............................................................................................. 911 

A. Aggregate.  Ensure aggregates comply with gradation and physical 
requirements in Tables 902-7 and 902-8. 

Use 3FA fine aggregate in micro-surfacing mixture for rut filling. 

Use 3FA or 2FA fine aggregates in micro-surfacing mixtures for standard 
micro-surfacing. 

Use 2FA fine aggregate in micro-surfacing mixture for single-course 
applications. 

B. Mix Design.  Provide micro-surfacing mixtures consisting of a blend 
of polymerized asphalt emulsion, fine aggregate, portland cement, water, 
and other additives. 

Submit to the Engineer, at least five work days before starting 
production, a mix design, prepared and certified by a Department-
approved laboratory.  Ensure the combined material meets the mix 
design criteria specified in Table 504-1. 

Table 504-1 
Micro-surfacing Mix Design Criteria 

Test Method Parameter Specification 
ISSA TB-114 Wet Stripping ≥90% 

Wet Track Abrasion Loss — 
One Hour Soak ≤50 g/ft² ISSA TB-100 
Six Day Soak ≤75 g/ft² 

ISSA TB-144 Saturated Abrasion Compatibility ≤3 g loss 
Mix Time at 77 °F Controllable to ≥120 s ISSA TB-113 Mix Time at 100 °F Controllable to ≥35 s 

Provide a Job Mix Formula (JMF), meeting the limits shown in Table 
504-2, to the Engineer at the pre-production meeting. 

Submit a new mix design for changes in aggregate or asphalt emulsion 
sources. 
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Table 504-2 
JMF Limits 

Test Method Specification 
7.0%–8.5%, dry weight, 2FA aggregate Asphalt Binder Content (Residual) 
6.5%–8.0%, dry weight, 3FA aggregate 

Mineral Filler 0.25%–3.0%, dry weight aggregate 

C. Mix Design Documentation.  Provide the following information in 
the final mix design: 

1. Proportion of each material, 
2. Sources of each material including: 

a. Aggregate, 
b. Name and pit number, 
c. Gradation, 
d. Sand equivalence, and 
e. Angularity Index (AI). 

3. Field simulation tests including: 
a. Wet stripping tests, 
b. Wet track abrasion loss, 
c. Saturated abrasion compatibility, and 
d. Trial mix time at 77 °F and 100 °F. 

4. Interpretation of results and the determination of a JMF including: 
a. Mineral filler, percent (minimum and maximum); 
b. Water, including aggregate moisture, percent (minimum and 

maximum); 
c. Mix set additive, percent; 
d. Modified emulsion in mix, percent; 
e. Residual asphalt content of modified emulsion, percent; and 
f. Residual asphalt content in mix, percent. 

5. ADT for the pavement sections where placing mix, and 
6. Mix designer’s signature and date. 

D. Bond Coat.  Use the same emulsion for bond coat as used in 
production of the mixture. 

504.03. Construction. 

A. Equipment.  Provide equipment, in accordance with section 107, 
that can produce a specification product. 

1. Mixing Machine.  Provide at least one self-propelled, front feed, 
continuous loading mixing machine equipped and operated as 
follows: 
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a. A positive connection conveyer belt aggregate delivery system 
and an interconnected positive displacement, water-jacketed 
gear pump to proportion aggregate and asphalt emulsion. 

b. Continuous flow, twin shaft, multi-blade type pugmill at least 
50 inches long. 

c. Blade sizes and side clearances meeting the equipment 
manufacturer's recommendations. 

d. Mineral filler feed that drops mineral filler on the aggregate 
before discharging into the pugmill. 

e. Asphalt emulsion introduced within the first one-third of the mixer 
length to ensure mixing of materials before exiting the pugmill. 

f. Rate indicators for proportioning each material, readily 
accessible and positioned to allow determination of the quantity 
of each material.  Calibrate and test each material rate indicator 
to ensure proper operation before production. 

g. A water pressure system and nozzle type spray bar to provide 
water spray in front of and outside the spreader box.  Apply 
water to dampen the existing pavement surface without causing 
free flowing water in front of the spreader box. 

h. Opposite side driving stations on the front to optimize 
longitudinal alignment during placement. 

i. Remote forward speed control at the rear-mixing platform for the 
back operator to control forward speed and level of mixture in the 
spreader box. 

Provide enough transports to ensure continuous operation during 
mix production and application.  Use transport units with belt-type 
aggregate delivery systems, emulsion storage tanks, and water 
storage tanks to proportionally mix aggregate delivered by each 
transport. 

The Contractor may use truck-mounted batch-type machines on 
projects or sections of projects smaller than 15,000 square yards.  
Provide at least two truck-mounted batch-type machines.  Do not 
delay mix production more than 15 minutes.  Stop mix production if 
delays exceed 15 minutes. 

Calibrate mixing machines before use.  Maintain documentation of 
the calibrations of each material-metering device at various settings.  
Supply materials and equipment, including scales and containers, for 
calibration.  Recalibrate mixing machines after changes in aggregate 
or asphalt emulsion sources. 

2. Spreader Box.  Provide a mechanical-type spreader box, attached 
to the mixer and equipped with paddles mounted on adjustable 
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shafts to continually agitate and distribute the mixture.  Equip 
spreader boxes with the following: 

a. Front and rear flexible seals capable of maintaining direct 
contact with the road; 

b. A secondary strike-off, attached to the spreader box capable of 
providing a finished smooth surface texture on the final or 
surface pass; and 

c. A drag capable of producing a uniform finish. 

Replace the drag if mixture builds up. 

3. Rut Box.  Use a Department-approved steel V-configuration screed 
rut box designed and manufactured to fill ruts to perform micro-
surface rut filling applications.  Ensure a mixture spread width from 
5 feet to 6 feet, and use a secondary strike-off to control crown on 
the rut box.  Equip the rut box with a third strike-off to control texture. 

4. Miscellaneous Equipment.  Provide hand squeegees, shovels, and 
other equipment to perform the work.  Provide cleaning equipment 
for surface preparation, including power brooms, air compressors, 
water flushing equipment, and hand brooms. 

5. Lights on Equipment.  Equip power brooms, distributors, and truck 
mount spreaders with at least one Department-approved, flashing, 
rotating, or oscillating amber light, visible in every direction.  Equip 
continuous spreader units with one light on each side of the 
spreader. 

B. Pre-Production Meeting.  Before beginning work, conduct an on-
site pre-production meeting with the Engineer to discuss the following: 

1. Detailed work schedule. 
2. Traffic control plan. 
3. Equipment calibration. 
4. Mix design previously submitted to the Engineer. 
5. Equipment inspection, including transport units. 
6. Test strips to check the material and demonstrate placement 

procedures.  If using multiple machines, lay a test strip with each 
machine at the time of the pre-production meeting.  The Engineer will 
compare each test strip to detect and correct variances in surface 
texture and appearance. 

7. Permit to Place (Form 1125). 
8. JMF. 
9. Availability of materials. 
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C. Surface Preparation.  Immediately before surfacing operations, 
remove pavement markings using an abrasion method. 

Clean existing surface of loose materials, vegetation, dirt, dust, mud and 
other deleterious materials.  Remove animal remains and wash the 
surface before placing the mixture. 

Protect drainage structures, monument boxes, water shut-offs, and other 
existing structures during bond coat and mix application. 

Apply bond coat on concrete surfaces, unless otherwise directed by the 
Engineer.  Mix bond coat with one part emulsion to two parts water.  
Apply the bond coat at a rate from 0.035 gallons per square yard to 
0.070 gallons per square yard, without excessive run off.  Allow the bond 
coat to cure before placing mixture. 

Before placing the mixture, establish, identify, and maintain, 1,000-foot 
intervals until project completion. 

D. Application Methods and Rates.  Apply micro-surface mixtures to 
the areas shown on the plans to fill minor cracks and ruts in the roadbed, 
to construct a uniform surface with straight longitudinal joints, transverse 
joints, and edges. 

1. Rutfilling.  Fill ruts if the rut is at least ½ inch deep and the contract 
documents include the pay items for either standard micro-surfacing 
or rut filling.  Use a 3FA mixture for rut filling and apply using a rut 
box for each wheel track. 

Maintain a clean overlap and straight edges between wheel tracks.  
Limit each pass of rut filling to no deeper than 1 inch.  For each 
1 inch of mix, provide an additional ⅛ inch crown. 

2. Standard Micro-Surfacing.  Select one of the following application 
methods for standard micro-surfacing: 

a. Apply at least one course of 3FA mix to the pavement surface at 
an average application rate of at least 35 pounds per square 
yard, excluding shoulders, as required.  Apply 3FA mix to 
pavement surface course and shoulders at a rate of at least 
22 pounds per square yard. 

b. Apply at least two courses of 2FA mix to the pavement surface, 
at an average combined application rate of at least 30 pounds 
per square yard, excluding shoulders, as required.  Apply 
2FA mix to pavement surface course and shoulders at a rate of 
at least 17 pounds per square yard. 
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3. Single Course Micro-Surfacing.  Apply a single course using 
2FA mix at an average minimum application rate of 24 pounds per 
square yard ±2 pounds per square yard by weight of dry aggregate 
to the pavement surface, including shoulders if required. 

E. Surface Quality. 

1. Joint Construction.  Place longitudinal construction joints and lane 
edges to coincide with the planned painted lane lines.  Construct 
longitudinal joints with less than 3 inches overlap on adjacent passes 
and no more than ⅜ inch thick overlap as measured with a 10-foot 
straight edge.  To prevent water from collecting on the pavement 
surface, place successive passes on the up-slope side of the 
overlap. 

Construct neat and uniform transverse joints with less than a ⅛ inch 
difference in elevation across the joint as measured with a 10-foot 
straight edge.  Provide neat and uniform lane edges with no greater 
than 2 inches of horizontal variance over 100 feet.  Immediately stop 
work to correct defective joints or edges and obtain the Engineer’s 
approval before resuming work. 

2. Cross Section.  For standard micro-surface, restore the driving lane 
cross section to within ⅛ inch of the planned elevation, measured 
transversely across the pavement with a 7-foot straight edge, except 
pavement segments designed with a quarter crown cross slope or 
areas of the segment within 6 inches of the edge line, lane line, or 
centerline. 

3. Ride Quality.  Before construction, the Department will determine 
the ride quality of the pavement surface, except shoulders, using the 
International Roughness Index (IRI).  The Department will retain the 
plots of the original roadway profiles. 

Ensure the ride quality of the pavement does not diminish after 
applying micro-surfacing.  The Engineer may initially accept the 
finished pavement surface without measuring the new roadway 
profile if, in the Engineer’s opinion of the Engineer, the final ride 
quality at least equals that of the original pavement. 

If the ride quality appears diminished after placing micro-surfacing, 
correct the ride quality.  If the Contractor disputes a diminished ride 
quality determination, the Department will re-measure the pavement 
profile and compare the IRI values for the finished pavement surface 
to the original IRI values.  Correct reductions in the ride quality, as 
directed by the Engineer, to produce a finished pavement surface 
with an IRI at least equal to the original pavement IRI. 
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F. Cure Time and Repair.  Do not allow traffic on the mixture until it 
cures, preventing pickup by vehicle tires.  Ensure the new surface can 
carry normal traffic without damage within 1 hour of application.  Protect 
the new surface from damage at intersections and driveways.  Repair 
damage to the mixture caused by traffic at no additional cost to the 
Department. 

G. Weather and Seasonal Limitations. 

1. Weather Limitations.  Place the mixture when the air and pavement 
temperatures reach at least 45 °F. 

Do not place mixture in rain, inclement weather, or when the air 
temperature is forecast to be below 32 °F within 24 hours of work 
completion. 

2. Seasonal Limitations.  Place mixture from June 1 to September 15 
in the Upper Peninsula and from May 1 to October 1 in the Lower 
Peninsula. 

H. Quality Control (QC).  Provide a finished surface free of excessive 
scratch marks, tears, rippling, and other surface irregularities, as 
determined by the Engineer.  Do not leave ripples greater than ⅛ inch as 
measured by a 10-foot straight edge in accordance with MTM 722.  Do 
not leave tear marks greater than ½ inch wide and 4 inches long, or 
other marks greater than 1 inch wide and 1 inch long.  If the finished 
surface exceeds the specified tolerances, stop work immediately and 
correct irregularities.  Review corrective action with the Engineer before 
resuming production. 

Produce a mixture that will meet the JMF and the QC tolerances 
specified in Table 504-3.  Notify the Engineer immediately if QC test 
results exceed the tolerances specified in Table 504-3, and stop mix 
production.  Identify the cause of the deviation and determine the 
corrective action necessary to bring the mixture into compliance.  Obtain 
the Engineer’s approval before resuming work. 

The Engineer reserves the right to verify QC test accuracy and 
production controls. 

If the Engineer identifies a condition that causes an unsatisfactory micro-
surfacing treatment, immediately stop production work and correct the 
defect at no additional cost to the Department. 
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Table 504-3 
Micro-Surfacing Quality Control Tolerances 

Aggregate Gradation Tolerances (±) 
Sieve Size No. 4 No. 8 No. 16 No. 30 No. 50 No. 100 No. 200 
Tolerance 5.0% 5.0% 5.0% 5.0% 4.0% 3.0% 2.0% 

General Quality Control Tolerances (±) 
Parameter Tolerance 

Asphalt Cement Content Single Test 0.5% from JMF 
Asphalt Cement Content Daily Average 0.2% from JMF 
Application Rate (as determined by 

1,000 ft yield checks) 2 lb/yd² 

Sand Equivalent Test  (ASTM D2419) 7% from JMF 

1. QC Plan Contents.  Provide and follow a QC plan, in accordance 
with requirements of section 501, that will maintain QC for production 
and construction processes, as required.  Provide the Engineer a 
copy of the QC plan for review and approval, prior to the pre-
production meeting. 

Include, at a minimum, the following items: 

a. The source of materials used on the project. 
b. Sampling and testing methods used to determine compliance 

with material specifications. 
c. A detailed description of how field crews will determine 

pavement rut depths and locations.  Detail each section of 
multiple pavement sections separately. 

d. The equipment to be used on the project. 
e. Calibration method used to determine compliance with the mix 

design (JMF). 
f. Pavement cleaning and preparation procedure. 
g. Plan for protecting micro surfacing mixture from damage by 

traffic. 
h. Procedure for monitoring initial acceptance requirements. 
i. An action plan demonstrating adjustments of the micro-surfacing 

operation for adverse environmental conditions. 

2. Minimum QC Sampling and Testing Frequency.  Include the 
following minimum QC sampling and testing frequencies in the QC 
Plan. 

a. Fine Aggregate Gradation.  Sample fine aggregate from the 
project stockpile and test for gradation.  Perform one test per 
500 tons of fine aggregate or one test per day of mixture 
production, whichever is greater. 

b. Sand Equivalent Test (ASTM D 2419).  Perform at least 
one sand equivalency test for each mixture design. 
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c. Asphalt Content.  Calculate the percent asphalt content of the 
mixture at least three times per day, on a random basis, using 
the equipment counter readings. 

d. Application Rate.  Calculate the yield of the course placed at 
least three times per day, on a random basis, using the 
equipment counter readings. 

3. Documentation.  Complete a daily report that includes the following 
information: 

a. Control section, 
b. Job number, 
c. Route, 
d. Engineer, 
e. Date, 
f. Air temperature, 
g. Control settings, 
h. Calibration values, 
i. Unit weight of emulsion (pounds per gallon), 
j. Percent residue in emulsion, 
k. Beginning and ending intervals, 
l. Counter readings (beginning, ending, and total), 
m. Length and width, 
n. Total area (square yards), 
o. Aggregate weight, 
p. Gallons of emulsion, 
q. Percent of each material including asphalt cement, 
r. Application rate, (pounds per square yard), 
s. Combined application rate, (pounds per square yard), 
t. JMF (percent portland cement, percent emulsion, gradations, 

percent asphalt cement), 
u. Contractor's authorized signature, 
v. Calibration forms, 
w. QC aggregate gradations, 
x. Materials acceptance documentation (Form 1922), 
y. Asphalt emulsion bill of lading, and 
z. QC and equivalent test result. 

If truck-mounted machines are used, complete a separate daily 
report for each machine. 

4. Field Tests.  Before opening micro-surfacing to traffic, perform the 
following field tests: 
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a. Probe the entire depth of the micro-surfacing to verify no free 
emulsion exists in the mixture. 

b. Place a white absorbent paper blotter on the micro-surfacing to 
confirm the presence of clear water without brown staining from 
unbroken emulsion. 

I. Acceptance.  Allow the Engineer access to in-progress work for 
quality assurance review and testing. 

1. Field Inspection Acceptance.  Upon completion of work, schedule 
an inspection with the Engineer.  The Engineer will note deficiencies, 
including areas exhibiting adhesion or cohesion failure.  Reconstruct 
work identified by the Engineer as unacceptable. 

2. Delayed Acceptance.  At least 30 days after completion of the 
micro-surface rutfilling, standard or single course, the Engineer will 
inspect the surface with the Contractor for surface flushing, raveling, 
or delamination.  If the Engineer determines that these surface 
deficiencies exist, correct the work within seven working days of the 
review, or by an agreed upon date, and at no additional cost to the 
Department. 

504.04. Measurement and Payment. 

Pay Item Pay Unit 
Micro-Surface, Rutfilling .................................................................Ton 
Micro-Surface, Std............................................................Square Yard 
Micro-Surface, Single Cse................................................Square Yard 

A. General.  The unit prices for Micro-Surface, regardless of the type 
required, include the cost of providing traffic control, including traffic 
control to complete corrective action; cleaning existing pavement; 
applying a bond coat; temporary pavement markings; stationing; and 
corrective action. 

B. Micro-Surface Rutfilling.  The Engineer will measure Micro-
Surface, Rutfilling based on the dry weight of fine aggregate in the mix.  
The unit price for Micro-Surface, Rutfilling includes placing mix over 
each wheel rut to create full lane coverage. 

C. Micro-Surface, Standard.  The unit price for Micro-Surface, Std 
includes the cost of preparing the surface, placing temporary pavement 
markings, placing the micro-surfacing mixture, applying a rut filling 
course, a leveling course, a surface course, or all, for full width coverage. 

D. Single Micro Surface.  The unit price for Micro Surface, Single 
Cse includes the cost of preparing the surface, placing temporary 
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pavement markings, placing the micro-surfacing mix, and applying a 
single course of mixture for full width coverage. 

E. Pavement Marking Removal.  The Department will pay separately 
for removing pavement markings in accordance with subsection 812.04. 
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Section 505.  CHIP SEALS 

505.01. Description.  This work consists of preparing the pavement 
surface and providing and placing a single chip seal, double chip seal, or 
shoulder chip seal. 

505.02. Materials.  Provide materials in accordance with the following: 

Coarse Aggregate, 34CS ............................................................... 902 
Asphalt Emulsion, E-CS ................................................................. 904 

The Department will waive the AWI requirement on shoulders. 

505.03. Construction. 

A. Equipment.  Provide equipment, in accordance with section 107 and 
the following, capable of producing and placing a product meeting the 
requirements of this section. 

1. Pressure Distributor.  Provide a pressure distributor with a 
computerized application rate and speed control, capable of 
maintaining the asphalt emulsion at the temperature required by the 
contract documents.  Ensure the control has a radar ground-sensing 
device that controls the application rate regardless of ground speed 
and spray bar width.  Ensure the spray bar nozzles produce a 
uniform, triple-lap application fan spray, with instantaneous shutoff 
and no dripping.  Ensure each pressure distributor can maintain the 
required application rate within ±0.015 gallons per square yard for 
each load. 

2. Chip Spreader.  Provide a self-propelled chip spreader equipped 
with a computerized spread control, pneumatic tires, and a screen to 
remove oversized material. 

3. Compacting Equipment.  Provide at least three self-propelled 
pneumatic-tired rollers, each weighing at least 8 tons. 

4. Brooms.  Provide motorized brooming equipment, capable of 
cleaning the road surface before treatment and removing loose 
particles after treatment.  Provide pick-up sweepers to clean road 
surfaces adjacent to lawns or roadways with curb and gutter. 

5. Pilot Car.  Provide a pilot car equipped with a sign that reads “Pilot 
Car — Follow Me” in accordance with MDOT Sign Standard G20-4.  
Mount the sign in a conspicuous position on the rear of the vehicle. 

6. Lights on Equipment.  Equip self-propelled equipment with at least 
one Department-approved, flashing, rotating, or oscillating amber 
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light, visible in every direction.  Equip chip spreaders with one light 
on each side of the spreader. 

B. Pre-Production Meeting.  Before beginning work, conduct an on-
site pre-production meeting with the Engineer to discuss the following: 

1. Review of the work schedule. 
2. Examination of the traffic control plan. 
3. Review of equipment calibration and adjustments. 
4. Inspection of conditions of materials and equipment, including 

transport units; 
5. Submission of the mix design including JMF and a “Design for 

Intended Yield,” containing the aggregate gradation, LA Abrasion 
Resistance, loose unit weight, and application rate of asphalt 
emulsion and aggregate. 

6. Submission of test results for flat and elongated ratio.  Collect 
samples from one of the following locations: 
a. The shipping face of the stockpile at the production source, or 
b. The job site stockpile. 

7. Discussion of the Quality Control (QC) plan. 
8. Designation of the Contractor’s authorized representative. 

C. Weather and Seasonal Limitations. 

1. Weather Limitations.  Place the chip seal when pavement and 
ambient temperatures are at least 55 °F.  Do not place chip seal if air 
temperatures are forecast below 40 °F within 24 hours of completing 
placement.  Do not apply chip seals in foggy or rainy weather, or if 
the existing pavement temperature is equal to or greater than 130 °F. 

2. Single Chip Seals and Shoulder Chip Seals Seasonal 
Limitations.  Place single chip seals and shoulder chip seals in 
accordance with the following: 

a. From June 1 to August 15, in the Upper Peninsula; 
b. From May 15 to September 1, in the Lower Peninsula north of 

M-46; and 
c. From May 15 to September 15, in the Lower Peninsula south of 

M-46. 

3. Double Chip Seal Seasonal Limitations.  Place double chip seals 
in accordance with the following: 

a. From June 1 to August 1, in the Upper Peninsula; 
b. From May 15 to August 1, in the Lower Peninsula north of M-46; 

and 
c. From May 15 to August 1, in the Lower Peninsula south of M-46. 
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D. Placement Operation. 

1. Signing.  Post signs along the roadway reading, “Loose Gravel,” 
FHWA (W8-7), and mount a 35 mph speed plaque below the sign.  
Place the signs at no greater than ½-mile intervals throughout the 
length of the project. 

2. Dust Control.  During normal traffic operations, wet broom, or lightly 
fog seal the roadway to control dust, as required by the Engineer.  If 
dusty conditions continue, pre-coat the aggregate.  Pre-coat the 
aggregate with 0.75 percent, by mass, residual asphalt. 

The Contractor may perform pre-coating in a weight-batch type, 
continuous mixing type, or drum-type hot mix plant, using PG 64-22 
asphalt binder or CSS-1h emulsion. 

3. Loose Stone.  During normal traffic operations, damage to motorist’ 
vehicles due to loose stone picked up off the surface is 
unsatisfactory.  Broom or fog seal the roadway until the condition is 
eliminated. 

4. Bleeding or Tracking.  During normal traffic operations, bleeding or 
moderate tracking is unsatisfactory.  Sand and sweep the roadway to 
eliminate bleeding or moderate tracking.  If sanding and sweeping do 
not eliminate bleeding or moderate tracking, apply, roll, and broom a 
heated aggregate with the physical properties specified in Table 
902-8. 

5. Preparing Pavement Surface.  Prepare the pavement surface to 
receive the chip seal.  Clean pavements requiring treatment with a 
motorized power broom to remove loose material.  Use a hand 
broom to clean cracks and other areas inaccessible by power broom.  
Use pick-up sweepers adjacent to lawns or roadways with curb and 
gutter. 

6. Protecting Utility Castings and Raised Pavement Markers.  
Before beginning the chip seal operation, protect utility castings and 
raised pavement markers using tarpaper or other Department-
approved materials.  Remove the protective coverings before 
sweeping and opening to traffic. 

7. Equipment Operation.  Operate vehicles and equipment involved in 
the chip sealing as close together as possible.  Spread the 
aggregate to cover the asphalt emulsion within 30 seconds of 
application.  Do not allow the chip spreader to trail the emulsion 
distributor by more than 150 feet. 
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8. Longitudinal Construction Joints. 

a. Longitudinal Construction Joints in Single Chip Seal.  Where 
corrugations are not present, construct longitudinal construction 
joints in single chip seal to coincide with painted lane lines or at 
the outside edge of the shoulder except where corrugations are 
present.  Where corrugations are present, construct joints at the 
outside edge of the far side of the corrugation on the first pass. 

b. Longitudinal Construction Joints in Double Chip Seal.  
Where corrugations are not present, construct longitudinal 
construction joints in the first course of a double chip seal to 
overlap the painted lane lines by 6 inches, and in the second 
course to coincide with the original painted lane line locations.  
Where corrugations are present construct joints at the outside 
edge of the far side of the corrugation on the first pass.  
Construct joints at the outside edge of the opposite side of the 
corrugation for the second application. 

c. Longitudinal Construction Joints in Shoulder Chip Seal.  
Construct the longitudinal construction joint in shoulder chip seal 
at the edge of the driving lane or at a location requiring a minimal 
overlap without extending onto the driving lane. 

9. Rolling.  Roll the aggregate after spreading.  Allow no more than 
2 minutes between the spreading of aggregate and completion of 
initial rolling.  Use the rollers in a longitudinal direction at a speed no 
greater than 5 mph.  Ensure each roller travels over the aggregate 
three times with the final pass in the direction of the chip spreader. 

10. Sweeping after Placement.  After chip seal placement, use the 
sweeping equipment specified in subsection 505.03.A.4 to perform 
an initial sweep of the construction traffic control zone before 
opening to traffic.  Allow a minimum waiting period of 30 minutes 
between application of the chip seal and initial sweeping.  Additional 
sweeping to remove loose stones after opening to traffic will be 
required as determined by the Engineer.  The Contractor may use an 
arrow board, in bar mode, pulled behind a vehicle trailing the 
sweeping equipment.  Conduct sweeping so loose aggregate does 
not migrate back onto the pavement.  Use a pick-up sweeper to 
remove loose aggregate adjacent to lawns, curbs, or intersections. 

11. Cure Time and Repairs.  For double chip seals, wait at least 
24 hours between completion of the first course and application of 
the second course. 
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Do not allow traffic on the new surface until it cures, to prevent 
pickup by vehicle tires.  Repair traffic damage to the new chip seal 
surface at no additional cost to the Department. 

Grind the surface and lightly apply a fog seal to eliminate bumps or 
poor riding surfaces caused by transverse or longitudinal 
construction joints from a chip seal application. 

Readjust the spray bar and nozzles if longitudinal grooves or ridges 
in the surface cause an asymmetric appearance. 

E. Application Rates.  Apply the asphalt emulsion followed by a 
uniform application of coarse aggregate. 

Notify the Engineer immediately if the coarse aggregate gradation, or 
existing pavement surface conditions, necessitate an adjustment to the 
JMF target rate.  Document the new JMF rates by stationing. 

1. Asphalt Emulsion.  Apply asphalt emulsion from 0.39 gallons per 
square yard to 0.46 gallons per square yard.  Apply the asphalt 
emulsion at a temperature from 170 °F to 190 °F. 

2. Coarse Aggregate.  Apply coarse aggregate from 20 pounds per 
square yard to 24 pounds per square yard. 

F. Documentation. 

1. Daily Report.  Submit a daily report to the Engineer with the 
following information: 

a. Control section, 
b. Project number, 
c. County, 
d. Route, 
e. Engineer, 
f. Date, 
g. Detailed weather information, 
h. Pavement temperature, 
i. Asphalt emulsion application temperature, 
j. Beginning and ending stations (placement and brooming), 
k. Notification of mix design change, 
l. Aggregate gradation and moisture content (at least one per day), 

and 
m. Signature of the Contractor's authorized representative, 

2. Miscellaneous.  Document the following as required: 

a. Load tickets for coarse aggregates and asphalt emulsion, and 
b. Changes in the design for intended yield. 
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G. Quality Control (QC).  If the Engineer identifies conditions that 
cause an unsatisfactory chip seal, immediately stop production and 
begin corrective action, at no additional cost to the Department.  Maintain 
QC measures until the Engineer accepts the work. 

1. Quality Control Plan.  Provide and follow a plan to maintain QC for 
production and construction processes, as required.  Provide the 
Engineer a copy of the QC plan for review and approval, prior to the 
pre-production meeting. 

Establish and maintain an effective QC plan.  Ensure the QC plan, 
details procedures, and organization to produce the required single, 
double, and shoulder chip seal operations.  Comply with the 
Engineer-approved QC plan for the duration of the project and allow 
the Engineer access to in-progress work for Assurance review and 
testing. 

Ensure the QC plan addresses at least the following: 

a. Materials; 
b. Sampling and testing methods to determine compliance with 

material specifications; 
c. Equipment; 
d. Calibration method to determine compliance with the application 

rates; 
e. Procedures for pavement cleaning and preparation; 
f. Controls implemented to ensure the chip seal material cures or 

sets up before opening to traffic; 
g. Proposed procedure for monitoring initial acceptance 

requirements; 
h. Dust control; 
i. Bleeding; 
j. Rough joints; 
k. Surface patterns; 
l. Procedures to ensure that both the initial and final sweeping are 

completed in a manner that prevents damage to vehicles; and 
m. An action plan, demonstrating how the chip seal operation will be 

adjusted for adverse environmental conditions. 

2. QC Sampling and Testing.  Perform the following minimum QC 
tests during chip seal placement. 

a. Coarse Aggregate.  Determine the actual application rate by 
placing a tarp over 1 square yard of pavement, applying coarse 
aggregate to the pavement in a production run, retrieving the 
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aggregate placed on the tarp, and weighing the coarse 
aggregate.  Place coarse aggregate within. 

Collect one sample from the project aggregate stockpile each 
day of production, and perform a sieve analysis.  Ensure sieve 
analysis results meet the requirements of Table 902-7 and fall 
within the quality control tolerances of Table 505-1 to 
substantiate the design for intended yield. 

Table 505-1 
Chip Seal Quality Control Tolerances 

Parameter Tolerance 
⅜ in sieve −5.0% 
No. 4 sieve +5.0% 

Aggregate Application rate ±1 pound per square yard of the 
required JMF application rate 

Emulsion Application Rate ±0.01 gallon per square yard of the 
JMF target rate 

b. Emulsion.  Determine the actual application rate using a 
1,000-foot yield check.  Apply the asphalt emulsion within. 

H. Acceptance. 

1. Field Inspection Acceptance.  Upon completion of work, schedule 
an inspection with the Engineer.  The Engineer will note deficiencies, 
including areas exhibiting adhesion failure, cohesion failure, 
excessive stone, loss of stone, or other factors the Engineer 
identifies as unacceptable.  Correct work the Engineer determines 
unacceptable. 

2. Delayed Acceptance.  At least 30 days after placing the single chip 
seal, double chip seal, or shoulder chip seal, the Engineer, with the 
Contractor, will inspect the project for surface flushing, surface 
patterns, or loss of stone.  If the Engineer determines the work 
includes these deficiencies, correct the work within seven working 
days of the review, or by an agreed upon date, as approved by the 
Engineer, and at no additional cost to the Department. 

505.04. Measurement and Payment. 

Pay Item Pay Unit 
Seal, Single Chip ..............................................................Square Yard 
Seal, Double Chip.............................................................Square Yard 
Seal, Shoulder Chip..........................................................Square Yard 

A. Price Adjustment.  The Department will not make adjustments in 
the unit price for chip seal if the specified application rates for asphalt 
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emulsion and coarse aggregate are within the ranges specified in 
subsection 505.03.E. 

The Department may make an adjustment for an Engineer-approved 
revision to the application rates of asphalt emulsion and coarse 
aggregate, if the rates are outside of the specified ranges.  The 
Department will limit the unit price adjustment to the material costs 
outside the specified ranges. 

Provide unit prices for use in determining price adjustments for asphalt 
emulsion and coarse aggregate at the pre-construction meeting. 

B. Seal, Single Chip.  The unit price for Seal, Single Chip includes the 
cost of placing a single application of asphalt emulsion and coarse 
aggregate to a pavement and the accompanying shoulders, and material 
sampling and testing, surface preparation, brooming, and 
documentation. 

C. Seal, Double Chip.  The unit price for Seal, Double Chip includes 
the cost of placing a double application of asphalt emulsion and coarse 
aggregate to a pavement and the accompanying shoulders, and material 
sampling and testing, surface preparation, brooming, and 
documentation. 

D. Seal, Shoulder Chip.  The unit price for Seal, Shoulder Chip 
includes the cost of placing a single application of asphalt emulsion and 
coarse aggregate to shoulders and material sampling and testing, 
surface preparation, brooming, and documentation. 
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Section 506.  SLURRY SEAL 

506.01. Description.  This work consists of providing traffic control, 
preparing the surface, and applying a slurry seal mixture. 

506.02. Materials.  Provide material in accordance with the following: 

Type I Portland Cement.................................................................. 901 
Fine Aggregate, 2FA ...................................................................... 902 
Asphalt Emulsion, CSS-1h ............................................................. 904 
Water .............................................................................................. 911 

The Engineer will waive the cement mixing test for Asphalt Emulsions, 
CSS-1h. 

A. Mix Design Requirements.  Provide a slurry seal mix consisting of 
asphalt emulsion, fine aggregate, portland cement, water, and other 
additives.  At least 10 working days before beginning production, submit 
to the Engineer a mix design prepared and certified by a Department-
approved laboratory.  The Contractor may use mix additives to provide 
additional control of the quick set properties and to increase adhesion.  
List additives as part of the mix design. 

The Department will require a new mix design for any change in 
aggregate or asphalt emulsion sources. 

Verify the compatibility and proportions of the fine aggregate, asphalt 
emulsion, portland cement, and additives. 

From the mix design, develop a Job Mix Formula (JMF) showing the 
proportions of each material.  Ensure the JMF complies with 
ASTM D 3910 for consistency, set time, cure time, and wet track 
abrasion. 

Design a JMF with a residual asphalt binder content from 9.0 percent to 
11.0 percent of the aggregate dry weight, and with a cement content 
from 0.5 percent to 3.0 percent of the aggregate dry weight. 

1. Mix Design Documentation.  Include the following in the mix 
design: 

a. Sources of individual materials; 
b. Aggregate properties including gradation, sand equivalence, and 

angularity index (A.I.); 
c. Test results for the following parameters as tested in accordance 

with ASTM D 3910: 

i. Consistency test, 
ii. Set time, 
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iii. Cure time, and 
iv. Wet track abrasion. 

d. Interpretation of results and determination of a JMF including the 
following: 

i. Cement (minimum and maximum), percent; 
ii. Water, including aggregate moisture (minimum and 

maximum), percent; 
iii. Additive (if required), percent; 
iv. Emulsion in mix, percent; 
v. Residual asphalt content of emulsion; and 
vi. Residual asphalt content in mix, percent. 

e. Mix designer's signature and date. 

506.03. Construction. 

A. Equipment.  Provide equipment, in accordance with section 107 and 
this section, capable of producing a specification product. 

1. Slurry Seal Mixer.  Provide a continuous-flow slurry seal mixing 
machine with automated controls, capable of delivering 
predetermined proportions of aggregate, water, and asphalt 
emulsion to the mixing chamber, and capable of continuously 
discharging the mixed product.  Do not mix violently.  Equip and 
operate each mixing machine as follows: 

a. Easy to read metering devices that accurately measure the raw 
materials before they enter the pugmill. 

b. A system to pre-wet the aggregate in the pugmill immediately 
before mixing with the emulsion. 

c. A fines feeder with a metering device, or other approved means, 
to drop the required mineral filler quantity onto the aggregate 
before entering the mixing machine.  Use the fines feeder if 
mineral filler is part of the aggregate blend. 

d. A water pressure system and a fog-type spray bar to fog the 
surface immediately ahead of the spreading equipment.  Apply 
water fog from 0.03 gallon per square yard to 0.06 gallon per 
square yard. 

e. Capable of a speed of at least 60 feet per minute.  Operate at 
less than 180 feet per minute. 

f. Storage capacity to mix at least 7 tons of slurry seal. 
g. A method of measuring materials in each slurry seal batch.  

Obtain the Engineer’s approval of the measurement method and 
make available for observation. 
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h. Check the slurry seal mixer weekly to ensure the condition of the 
equipment meets requirements. 

The Engineer may use the recorders and measuring devices of the 
slurry seal unit to determine application rates, asphalt emulsion 
content, and mineral filler content of individual loads. 

2. Spreading Equipment.  Attach an adjustable, mechanical-type 
single squeegee distributor to the mixing machine.  Equip the 
distributor with flexible material in contact with the road surface to 
prevent loss of slurry.  Ensure a uniform application of slurry on 
varying grades and crowns.  Provide a steerable distributor, 
adjustable in width with a flexible strike-off. 

Ensure the spreader box does not leave grooves in the slurry.  Keep 
the spreader box clean, and do not allow material build-up on the 
spreader. 

Obtain the Engineer’s approval of burlap, or other textile drag.  Wet 
the drag with water at the beginning of each application.  Clean or 
change the drag as directed by the Engineer. 

3. Calibration Requirements.  Before construction, calibrate each 
slurry seal mixer in accordance with the Asphalt Institute Manual 
Series No. 19, 2nd edition.  Submit to the Engineer documentation of 
the calibration of each material metering device at various settings.  
Supply materials and equipment, including scales and containers, for 
calibration.  After calibrating each mixing machine, demonstrate to 
the Engineer the ability of the machine to mix components together 
to simulate an end product.  Repeat mixer calibration for changes in 
aggregate or asphalt emulsion source. 

4. Miscellaneous Equipment.  Provide hand squeegees, shovels, and 
other equipment to perform the work.  Provide cleaning equipment 
including power brooms, air compressors, water flushing equipment, 
and hand brooms for surface preparation. 

5. Lights on Equipment.  Equip power brooms, distributors, and truck-
mounted spreaders and mixers with at least one Department-
approved, flashing, rotating, or oscillating amber light, visible in every 
direction.  Equip continuous mixer and spreader units with one light 
on each side of the machine. 

B. Pre-Production Meeting.  Before beginning work, conduct an on-
site pre-paving meeting with the Engineer to discuss the following: 

1. Contractor's detailed work schedule; 
2. Traffic control plan; 
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3. Equipment calibration; 
4. Mix design previously submitted to the Engineer; 
5. Equipment inspection, including transport units; 
6. Surface preparation and pre-treatment; 
7. Permit to Place (Form 1125); and 
8. Availability of materials. 

C. Surface Preparation.  Remove loose material, vegetation, dirt, mud, 
and other deleterious materials, and wash animal remains from the 
surface before placing the slurry seal. 

Before placing slurry seal, treat visible cracks with overband crack fill in 
accordance with section 505. 

If a bond coat is required, use one part CSS-1h emulsified asphalt to 
three parts water, and apply at a rate of 0.05 gallons per square yard.  
Allow the bond coat to cure before placing the slurry seal. 

D. Application.  Apply a single course of slurry seal over the area 
shown on the plans at a rate of at least 16 pounds per square yard, 
based on the weight of dry aggregate. 

E. Surface Quality.  Provide a finished surface, free of scratch marks, 
rippling, and other surface irregularities.  Do not leave tear marks greater 
than ½ inch wide and 4 inches long, or other marks greater than 1 inch 
wide and 1 inch long. 

F. Cure Time and Repair.  Do not allow traffic on the new surface until 
it cures, to prevent pickup by vehicle tires.  Repair traffic damage to the 
new slurry seal surface at no additional cost to the Department. 

G. Weather and Seasonal Limitations. 

1. Weather Limitations.  Place the slurry seal when pavement and 
ambient air temperatures are at least 45 °F and are rising.  Do not 
place mix in rain or inclement weather, or if temperatures are 
forecast below 32 °F within 24 hours of application. 

2. Seasonal Limitations.  Place slurry seal in accordance with the 
following seasonal limitations: 

a. From June 1 to September 15, in the Upper Peninsula; or 
b. From May 1 to October 1, in the Lower Peninsula. 

H. Quality Control.  If the Engineer identifies conditions that cause an 
unsatisfactory slurry seal, immediately stop production and begin 
corrective action, at no additional cost to the Department.  Maintain QC 
measures until the Engineer accepts the work. 
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Produce a mix that meets the JMF and the QC tolerances specified in 
Table 506-1.  Notify the Engineer immediately and stop mix production if 
the QC test results exceed the tolerance specified in Table 506-1.  
Identify the cause of the deviation and determine the corrective action 
necessary to bring the mix into compliance.  Obtain the Engineer’s 
approval before resuming work. 

1. Sampling and Testing.  Conduct QC sampling and testing at the 
following minimum frequency: 

a. Randomly sample fine aggregate from the mixer and test for 
gradation at a rate of one test per 500 ton of aggregate.  
Conduct at least one test per day of mix production. 

b. Randomly, at least three times per day, calculate the percent 
asphalt content of the mixture using the equipment counter 
readings. 

Table 506-1 
Slurry Seal Quality Control Tolerances 

Sieve Size Tolerance (±) 
No. 4 5.0% 
No. 8 5.0% 

No. 16 5.0% 
No. 30 5.0% 
No. 50 4.0% 

No. 100 3.0% 
No. 200 2.0% 
General Quality Control Tolerances (±) 

Parameter Tolerance 
Asphalt Cement Content Single Test 0.5% from JMF 

Asphalt Cement Content Daily Average 0.2% from JMF 

2. Documentation.  Within one working day of mix production and 
placement, provide a daily report to the Engineer with the following 
information: 

a. Control section; 
b. Project number; 
c. County; 
d. Route; 
e. Engineer; 
f. Date; 
g. Air temperature; 
h. Control settings; 
i. Calibration values; 
j. Unit weight of emulsion (pounds per gallon); 
k. Percent residue in emulsion; 
l. Beginning and ending stations; 
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m. Counter readings (beginning, ending, and total); 
n. Aggregates placed; 
o. Gallons of emulsion placed; 
p. Percent of each material; 
q. Percent of asphalt cement; 
r. Application rate; 
s. JMF (percent portland cement, percent emulsion, gradation, 

percent AC); 
t. Contractor's authorized signature; 
u. Calibration forms; 
v. Aggregate gradations; 
w. Aggregate certification or Shipment of Tested Stock; and 
x. Asphalt emulsion load ticket and Shipment of Tested Stock 

Report (Form 1922). 

If using truck mounted machines, prepare a separate daily report for 
each machine. 

I. Acceptance. 

1. Field Inspection Acceptance.  Upon completion of work, schedule 
an inspection with the Engineer.  The Engineer will note deficiencies, 
including areas exhibiting adhesion or cohesion failure, or other 
factors the Engineer determines unacceptable.  Correct work 
identified by the Engineer as unacceptable. 

2. Delayed Acceptance.  At least 30 days after completion of the slurry 
seal, the Engineer will inspect the project for surface flushing and 
loss of material.  If the Engineer finds these deficiencies, correct the 
work as approved by the Engineer within seven working days of the 
inspection, or other date, as agreed by the Engineer, and at no 
additional cost to the Department. 

506.04. Measurement and Payment. 

Pay Item Pay Unit 
Seal, Slurry .......................................................................Square Yard 

The unit price for Seal, Slurry includes the cost of cleaning existing 
pavement surface, applying a bond coat, placing the mix, and traffic 
control, including traffic control to complete corrective action. 

The Department will pay separately for overband crack fill pre-treatment, 
in accordance with subsection 505.04. 
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Section 601  PORTLAND CEMENT CONCRETE FOR PAVEMENTS 

601.01. Description.  This work consists of providing and placing a 
concrete mixture of portland cement, blended portland cement, 
supplemental cementitious materials, fine aggregate, coarse aggregate, 
water, and admixtures, combined in proportions for the grades of 
concrete required. 

The term “sack” refers to a 94 pound sack of cement. 

601.02. Materials.  Provide materials in accordance with the following: 

Cement ........................................................................................... 901 
Slag Cement................................................................................... 901 
Fly Ash............................................................................................ 901 
Coarse Aggregate 4AA, 6A, 6AA, 6AAA, 26A, 29A ....................... 902 
Fine Aggregate 2NS....................................................................... 902 
Concrete Admixtures ...................................................................... 903 
Water .............................................................................................. 911 

Select coarse aggregate for the required grade of concrete in 
accordance with Table 601-2. 

Use stone sand 2SS only in concrete not exposed to vehicular traffic. 

Provide concrete having an entrained air content of 5.0 to 8.5 percent 
unless otherwise required by the contract documents.  The Department 
will not reject concrete, based solely on an air content less than 
5.0 percent, provided the concrete is incorporated into the finished work 
at least 3 feet below the surface of the ground or is entirely under water. 

The Contractor may use slag cement and fly ash as an optional portion 
of the cementing material with portland cement. 

601.03. General Requirements. 

A. Certified Batching Plants.  Provide portland cement concrete from 
certified portable and stationary concrete batch plant facilities that meet 
the current requirements of the National Ready Mixed Concrete 
Association (NRMCA) or other Department approved certification 
programs for automatic control and automatic systems including the 
following: 

1. Plant Certification. 

a. Stationary Concrete Batch Plants.  Maintain plant equipment, 
facilities, associated weighing and batching devices during 
production.  Schedule inspections, and maintain valid plant 
certification.  Meet the requirements specified in the NRMCA 
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Certification of Ready Mixed Concrete Production Facilities 
Quality Control Manual or other Department-approved program 
requirements. 

Provide for scale inspections that conform to Item 2.1.2 of the 
NRMCA Certification of Ready Mixed Concrete Production 
Facilities Quality Control Manual, Section 3, “Plant Certification 
Check List” (the NRMCA checklist), or other Department-
approved program requirements, at intervals no longer than six 
months. 

Check the batching accuracy of volumetric admixture dispensers 
and volumetric water batching devices (including water meters) 
in accordance with Item 2.5.3 and Item 2.5.4 of the NRMCA 
checklist, or other Department-approved program requirements, 
at intervals no longer than 90 days. 

b. Portable Concrete Batch Plants.  At the start of production, 
and annually thereafter, ensure portable concrete batch plants 
meet the requirements of subsection 601.03.A.1.a.  After each 
move, verify by inspection that the plant meets the requirements 
for certification.  Provide documentation of inspection to the 
Engineer.  Enlist the services of a registered private scale 
inspection agency to certify the calibration and working order of 
the weighing system after each move, before production. 

Clearly display current inspection reports, certifying that scales 
and volumetric batching devices meet the required tolerances at 
each plant facility.  Conduct inspections using qualified company 
personnel, outside agencies, or scale companies.  Display a 
photocopy of the inspection checklist, completed by the 
inspecting engineer, at each plant facility before providing 
material to the project.  Display the Certificate of Conformance at 
each plant facility, provided by the NRMCA or other Department-
approved program administrator.  Send current copies of the 
Certificate of Conformance, scale inspection reports, and 
inspection reports on volumetric batching devices to the 
Engineer. 

Correct nonconformance to certification requirements before 
continuing concreting operations. 

The Department may inspect batching equipment, facilities, and 
associated weighing and batching devices, and review the 
qualifications of private plant and scale inspectors, or inspection 
agencies. 
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2. Batch Tolerances.  Provide batching equipment meeting the 
tolerances specified in the inspection checklist. 

a. Cementitious Materials.  Provide cementitious materials within 
±1 percent of the required weight, or for loads less than 
30 percent of the scale capacity, within ±0.3 percent of the scale 
capacity. 

b. Aggregates.  Provide aggregates within one of the following 
tolerances: 

i. ±2 percent of the required weights,  
ii. ±1 percent of the required intermediate and final cumulative 

weights in aggregate batchers, or 
iii. ±0.2 percent of the scale capacity for intermediate weights 

below 15 percent of the scale capacity and for final 
cumulative weights, 30 percent below scale capacity. 

c. Water.  Provide water within ±1.5 percent of the required 
quantity, or ±1.0 gallon, whichever is greater. 

d. Admixtures.  Provide admixtures within ±3 percent of the 
required quantity, or plus or minus the minimum dosage rate per 
100 pounds of cementitious material, whichever is greater. 

3. Capacity.  Provide weighing and batching equipment capable of 
weighing, in a single weighing, the quantity of each material required 
to complete the final batch, unless the plant is equipped to weigh the 
materials using one of the following alternate methods: 

a. A device that automatically cycles to provide the required 
number of increments, or 

b. An automatic recording device that provides a permanent record 
of the quantity of cement, aggregate, and water measured in 
each individual batch 

4. Ticketing System and Weekly Summary.  Provide a ticketing 
system conforming to the NRMCA or other Department-approved 
program requirements.  Ensure the information on the delivery ticket 
is computer generated.  Customer information may be hand printed 
on each ticket. 

Provide a space on each ticket for the inspector to sign at the 
project.  If producing concrete for more than one project, include on 
each ticket, certification executed by the concrete producer.  Include 
a certification statement that concrete materials are tested and 
approved, or certified as meeting Department specifications.  If using 
a dedicated batch plant for only one paving project, the Department 
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does not require an inspector signature or the concrete producer’s 
certification on the delivery ticket.  Provide one signature for the daily 
production, accompanied by the daily summary of concrete 
production. 

Provide an automated printout of target and actual batch weights 
with each delivery ticket.  If target and actual batch weight 
information is computer generated on a separate document, include 
the serial number of the corresponding delivery ticket, or other 
means of cross reference.  Attach the automated printout of target 
and actual batch weights to the corresponding delivery ticket.  
Collect tickets accompanying loads of concrete and provide them to 
the inspector. 

The Engineer may require additional information and a signature on 
the tickets. 

Provide a weekly summary of daily batching operations with 
shipments identified by project to the MDOT region materials staff for 
projects located in the region. 

B. Non-Certified Batching Plants.  Provide automatic cement and 
aggregate batchers. 

1. Weighing and Batching Equipment.  Provide weighing and 
batching equipment capable of weighing, in a single weighing, the 
quantity of each material required to produce proportioned concrete, 
unless the plant is equipped to weigh the materials using one of the 
following methods: 

a. A device that automatically cycles to provide the required 
number of increments for a batch, or 

b. A Department-approved automatic recording device that shows 
the number of increments placed in each batch. 

With each method, make batch increments of equal size, unless the 
weighing equipment automatically meets the requirements specified 
in subsection 601.03.A.3 for varying batch sizes. 

Weigh cement and aggregates on separate scales in separate weigh 
hoppers, except in plants equipped to weigh cement cumulatively 
with aggregates by first weighing cement in an enclosed 
compartment of a single weigh hopper.  If weighing cement 
cumulatively with aggregates, conform to the batching tolerances 
specified in subsection 601.03.A.2. 

Discharge cement and aggregate in accordance with subsection 
601.03.A, except discharge cement within ±1 percent of the cement 
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batch weight.  Discharge aggregates within ±1 percent of the 
combined aggregate batch weights, or 94 pounds, whichever is less. 

If using fly ash or slag cement as a blending material, weigh fly ash 
or slag cement separately or cumulatively with the portland cement. 

2. Bins and Hoppers.  Provide the following: 

a. Equipment to load aggregate bins capable of transporting and 
discharging the aggregate into the bins without spilling into other 
stockpiles, bins, or compartments; 

b. Weather tight bins for cement, fly ash, and slag cement; 
c. Weighing hoppers of a size and shape capable of holding the 

material without leaking, supported entirely on the scales; 
d. Hoppers and appurtenances designed and constructed to 

prevent loss of material by air currents or other means during 
weighing and discharge; and 

e. Protection for the material against loss or damage while 
transferring from the weigh hoppers to the mixer. 

3. Scales.  Enlist a registered private scale inspection agency to certify 
the calibration and working order of the weighing system before 
production.  Display current inspection reports certifying that scales 
and volumetric batching devices meet the required tolerance at each 
plant facility.  Send current copies of the scale inspection reports and 
inspection reports to the Engineer. 

4. Automatic Controls.  Provide automatic controls for batching 
equipment with individual starting mechanisms for each material, or 
a single starting mechanism that when actuated controls all functions 
of the weighing and metering operations for the materials.  For each 
material weighed, ensure placement of the required weight in the 
weigh hopper and that the scale indicator balances within the 
required tolerances for at least 1 second before continuing 
succeeding operations. 

Equip the automatic control for each batching scale system with a 
device for stopping the automatic cycle in the underweight and 
overweight check positions for each material. 

Electrically operate and interlock automatic batchers to provide the 
following controls for each material weighed: 

a. Interlock the hopper inlet mechanism to prevent opening if the 
discharge gate is open, 

b. Interlock the hopper discharge mechanism to prevent the 
following: 
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i. Opening while filling the hopper, 
ii. Opening before the full batch is in the hopper and the scale 

balanced, 
iii. Opening if the batch in the hopper is overweight or 

underweight by more than the required tolerances, and 
iv. Closing and locking and starting the next batch before 

emptying the hopper to less than 1 percent of the batch 
weight for the scale, or 94 pounds. 

Do not allow the automatic control system sensing mechanism to 
exert a force on the scale weighing mechanism or indicating 
mechanism within the weighing range of the indicator. 

Equip each dial scale system with a removable dial puller that 
inspectors can attach to the dial lever system to check the automatic 
control system settings by moving the dial smoothly and slowly 
through its range. 

Provide weighing systems equipped with load cells, including a 
device capable of simulating load conditions to enable verification of 
proportioning setpoints and interlocking tolerances for each material.  
Equip the device with the ranges or adjustments to enable a display 
of each consecutive value of digital indication, held for the time 
necessary for inspection. 

Ensure the plant operator completes the automatic control system 
checkout procedure periodically, as requested by the Engineer. 

5. Dispensers and Controls for Liquid Admixtures.  Provide 
dispensers capable of measuring the admixture volumetrically.  
Ensure batching controls are clearly visible to allow the operator to 
monitor the accuracy of admixture delivery.  Start the admixture 
dispenser system using the single starting mechanism for the entire 
batching system, or for one of the primary ingredients of the mixture.  
Introduce the admixture into the sand, the water line, or directly into 
the mixing drum. 

Use a separate dispenser for each admixture.  If using more than 
one admixture, avoid intermixing admixtures before introduction into 
the mixture by dispensing admixtures as follows: 

a. Outlet into different portions of the sand in the weigh hopper, 
b. Outlet into different locations in the water line, 
c. Use separate outlets into the sand, the water line, and the mixer 

drum, or 
d. Cycle through a common outlet to dispense only one admixture 

at a time. 
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Provide a dispenser piping system free of leaks with valves to 
prevent backflow or siphoning. 

Provide a dispenser system for admixtures capable of measuring 
and dispensing the quantity required for each batch.  Include a 
device on the dispensing system showing the flow of admixture, or 
showing if admixture is in the dispenser. 

Provide a dispensing device with an accuracy within ±3 percent of 
the required material volume batched, or within ±1.0 fluid ounces, 
whichever is greater.  Equip the plant with the calibrated devices to 
check the dispensed volume to the required accuracy. 

Provide batching controls that start the batching operation and stop 
the flow automatically when the required volume is measured.  
Ensure controls show when the batching operation is complete. 

Interlock the admixture dispenser system with the batching 
operations to ensure the dispenser resets to start before charging.  
Interlock the dispenser to ensure it does not start admixture 
discharge unless the controls are cleared of the previous batch with 
the volumetric devices resetting to start or signaling empty. 

6. Water Measuring Equipment.  Measure water by volume or weight.  
If directed by the Engineer, demonstrate the accuracy of water 
measuring equipment.  Ensure the water system discharges the 
required water into the mixer drum during the first ⅓ of the required 
mixing time and stops the flow automatically after discharging the 
required quantity of water.  Provide an indicator to show the quantity 
of water used in each batch. 

7. Mixers.  Provide Department-approved batch mixers meeting the 
requirements of this subsection.  Ensure mixers combine the 
aggregates, cement, water, and admixtures and discharge the 
mixture without segregation. 

Provide portable and central batch type mixers.  Equip batch type 
mixers with a timing device that automatically locks the discharge 
mechanism during mixing and releases at the end of the mixing 
period.  Provide a mixer capable of mixing the entire volume of 
batched material in one operation. 

Provide revolving drum truck mixers in good condition.  Ensure mix 
materials, including water, do not leak or spill from the time of 
charging until discharged.  Equip the mixer with a Department-
approved revolution counter.  Use truck mixers capable of removing 
wash water collected in the mixer drum. 
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Ensure mixers have an attached metal plate showing the following 
information: 

a. Serial number, 
b. Maximum mixing capacity in volume of mixed concrete, 
c. Mixing speed of the drum, and 
d. The maximum agitating capacity in volume of mixed concrete, or 

on truck mixers and agitators, the agitating speed of the drum or 
blades. 

8. Concrete Hauling Units.  Provide hauling units capable of 
delivering concrete in a non-segregated condition.  Maintain 
equipment in good condition.  Ensure mix materials, including water, 
do not leak or spill from the time of loading until discharged. 

9. Continuous Batching and Mixing.  Provide continuous batching 
and mixing equipment meeting the requirements of ASTM C 685.  
Only use continuous batching and mixing equipment for 
proportioning latex modified concrete or prepackaged hydraulic fast 
set patching mixtures. 

10. Inspector Facilities.  Provide space for the inspector to observe 
batching operations, and provide desk space in commercial plants, 
for the inspector's use. 

If the contract documents require determination of the water to 
cementitious material ratio, provide sample-drying equipment, work, 
and storage areas for performing moisture tests and storing 
equipment. 

C. Waiver of NRMCA Certification and/or Automation 
Requirements.  If no fully automated, certified facility is located within 
25 miles of the project, the Engineer may waive certification, automation 
requirements, or both. 

1. Waiver of Certification.  The Engineer may allow the use of non-
certified, automated plants if no fully automated, certified facility is 
located within 25 miles of the project.  Provide an automated plant 
that meets the requirements of subsection 601.03.B. 

2. Waiver of Automation and Certification.  The Engineer may allow 
the use of non-certified, manual plants if no automated plant with 
batching facilities meeting the requirements of subsection 601.03.B, 
is located within 25 miles of the project.  If no automatic plant is 
located within 25 miles of the project, the Engineer will not require 
the following devices specified in subsection 601.03.B: 

a. Automatic incremental batch cycling devices, 
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b. Interlocking devices for cement and aggregate, 
c. Electrical tolerance indicator devices, and 
d. Automatic dispensers for admixtures. 

D. Providing and Handling Materials 

1. Aggregates.  Provide, stockpile, and handle aggregates to minimize 
segregation.  Place each aggregate source and type in a separate 
bin or stockpile.  Do not intermix aggregate sources.  Provide firm, 
level ground for stockpiles and clean the area of deleterious material 
before importing aggregates.  If stockpile areas are not paved, do not 
use the bottom 12 inches of the stockpile.  Do not use lumps of 
frozen aggregate.  Use appropriate equipment and stockpile 
management procedures to ensure that the aggregates are 
maintained within specifications. 

Maintain a uniform aggregate moisture content during each day's 
run, without evidence of surplus water.  Keep stockpiles of slag and 
other highly absorptive aggregates at a uniform saturated surface-
dry moisture content using the methods specified in the Department-
approved Contractor Concrete Quality Control Plan. 

Store fine and coarse aggregates for Department work in separate 
piles or bins, separate from aggregates for other work.  If the coarse 
aggregate consists of a blend of at least two gradations, stockpile 
each gradation separately. 

2. Cementitious Material.  Store cementitious material provided in 
bulk form in separate weatherproof bins.  Do not use wet or 
contaminated material. 

Before refilling bins with new material of a different type or grade of 
cementitious material, empty bins to a quantity less than the quantity 
necessary for two concrete batches. 

Changes in cementitious material sources will require a new mix 
design. 

Provide the Engineer with a copy of the shipment notice showing the 
quantity of each cementitious material for each shipment and 
certification that material meets Department specifications. 

3. Chemical Admixtures.  Handle, store, and protect chemical 
admixtures according to manufacture’s recommendations. 

E. Mixing Concrete. 

1. General.  Produce and deliver ready-mixed concrete as central-
mixed or truck-mixed concrete.  The Department considers central-
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mixed concrete completely mixed in a central mixer and transported 
to the project in a truck agitator, a truck mixer, or Department-
approved non-agitating equipment.  The Department considers truck-
mixed concrete completely mixed at the plant site in a truck mixer 
with a Department-approved revolution counter. 

Provide communication service from the project to the batching plant 
and make the service available to the Engineer during concreting 
operations. 

Empty the mixer drum completely after each batch and before 
recharging.  Do not exceed the capacity of the mixer shown on the 
metal plate attached to the mixer.  For agitating units and truck 
mixers used to transport central-mixed concrete, do not exceed the 
manufacturer's recommended batch size for the maximum agitating 
capacity of the equipment. 

2. Batch Mixing.  Rotate the drum or blades at the speeds 
recommended by the manufacturer and shown on the metal plate 
attached to the mixer.  Measure mixing time from the time all cement 
and aggregates are in the mixer until the start of concrete discharge.  
For multi-compartment mixers the mixing time includes the transfer 
time between drums.  Charge the ingredients into the mixer so some 
water enters before the cement and aggregate, and all the water 
enters the drum before ⅓ of the required mixing time elapses. 

a. Central Mixed Concrete.  Mix each batch of central-mixed 
concrete 45 seconds for turbine mixers and 60 seconds for 
revolving drum and pugmill mixers, or as otherwise specified in 
the quality control plan.  For revolving drum and pugmill mixers 
with a capacity of 1 cubic yard or less, mix for at least 
90 seconds. 

b. Truck Mixed Concrete.  Mix each batch of truck mixed concrete 
for more than 70 revolutions at mixing speed. 

3. Elapsed Time.  Do not exceed the time limits specified in Table 
601-1 from the time of charging the mixer to complete concrete 
discharge. 

Charging begins when the cement contacts the mixing water or 
damp aggregates. 

For agitating units and truck mixers, if the time from charging the 
mixer to complete discharge may exceed 30 minutes, continuously 
agitate the concrete. 
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Table 601-1 
Time Between Charging Mixer and Placing Concrete (a) 

Concrete Temperature (ASTM C 1064) 
Type of Unit <60 °F 60 °F – 85 °F >85 °F 

Open Top Trucks (b) 60 45 30 
Open Top Agitating Units (b) 60 60 30 
Closed Top Agitating Units and Truck Mixers 90 60 45 
Truck Mixers and Closed Top Agitating Units 

with Concrete Containing Water-Reducing 
Retarding Admixture (c) 

120 90 70 

a. Times shown in this table are in minutes. 
b. Not allowed for structural concrete. 
c. Superstructure concrete must meet the time limits for closed top agitating units and 

truck mixers. 

4. Additional Water at Placement Site.  Add water to concrete 
transported in truck mixers only if additional mixing water is needed 
for the concrete to achieve the slump specified in the approved mix 
design and the batch in the truck mixer does not exceed the rated 
mixing capacity.  Do not add more water than specified in the 
Department-approved concrete mix design, based on the maximum 
water content and maximum water to cementitious material ratio.  
After adding water, provide at least 30 revolutions of the truck mixer 
drum at mixing speed before discharging concrete.  Complete 
additional mixing at the project within the maximum time specified in 
subsection 601.03.E.3.  Document, on the delivery ticket, water 
added after batching and the resulting water to cementitious material 
ratio.  Provide the information to the Engineer on a daily basis.  Do 
not add water to the concrete during discharge or placement.  Do not 
add water in truck chutes or pump or slipform hoppers beyond the 
minimum necessary to wet the surfaces for lubrication. 

F. Concrete Temperature Requirements.  At the time of concrete 
placement, ensure a concrete temperature from 45 °F to 90 °F. 

1. Heating Concrete Constituents.  Heat the water, the aggregates, 
or both to meet the minimum required placement temperature.  Do 
not heat aggregates to more than 150 °F. 

If heating the concrete constituents, do not exceed a plastic concrete 
temperature of 80 °F, except if placing concrete in insulated forms, 
do not exceed a plastic concrete temperature of 70 °F.  Mix the water 
with the aggregates before adding the cement. 

Use aggregates free of ice and frozen lumps at time of batching.  
Heat aggregates in stockpiles or bins using steam or hot water coils, 
live steam, or by indirect hot air.  Do not use direct flame to heat 
coarse aggregate.  During batching operations, compensate for 
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accumulated condensation from heating to maintain the slump within 
the required limits. 

2. Concrete Accelerators.  For concrete pavements, if the mean daily 
air temperature is forecast to remain below 45 °F during the curing 
period, the Engineer may allow or require the use of additional 
cement or a non-chloride accelerating admixture.  Include the 
increased cement content or the admixture content in the mixture 
requirements. 

G. Concrete Quality Control.  Provide quality control for concrete in 
accordance with section 604.  Unless otherwise required, supply 
concrete pavement mixtures meeting the requirements of Table 601-2.  
Use supplemental cementitious materials as allowed by the contract 
documents. 

H. Work Progress Specimen.  Ensure that the strength of pavement 
and structure concrete meets the requirements of subsection 104.11.B 
for opening to construction traffic or vehicular traffic, removing shoring or 
forms, or similar operations.  Determine concrete strength by one or 
more of the methods specified in subsections 601.03.H.1 or 601.03.H.2.  
Allow the Engineer to witness testing of work progress cylinder or beam 
specimens and non-destructive testing, including calibration tests. 

Adjust operations as necessary to conform to the specified concrete 
strength requirements. 

1. Test Cylinders or Beams.  Make a series of test cylinders or 
beams.  Cure the specimens in environmental conditions similar to 
those in which the pavement or structure will cure. 

2. Non-Destructive Tests.  Conduct non-destructive tests at locations 
designated or approved by the Engineer. Perform non-destructive 
tests according to ASTM C 803 or ASTM C 805.  Calibrate non-
destructive test equipment between the strength of flexure or 
compression test specimens at various stages of curing, and 
rebound number measured by a concrete test hammer, or 
penetration resistance. Calibrate for a given instrument and for the 
specific materials and concrete mix.  Make and test occasional 
cylinders or beams to verify the calibration. 

Obtain the Engineer’s approval for alternative non-destructive 
concrete strength test methods. 

601.04. Measurement and Payment.  The cost of portland cement 
concrete pavement mixtures is included in unit prices for related pay 
items. 
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Section 602.  CONCRETE PAVEMENT CONSTRUCTION 

602.01. Description.  This work consists of constructing a jointed 
portland cement concrete pavement, unbonded concrete overlay, base 
course, or shoulder, with or without reinforcement.  This work also 
includes submitting a concrete quality control plan in accordance with 
section 604 before beginning concrete production. 

A. Classification.  The term "pavement", as used in these 
specifications, may include the following: 

Concrete Pavement.  Concrete placed for mainline pavement, 
multiple lane ramps, and collector-distributor roadways.  Typical 
sections consist of standard widths and of lengths conducive to 
production paving. 

Concrete Overlay.  Concrete pavement placed on an existing 
pavement section.  Typical sections consist of standard widths 
and of lengths conducive to production paving. 

Miscellaneous Concrete Pavement and Miscellaneous Concrete 
Overlay.  Concrete placed for single lane ramps, acceleration/ 
deceleration lanes, approaches, and intersections, and 
pavement gaps.  Typical sections consist of variable widths and 
limited lengths not conducive to production paving. 

Temporary Concrete Pavement.  Concrete pavements constructed 
for temporary duration. 

Concrete Pavement with Integral Curb.  Pavement and curb 
constructed monolithically. 

Concrete Base Course.  Concrete pavement that will be surfaced 
with hot mix asphalt (HMA) or concrete overlay. 

Concrete Shoulders.  Concrete pavements placed as shoulders. 

602.02. Materials.  Provide materials in accordance with the following: 

Concrete, Grades P1, P1M, P2...................................................... 601 
Curing Materials ............................................................................. 903 
Epoxy Coated Lane Ties ................................................................ 905 
Steel Reinforcement ....................................................................... 905 
Bond Breaker Material....................................................................914 
Joint Materials ................................................................................ 914 

Provide Grade P1 or Grade P1M for concrete pavement, miscellaneous 
concrete pavement, concrete overlay, and miscellaneous concrete 
overlay. 
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Provide Grade P1, Grade P1M, or Grade P2 for concrete base course, 
concrete shoulders, and temporary concrete pavement. 

The Engineer may approve Grade P1M for other applications. 

Where concrete shoulders are cast monolithically with concrete 
pavement, provide the grade required for the concrete pavement. 

Provide curing compounds in accordance with the following: 

A. Transparent curing compound for base course concrete, 
B. White or transparent curing compound for temporary concrete 
pavement, and 
C. White curing compound for other pavement, shoulders, and curb 
surfaces. 

Install epoxy coated lane ties or deformed bars in accordance with 
Standard Plan R-41 Series.  For epoxy coated load transfer dowels 
delivered without the bond-breaking coating, submit written certification 
to the Engineer.  Include the specification designation of the asphalt or 
equivalent material for the coating and certify that the material conforms 
to specification requirements. 

602.03. Construction. 

A. Equipment.  Provide and maintain equipment necessary to 
complete the work. 

1. Fixed Forms and Back-Up Rails.  If paving with fixed forms, use 
back-up rails attached to the forms to raise equipment wheel flanges 
clear of previously cast pavement. 

Provide metal forms with section rigidity to support the paving. 

Use flexible or standard steel forms with flexible liners where the 
radius of the curve is less than 150 feet, except where temporary 
concrete pavement is required. 

2. Compactor.  Use mechanical compactors for constructing aggregate 
base under the concrete pavement. 

3. Concrete Spreader.  Use a Department-approved device to spread 
and strike off each layer of concrete and to finish the top layer of 
concrete.  Provide a spreader with a weight and rigidity to strike off 
the concrete to the required grade and profile. 

4. Dowel Bar Inserter (DBI).  The Engineer may allow the use of a DBI 
in lieu of load transfer assemblies.  Use a Department-approved 
mechanical DBI that automatically installs load transfer bars at the 
required depth and consolidates the surrounding concrete. 
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5. Lane-Tie Installer.  Use a Department-approved manual or 
mechanical method for installing lane-ties. 

6. Reinforcement Bridge.  For reinforcement not placed on chairs or 
mechanically lifted off the grade, transfer the reinforcement from the 
hauling equipment to a movable bridge that spans the newly cast 
pavement.  Provide a bridge that can carry the reinforcement load 
without deflecting the form or rutting the track line. 

7. Internal Vibrator.  Use mechanical internal vibrators, set in 
accordance with the manufacturer’s specifications, which provide 
concrete consolidation for a radius of 1 foot around the vibrator head. 

Provide a device to monitor the rate of vibration for each concrete 
vibrator.  Verify that all vibrators are operating properly, each day 
prior to paving and periodically during daily paving operations.  
Replace any defective vibrators immediately.  Connect the vibrators 
to start automatically with the forward movement of the equipment 
and stop automatically when the forward movement stops.  Space 
and operate vibrators as recommended by the manufacturer. 

8. Floating and Finishing Equipment.  Shape, screed, and float the 
concrete to form a dense, homogeneous pavement, requiring only 
minimum hand finishing. 

Provide hand floats and 10-foot straightedges, rigid, and free from 
warping.  Provide handles with a length that will allow finishing half 
the width of the newly placed pavement.  Provide box or channel 
hand floats with a floating face at least 6 inches wide. 

The Contractor may use a roller screed or other manual or semi-
automated finishing equipment for one lane-width pavements.  The 
Engineer may approve the use of a roller screed for wider 
pavements if the Contractor demonstrates methods and equipment 
are in accordance with subsection 602.03.A.3 and subsection 
602.03.A.6. 

9. Straightedges for Testing Surface Smoothness.  Provide two 
5-foot straightedges and one 10-foot straightedge, rigid and free from 
warping, for the Engineer's use. 

10. Stencils.  Provide a template device for imprinting the pavement.  
Provide numerals that are 3 inches to 4 inches high and at least 
¼ inch deep. 

11. Foot Bridges.  Provide at least one moveable bridge for use in 
finishing the pavement, installing monument boxes, performing wet 
checks, and crossing the pavement.  Foot bridges spanning slab 



602.03 

6-18 

widths of at least 16 feet must be equipped with wheels, unless they 
are an integral part of the paving equipment.  Design and construct 
foot bridges to prevent contact with the concrete. 

12. Membrane Sprayer.  Use mechanical equipment to apply curing 
compound to exposed pavement surfaces.  Provide fully atomizing, 
self-contained spray equipment that is self-supported on wheels or 
tracks located outside the newly placed pavement.  Provide 
continuous stirring of the compound during application.  Apply a 
continuous uniform film of curing compound to exposed concrete 
surfaces. 

The Engineer may approve hand spraying equipment for small and 
irregular shapes of new concrete pavement.  Ensure the sprayer is 
capable of applying a uniform film of atomized curing compound at 
the required rate. 

Inspect curing compound application equipment before starting daily 
production to ensure its ability to apply the curing compound, as 
required. 

13. Concrete Saws.  Use a concrete saw for the required application 
and as recommended by the manufacturer. 

14. Joint Sealing Equipment.  For hot-poured rubber-asphalt type joint 
sealing compound, provide an indirect or double-boiler heating kettle, 
using oil as the heat transfer medium.  Provide a thermostatically 
controlled heat source, built-in automatic agitator, and thermometers 
to show the temperature of the melted sealing material and the oil 
bath.  The Engineer may require a demonstration that the equipment 
will consistently produce a joint sealant of required pouring 
consistency. 

Equip the kettle with a pressure pump, hose, and nozzle that can 
place the joint sealant to the full depth of the joint and completely fill 
the joint.  Do not use direct flame heat on the nozzle. 

B. Base Preparation.  Construct and maintain the base to the required 
line, grade, and cross section, in accordance with subsection 302.03.A, 
subsection 302.03.B, and subsection 302.03.C before pavement 
placement.  Prepare the base and allow the Engineer to test and accept 
the base before setting forms or slip-form paving. 

Ensure that the paving equipment will maintain the grade tolerance 
specified for the pavement.  Shape and finish the base in accordance 
with subsection 302.03.  If the prepared base is damaged by 
construction equipment, reconstruct the grade and cross section, as 
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directed by the Engineer, before placing the concrete, at no additional 
cost to the Department. 

C. Placing Forms.  Trim the compacted base close to the staked grade 
using base preparation equipment.  Check the base for line and grade, 
and correct irregularities before placing the forms.  Compact the base 
outside the area to be paved, to support the forms. 

Set forms and provide time for the Engineer to check them before 
placing concrete.  Provide uniform bearing of the forms directly on the 
base throughout their length and width.  Securely join, lock, and stake 
each form segment.  During paving, do not allow vertical movement to 
exceed ⅛ inch, and horizontal movement to exceed ¼ inch.  Brace 
flexible forms to prevent movement during concrete placement. 

After the forms are set and cleaned of hardened concrete or mortar, the 
Engineer will check them.  If requested by the Engineer, fabricate string 
lines for checking line and grade.  Adjust form lines that vary from the 
staked line by more than ½ inch, or from the staked grade by more than 
⅛ inch. 

Treat the inside of all forms with a release agent that will not discolor or 
adversely affect the concrete.  Do not allow the release agent to come in 
contact with steel reinforcement, lane ties, or existing concrete surfaces. 

D. Placing Concrete.  Set structure castings to grade and alignment 
before, or during, concrete placement.  The Engineer will allow the 
boxing-out method for concrete base course and temporary concrete 
pavement.  Clean structure castings to allow adhesion of the concrete. 

Place concrete on a moist base.  Do not place concrete on a frozen 
base, or an unstable base caused by excessive moisture. 

Keep the top of the forms clean and free of concrete during placing and 
finishing. 

Inspect vertical surfaces of previously placed concrete and the adjacent 
grade, and remove material that would prevent the adjoining concrete 
pour to consolidate or conform to the plan dimensions.  Before placing 
an adjoining pavement, inspect the open-graded base for contamination 
from fines or debris.  If the Engineer determines that contamination 
requires removal or replacement, remove and replace at no additional 
cost to the Department. 

Where pavement is constructed on a base that could sustain damage 
from hauling units, mechanically transfer the concrete from the hauling 
units to the grade.  Provide transfer equipment that is self contained, self 
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supported, with wheels or tracks located outside the base for the 
concrete pavement. 

Spread and strike off the concrete as soon as it is deposited on the base.  
Avoid segregation.  Consolidate the concrete along the faces of fixed or 
sliding forms and next to transverse dowel bar assemblies with internal 
vibrators. 

Where using the slip form method, vibrate concrete for the full width and 
depth of the pavement.  Where placing the concrete in two layers, the 
consolidation may occur after placing the top layer. 

Continually monitor the operation of vibrators mounted on the paving 
machine.  Do not commence with paving until the Engineer has 
documentation that vibrators are operating in accordance with the 
manufacturer’s specifications.  If a vibrator malfunctions during paving, 
discontinue paving operations and correct the malfunction.  Resume 
paving when malfunctions are corrected and the Engineer approves. 

Cease vibration and tamping when the paving equipment stops. 

Provide labor, materials, and equipment to ensure continuity of the 
paving operation.  The Engineer may stop production if there is not 
sufficient equipment or labor to keep pace with the other paving 
operations.  Where placing the concrete in two layers, place the top layer 
of concrete within 30 minutes of placing the bottom layer.  For 
unavoidable interruptions of concrete placement, for longer than 
30 minutes, place a transverse, end-of-pour joint, Symbol H. 

Operate equipment to prevent damage to pavements and bridge decks 
and to maintain the required grade in transitioning from the pavement to 
the deck. 

Do not allow vehicles or equipment, other than joint saws or ride quality 
measurement equipment, on new pavement, or portions of new 
pavement, until the concrete reaches a strength in accordance with 
subsection 104.11. 

Keep existing pavements clean of materials that may interfere with 
finishing operations or cause damage to the concrete surface. 

Where placing slip form pavement in two layers, the first layer may be 
cast from 3 inches to 6 inches narrower, on each side, than the width of 
the proposed pavement slab.  Ensure the gaps on each side are at least 
twice the largest dimension of the concrete aggregate.  Cast full depth 
pavement at the edges with the second layer. 
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Finish concrete placed each day during daylight, unless required artificial 
light is provided.  Provide artificial light at no additional cost to the 
Department. 

To maintain cross-traffic, provide gaps in the concrete pavement or place 
temporary bridges or pavement crossings in accordance with section 812 
and as approved by the Engineer. 

E. Placing Pavement Reinforcement.  Place the reinforcement from a 
reinforcement bridge, or by other Department-approved methods that will 
not contaminate the concrete.  Place reinforcement that is free of loose 
rust and other contaminants. 

F. Constructing Joints. 

1. Longitudinal Lane Tie Joints with Straight Tie Bars (Symbol D 
and Symbol S).  Place tie bars at the required depth, parallel to the 
finished surface, at right angles to the joint, and at the spacing 
shown on the plans.  Install lane tie bars, except in temporary 
concrete pavement, using Department-approved chairs or 
mechanical devices.  Do not place lane tie bars in the concrete by 
hand methods. 

The Engineers will not require installation of lane tie bars and the 
sawing of joints for temporary concrete pavement, unless otherwise 
required by the contract. 

Pull-out resistance testing is not required for Symbol S joints. 

2. Longitudinal Bulkhead Joints (Symbol B).  Install epoxy coated 
bent bars parallel to the surface of the pavement and at right angles 
to the edge of the pavement.  Install the bent bars to allow 
consolidation around the bars without causing concrete slumping at 
the edges.  Straighten bent tie bars after the concrete has gained 
required strength.  Straighten tie bars to run parallel to the surface of 
the pavement and perpendicular to the edge of the pavement.  
Ensure the epoxy coating is not torn or loosened within 6 inches of 
the joint face.  Repair tears or loosening of the epoxy coating within 
6 inches of the joint face using the coating material recommended by 
the coating manufacturer. 

Space and install lane ties to meet the pull-out resistance shown in 
Table 602-1.  If the test results on the ties from the first day of 
placement meet the requirements of Table 602-1, the Engineer will 
determine the need for additional testing. 

If the average pull-out resistance is less than the minimum 
requirements in Table 602-1, install additional epoxy-anchored lane 
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ties in accordance with Standard Plan R-41 Series, at no additional 
cost to the Department.  Do not place adjacent pavement until the 
Engineer tests the additional lane ties. 

The Engineer may waive verification tests for projects with less than 
1,000 feet of longitudinal bulkhead joints. 

Table 602-1 
Lane Tie Pull-Out Resistance 

Distance From Joint Being 
Constructed to Nearest Free Edge 

of Completed Pavement (a) 

Average Pull-out Resistance 
in Per Foot of Joint 
(lb minimum) (b, c) 

≤12 ft 2,200 
>12 ft – 16 ft 3,200 
>16 ft – 23 ft 4,500 
>23 ft – 27 ft 5,200 
>27 ft – 35 ft 6,800 

>35 ft —(d) 
a. Includes combinations of tied lane widths, valley gutter, curb and gutter, 

or concrete shoulder. 
b. Slippage must not exceed 1/16 in. 
c. Refer to Section D7 of the Materials Quality Assurance Manual for 

inspection procedure 
d. As directed by the Engineer 

3. Transverse Joints.  Saw transverse contraction and expansion 
joints in accordance with subsection 602.03.N.  Construct transverse 
plane-of-weakness joints in pavements without load transfer bars as 
shown on the plans. 

Where placing pavement in partial-width slabs, place transverse 
joints in line with like joints in the adjacent slab.  Where widening 
existing pavements, place transverse joints in line with like joints in 
the existing pavement and in line with "working" cracks that function 
as joints, if directed by the Engineer. 

Provide load transfer assemblies manufactured in accordance with 
the Standard Plans.  The Engineer will reject nonconforming load 
transfer assemblies. Stake the load transfer assemblies in place.  Do 
not cut the shipping tie wires.  Allow time for the Engineer to check 
the assemblies for condition, line, and grade before placing concrete.  
Permanently mark dowel bar locations on the vertical face of the 
plastic concrete pavement to accurately identify and locate joints for 
subsequent sawing. 

For expansion joints, equip the free end of the bar with a close-fitting, 
Department-approved cap. 
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Where using more than one section of premolded joint filler in a joint, 
tightly butt the sections together.  Place the bottom edge of the 
premolded filler in contact with the base and the top edge at the 
required depth below the surface of the pavement.  Place the 
expansion joint filler perpendicular to the surface and the centerline 
of the pavement. 

Construct an end-of-pour joint (Symbol H) if at least seven days will 
elapse between casting adjacent pours.  If operations will resume 
before seven days, construct the joint at a contraction or expansion 
joint.  Locate and form the joint by placing a bulkhead in the center of 
the load transfer device. 

If using a Dowel Bar Inserter (DBI) to install load transfer bars, space 
the bars in accordance with Standard Plan R-40 Series for DBIs.  
Place and consolidate the pavement full-depth before inserting the 
dowel bars.  Permanently mark dowel bar locations on the vertical 
face of the plastic concrete pavement for accurate identification and 
location of joints for subsequent sawing. 

Insert dowel bars into the full-depth plastic concrete, and consolidate 
the concrete around the dowel bars, leaving no voids.  Do not use 
hand-held vibrators.  Align dowel bars in the vertical and horizontal 
planes to within ¼ inch for the entire length of the bar.  Center 
dowels bars longitudinally within a tolerance of ±2 inches of the 
location of the transverse joint shown on the plans. 

Verify the inserted dowels meet the required tolerances.  The 
Engineer will witness these measurements.  Provide documentation, 
if requested by the Engineer.  The Concrete Quality Control Plan 
requires daily wet checks of the dowel bars.  Mark and replace joints 
that are out of tolerance at no additional cost to the Department. 

Locate the night header at the transverse joint location shown on the 
plans, or relocate if approved by the Engineer.  Place a test joint 
beyond the night header.  Saw the joint full-depth and remove for 
inspection of the dowel bar placement before restarting the concrete 
pavement operation.  Install dowels in the night header by 
excavating into the plastic concrete or place them in drilled or 
preformed holes after removal of the test joint.  If the Contractor uses 
a continuous paving operation that does not stop, the Engineer will 
establish the test joint location.  The Engineer may waive the test 
joint requirements with documents showing of three successive days 
of satisfactory performance. 
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G. Screeding.  Screed and consolidate concrete pavement to achieve 
the final cross section shown on the plans.  Use machine methods that 
avoid material segregation. 

The Engineer may allow the use of manual methods for concrete 
pavement gaps less than 160 feet long and no greater than one lane 
width wide, or if the pavement is entirely concrete base course. 

Do not use water to enhance finishing operations, unless otherwise 
directed by the Engineer.  If the Engineer allows the use of water to 
enhance finishing operations, apply the water as a fog spray or fine mist. 

H. Finishing Surface.  Screed or extrude the finished surface to a 
smooth, sealed, and uniform appearance in accordance with the final 
cross section shown on the plans. 

I. Straightedge Testing, Surface Correction, and Edging.  While the 
concrete is still plastic, test the slab surface for compliance with the 
required grade and cross section using a 10-foot straightedge, or other 
method if approved by the Engineer. 

If high or low spots exceed ⅛ inch over 10 feet, suspend paving 
operations and correct the finishing procedures.  Correct high or low 
spots in pavements that exceed the tolerances and obtain the Engineer’s 
approval before resuming paving operation. 

The Engineer will evaluate high or low spots, in hardened concrete, that 
exceed ½ inch over 10 feet, or ¾ inch over 50 feet in accordance with 
subsection 104.04. 

Correct edge settlement that exceeds ⅜ inch before the concrete 
hardens.  Suspend paving if edge settlement exceeding ¼ inch 
continues for at least 10 feet, and make corrections before resuming 
paving. 

Do not leave overhanging projections on pavement edges, except on 
temporary concrete pavement. 

Ensure the final elevation of drainage structure castings in accordance 
with this subsection.  The Engineer will evaluate drainage structures not 
meeting the requirements of this subsection in accordance with 
subsection 104.04. 

J. Ride Quality.  Provide ride quality as required by the contract. 

K. Texturing.  When the pavement sets and will maintain a texture, 
drag the surface longitudinally using one or two layers of Department-
approved damp fabric material.  Maintain contact between the fabric and 
the concrete surface across the entire width of newly placed concrete.  
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Immediately after dragging, groove pavement surfaces, other than 
concrete base courses and shoulders.  Unless otherwise shown on the 
plans, use a track machine to orient the grooves parallel to the 
longitudinal joint.  Prevent noticeable wander, overlap, or wave pattern in 
the grooves.  Ensure the grooves edges do not exhibit slumping or 
severe tearing of the concrete surface.  Place grooves with a width and 
depth of ⅛ inch ±1/32 inch, spaced ¾ inch ±1/16 inch on center.  Do not 
texture the pavement surface within 1½ inches of longitudinal joints. 
Provide a mean texture depth from 0.04 inch to 0.10 inch, in accordance 
with ASTM E 965. 

For areas requiring turf-drag texturing, produce the texture by 
longitudinally dragging a Department-approved artificial turf material to 
produce a uniform pattern parallel to the centerline.  Maintain continual 
and uniform contact with the plastic concrete over the entire area being 
textured.  Periodically clean turf material to maintain uniform texture.  
Provide a mean texture depth at least 0.03 inch, in accordance with 
ASTM E 965. 

For miscellaneous pavement, the Engineer will allow use of a manual 
texturing device with a texture rake at least the same width as the plastic 
concrete pavement. 

In areas where the contract requires transverse texturing, orient the 
grooves perpendicular to the centerline and form the grooves in the 
plastic concrete.  Do not allow the grooves to slump at the edges or 
severely tear the surface.  Provide a surface texture consisting of ⅛ inch 
wide grooves spaced ½ inch on center, and ⅛ inch to ¼ inch deep. 

Texture the plastic concrete before applying curing compound.  If the 
Engineer determines that the texturing operations are delaying the 
application of the curing compound, stop the texturing operation, and 
complete the application of curing compound. 

If texturing is not complete before placing curing compound or if the 
pavement is not textured as required, complete the surface texturing of 
the hardened concrete, at no additional cost to the Department, after the 
pavement achieves the minimum required class design strength.  Correct 
pavement surfaces by grooving the hardened concrete.  Submit a 
corrective action plan, including collection and disposal of the residue 
from retexturing, for the Engineer's approval. 

L. Stenciling Pavement.  After texturing, stencil survey station 
numbers into the pavement surface.  Stencil station numbers 16 inches 
from the edge of the pavement.  Place numbers perpendicular to the 
centerline of the roadway, legible from a vehicle traveling in the direction 
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of traffic.  On two-way roads, stencil station numbers to read in the 
direction of stationing. 

Stencil the month, day, and year into the concrete pavement at the 
beginning and end of each day's pavement operation, near the edge of 
the slab opposite the edge used for stationing.  Place the date so it can 
be read if facing in the direction of pavement placement. 

Do not stencil concrete base courses and temporary pavements. 

Mark underdrain outlets in concrete shoulders, in accordance with 
subsection 404.04.E.  Stencil the marker into the concrete surface, after 
texturing. 

M. Curing.  Curing operation will take precedence over texturing in 
accordance with subsection 602.03.K. 

Cure the concrete as soon as the free water leaves the surface of the 
pavement.  Coat, and seal the pavement surface and sides of slip-
formed pavement with a uniform layer of membrane curing compound. 

Apply one coat of curing compound on non-grooved surfaces and 
two coats on grooved surfaces.  Apply at least 1 gallon per 25 square 
yards of surface for each coat.  Apply the second coat after the first coat 
dries, but do not allow more than 2 hours between coats. 

Maintain a thoroughly mixed compound in accordance with the 
manufacturer’s recommendation.  Do not thin curing compound. 

For miscellaneous concrete pavement more than one lane wide, apply 
the compound from a foot bridge, if using a manually operated pressure-
type sprayer. 

Immediately reapply curing compound to surfaces damaged by rain, joint 
sawing, Contractor foot traffic, or other activities. 

If fixed-forms are removed within the seven day curing period, coat the 
sides of the pavement with curing compound immediately after removing 
the forms. 

If using cold-weather protection during the curing period, curing 
compound may be omitted, if approved by the Engineer. 

Repair or replace concrete showing injury or damage due to inadequate 
curing, at no additional cost to the Department. 

N. Sawing Joints.  Saw joints as shown on the Standard Plans.  The 
Engineer will allow the use of a concrete saw on the pavement to saw 
the joints.  The Engineer will not allow the water supply truck on the new 
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pavement until the pavement has attained the strength specified in 
subsection 104.11. 

Immediately stop sawing operation if sawing causes raveling or spalling, 
and continue to monitor the concrete hardness before resuming sawing 
operation. 

1. Longitudinal Joints.  Saw Symbol D longitudinal joints.  Start 
sawing operation after the concrete pavement hardens but before 
random cracks develop in the concrete pavement. 

2. Transverse Contraction and Expansion Joints.  Construct the 
joint groove in expansion joints as shown on the Standard Plans.  
Flush loose concrete and slurry from the groove and the immediate 
area. 

If the required seal is not installed within seven days of final sawing, 
temporarily seal the joint groove with a Department-approved 
material or device to prevent the infiltration of foreign material. 

Install either the permanent seal or a temporary seal before allowing 
vehicles to travel over the full width joint grooves. 

Saw joints in two stages, in accordance with the following: 

a. Place a relief cut directly over the center of the load transfer 
assembly or over the preformed joint filler.  Make the relief cut 
after the concrete hardens and will not excessively ravel or spall, 
but before random cracks develop in the concrete pavement.  
Immediately stop sawing if sawing operation causes excessive 
raveling or spalling, and continue to monitor the concrete 
hardness before resuming sawing operations.  Do not allow 
traffic over the expansion joint relief cuts. 

b. Center the joint groove over the relief cut.  Adjust the groove 
width to compensate for change in the relief cut due to pavement 
contraction.  Immediately stop sawing if sawing operation causes 
excessive raveling or spalling, and continue to monitor the 
concrete hardness before resuming sawing operations.  Maintain 
the curing of the concrete near the joint, and if required, install 
the permanent joint sealant or place temporary cover material.  
Give second stage sawing of expansion joints priority over 
second stage contraction joint sawing, if higher pavement 
temperatures are forecast. 

If proposing an alternative method for sawing, submit a plan to the 
Engineer for approval.  The Engineer will not allow spalling, raveling, 
and random cracks in the concrete pavement. 
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Repair raveling or spalling in accordance with subsection 602.03.P.  
Remove and replace random cracked panels as directed by the 
Engineer. 

The standard plans will specify the location of the transverse joint in 
the pavement, shoulder, curb and gutter, valley gutter, or base 
course; if the joint requires a load transfer assembly, expansion joint 
filler, or both; and the type of sealant or seal required. 

O. Coring Pavement.  The Department will core for thickness and steel 
location in accordance with subsection 602.04.  The Engineer will allow 
coring of the pavement for information on the day following casting, but 
will not test information-only cores.  Information cores are for the 
Contractor's information only. 

Prevent damage to the pavement by using portable, lightweight 
equipment.  Extract cores with diameters no greater than 4 inches.  The 
Engineer will allow no more than six cores per mile (one per slab), to 
monitor pavement thickness and steel location.  Extract cores, fill core 
holes with fresh concrete, consolidate, and finish on the same day. 

Reapply the curing compound on the pavement to core-hole locations. 

P. Patching Transverse Joints.  After sawing and cleaning the joints, 
inspect for spalls and voids.  Remove loose, unsound, or damaged 
concrete as directed by the Engineer.  Repair joints in concrete base 
course and temporary concrete pavement for intermediate and major 
spalls. 

1. Minor Spalls.  Minor spalls or voids are less than 36 square inches 
(length multiplied by width beyond joint face), and exceed the 
following limits: 

a. Spalls that extend more than ¼ inch from the joint face and over 
½ inch below the surface of the pavement; 

b. Spalls that extend more than ¼ inch from the joint face and are 
at least 2 inches long, regardless of the depth; or 

c. Void areas with a diameter greater than ½ inch, in the upper 
1 inch of the joint face, or greater than 1-inch diameter in any 
location. 

Repair minor spalls by patching with a Department-approved epoxy 
mortar before installing the seal. 

Sandblast or power wire brush the spalled concrete surface.  The 
Engineer may allow hand wire brushing for limited amounts of 
patching.  Blow the patch clean with a jet of oil-free compressed air.  
Insert a rigid polyethylene sheet, or other rigid material covered with 
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polyethylene film, into the joint groove and hold tightly against the 
joint face being patched. 

Ensure clean and dry concrete at the time of the epoxy mortar 
placement.  For concrete surfaces 32 °F or less, heat the surface to 
remove frost.  Use a clean source of heat, preventing carbon 
deposits on the concrete.  Heat gradually and evenly. 

Use Type I epoxy binder for temperatures from 60 °F to 104 °F and 
Type II epoxy binder for temperatures from 36 °F to 60 °F, in 
accordance with subsection 914.05. 

Mix two parts epoxy resin to one part curing agent, by volume, or in 
accordance with the epoxy manufacturer’s instruction.  Unless using 
the entire contents of the original containers in one batch, use a 
mechanical volumetric dispensing device that dispenses each 
component with an accuracy within ±2 percent by volume.  Obtain 
the Engineer’s approval of the dispenser. 

Mix in a clean, metal or polyethylene vessel.  Gradually add the 
curing agent to the epoxy resin, constantly stirring.  Use a low-speed 
air or electrically driven mixer.  Continue stirring for 2 minutes to 
3 minutes to obtain a uniform mixture. 

Mix the epoxy binder and retain a portion of the material for priming.  
Blend the dry masonry sand into the balance of the mixture, using 
3½ parts dry sand, by volume, to 1 part mixed binder, to produce an 
epoxy mortar of stiff, but workable consistency. 

Prime the spalled surface with the freshly mixed epoxy binder.  
Scrub the prime coat into the surface with a brush to ensure 
complete wetting and coverage of the spalled area.  Immediately 
after priming, place the epoxy mortar in the spalled area and finish to 
the shape of the original pavement surface.  If the initial bond coat 
loses tackiness, apply a second coat before placing the epoxy 
mortar.  Form the edge of the patch to the adjacent joint groove.  
Sprinkle dry masonry sand onto the fresh epoxy mortar surface to 
eliminate gloss.  Cure the epoxy mortar, and remove the 
polyethylene insert before sealing the joint. 

2. Intermediate Spalls.  Intermediate spalls are larger than 36 square 
inches and do not exceed either of the following: 

a. Extend below the reinforcement in reinforced pavement, or 
b. Greater than 4 inches deep in non-reinforced pavement. 

Saw cut spalls parallel to the joint groove at the outer extremity of the 
spalled area.  Cut at least 1 inch deep.  Chip the concrete out to the 
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saw cut to form a vertical face at the back of the repair area.  Cut the 
two ends of the repair area to form vertical faces.  Sandblast the 
entire area to remove loose particles.  Blow repair area clean with a 
jet of oil-free compressed air to remove the sand and other loose 
material.  Flush the entire area with clean water.  Remove excess 
water with oil-free compressed air.  Insert a rigid polyethylene sheet, 
or other rigid material, covered with polyethylene film, into the joint 
groove and hold tightly against the joint face being patched. 

Prime the bottom and vertical faces of the repair area with Type R-1 
grout with a creamy consistency.  Scrub the prime coat into the 
surface with a brush to ensure complete wetting and coverage of the 
repair area and prevent pooling in the rough surfaces of the repair 
area.  Apply the prime coat immediately before placing the fresh 
mortar. 

Use a Type R-2 mortar with a stiff consistency, tamp into the primed 
repair area, and finish flush with the pavement surface.  Add a liquid 
air-entraining admixture to maintain an air content from 8 percent to 
11 percent.  Make the edge of the patch at the joint face conform to 
the rest of the joint groove.  Spray white membrane curing 
compound on the patch surface immediately after the mortar is 
placed and finished.  Remove the polyethylene form after 72 hours. 

If a small number of intermediate spalls require patching, the 
Engineer may approve the epoxy primer and mortar system used for 
minor spalls in accordance with subsection 602.03.P.1, provided the 
repair areas are saw cut and chipped in accordance with this 
subsection 602.03.P.2. 

3. Major Spalls.  Patch major spalls as directed by the Engineer.  
Major spalls are those that exceed either of the following: 

a. Extend below the reinforcement in reinforced pavement, or 
b. Are greater than 4 inches deep in non-reinforced pavement. 

Q. Repair of Longitudinal Joints and Edges.  Patch spalls that occur 
between adjacent lanes of concrete pavement in accordance with 
subsection 602.03.P.1. 

Where a concrete pavement abuts an HMA surface, patch spalls that 
extend more than ¾ inch from the joint face and more than ¾ inch below 
the surface of the pavement.  If the cumulative total of spall lengths 
exceeds 20 feet per mile of pavement joint, patch spalls less than ¾ inch 
from the joint face and more than ¾ inch below the surface of the 
pavement. 
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The Engineer will direct the repair of spalls greater than 36 square 
inches within 10 feet of longitudinal joint or edge.  Remove and replace 
the pavement if directed by the Engineer, and at no additional cost to the 
Department. 

R. Cleaning Joints.  Clean joints, including the surface of the 
pavement next to the joint groove, with appropriate tools and equipment 
to remove slurry, stones, or other loose material. 

Blast clean the faces of the joint that will contact the joint sealant, using a 
1,500-psi to 3,000-psi water spray or a dry abrasive material.  Allow 
joints to air-dry to the touch, with no visible signs of surface moisture, 
prior to placing joint sealant material.  

Give joints a final cleaning with a jet of oil and water-free compressed air, 
with a pressure of at least 90 psi. 

S. Sealing Joints.  Seal longitudinal and transverse joints as shown on 
the plans. 

The Engineer will not allow the use of artificial heat to dry joints before 
sealing. 

Seal the joints immediately after cleaning.  Ensure dry joint surfaces for 
sealing.  Place sealant when the concrete temperature is at least 40 °F 
and rising without the use of artificial heat.  

Melt sealant in a heating kettle; do not heat directly.  Do not use sealants 
that are heated to more than the safe heating temperature recommended 
by the manufacturer. 

Apply hot-poured joint sealant using a pressure applicator with a nozzle 
that extends into the groove.  Remove sealant from the surface of the 
pavement.  Before allowing traffic over the sealed joint, cure the sealant 
to resist pickup. 

T. Weather and Temperature Limitations. 

1. Protection Against Rain.  Protect the concrete pavement from 
damage by rain. 

2. Protection from Cold Weather.  Protect the concrete pavement 
from freezing until it attains a compressive strength of at least 
1,000 psi.  Remove and replace concrete slabs damaged by cold 
weather, as directed by the Engineer, and at no additional cost to the 
Department. 

3. Cold Weather Limitations.  Do not place concrete pavement until 
the ambient temperature away from artificial heat is at least 25 °F 
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and rising, unless otherwise approved by the Engineer.  Do not place 
concrete pavement if portions of the base, subbase, or subgrade 
layer are frozen, or if the grade exhibits poor stability from excessive 
moisture. 

4. Hot Weather Limitations.  Include specific provisions in the quality 
control plan for protecting concrete pavement during hot weather.  
Protect the concrete pavement if the rate of evaporation is equal to 
or greater than 0.20 psf per hour, in accordance with Figure 706-1. 

Provide equipment, approved by the Engineer, for determining the 
relative humidity and wind velocity at the concrete pavement site. 

5. Concrete Temperature Limitations.  At the time of concrete 
placement, ensure a concrete temperature from 45 °F to 90 °F. 

602.04. Measurement and Payment. 

Pay Item Pay Unit 
Conc Pavt, Reinf, _ inch...................................................Square Yard 
Conc Pavt, Nonreinf, _ inch..............................................Square Yard 
Conc Pavt, Ovly, Furnishing and Placing ........................... Cubic Yard 
Conc Pavt, Ovly, Finishing and Curing.............................Square Yard 
Conc Pavt with Integral Curb, Reinf, _ inch......................Square Yard 
Conc Pavt with Integral Curb, Nonreinf, _ inch ................Square Yard 
Conc Pavt, Misc, Reinf, _ inch .........................................Square Yard 
Conc Pavt, Misc, Nonreinf, _ inch ....................................Square Yard 
Conc Pavt, Ovly, Misc, Furnishing and Placing.................. Cubic Yard 
Conc Pavt, Ovly, Misc, Finishing and Curing ...................Square Yard 
Conc Pavt, Reinf, _ inch, Temp........................................Square Yard 
Conc Pavt, Nonreinf, _ inch, Temp ..................................Square Yard 
Conc Base Cse, Reinf, _ inch ..........................................Square Yard 
Conc Base Cse, Nonreinf, _ inch .....................................Square Yard 
Shoulder, Reinf Conc .......................................................Square Yard 
Shoulder, Nonreinf Conc ..................................................Square Yard 
Shoulder, Freeway ...........................................................Square Yard 
Joint, Contraction, (type) ...............................................................Foot 
Joint, Expansion, (type) .................................................................Foot 
Joint, Plane-of-Weakness, (type) ..................................................Foot 
Conc, Grade _ .................................................................... Cubic Yard 
Pavt Gapping.................................................................................Foot 

A. Concrete Pavement and Base Course.  The Engineer will 
measure, and the Department will pay for concrete pavement and base 
course by area, based on plan quantities in accordance with subsection 
109.10.  The Department will establish pay items based on the type of 
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pavement installed, the pavement thickness required, and whether 
reinforcement is required. 

The Engineer will measure concrete pavement with integral curb by area, 
including the curbs. 

The Engineer will measure transition areas between concrete valley 
gutter and concrete curb and gutter, and concrete valley gutter cast 
integrally with concrete pavement at the apex of gore areas, by dividing 
the area in half and measuring each half using the units of adjacent pay 
items. 

The unit prices for other pavement and base course pay items include 
the cost concrete headers abutting bridges and track crossings 
constructed by thickening the pavement. 

The unit prices for Conc Pavt, Misc, Reinf and Conc Pavt, Misc, 
Nonreinf, of the thicknesses required, include the cost of additional 
concrete additives if concrete pavement for pavement gapping requires 
additives to meet minimum opening-to-traffic strength requirements. 

B. Concrete Shoulder. 

1. Shoulder, Reinforced Concrete and Shoulder, Non-reinforced 
Concrete.  The Engineer will measure, and the Department will pay 
for Shoulder, Reinf Conc, and Shoulder, Nonreinf Conc by area, 
based on plan quantities in accordance with subsection 109.10. 

2. Shoulder, Freeway.  The Engineer will measure and the 
Department will pay for Shoulder, Freeway based on plan quantities 
in accordance with subsection 109.10.  If the Contractor uses 
concrete for the shoulder, the unit price for Shoulder, Freeway 
includes the cost of the transverse joints in the shoulder and the 
external longitudinal pavement joints. 

C. Concrete Overlay. 

1. Concrete Pavement, Overlay Furnishing and Placing.  The 
Engineer will measure, and the Department will pay for Conc Pavt, 
Ovly, Furnishing and Placing, on concrete pavements and 
shoulders, including providing and placing the concrete mixture, by 
volume.  The Engineer will determine the volume based on in place 
quantities. 

2. Concrete Pavement, Overlay Finishing and Curing.  The 
Engineer will measure Conc Pavt, Ovly, Finishing and Curing in 
place.  The unit price for Conc Pavt, Ovly, Finishing and Curing 
includes the cost of finishing and curing concrete pavements and 
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shoulders, finishing and curing the concrete overlays, and 
constructing longitudinal joints. 

The Engineer will measure and the Department will pay for 
constructing transverse joints, in accordance with subsection 
602.04.E, and for repairing and removing the existing pavement, in 
accordance with subsection 603.04.B. 

3. Concrete Pavement, Overlay, Miscellaneous Furnishing and 
Placing and Concrete Pavement, Overlay, Miscellaneous 
Finishing and Curing.  The unit prices for Conc Pavt, Ovly, Misc, 
Furnishing and Placing, and Conc Pavt, Ovly, Misc, Finishing 
and Curing include the cost of reconstructing ramps, ramp overlays, 
gore areas, and approach areas.  The Engineer will measure, and 
the Department will pay for Conc Pavt, Ovly, Misc, Furnishing and 
Placing in accordance with subsection 602.04.C.1, and Conc Pavt, 
Ovly, Misc, Finishing and Curing, in accordance with subsection 
602.04.C.2. 

If the Engineer approves a substitution of a higher concrete grade for 
a lesser grade (e.g., P1 for P2), the Department will pay for the 
higher grade of concrete using the original bid and pay items. 

D. Pavement Gapping or Bridging.  The Engineer will measure Pavt 
Gapping by the length parallel to the centerline of the project from the 
beginning of concrete to the end of concrete, within the gapped section.  
The Engineer will measure each individual lane of gapped concrete 
pavement separately.  The unit price for Pavt Gapping includes the cost 
of interrupting paving operations, moving back to pave the gap, and 
maintaining cross traffic. 

The unit prices for other pay items include the cost of gapping curbs, 
curb and gutter, gutters, driveways, and sidewalks. 

E. Joints.  The unit prices for other pay items include the cost of 
transverse end-of-pour joints (Symbol H) and transverse plane-of- 
weakness joints (Symbol U).  The Department will pay for other 
transverse joints by the length, based on plan dimensions, for the type of 
joint required. 

The unit price for the transverse contraction, expansion, and plane-of-
weakness joints include the cost of the following: 

1. Providing required joint materials such as load transfer assemblies, 
expansion joint fillers, and joint seals or sealants, 

2. Sawing, forming, and cleaning the joints, 
3. Providing and applying bond breaker if required, and 
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4. Providing and placing poured joint sealant. 

The Engineer will measure and the Department will pay for expansion or 
contraction joints for concrete shoulders, shown on the plans, based on 
plan dimensions. 

The unit prices for other pay items include the cost of internal and 
external longitudinal joints. 

F. Concrete Accelerators.  If the Engineer approves the use of 
concrete accelerator as extra work, the Department will pay the invoice 
cost plus 15 percent. 

G. Price Adjustment for Pavement, Shoulder, and Base Course 
Based on Thickness and Depth of Reinforcement.  The Engineer will 
core the concrete pavement before final acceptance to determine the 
thickness of the concrete pavement, and if required, the depth of 
reinforcement below the pavement surface.  The Engineer will only 
measure the top layer of steel for depth of concrete cover for concrete 
pavements with two layers of required reinforcement. 

The Engineer will not core the following: 

1. Temporary concrete pavement, 
2. Pavement within 4 feet of an obstruction, 
3. Pavement areas less than 300 square yards, or 
4. Pavement less than 3 feet wide. 

The Engineer will determine concrete pavement units, core locations, 
and evaluate cores in accordance with MTM 201. 

The Department will adjust the contract unit price for areas of concrete 
pavement where thicknesses or reinforcement locations exceed required 
tolerances. 

Use Table 602-2 to classify cores and determine price adjustments 
according to concrete pavement thickness.  Use either Table 602-3A, or 
Table 602-3B to classify cores and determine price adjustments 
according to steel depth.  The Department will apply these adjustments 
cumulatively to the evaluated pavement unit. 

1. Initial Core.  The Engineer will classify each initial core with a one or 
two letter core-type code.  The first letter (A, B or C) represents the 
thickness classification in accordance with Table 602-2 and the 
second letter (X, Y or Z), represents the steel depth classification in 
accordance with Table 602-3A. 

If the Engineer classifies an initial core from a concrete pavement 
unit as Type AX, indicating both thickness and steel depth are within 
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required tolerances, the Department will not apply an adjustment and 
the Engineer will take no additional cores. 

2. Additional Cores.  If the Engineer does not classify an initial core 
from a concrete pavement unit as Type AX, the Engineer will take 
additional cores.  The Department will only consider the dimensions 
not within the A or X range, for adjustment based on subsequent 
cores.  The Engineer will decide whether to accept the work, make a 
price adjustment of up to 100 percent, or direct the Contractor to 
remove and replace concrete pavement, based on the initial and 
additional cores. 

3. Price Adjustment for Thickness. 

a. Initial Core Type A.  The Department considers a Core Type A 
to have a thickness within the required tolerances.  The Engineer 
will not take additional cores to measure thickness, and the 
Department will not apply a price adjustment to the concrete 
pavement unit. 

b. Initial Core Type B.  The Department considers a Core Type B 
to deviate from the design thickness as shown in Table 602-2.  
The Engineer will take two additional cores and measure the 
thickness. 

The Engineer will calculate the average thickness for the 
concrete pavement unit.  In determining the average thickness, 
the Engineer will record measurements of individual cores that 
exceed the required pavement thickness by more than ¼ inch as 
the required thickness plus ¼ inch. 

The Department will determine the unit price adjustment using 
the average thickness rounded to the nearest 0.1 inch, and 
Table 602-2. 

c. Initial Core Type C.  The Department considers a Core Type C 
to deviate from the design thickness by more than 1.1 inches. 

The Engineer will take straddler cores to determine the area of 
deficiency. 

The Engineer will establish a new initial core for the concrete 
pavement unit, excluding the deficient area, and repeat the 
evaluation and calculation for the concrete pavement thickness. 

Remove and replace deficient areas in accordance with 
subsection 602.04.G.5. 
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4. Price Adjustments for Steel Locations Within the Pavement 
Structure.  The Department will consider two variables when 
considering price adjustments for steel depth — the steel location 
relative to the pavement surface and the deviation of the steel 
location from the allowable depth range.  The Department will 
determine both and apply only the larger of the two deviations from 
the requirements in Table 602-3A and Table 602-3B. 

a. Initial Core Type X.  The Department considers a Core Type X 
to have reinforcement placed within the required tolerances for 
depth from surface of pavement.  The Engineer will not take 
additional cores, and the Department will not make a price 
adjustment to the concrete pavement unit for reinforcement 
placement. 

b. Initial Core Type Y.  The Department considers Core Type Y to 
contain reinforcement that deviates from the design depth.  The 
Engineer will take two additional cores and measure the depth of 
steel from concrete pavement surface for each core. 

The Engineer will calculate the average reinforcement depth. 

The Engineer will use the average reinforcement depth and 
Table 602-3A to determine the price adjustment based on the 
location of the steel from the concrete pavement surface. 

The Engineer will calculate the absolute deviation from the limits 
of the design depth range for each core, and the average 
absolute deviation from the required depth range. 

The Engineer will use the average absolute deviation and Table 
602-3B to determine the contract price adjustment based on 
deviation from required depth of steel range. 

c. Initial Core Type Z.  The Department considers Core Type Z to 
contain reinforcement that deviates from the design depth by 
more than the required tolerance. 

The Engineer will take straddler cores to determine the area of 
deficiency. 

The Engineer will establish a new initial core for the concrete 
pavement unit, excluding the deficient area, and repeat the 
evaluation and calculation of depth of steel. 

Remove and replace the deficient area in accordance with 
subsection 602.04.G.5. 
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5. Remove and Replace.  If an initial core falls into either the Core 
Type C or Core Type Z category, the Engineer will delineate the 
deficient area by taking straddler cores at 5-foot intervals, 
longitudinally, in both directions from the initial core.  The 
Department will consider defective areas separately from the 
remainder of the concrete pavement unit.  The Contractor will 
remove and replace Core Type C and Core Type Z areas as directed 
by the Engineer.  The Contractor will remove an area of pavement at 
least 10 feet long, for the full panel width.  If the area designated for 
removal is within 15 feet of a transverse joint, the Contractor will 
remove the defective concrete pavement area to the joint.  The 
Engineer will core and evaluate the replaced areas in accordance 
with subsection 602.04.G.  If the concrete pavement is within the 
tolerances specified in Table 602-2, Table 602-3A, and Table 
602-3B, the Department will pay for the replaced concrete pavement 
at the contract unit price. 

Table 602-2 
Price Adjustment for Concrete Thickness Deficiency 

Initial Core Type 
Deficiency in Thickness

(in) 
Price Adjustment 

(%) 
A ≤0.2 0 
B 0.3 −5 
B 0.4 −15 
B 0.5 −25 
B 0.6 – 1.0 −50 
C ≥1.1 −100 (a) 

a. Corrective action up to and including remove and replace pavement. 
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Section 603.  CONCRETE PAVEMENT RESTORATION 

603.01. Description.  This work consists of restoring concrete pavement 
including the following: 

A. Removing and repairing portions of a concrete pavement, one lane 
wide and 100 feet long, or less, with reinforced and non-reinforced 
portland cement concrete, with the type of joint required; 
B. Diamond grinding portland cement concrete pavement; 
C. Resawing and sealing existing longitudinal pavement joints; 
D. Sawing, cleaning, and sealing cracks in concrete pavements; 
E. Removing sections of concrete pavement, one lane wide and greater 
than 100 feet long in accordance with section 204 or subsection 
603.03.B.1, as determined by the Engineer; 
F. Replacing sections of concrete pavement one lane wide and greater 
than 100 feet long in accordance with section 602; 

Refer to Standard Plan R-44 Series, R-45 Series and the contract for 
details. 

603.02. Materials.  Provide material in accordance with the following: 

Concrete, Grades, P1, P1M ........................................................... 601 
Concrete, Grades P-MS, P-NC ...................................................... 603 
Base Course Aggregate, 21,AA, 22A............................................. 902 
Curing Materials for Pavements ..................................................... 903 
Insulating Blankets ......................................................................... 903 
HMA Mixtures for Restoring Shoulders .......................................... 904 
Steel Reinforcement ...................................................................... 905 
Epoxy Coated Dowel Bars and Deformed Tie Bars ....................... 914 
Joint Materials ................................................................................ 914 

For concrete pavement repairs, the Engineer will determine the required 
concrete grade, based on the required opening of repairs to traffic, in 
accordance with Table 603-1.  The Engineer will not require 28-day 
compressive strength test cylinders for concrete pavement repairs. 

Table 603-1 
Opening to Traffic Strengths 

From Casting to Scheduled 
Opening Concrete Grade 

Minimum Flexural 
Strength 

<72 hours Grade P-NC 300 psi 
≥3 days Grade P1, P1M 550 psi 

Provide the cement and admixture combinations necessary to obtain the 
strength specified in Table 603-1 in the required time period.  Do not use 
a calcium chloride admixture.  Provide coarse aggregate with no greater 
than 2.5 percent absorption in accordance with ASTM C 127. 
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The Engineer will proportion Grade P-NC mixtures.  Provide the mixture 
as ready-mixed concrete, with the required consistency, to the project. 

Use Grade P-NC concrete patching mixture containing 658 pounds per 
cubic yard (7 sacks) of cement when the forecasted air temperature is 
above 59 °F.  Use 752 pounds per cubic yard (8 sacks) of concrete when 
the forecasted air temperature is 59 °F or less. 

The Contractor may provide a non-chloride, Type C, or Type E, set 
accelerating admixture, from the Qualified Products List, with the 
required cement content to achieve the flexural strength of 300 psi by the 
required opening-to-traffic time. 

603.03. Construction. 

A. Equipment Requirements.  Provide equipment necessary to 
perform the work in accordance with section 602 and the following: 

1. Drilling Machine.  Provide a drilling machine and use methods to 
drill holes in the existing pavement vertical surfaces in accordance 
with the following: 

a. Drill the holes to the required diameter and depth (±½ inch) 
midway between the top and bottom surfaces of the concrete 
pavement; 

b. Drill holes parallel to the pavement surface and parallel to the 
longitudinal joint within a tolerance of ±⅛ inch; 

c. When positioned against the face of the existing pavement, drill 
holes parallel to the longitudinal joint; 

d. Support the drill on rails that rest on the pavement surface at 
both ends of an 8 foot long repair, or by other alignment methods 
approved by the Engineer, to ensure holes meet the 
requirements of subsection 603.03.A.1.b; 

e. Provide a drill that uses mechanically applied pressure for 
forward and reverse travel.  Match the drill and pressure 
mechanism to drill the nominal depth holes to prevent cracking 
the concrete and causing spalls more than ½ inch horizontally or 
vertically; 

f. Equip the drill with a snug fitting drill guide bushing, positioned 
against the face of the concrete to prevent eccentricity or 
overriding of the holes more than 1/16 inch, and to maintain the 
alignment tolerances; 

g. Space bars in accordance with Standard Plan R-44 Series; 
h. Drill dowel bar holes and deformed tie bar holes for transverse 

joints with a diameter of 1⅜ inch, and 9 inches ±⅜ inch deep; 
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i. Drill deformed lane tie bar holes for longitudinal joints with a 
diameter of ¾ inch and 7 inches ±⅜ inch deep. 

2. Grout Dispenser. 

a. Bulk Grout Systems.  For bulk grouting, provide a grout 
dispenser and static mixing nozzle system recommended by the 
grout material manufacturer.  Use a machine that proportions the 
components, mixes the components as they are extruded 
through the static nozzle, and deposits the mixed material in the 
back of the hole. 

If using a bulk grout system, provide two bulk grout dispensers 
on the project or provide one bulk grout dispenser and a two-day 
supply of prepackaged grout material, dispensers, and static 
mixing nozzles. 

b. Prepackaged Injection Grout Systems.  For prepackaged 
injection grouting, provide a grout dispenser and static mixing 
nozzle supplied by the manufacturer of the grout material.  Use a 
static mixing nozzle capable of depositing grout to the back of 
the hole. 

3. Vibratory or Roller Screeds.  Provide a steel-shod vibratory screed, 
with the weight and vibrating frequency required to screed concrete 
flush with the existing pavement in a single pass. 

Provide a roller screed with the weight and speed required to screed 
the concrete surface flush with the existing pavement in two or more 
passes. 

Provide screeds at least 6 inches longer than the width of the 
concrete pavement repair. 

4. Diamond Grinding Equipment.  Provide diamond blades, spaced 
as required for the application, and mounted on a self-propelled 
machine designed for grinding and texturing pavement.  Use 
equipment that will not cause damage to the underlying surface of 
the pavement.  Do not use grinding equipment that ravels or spalls 
the concrete pavement, fractures aggregate, or damages the 
transverse or longitudinal joints.  Provide grinding equipment that 
produces the required texture.  To remove residue and excess water, 
provide vacuum equipment that extracts the slurry material from the 
pavement and prevents dust from escaping into the air. 

5. Equipment for Sawing and Sealing Cracks.  Provide equipment 
for sawing and sealing cracks in accordance with subsection 
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602.03.A.13.  Equip the saw with a diamond blade with a diameter of 
8 inches or less. 

B. Construction of Concrete Pavement Repair.  Construct concrete 
pavement repairs, 50 feet long, or less, in accordance with section 602, 
except as modified by this subsection. 

To make repairs, remove existing concrete pavement in sections at least 
4 feet long.  If the repair area is less than 4 feet from an existing joint, 
remove the existing concrete pavement to at least one foot beyond the 
joint.  If the repair area is less than 8 feet from the next repair area, 
remove the concrete pavement between the two areas. 

For repairs greater than 15 feet long, control the grade by separately 
casting adjacent lanes, ramps, or shoulders in the repair area. 

For repairs greater than 50 feet long, establish and control grades in 
accordance with subsection 602.03. 

If the lane adjacent to a repair area is damaged, cast the repair area and 
open to traffic, then perform the removal and recasting of concrete 
repairs in the adjacent lane.  The Engineer must approve the adjacent 
lane repair. 

1. Removing Existing Pavement (Concrete Pavement Repair). 

a. Removing and Repairing Pavement Damaged by the 
Contractor.  The Engineer will not allow the use of removal 
equipment that damages the concrete pavement required to 
remain in place.  If the plans do not show the disturbance of the 
base, complete the work in accordance with this subsection.  
Repair remaining concrete pavement, damaged during removal 
operations, at no additional cost to the Department. 

Saw cut, remove, dispose, and provide additional concrete to 
repair spalls at no additional cost to the Department.  Fill isolated 
spalls, less than 10 square inches, with a hot-poured joint 
sealant.  Repair the following in accordance with subsection 
602.03.P.2: 

i. Isolated spalls, at least 10 square inches, 
ii. Numerous spalls in the same joint area, and 
iii. Intermediate spalls. 

Repair major spalls in accordance with subsection 602.03.P.3 by 
re-sawing.  Place the new saw cuts in line with, or at least 2 feet 
from, saw cuts in adjacent lane repair areas. 
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b. Planned Pavement Removal and Repair.  Remove part-depth 
or full-depth hot mix asphalt (HMA) patches, included in the 
portion of pavement being removed, as removal of concrete, 
without regard to additional effort that may be involved in the 
removal of dissimilar materials.  Avoid disturbing the base during 
removal. 

If the plans show repair areas that include concrete shoulders, 
perform shoulder removal using the same method as concrete 
pavement removal. 

If the repair areas include repairing concrete curb, curb and 
gutter, or valley gutter, remove the curbing adjacent to the repair 
and in line with the joints of the repair.  If curbing removal leaves 
a section length, less than 6 feet from the saw cut to the nearest 
existing curb joint, remove the concrete curb to the existing joint.  
Construct the curb joint at the existing joint.  Do not extend the 
joint created by the concrete pavement repair into the curb. 

Do not begin sawing more than two weeks before concrete 
pavement removal.  Saw the concrete full depth using multiple 
passes within the same 12-hour period, or in one pass.  Make 
straight, transverse saw cuts, at right angles to the centerline of 
the concrete pavement, within a tolerance of ±1 inch per lane 
width.  Saw the longitudinal joint full depth between adjacent 
lanes, ramps, shoulders, or curb and gutter.  Use water, 
immediately after sawing, to flush slurry off the surface of the 
pavement. 

Place concrete repairs the same day as the removal of existing 
concrete pavement.  Remove concrete pavement between 
narrowly spaced saw cuts at the end of a slab with air hammers 
and hand tools.  Except for utility cuts, install lifting devices in the 
slab.  Lift the slab without disturbing the base.  Clean the area 
with hand tools.  Remove slurry from sawed surfaces. 

2. Installing Dowels or Deformed Tie Bars in Transverse Joints.  
Drill the faces of the existing concrete pavement to allow the 
insertion of dowel bars or deformed tie bars.  Re-drill holes that do 
not meet the required depth, diameter, and alignment at no 
additional cost to the Department. 

After drilling the holes, clean with a blast of oil-free compressed air 
with at least 90 psi.  Fully insert the air wand into the holes. 

After cleaning the holes, fill with a grout selected from the Qualified 
Products List.  Fill the holes with grout to their full length to ensure 
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the grout covers the embedded length of the inserted dowel bars or 
deformed bars.  Slowly insert the bars into the holes using hand 
pressure and a twisting motion, until fully seated.  Wipe excess 
grout, extruded around the bars onto the face of the concrete, using 
a metal trowel.  Do not proceed until the Engineer verifies the dowel 
bars are properly installed and the grout set. 

For expansion joints (Erg), drill or punch the fiber filler to match the 
location of the holes in the existing pavement.  Drill or punch the 
holes in the fiber filler to produce neat, clean holes without 
excessively tearing the filler.  After grouting the dowel bars in place, 
install the filler and position it against the existing pavement.  Extend 
the fiber filler the full depth of the repair and install flush with the 
existing pavement surface.  Ensure fiber filler fully contacts, and 
covers the entire vertical surface of the sawed joint face.  Place fiber 
filler in one continuous length across the joint, except for pavements 
wider than the nominal lane width, the Engineer will allow a short 
piece of filler. 

Coat the portions of dowel bars that extend beyond the face of the 
existing pavement or the fiber filler with an approved bond-breaking 
coating.  Do not coat deformed bars used with tied joints (Trg) or 
grouted-in-place lane ties with bond-breaking coating. 

Install an approved expansion cap on the end of each dowel bar for 
expansion joints (Erg), after applying the bond breaker. 

3. Site Preparation.  If the plans show base corrections, excavate and 
backfill in accordance with section 205 and section 302.  If the 
existing base is greater than 2 inches lower than the required grade, 
and the condition existed before concrete removal, correct the low 
base by adding base course aggregate and compacting to the 
required density and elevation.  If the existing base is 2 inches or 
less below the required grade, or lower than the required grade as 
the result of concrete pavement removal operations, fill the area with 
concrete during repair construction. 

Set forms to the line and grade shown on the plans.  Use one-piece 
forms for repairs 10 feet or less.  For repairs greater than 10 feet, 
use forms that lock together or splice sections to provide a 
continuous form.  Provide metal or wood forms.  If using wood forms, 
provide 2-inch thick lumber for shoulder side forms and 1-inch thick 
lumber for side forms between lanes. 

Position and support reinforcement in accordance with the standard 
plans. 
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4. Longitudinal Joints.  If casting more than one lane in a single pour, 
construct longitudinal joints in line with the existing longitudinal joints.  
Make the depth of the longitudinal joint ⅓ the thickness of the 
pavement.  Construct longitudinal joints by sawing before opening to 
traffic or by forming.  Do not construct an external longitudinal joint 
between concrete pavement repairs and concrete curbing or 
shoulders. 

Install lane ties in accordance with Standard Plan R-44 Series.  
Construct grouted-in-place lane ties in accordance with subsection 
603.03.B.2, for deformed bars used with tied joints (Trg), except the 
Engineer will allow the use of handheld drills. 

5. Transverse Joints.  If the contract requires an existing curb left in 
place, and there is an expansion space in the adjacent lane repair, 
saw or chip an expansion joint (Esc) in the curb.  Construct the joint 
in line with and equal width to the expansion joint in the adjacent 
lane repair.  Shape the fiber joint filler to match the curb cross 
section. 

6. Placing Concrete.  Immediately before concrete placement, wet the 
faces of the existing pavement and the surface of the aggregate 
base with water. 

Cast each repair in one continuous full-depth operation.  Consolidate 
the concrete using a hand-held immersion-type vibrator, approved by 
the Engineer.  Consolidate the concrete around dowel bars, 
deformed tie bars, and deformed lane tie bars. 

7. Finishing Concrete.  Strike off the surface flush with the existing 
pavement surface at least twice with a vibratory or roller screed.  Do 
not float in lieu of striking off.  For repairs 15 feet long or less, place 
the screed parallel to the centerline of the roadway.  For repairs 
greater than 15 feet long, place the screed perpendicular to the 
centerline. 

While the concrete is still plastic, check that the edges of the repair 
surface are flush with the edges of the existing concrete pavement, 
and test to ensure the repaired surface meets the required line and 
grade.  Use a straightedge in accordance with this subsection. 

For repairs 10 feet long or less, place the straightedge parallel to the 
pavement centerline with the ends resting on the existing pavement 
and draw the straightedge across the repair.  For repairs 10 feet 
long, or less, use a straightedge no greater than 6 inches longer than 
the repair.  Ensure the straightedge remains in contact with the 
existing pavement while drawing it across the repair.  Correct high or 
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low spots greater than ⅛ inch, recheck the surface after making 
corrections, and eliminate irregularities. 

For repairs greater than 10 feet long, straightedge in accordance 
with subsection 602.03.I. Make the first and the last measurement 
with half the straightedge resting on the existing pavement.  Make 
the second and the next to last measurement with 2 inches to 
3 inches of the straightedge resting on the existing pavement.  
Correct high or low spots greater than ⅛ inch. 

Before texturing, run an edger with a ⅛-inch to ¼-inch radius along 
the perimeter of the repair.  Remove temporary forms after the 
concrete attains the strength required to prevent sagging or spalling 
upon removal of the forms. 

8. Texturing.  Texture the surface of the repair to match texturing on 
the adjacent concrete pavement. 

9. Stenciling.  Stencil the month and the year in each repair in 
accordance with subsection 602.03.L.  If repair operations cause the 
removal of the existing stationing, stencil the station in the repair at 
the required location. 

10. Curing.  Apply curing compound immediately after free water 
evaporates from the concrete pavement surface.  Do not delay 
curing compound application for other work during concrete 
pavement placing and finishing operations.  Continuously apply 
curing compound. 

Use white membrane curing compound, unless the repair requires a 
bituminous overlay.  For repairs requiring bituminous overlay, use 
transparent curing compound.  Apply the required curing compound 
in two coats, at a rate of at least 1 gallon per 25 yards for each coat. 

Stop concrete pavement placement if the curing compound 
application process fails to meet the requirements specified in this 
subsection.  Maintain the placed and finished concrete in a 
continuously moist condition until membrane curing compound 
application.  Fog mist the pavement without damaging the concrete 
pavement surface. 

Reapply curing compound immediately to surfaces damaged by rain, 
joint sawing, Contractor foot traffic, or other activities. 

Place insulated blankets to meet open-to-traffic requirements and 
protect the concrete pavement from weather damage.  Provide 
insulated blankets at least 2 inch thick.  When the air temperature 
falls below 50 °F during the curing period, place blankets over the 
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repaired area, as soon as the curing compound dries.  Secure edges 
and seams in the blanket to prevent heat loss.  Protect the concrete 
until it attains the minimum flexural strength specified in subsection 
603.02. 

Include, in the concrete quality control plan, the method for achieving 
the open-to-traffic strength within the required time period. 

The Contractor may use the maturity method to determine the in-
place, opening-to-traffic flexural strength, if the Contractor makes the 
necessary preliminary flexural strength versus opening-to-traffic time 
correlations before placing the concrete. 

Cure test beams for open-to-traffic strengths the same as the repair. 

11. Cleaning Joints.  Before blast cleaning, remove concrete from the 
top of the filler in the expansion joint.  Immediately before sealing 
joints, blast clean, except tied joint (Trg), and clean with a jet of 
compressed-air, free of oil and water, with at least 90 psi.  Place a 
silicone coated, paper bond breaker tape, with pressure sensitive 
adhesive on one side, in the bottom of the contraction joint (Crg) 
groove after the final cleaning and before sealing. 

12. Sawing and Sealing Joints.  Do not construct reservoirs for seals in 
the following joints that do not require sealing: 

a. Longitudinal bulkhead joints, 
b. Joints in base course repairs, 
c. Joints in repairs constructed in preparation for HMA overlays, 

and 
d. Reinforced grouted tied joints. 

For all other joints and saw cuts in concrete pavements, shoulders, 
or gutters, caused by overcutting, clean and seal using hot-poured 
joint sealant. 

Before sealing joints with fiber filler, remove the joint fiber filler at the 
concrete pavement surface by sawing 1 inch wide and 1½ inches 
deep. 

Saw joint grooves for the contraction joints (Crg) as required by the 
contract. 

Saw joint grooves for C2 joints and E2 joints after the concrete 
pavement attains the strength required to prevent excess raveling or 
spalling, but before random cracks develop.  The Engineer will not 
allow forming of joint grooves.  Saw the initial relief cut and extend 
the groove to the plan width and depth in accordance with 



603.03 

6-50 

subsection 602.03.N, or initially saw to the width and depth shown on 
the plans. 

13. Resealing Transverse and Longitudinal Pavement Joints.  After 
completion of concrete pavement repairs, spall repairs, and 
pavement texturing, seal transverse and longitudinal concrete 
pavement joints with hot-poured sealant in accordance with 
subsection 602.03.S.  Resaw the transverse and longitudinal joints 
over the existing joint groove to produce a finished joint with 
two freshly sawed faces.  Immediately after sawing, flush the joint 
groove with water to remove the slurry and debris.  After final 
cleaning of the joints, insert a backer rod into the joint, creating a 1:1 
width to depth ratio for hot-poured sealant.  Seal the joint groove to 
no greater than ⅛ inch (after cooling) below the concrete pavement 
surface. 

14. HMA Shoulder Replacement.  Before opening to traffic, restore 
HMA shoulders to the existing line and grade using a plant-mixed 
HMA, as directed by the Engineer.  Replace cold patch mixtures for 
temporary patching with plant-mixed HMA, unless the plans show 
shoulder reconstruction as part of the project.  Compact the HMA 
using mechanical or hand methods required for the size of the repair 
area.  Fill the voids and compact flush with the surrounding shoulder.  
Place HMA at the required compaction temperatures. 

Properly dispose of materials removed from the shoulder. 

15. Opening to Traffic.  Ensure the concrete pavement attains the 
required minimum flexural strength, and ensure joints are sawed in 
accordance with subsection 603.03.B.12 before opening to traffic.  
The Engineer will allow traffic over the repair before the Contractor 
cleans and seals the joints. 

C. Diamond Grinding Concrete Pavement.  Complete joint restoration 
work, except sealing, before diamond grinding. 

Diamond grind concrete pavement in the longitudinal direction beginning 
and ending at lines perpendicular to the pavement centerline.  Stop 
grinding if conditions cause water to freeze. 

Do not disturb Reflective Pavement Markers (RPM).  Taper grinding to 
the existing pavement surface within 2 inches of the RPM. 

Texture at least 95 percent of the pavement surface unless otherwise 
directed by the Engineer.  The Engineer will not require extra depth 
grinding to eliminate minor depressions. 
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After initial grinding, regrind faulted areas, greater than 1/16 inch, at 
transverse cracks and joints, until faulting is less than 1/16 inch. 

Uniformly grind a parallel corduroy-type texture, consisting of grooves 
from 1/16 inch to ⅛ inch wide, 1/16 inch deep, and from 1/16 inch to ⅛ inch 
on center.  Ensure the mean texture depth is at least 0.03 inch, in 
accordance with ASTM E 965. 

Construct a uniform transverse slope with no depressions or 
misalignment greater than ⅛ inch when measured by a 10-foot 
straightedge.  The Engineer will not apply straightedge requirements 
across longitudinal joints or outside ground areas.  Provide for cross 
slope drainage. 

To provide drainage and the required riding surface, transition grind 
auxiliary or ramp lanes from the mainline edge.  The Engineer will 
determine the transitions from ground to unground pavement surfaces. 

Seal joints after grinding. 

1. Control and Disposal of Grinding Residue.  Before beginning 
grinding, obtain the Engineer’s approval of the grinding residue 
spreading and disposal method. 

Do not allow grinding residue to enter enclosed drainage systems. 

If approved by the Engineer, spread residue along the roadway 
slopes with the following restrictions: 

a. Spread residue at least 5 feet away from the curb, 
b. Do not spread the residue within 100 feet of a natural stream or 

lake, and 
c. Do not spread residue within 5 feet of a water-filled ditch. 

If surface runoff occurs, collect and haul the grinding residue to an 
Engineer-approved location on the project.  Collect, haul and dispose 
of grinding residue at no additional cost to the Department. 

2. Testing Diamond Grinding Residue.  The Department will take 
random samples of the grinding residue and cooling water for 
chemical testing.  Allow Department personnel access to obtain the 
samples. 

D. Sawing and Sealing Pavement Joints.  Saw, or re-saw, clean, and 
seal longitudinal and transverse concrete pavement joints in accordance 
with subsection 602.03.S and the following. 

Use low-modulus hot-poured joint sealant. 
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Repair spalls before resawing the longitudinal joint and as directed by 
the Engineer. 

Saw longitudinal and transverse joints in new repairs as required by the 
contract.  Resaw existing longitudinal and transverse joints from 1 inch to 
1¼ inches deep, and from ¼ inch to ½ inch wide.  Immediately after 
sawing, flush the joint groove with water to remove slurry and debris.  
Saw, or resaw, longitudinal joints before resealing the intersecting 
transverse joints. 

Provide a final cleaning just before sealing, in accordance with 
subsection 602.03.R.  After the final cleaning, insert a backer rod into the 
longitudinal joint to provide a 1:1 width to depth ratio of joint sealant. 

Ensure the joint faces and pavement surface are dry before sealing 
joints.  Seal the joint groove to no greater than ⅛ inch (after cooling) 
below the surface of the pavement. 

E. Sawing and Sealing Cracks.  Seal cracks with a hot-poured sealant 
as follows: 

Saw cracks from ½ inch to ⅝ inch deep and from ⅜ inch to ½ inch wide. 

After sawing, use hand tools or a lightweight chipping hammer to remove 
slivers of concrete, less than 1 inch wide, along the crack.  Immediately 
before sealing, blast both faces of the sawed crack with dry abrasive to 
remove contamination and texture the faces.  After dry abrasive blasting, 
clean the crack of debris and residue with oil-free compressed air with at 
least 90 psi. 

Ensure the joint faces and pavement surface are dry before sealing 
joints.  If the crack below the sealant reservoir is greater than ⅜ inch 
wide, insert a backer rod into the crack to form the bottom of the 
reservoir at the required depth.  Seal the crack to no greater than ⅛ inch 
(after cooling) below the surface of the pavement. 

If required by the crown of the roadway and the slope of the shoulder, fill 
the reservoir in two or more passes, place temporary dikes in the sealed 
reservoir, or use both methods.  Remove the temporary dikes before the 
sealant fully cools and seal the resulting cavity.  Apply the additional 
sealant before the previous application becomes contaminated. 

603.04. Measurement and Payment. 

Pay Item Pay Unit 
Pavt Repr, Rem ................................................................Square Yard 
Saw Cut, Intermediate ...................................................................Foot 
Pavt Repr, Reinf Conc, _ inch ..........................................Square Yard 



603.04 

6-53 

Pavt Repr, Nonreinf Conc, _ inch.....................................Square Yard 
Non-Chloride Accelerator ...........................................................Gallon 
Joint, Contraction, Crg...................................................................Foot 
Joint, Expansion, Erg.....................................................................Foot 
Joint, Expansion, Esc ....................................................................Foot 
Joint, Tied, Trg...............................................................................Foot 
Lane Tie, Epoxy Anchored ...........................................................Each 
Diamond Grinding Conc Pavt ...........................................Square Yard 
Sawing and Sealing Longit Pavt Joints .........................................Foot 
Sawing and Sealing Trans Pavt Joints..........................................Foot 
Resealing Trans Joints with Hot-Poured Rubber ..........................Foot 
Resealing Longit Joints with Hot-Poured Rubber .........................Foot 
Crack Sealing, Conc Pavt..............................................................Foot 
Cement ...........................................................................................Ton 

A. Price Adjustments for Concrete Pavement Repairs.  The 
Engineer will determine the final concrete pavement repair thickness in 
accordance with subsection 603.04.C.  The Department may core the 
concrete pavement repairs and will adjust the unit prices for repairs that 
do not meet the required depth or the required reinforcement location in 
accordance with subsection 602.04. 

B. Pavement Repair, Removal.  The Department considers Pavt 
Repr, Rem the removal of pavement sections without disturbing the 
base, as shown on the plans.  The unit price for Pavt Repr, Rem 
includes the cost of the following: 

1. Moving from repair to repair, 
2. Saw cutting, 
3. Removing adjacent concrete shoulders, curb, curb and gutter, and 

valley gutter, 
4. Removing part-depth or full-depth HMA patches, 
5. Lifting the repair section without disturbing the base, 
6. Loading, hauling, and disposing of the removed material, and 
7. Placing HMA mixture, as necessary, to restore the shoulders to the 

existing line and grade. 

The Department will include the pay item, Saw Cut, Intermediate for 
sections of pavement on which the plans show Pavt Repr, Rem.  The 
Department will not include the pay item, Saw Cut, Intermediate for 
sections of pavement on which the plans show Pavt, Rem.  The 
Department will pay for intermediate saw cuts for concrete pavement 
repairs over 6 feet long, but less than 50 feet long, to allow loading onto 
hauling units, as Saw Cut, Intermediate.  The Department will not pay 
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separately for additional saw cuts, made by the Contractor to reduce 
slabs into pieces smaller than one lane width by 6 feet long. 

The Department will pay for the removal of portions of concrete that 
contain partial, or full-depth HMA patches as Pavt Repr, Rem. 

C. Pavement Repair, Reinforced Concrete, and Pavement Repair, 
Non-reinforced Concrete.  The Department will establish a concrete 
pavement thickness for repairs, as shown on the plans, based on the 
original plan thickness of the existing concrete pavement plus 1 inch.  
The minimum thickness of the concrete pavement repair may vary by no 
greater than ±1 inch from the thickness shown on the plans. 

The Department will not pay separately for work required to correct low 
base conditions caused by Contractor removal operations.  The 
Department will pay for site preparation to correct base, more than 
2 inches below the required grade, not caused by Contractor operations, 
under the relevant pay items.  If the contract does not include a relevant 
pay item, the Department will pay for base corrections greater than 
2 inches deep, not caused by Contractor operations, as extra work. 

1. Repair.  The Engineer will measure Pavt Repr, Reinf Conc, and 
Pavt Repr, Nonreinf Conc, of the thickness specified, longitudinally 
along the pavement surface, and will use the transverse dimension 
shown on the plans. 

The unit prices for Pavt Repr, Reinf Conc, and Pavt Repr, 
Nonreinf Conc include the cost of the following 

a. Moving from repair to repair; 
b. Providing, placing, finishing, texturing, stenciling, and curing the 

concrete; 
c. Providing and placing bar chairs and the steel reinforcement; 

and 
d. Providing additional concrete, as necessary, to correct low base 

conditions that do not exceed 2 inches measured from the 
required grade. 

2. Tied Joints (Trg).  The unit price for Joint, Tied, Trg includes the 
cost of the following: 

a. Removing saw slurry from the pavement surface and sawed 
faces; 

b. Drilling and cleaning holes for dowel bars and deformed bars; 
c. Providing, mixing, and installing grout; and 
d. Providing and installing dowel bars or deformed bars. 
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3. Contraction Joints (Crg).  The unit price for Joint, Contraction, 
Crg includes the cost of work specified by subsection 603.04.C.2 
and the following: 

a. Sawing the joint grooves; 
b. Cleaning and preparing the joint groove; 
c. Providing and applying the dowel bar bond breaker coating; 
d. Providing and installing the bond breaker tape; and 
e. Providing and installing the joint groove sealant. 

D. Concrete Grade P-NC.  If the Engineer determines the time from 
casting the repair area to the intended opening-to-traffic requires the use 
of Grade P-NC concrete mixtures, the Engineer will measure, and the 
Department will pay for the extra cement based on the following: 

1. 94 pounds per cubic yard if the forecasted air temperature is above 
59 °F, or 

2. 188 pounds per cubic yard if the forecasted air temperature is 59 °F 
and below. 

E. Type C and Type E Non-Chloride Accelerator.  If the Engineer 
requires the addition of Type C or Type E non-chloride accelerator to the 
concrete mixture, the Engineer will measure, and the Department will 
pay for Non-Chloride Accelerator based on the quantity printed on the 
automated batch ticket.  The Department will make deductions for 
wasted or rejected materials. 

F. Repair of Concrete Shoulders, Curbs, and Curb and Gutter.  The 
Engineer will measure repairs for concrete shoulders, curbs, and curb 
and gutter as Pavt Repr, Nonreinf, Conc, at the same thickness as 
adjacent concrete pavement repairs.  The Department will pay for 
repairing concrete shoulders, curbs, and curb and gutter as Pavt Repr, 
Nonreinf, Conc. 

G. Joints. 

1. Joint, Expansion, Esc.  The unit price for Joint, Expansion, Esc 
includes the cost of sawing and chipping the joint and providing and 
installing the joint filler material. 

2. Expansion, Erg.  The unit price for Joint Expansion Erg includes 
the cost of the following: 

a. Making the saw cuts required at the ends of the repairs, 
b. Removing the saw slurry from the pavement surface and sawed 

faces, 
c. Drilling and cleaning the holes for the dowel bars and deformed 

bars, 
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d. Providing, mixing, and installing the grout, 
e. Providing and installing the dowel bars and deformed bars, 
f. Providing and applying the dowel bar bond breaker coating, 
g. Providing, drilling or punching, and installing the fiber filler, 
h. Providing and installing the dowel bar expansion caps, 
i. Sawing the joint grooves, 
j. Cleaning and preparing the joint groove, and 
k. Providing and installing the joint groove sealant. 

The Department will pay for sawing depths, greater than 1 inch 
below the depth shown on the plans, as extra work. 

3. Transverse Plane-of-Weakness Joints D1.  The Engineer will 
measure, and the Department will pay for transverse plane-of-
weakness joints D1 in accordance with subsection 602.04. 

4. Transverse Plane-of-Weakness Joints U.  The unit prices for other 
concrete pavement repair pay items include the cost of transverse 
plane-of-weakness joints U. 

H. Lane Tie, Epoxy Anchored.  The unit price for Lane Tie, Epoxy 
Anchored includes the cost of the following: 

1. Drilling and cleaning the holes, 
2. Providing, mixing, and installing the grout, and 
3. Providing and installing the deformed bars. 

The unit prices for other pay items include the cost of final trim and 
clean-up, part-width construction, and restoring shoulders. 

I. Diamond Grinding Concrete Pavement.  The Engineer will include 
the final textured surface area in the measurement for Diamond 
Grinding Conc Pavt.  The Department will not deduct minor areas of 
untextured pavement if the minor areas total no greater than 5 percent of 
the area shown on the plans. 

The unit price for Diamond Grinding Conc Pavt includes the cost of 
collecting, hauling, and spreading grinding residue.  The unit prices for 
other pay items include the cost of additional passes or regrinding to 
meet ride quality requirements. 

J. Longitudinal Pavement Joints and Transverse Pavement Joints.  
The unit prices for Sawing and Sealing Longit Pavt Joints and Sawing 
and Sealing Transv Pavt Joints include the cost of sawing or resawing, 
cleaning, and sealing the joints with hot-poured rubber. 

K. Resealing Transverse and Longitudinal Joints with Hot-Poured 
Rubber.  The Engineer will measure Resealing Transv Joints with 
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Hot-Poured Rubber and Resealing Longit Joints with Hot-Poured 
Rubber in a straight line in the direction of each joint.  The unit prices for 
Resealing Transv Joints with Hot-Poured Rubber and Resealing 
Longit Joints with Hot-Poured Rubber include the cost of removing 
existing sealants, cleaning, and sealing the joints. 

L. Crack Sealing, Concrete Pavement.  The Engineer will measure 
Crack Sealing, Conc Pavt in a straight line in the direction of each 
crack. 
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Section 604.  CONTRACTOR QUALITY CONTROL FOR CONCRETE 

604.01. Description.  This work consists of providing and maintaining an 
effective concrete quality control plan for all concrete production and 
placement on the project. 

The Engineer will not sample or test for quality control or assist in 
controlling the Contractor's production operations. 

Provide the personnel and testing equipment necessary to perform the 
required tests for quality control.  Ensure personnel performing quality 
control sampling and testing are qualified through a Department-
approved program. 

604.02. Materials.  None specified. 

604.03. Quality Control Elements.  Provide and maintain an effective 
concrete quality control program as required by the contract. 

604.04. Measurement and Payment.  All costs associated with this 
work are included in the unit prices for the relevant concrete items.  The 
Department will not pay separately for providing and maintaining an 
effective quality control program. 
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Section 605.  QUALITY ASSURANCE (ACCEPTANCE) FOR 
CONCRETE 

605.01. Description.  Unless otherwise specified, all concrete provided 
and placed on the project is covered by the Department’s Concrete 
Quality Assurance (QA) program.  Refer to the contract for additional 
concrete quality assurance details. 

605.02. Materials.  None specified. 

605.03. Quality Assurance Considerations.  The Engineer will sample 
and test concrete for quality assurance (acceptance). 

Do not continue production of nonconforming work.  The Engineer will 
not accept concrete at a reduced price in lieu of the Contractor making 
adjustments to bring work into conformance. 

Refer to the contract for additional concrete quality assurance 
considerations. 

605.04. Measurement and Payment.  Concrete quality assurance will 
be applied according to the contract. 
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Section 701.  PORTLAND CEMENT CONCRETE FOR STRUCTURES 

701.01. Description.  This work consists of producing and furnishing 
concrete proportioned for the grades of concrete required. 

The term “sack” refers to a 94-pound sack of cement. 

701.02. Materials.  Provide materials in accordance with the following 
sections: 

Cement ........................................................................................... 901 
Slag Cement................................................................................... 901 
Fly Ash............................................................................................ 901 
Coarse Aggregate 6A, 6AA,17A.....................................................902 
Fine Aggregate 2NS, 2SS .............................................................. 902 
Concrete Admixtures ...................................................................... 903 
Water .............................................................................................. 911 

Provide coarse aggregate in accordance with Table 701-1A and Table 
701-1B for the specified concrete grade. 

Provide stone sand 2SS only for structure concrete not exposed to 
vehicular traffic. 

Do not use concrete accelerators that contain calcium chloride in 
concrete for bridges or concrete with embedded aluminum or galvanized 
steel. 

701.03. General Requirements. 

A. Structural Concrete Mixtures.  Provide concrete mixtures in 
accordance with: 

1. Batch plant equipment, certification, and certification waiver 
requirements of subsection 601.03.A, subsection 601.03.B, and 
subsection 601.03.C, respectively; 

2. Materials handling requirements of subsection 601.03.D; 
3. Concrete mixing requirements of subsection 601.03.E; and 
4. Concrete temperature requirement of subsection 601.03.F.1. 

B. Concrete Quality Control.  Provide concrete Quality Control (QC) in 
accordance with section 604.  Unless otherwise specified in section 604, 
provide concrete structure mixtures in accordance with Table 701-1A 
and Table 701-1B.  Use supplemental cementitious materials as 
specified in section 604. 

C. Air Content of Structural Concrete.  Do not use de-foaming (air-
detraining) admixtures. Furnish concrete containing 5.0 to 8.0 percent 
entrained air, except as follows: 
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1. Provide an entrained air content of 5.5 to 8.5 percent for concrete 
containing Type F or Type G admixtures; 

2. Provide air content less than 5.5 percent for concrete that lies in the 
finished work at least 3 feet below the surface of the ground or 
entirely under water will not be cause for rejection; and 

3. The Engineer will allow non-air-entrained concrete for concrete 
placed in steel shell piles not subject to freezing. 

Use the Department’s modification of ASTM C 231 or ASTM C 173 to 
determine the air content of freshly mixed concrete. Take samples 
according to MTM 207. 

Use the volumetric method, ASTM C 173 to determine the air content of 
freshly mixed concrete containing highly porous coarse aggregate.  Take 
samples according to MTM 207. 

If the proportion of air entraining admixture used is adjusted, record the 
new quantity on the first delivery ticket following the adjustment. 

If concrete having low air content arrives at the project site in truck 
mixers, additional air-entraining admixture may be added at the site, with 
additional mixing as necessary, until adjustments at the batching plant 
are made. 

D. Work Progress Specimens for Structure.  Ensure that the strength 
of structure concrete meets the requirements of subsection 104.11.B for 
opening to construction traffic or vehicular traffic, removing shoring or 
forms, or similar operations.  Test work progress specimens in 
accordance with subsection 601.03.H. 

701.04. Measurement and Payment.  The cost of producing and 
furnishing structure concrete mixtures is included in the unit prices for 
other relevant pay items. 
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Section 702.  MORTAR AND GROUT 

702.01. Description.  This work consists of producing and furnishing 
mortars and grouts proportioned as required. 

702.02. Materials.  Provide material in accordance with the following: 

Portland Cement Type I, Type IA ................................................... 901 
Masonry Cement Type N, Type S, Type M.................................... 901 
Hydrated Lime Type S, Type SA.................................................... 901 
Fine Aggregate 2NS, 2MS.............................................................. 902 
Air-Entraining Admixture................................................................. 903 
Water .............................................................................................. 911 

A. Standard Mortars and Grouts.  Proportion cement and fine 
aggregates, as specified in Table 702-1A and Table 702-1B, by weight 
for batches of at least 1 cubic yard, and by weight or volume for smaller 
batches.  Add water to obtain a mortar or grout of the consistency 
required. 

B. Non-shrinking Mortar and Grout, Type H-1 (Non-metallic).  
Provide Type H-1 non-shrinking mortar and grout, selected from the 
Qualified Products List, for filling post-tensioning stress pockets in fascia 
beams of prestressed box beams, under leveling plates supporting 
structures, and for grouting dowels. 

C. Expansive Grout, Type E-1.  Provide Type E-1 expansive grout for 
filling the void around post-tensioned tendons in precast concrete box 
beams.  Proportion the grout as follows: 

1. Type I portland cement, 94 pounds, 
2. Water, no greater than 5 gallons, and 
3. Expansive admixture, as recommended by the manufacturer. 

Do not use sand in the grout mixture.  Do not use grout containing 
aluminum or other components that produce hydrogen, carbon dioxide, 
or oxygen gas. 

Ensure grout attains a 28-day minimum compressive strength of 
3,000 psi, in accordance with ASTM C 942, except proportion the grout 
as specified in this subsection. 

Do not use expansive admixtures, plasticizing, or water-reducing agents 
that contain chloride ions in excess of 0.50 percent by weight, fluorides, 
sulfides, nitrates, thixotropic additives, or chemicals that may contribute 
to stress corrosion in steel. 
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Provide admixtures in liquid or solid form.  Use a gas-evolving material, 
well dispersed throughout the admixture.  Provide grout with an 
unrestrained expansion from 5 percent to 10 percent, in accordance with 
ASTM C 940, except proportion the grout as specified in this subsection, 
and determine expansion at 3 hours. 

702.03. Construction.  The Contractor may remix mortars and grouts. 

Do not retemper mortars and grouts or use grout and mortar after it 
begins to set. 

Place mortar and grout when materials receiving the application of 
mortar and grout, maintain a temperature of at least 40 °F during the 
placement and curing period. 

702.04. Measurement and Payment.  The cost of producing and 
furnishing mortar or grout is included in the unit prices for other relevant 
pay items. 
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Section 703.  MORTAR AND CONCRETE PATCHING, REPAIR, AND 
RESURFACING MIXTURES 

703.01. Description.  This work consists of producing and furnishing 
mortar and concrete mixtures for patching, repair, and concrete overlays 
in accordance with section 701, except as modified by this section. 

703.02. Materials.  Provide materials in accordance with the following: 

Cement, Type I, Type IA................................................................. 901 
Silica Fume..................................................................................... 901 
Coarse Aggregate 6AA, 6A, 26A.................................................... 902 
Fine Aggregate 2NS....................................................................... 902 
Polypropylene Fibers...................................................................... 903 
Latex Emulsion Admixture.............................................................. 903 
Water Reducing and Water Reducing-Retarding Admixtures........ 903 
Air Entraining Admixtures ............................................................... 903 
Water .............................................................................................. 911 

A. General Requirements.  Unless otherwise required by the contract, 
provide air-entrained concrete or mortar. 

Proportion mixtures as specified in Table 703-1 and Table 703-2.  
Aggregate weights specified in the tables are based on a dry bulk 
specific gravity of 2.65 for gravel and stone.  Adjust the weights if the 
specific gravity of the materials used varies by more than 0.02 from the 
specified values. 

The specified quantity of water is approximate.  Use the least amount of 
water to provide the consistency required for the specific mixture. 

Do not use slag aggregates. 

B. Mortar and Concrete Patching Mixtures, Types F-L, M, C-L, 
C-L-HE, C, and C-HE.  Provide mortar and concrete patching mixtures 
for patching bridge decks or substructure elements. 

Select a mixture from Table 703-1 based on the depth of patched area 
and the length of curing time available before allowing traffic on patches.  
Provide either regular strength or high-early strength patching mixtures.  
Allow a cure time of at least five days for regular strength patching 
mixtures and at least 24 hours for high-early strength patching mixtures. 

C. Latex Modified Concrete (LMC) Overlay Mixture.  Provide 
100 percent crushed 26A coarse aggregate conforming to section 902.  
Ensure LMC meets the strength requirements of Grade D concrete as 
specified in Table 701-1, in accordance with section 605. 
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D. Silica Fume Modified Concrete (SFMC) Overlay Mixture.  Provide 
100 percent crushed 26A coarse aggregate conforming to section 902.  
Ensure SFMC meets the strength requirements of Grade D concrete as 
specified in Table 701-1, in accordance with section 605.  Supply the 
silica fume admixture in dry-densified form.  Remove dry-densified silica 
fume from packaging.  Do not incorporate the packaging into the 
concrete mix. 

703.03. Construction. 

A. Equipment.  Provide equipment for producing latex modified 
concrete by volumetric batching and continuous mixing in accordance 
with ASTM C 685.  Provide certification to the Engineer, or demonstrate 
by field tests, that equipment is calibrated for yield and proportioning.  
Obtain the Engineer’s approval for equipment before starting production. 

Supply hand held vibrating equipment to consolidate the repair concrete. 

B. Mixing Concrete and Mortar.  Mix and transport silica fume 
modified concrete and mortar patching mixtures as specified in 
subsection 601.03.  Do not deliver more than 7.0 cubic yards of silica 
fume modified concrete per load to the bridge site in ready mix trucks. 

Proportion and mix latex modified mixtures in self-contained mobile 
continuous type mixers in accordance with ASTM C 685, except the 
Engineer will determine requirements for certification. 

Ensure silica fume modified mixtures receive at least 100 revolutions at 
mixing speed after adding dry-densified silica fume.  Add additional high-
range water reducer (HRWR) to the mixture at the project to adjust the 
slump to the required range.  After adding the HRWR, provide at least 
60 revolutions at mixing speed.  Do not add water at the project. 

703.04. Measurement and Payment.  The cost of mortar and concrete 
patching, repair, and resurfacing mixtures is included in the unit prices 
for other relevant pay items. 
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Section 704.  STEEL SHEET PILING AND COFFERDAMS 

704.01. Description.  This work consists of the following: 

A. Providing and driving permanent steel sheet piling, 
B. Designing, providing, installing, maintaining, and removing temporary 
steel sheet piling, or cutting off temporary steel sheet piling left in place, 
including bracing, tie backs, walers, and related material, and 
C. Designing, installing, maintaining, and removing cofferdams or 
cutting off cofferdams left in place, including sheet piling, bracing, tie 
backs, walers, and related material. 

704.02. Materials.  Provide material in accordance with the following: 

Geosynthetics................................................................................. 910 
Steel sheet piling ............................................................................ 906 

Provide new or used continuous interlock-type steel sheet piling 
including connections and corner pieces.  Used steel sheet piling must 
be in good condition and its use must be approved by the Engineer.  
Provide steel sheet piling with a nominal section modulus of at least 
18.1 cubic inches per foot of wall,  for both temporary steel sheet piling 
and cofferdams, when installed adjacent to traffic or when supporting 
traffic loads.  Provide the permanent steel sheet piling section modulus 
shown on the plans. 

The Contractor may provide cold-rolled sheeting for applications 
specified in this section. 

704.03. Construction. 

A. Design and Installation.  Design steel sheet piling and cofferdams 
in accordance with the AASHTO Standard Specifications for Highway 
Bridges, 17th edition, and the contract. 

Include the following information, as applicable, on the design 
documents: 

1. Sheet piling section modulus and, embedment depth; 
2. Design criteria for bracing and bracing sections, connection and tie-

back details, and deadman sections; 
3. Assumptions and references for the design calculations; 
4. Any temporary loads for construction equipment, construction 

materials,  traffic loading and any unbalanced hydrostatic pressure 
loading; and 

5. Profile views and plan views with cross sections. 
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Document each stage of the construction on the working drawings.  
Submit an electronic file copy and one paper copy of the proposed 
design, supporting calculations and working drawings for steel sheet 
piling and/or cofferdams to the Engineer for review not less then 
10 working days before beginning work, in accordance with subsection 
104.02.  If required by subsection 104.02, have working drawings sealed 
by Contractor’s designer. 

Begin work only after the Engineer approves the sheet pile design.  The 
Engineer will not make allowance for increases in cost or lost time 
associated with resubmittals of the design due to comments or questions 
from the Department. 

Construct steel sheet piling and cofferdams to the cutoff elevations and 
coordinate with the construction staging required by the contract.  
Provide a copy of any steel sheet piling or cofferdam design and working 
drawings at the job site as required by MIOSHA Construction Safety 
Standard. 

B. Driving Steel Sheet Piling.  Drive, brace, and cut off steel sheet 
piling in accordance with the Contractor’s design for temporary steel 
sheet piling and cofferdams and the contract. 

The Contractor may use drop hammers.  Unless otherwise shown on the 
plans, the Contractor may use vibratory hammers. 

Cut off temporary steel sheet piling, left in place, to the elevation shown 
on the plans.  Do not pull up or redrive temporary steel sheet piling, left 
in place, to match the cut off elevation required, unless otherwise shown 
on the plans or approved by the Engineer. 

After casting adjoining concrete, do not drive steel sheet pilings to a 
greater depth.  To lower the top of permanent sheet piling after placing 
adjoining concrete, remove by cutting. 

C. Cofferdams.  Construct partial or total enclosure cofferdams to allow 
construction of substructures, above the seal or subfooting, in the dry 
without damaging the work.  The Engineer may approve alternate 
methods, in lieu of cofferdams.  The Engineer will consider approval after 
receiving applicable MDNRE permits for the alternate method. 

Construct cofferdams with interior clearance for constructing forms, and 
inspecting form exteriors, and to allow pumping outside the forms.  
Construct cofferdams to protect the work from damage from high water 
and prevent damage to the foundation by erosion.  Align or enlarge 
cofferdams or cribs that tilt or move laterally during the process of 
sinking, to provide required clearance. 
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Do not brace cofferdams to substructure forms.  Bracing which extends 
into or remains in the finished concrete is not permitted. 

If dewatering, pump from a sump located outside the forms.  Do not 
dewater until the tremie seal obtains the minimum strength in 
accordance with subsection 706.03.H.3. 

If the plans do not call for a tremie seal, discharge water pumped from a 
cofferdam into a geotextile filter bag.  If the plans call for a tremie seal, 
maintain the water level inside the cofferdam equal to the water level 
outside the cofferdam, until the tremie seal is placed, unless otherwise 
approved by the Engineer.  After placing tremie seal and initially 
dewatering into a geotextile filter bag, the Contractor may pump silt-free 
and sediment-free water directly into the watercourse, if approved by the 
Engineer. 

Remove cofferdams without disturbing or marring finished concrete. 

Cut off the cofferdams, left in place, at the elevation shown on the plans.  
Do not pull up or redrive cofferdam sheeting to match the cut off 
elevation, unless otherwise shown on the plans or approved by the 
Engineer. 

704.04. Measurement and Payment. 

Pay Item Pay Unit 
Steel Sheet Piling, Permanent ......................................... Square Foot 
Steel Sheet Piling, Temp ................................................. Square Foot 
Steel Sheet Piling, Temp, Left in Place ............................ Square Foot 
Cofferdams (Structure No.) .................................................Lump Sum 
Cofferdams, Left in Place (Structure No.) ...........................Lump Sum 

A. Steel Sheet Piling. 

1. Steel Sheet Piling Permanent.  The Engineer will calculate 
quantities of Steel Sheet Piling, Permanent based on the lines and 
lengths below cutoff, shown on the plans or authorized by the 
Engineer. 

2. Steel Sheet Piling, Temp and Steel Sheet Piling, Temp, Left in 
Place.  The Engineer will calculate quantities of Steel Sheet Piling, 
Temp and Steel Sheet Piling, Temp, Left in Place based on the 
area of earth retention.  The Engineer will calculate the vertical 
dimension of the area, based on the difference in ground elevations 
at the sheeting line, or the planned foundation excavation limits at 
the sheeting line, whichever is less.  Unless otherwise shown on the 
plans, the Engineer will calculate the lateral limits based on the 
design specified in subsection 704.03.A. 
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If retaining earth on both sides of the same steel sheet piling during 
different construction stages, the Engineer will calculate the quantity 
based on the stage requiring the largest area of earth retention; not 
the sum of the areas of earth retention for each stage. 

The Engineer will take horizontal measurements along the sheet 
piling alignment without allowance for the structural shapes of the 
separate sections. 

a. Steel Sheet Piling, Temp.  The unit price for Steel Sheet 
Piling, Temp includes designing, providing, installing, 
maintaining, and removing the sheet piling, bracing, tie backs, 
walers, deadman, related material, and equipment required to 
maintain support of the sheeting and adjacent embankment. 

b. Steel Sheet Piling, Temp, Left in Place.  The unit price for 
Steel Sheet Piling, Temp, Left in Place includes designing, 
providing, installing, maintaining, and cutting off the sheet piling, 
bracing, tie backs, deadman, walers, related material, and 
equipment required to maintain support of the sheeting and 
adjacent embankment. 

B. Cofferdams.  The Engineer will measure, and the Department will 
pay for filter bags as specified in subsection 208.04. 

1. Cofferdams.  If the contract includes a separate pay item for 
Cofferdams, the Engineer will group and measure cofferdams for 
the structure as a unit.  The unit price for Cofferdams, of the type 
required, includes designing, providing, installing, maintaining, and 
removing sheet piling, bracing, tie backs, walers, deadman and 
related material. 

2. Cofferdams, Left in Place.  If the contract includes a separate pay 
item for Cofferdams, Left in Place, the Engineer will group and 
measure cofferdams specified as left in place for the structure as a 
unit.  The unit price for Cofferdams, Left in Place includes 
designing, providing, installing, maintaining, and cutting off of sheet 
piling, bracing, tie backs, walers, deadman, and related material. 

If the contract does not include a pay item for Cofferdams or 
Cofferdams, Left in Place, the cost of constructing a cofferdam for 
structures not crossing streams is included in the unit prices for other 
items of work; for structures crossing streams or encroaching on water 
courses, the cost of constructing a cofferdam will be paid for as extra 
work. 
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If the Engineer authorizes an alternate method to a sheet pile cofferdam, 
the Department will pay for the alternate method at the unit price for 
Cofferdams or Cofferdams, Left in Place. 



705.01 

7-18 

Section 705.  FOUNDATION PILING 

705.01. Description.  This work consists of providing and driving timber 
piles, cast-in-place concrete piles, and steel piles.  The following 
definitions apply to this work: 

Absolute Refusal.  The nominal pile driving resistance value of 
150 percent of the nominal pile driving resistance shown on the 
plans. 

CIP.  In this section, the abbreviation for cast-in-place. 

Design Pile Length.  The pile length shown on the plans. 

Design Pile Tip Elevation.  The pile tip elevation if the design pile 
length is shown on the plans. 

Dynamic Formula.  Empirical formula to estimate Nominal Pile 
Driving Resistance during pile driving.  The FHWA Gates formula 
is specified. 

Dynamic Testing.  High strain dynamic testing during pile driving to 
estimate Nominal Pile Driving Resistance using instrumentation 
and signal-matching computer software. 

Estimated Pile Length.  The length shown on the plans used as a 
guide for estimating the work and ordering test piles if the 
nominal pile driving resistance is shown on the plans. 

Estimated Pile Tip Elevation.  The elevation shown on the plans, 
estimated for piles to develop the nominal pile driving resistance. 

Manufacturer.  The company that manufactures the pile driving 
equipment including hammers and appurtenances. 

Minimum Pile Length.  The length between pile cutoff elevation and 
minimum pile penetration elevation shown on the plans. 

Minimum Pile Penetration Elevation.  The elevation shown on the 
plans that the bottom of piles must be driven to, or below. 

Nominal Pile Driving Resistance.  Nominal pile driving resistance 
measured during pile driving with the dynamic formula or 
dynamic testing methods in kips, as shown on the plans. 

Ordered Pile Length.  The length determined from test pile results.  
For timber piles, the Engineer will determine the ordered length.  
For cast-in-place concrete piles and steel piles, the Contractor 
will determine the ordered length. 
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Practical Refusal.  A nominal pile driving resistance value of 
110 percent of the nominal pile driving resistance shown on the 
plans. 

Prebore Elevation.  The elevation designated for stopping 
preboring, as shown on the plans. 

Production Piles.  Piles other than test piles. 

Spuds.  Short, strong, driven members, removed to make holes for 
inserting piles. 

Test Pile.  A pile driven at a location shown on the plans to 
determine pile driving characteristics.  The Engineer will certify 
Nominal Pile Resistance of a test pile using a static load test, 
dynamic formula, or dynamic testing methods. 

705.02. Materials.  Provide materials in accordance with the following: 

Concrete, Grade S1, ...................................................................... 701 
Granular Material, Class II.............................................................. 902 
Steel Reinforcement ....................................................................... 905 
Foundation Piles............................................................................. 906 
Water .............................................................................................. 911 
Treated Timber Piles ...................................................................... 912 
Pile Points (including Shoes and End Plates) ................................ 906 

Provide new or used steel piles, consisting of the rolled structural steel 
shapes meeting yield strengths shown on the plans or the Engineer’s 
authorization.  Provide used steel piles in good condition, as approved by 
the Engineer.  Provide new steel shells for watertight Cast-In-Place (CIP) 
Concrete Piles. 

Provide steel reinforcement meeting the yield strength shown on the 
plans. 

Provide full length treated timber piles. 

Provide Concrete, Grade S1 for CIP Concrete Piles. 

705.03. Construction. 

A. Piling. 

1. Storage and Handling of Piles.  Store piles off the ground with 
cribbing to prevent bending or distorting the piles. 

Store and handle piles to prevent dirt, water, or other deleterious 
material from entering steel shells for CIP concrete piles. 

Handle timber piles in accordance with subsection 709.03. 
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2. Equipment.  Size pile driving equipment to drive production and test 
piles without damage, in accordance with this subsection.  Do not 
use driving equipment that damages the piling. 

Obtain advance approval from the Engineer for pile driving 
equipment, including the pile driving hammer, hammer cushion, 
helmet, pile cushion, and other appurtenances.  Submit a description 
of pile driving equipment to the Engineer at least 21 calendar days 
before beginning pile driving.  The Engineer will evaluate the 
proposed driving system using the dynamic formula, the wave 
equation analysis, or both. 

The Engineer will use the required number of hammer blows per 
inch, and the pile driving stresses over the entire driving process to 
evaluate pile driving equipment. 

Select pile driving equipment that installs piles at a rate from 
two blows per inch to 10 blows per inch, at the required nominal pile 
driving resistance, for every method of pile resistance certification. 

For preliminary hammer selection purposes, the Contractor may 
estimate the minimum and maximum hammer energy as follows: 

( )2100082.0 +≥ ndrd RE  Formula 705-1 

( )2100193.0 +≤ ndrd RE  Formula 705-2 

Where: 

ndrR  = Nominal pile driving resistance measured during pile driving 
in kips. 

dE  = Energy developed by the hammer per blow in foot-pounds. 

For pile stresses determined by wave equation analysis, do not 
exceed the maximum pile driving stresses specified in Table 705-1 
for the entire driving operation. 

Table 705-1 
Maximum Pile Driving Stress 

Pile Material Maximum Pile Driving Stress 
Steel 90% of the yield strength 

Timber 3.1 ksi (Fco = 0.9) 

The Engineer will predict pile stresses for vertical piles using wave 
equation analysis, based on hammer efficiencies specified in Table 
705-2. 
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Table 705-2 
Hammer Efficiencies 

Hammer Type Efficiency (%) 
Drop 25 – 40 
Single Acting Air 67 
Double Acting Air 50 
Diesel 80 
Hydraulic or Diesel with Built-in 

Energy Measurement 95 

The Engineer will notify the Contractor of acceptance or rejection of 
the driving system within 14 calendar days of receiving the Pile and 
Driving Equipment Data Form.  If the Engineer rejects the driving 
system, modify or replace the proposed methods or equipment, at no 
additional cost to the Department. 

Use the approved system during pile driving operations.  Submit 
revised pile driving equipment data to the Engineer for review and 
acceptance before changing driving system.  The Engineer will notify 
the Contractor of acceptance or rejection of the driving system 
changes within five working days of the Engineer's receipt of the 
requested change.  The Department will not grant a time extension 
for time required for submission, review, and approval of a revised 
driving system. 

The Engineer’s approval of pile driving equipment does not relieve 
the Contractor of responsibility to drive piles without damage to the 
required nominal pile driving resistance and the minimum pile 
penetration elevation shown on the plans. 

Use air, diesel, or hydraulic hammers to drive piles. 

a. Drop Impact Hammers.  The Contractor may use drop impact 
hammers to drive timber piles, if allowed by the contract. 

Do not use drop hammers for piles where the required nominal 
pile driving resistance exceeds 200 kip.  If the contract allows 
drop hammers, ensure the ram weighs at least 2.0 kip and the 
height of drop is no greater than 12 feet.  Do not use a ram 
weight less than the combined weight of the helmet and the pile.  
Equip drop hammers with hammer guides and a helmet to 
ensure concentric impact. 

b. Air Impact Hammers.  Operate air hammers within the 
manufacturer’s specified ranges.  Provide the Engineer with the 
hammer specifications to determine the energy developed by the 
hammer with each blow.  Use striking parts that weigh at least 
2.75 kip and at least ⅓ the combined weight of pile and helmet. 
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Provide the power plant and equipment for air hammers with a 
capacity capable of maintaining, under working conditions, the 
air volume and pressure at the hammer, as specified by the 
manufacturer.  Equip the power plant and equipment with 
accurate pressure gauges, easily accessible to the Engineer. 

Connect the compressor to the hammer with a hose of at least 
the minimum size recommended by the manufacturer. 

The Engineer will evaluate hammer performance at the end of 
driving by measuring blows per minute and comparing with the 
manufacturer’s recommendations.  Measure the blow rate using 
an automatic measuring device. 

c. Diesel Impact Hammers.  For open-end, single acting 
hammers, provide the Engineer with a chart from the hammer 
manufacturer equating stroke and blows per minute.  The 
Engineer will determine the average hammer stroke at the end of 
drive from the blow rate in blows per minute or by using an 
automatic measuring device to determine average hammer 
stroke.  Equip open-end diesel hammers with rings, or other 
device on the ram to allow the Engineer to visually determine 
hammer stroke during pile driving operations. 

Equip closed-end, double acting hammers with a bounce 
chamber pressure gauge, mounted near ground level and easily 
accessible to the Engineer.  Provide a correlation chart of 
bounce chamber pressure and potential energy.  The Engineer 
will determine the average hammer stroke at the end of drive 
from bounce chamber pressure. 

d. Hydraulic Impact Hammers.  Operate hydraulic hammers 
within the manufacturer’s specified ranges.  Provide a power 
plant for hydraulic hammers with a capacity capable of 
maintaining the hydraulic volume and pressure specified by the 
manufacturer.  Equip the power plant with pressure gauges, 
easily accessible to the Engineer. 

Equip hydraulic hammers with an energy readout device.  
Provide wave equation analysis to the Engineer indicating the 
nominal pile driving resistance of the pile.  The Engineer will use 
the wave equation analysis to determine the capability of the 
hammer.  Do not use Formula 705-1 through Formula 705-5 for 
calculating the nominal pile driving resistance. 

e. Non-Impact Hammers.  Do not use non-impact hammers, 
including vibratory hammers, or driving aids, followers, and 
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prebored holes unless approved by the Engineer in writing or 
stated in the contract. 

3. Additional Equipment or Methods.  If using a hammer specified in 
subsection 705.03.A.2 does not obtain the minimum pile penetration 
elevation, provide a hammer of greater energy or, if approved by the 
Engineer, use supplemental methods, such as preboring.  The 
Engineer will conduct additional wave equation analyses for the new 
hammers to assess predriving pile stresses in accordance with 
subsection 705.03.A.2. 

B. Driving Appurtenances. 

1. Hammer Cushion.  Equip impact pile driving equipment with a 
hammer cushion to prevent damage to the hammer or pile, except 
drop hammers and hammers designed for use without hammer 
cushions. 

Provide hammer cushions fabricated from durable manufactured 
materials that will retain uniform properties during driving.  Do not 
use wood, wire rope, or asbestos hammer cushions.  Place a striker 
plate on the hammer cushion to ensure uniform compression of the 
cushion material. 

Remove the hammer cushion from the helmet and inspect in the 
presence of the Engineer before beginning pile driving at each 
structure or after each 100 hours of pile driving, whichever is less.  
Replace the hammer cushion if the thickness is reduced more than 
25 percent of the original thickness before continuing driving. 

2. Helmet.  Fit piles with a helmet to distribute the hammer blow 
uniformly and concentrically to the pile top.  Ensure the helmet 
surface, contacting the pile, is planed and smooth and aligned 
parallel with the hammer base and the pile top.  Guide the helmet 
with leads; do not allow it to swing freely.  Fit the helmet to the pile 
top to maintain the hammer and pile in concentric alignment. 

For timber piles, do not allow the least inside horizontal dimension of 
the helmet or hammer base to exceed the pile top diameter by more 
than 2 inches.  Trim the pile top to fit the helmet if the timber pile 
diameter exceeds the least helmet or hammer base horizontal 
dimension.  Do not trim the pile top below the cutoff elevation. 

3 Pile Cushion.  If CIP concrete piles require redriving after concrete 
placement and curing inside steel shells, protect pile tops with a pile 
cushion.  Proportion the pile cushion to distribute the blow of the 
hammer throughout the cross-section of the pile. 
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4. Leads.  Use pile driving leads that align the pile and hammer in 
positions throughout the driving operation.  Use leads constructed to 
allow free movement of the hammer and maintain hammer and pile 
alignment to ensure concentric impact.  Use leads designed to allow 
alignment of battered piles, if required.  Do not allow the driven pile 
section to extend above leads. 

Provide fixed or swinging type leads.  Fit swinging leads with a pile 
gate at the bottom of the leads.  Use leads embedded in the ground 
or constrain the pile in a structural frame to maintain alignment.  
Provide leads with a length that eliminates the need for a follower. 

5. Followers.  Use followers only if the Engineer approves in writing, or 
required by the contract.  If the Engineer does not perform a wave 
equation analysis, use a follower with impedance from 50 percent to 
200 percent of the pile impedance. 

Maintain the follower and pile in alignment during driving.  Drive the 
first pile in each bent, and every tenth pile full length without a 
follower to ensure pile penetration develops the required nominal pile 
driving resistance.  Use a follower constructed of material and 
dimensions to allow pile driving to the penetration depth determined 
by driving the full-length piles.  Verify the final position and alignment 
of the first two piles in each substructure unit, installed with followers 
meet location tolerances specified in subsection 705.03.C.2.e, before 
installing additional piles. 

6. Spud.  The Engineer will not allow spuds in lieu of preboring. 

C. Driving Methods. 

1. Preparation for Driving.  Before driving, cut pile tops square with 
the axis of the pile.  Use collars, bands, or other devices to protect 
timber piles against splitting and brooming. 

a. Excavation and Fill.  Do not drive, or redrive piles until 
completion of excavation, fill, or both, unless otherwise required.  
If piles require driving or redriving through fills, compact the 
embankment to the bottom of the concrete substructure unit 
before driving piles.  Remove material forced up between the 
piles to the required elevation before placing concrete 
foundation. 

b. Pile Preboring to Facilitate Driving.  Prebore holes to the 
prebore elevation shown on the plans.  Provide a finished hole 
with a diameter equal to or no more than 6 inches greater than 
the diameter of the pile. 
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Maintain a stable, open hole until pile installation to the bottom of 
the bore.  Do not begin final drive for bearing until the pile 
reaches the prebore elevation shown on the plans.  Control 
caving or unstable soil layers using temporary casing or non-
toxic and non-hazardous drilling slurry.  Handle and dispose of 
drilling slurry on the project, or at an off-site location where 
structures will be unaffected, in accordance with 1994 PA 451, 
Part 91 Soil Erosion and Sedimentation Control.  Obtain the 
Engineer’s approval for on-site disposal. 

Remove or clear boulders, cobbles, or other obstructions.  
Provide rock chisels, extractors, core barrels, or other equipment 
to clear obstructions. 

To the extent possible, complete preboring in a foundation unit 
and advance piles to the prebore elevation, before beginning the 
final drive.  If preboring within 20 feet of a completed pile, 
recheck the pile capacity by restriking the pile.  The Engineer will 
select the piles for restrike.  Restrike with the same driving 
equipment from the initial installation.  If a reduction in capacity 
occurs, redrive piles to the nominal pile driving resistance. 

Backfill voids after the final drive with granular material Class II 
or a Department-approved equal. 

Prebore pile holes within a vertical tolerance of ¼ inch per foot, 
or within the batter line shown on the plans.  Upon completion, 
ensure the center of the hole at cutoff elevation is within 6 inches 
of the position shown on the plans. 

Unless otherwise shown on the plans, if driving piles through 
compacted fill deeper than 5 feet, drive piles in holes prebored to 
natural ground. 

2. Driving.  During driving, maintain pile tops square with the axis of 
the pile. 

a. Obstructions.  If an impenetrable obstruction is encountered 
during pile driving, remove and reuse the pile, or cut the pile off 
and drive a new pile. 

If removing a pile, reuse as approved by the Engineer, adjust the 
pile laterally, and redrive in accordance with subsection 
705.03.C.2.e. 

If cutting off a pile, cut the pile at the lowest possible elevation 
and drive another pile, adjusted laterally.  Drive the new pile in 
accordance with subsection 705.03.C.3.e. 
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If removing and adjusting, or cutting off and adjusting a pile, 
does not bypass the obstruction, remove the obstruction.  
Provide rock chisels, extractors, core barrels, or other equipment 
to clear obstructions. 

b. Penetration.  For design pile lengths, install piles to the design 
pile tip elevation shown on the plans, unless driving operations 
attain absolute refusal. 

If the plans show the estimated pile length, install piles to a 
penetration that meets the following: 

i. The nominal pile driving resistance equals at least the 
required nominal pile driving resistance shown on the plans; 
and 

ii. The bottom of the pile is at or below the minimum pile 
penetration elevation shown on the plans. 

Do not drive piles past absolute refusal unless Dynamic Testing 
is required.  If Dynamic Testing is required, ensure pile stresses 
do not exceed the stresses specified in Table 705-1, as 
determined by the Engineer. 

c. Test Piles.  If test piles are required by the contract, use the pile 
lengths shown on the plans for estimating purposes.  Provide 
actual pile lengths to achieve the required nominal pile driving 
resistance and minimum pile length.  If test piles are not 
required, provide the piles in accordance with the design pile 
length shown on the plans. 

Complete the excavation or embankment to within 2 feet of the 
proposed grade at test pile locations.  Install test piles at 
locations shown on the plans with approved impact hammer 
equipment.  Drive test piles to the minimum pile length or 
absolute refusal, whichever is greater. 

The Engineer may stop test pile driving at tip penetrations 
greater than 10 feet below the estimated pile tip elevation to 
check for soil setup. 

If test piles fail to achieve the required nominal pile driving 
resistance after driving 10 feet below the estimated pile tip 
elevation, but the resistance reaches at least 85 percent of the 
required nominal pile driving resistance, leave piles in place for 
at least 48 hours to allow soil setup, unless otherwise directed by 
the Engineer. 
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After the waiting period, restrike the test pile to check the 
nominal pile driving resistance.  The Engineer will determine the 
nominal pile driving resistance after soil setup based on the 
number of restrike blows necessary to drive the pile an additional 
3 inches.  Use a hammer for restriking piles, warmed up by 
applying at least 20 blows to another pile at least 25 feet away 
from the restrike pile, or as approved by the Engineer.  The 
Engineer will accept restrike piles if they exhibit a nominal pile 
driving resistance greater than the resistance required. 

After restriking, continue test pile driving, providing piling, 
splices, and restrikes until the nominal pile driving resistance 
measured during driving reaches practical refusal, or until the 
Engineer stops driving.  The Engineer will prepare a record of 
test pile driving, including the number of hammer blows per foot 
for the driven length, the as-driven length of the test pile, cutoff 
elevation, penetration in ground, and other pertinent information. 

Cut off test piles, driven in production pile locations and 
incorporated in the structure as permanent piles.  Cut off or pull 
test piles, not driven in production pile locations, as directed by 
the Engineer. 

Determine the ordered pile lengths of steel H-piles and CIP 
concrete piles from the test pile results.  Provide CIP pile shell 
and steel pile lengths to obtain the required nominal pile driving 
resistance and penetration. 

The Engineer will evaluate test pile results and determine the 
ordered pile lengths for timber piles. 

The Engineer will not require test piles if the plans show a design 
pile length. 

d. Splicing.  Do not splice timber piles.  Provide steel piles in full 
length sections or splice them as shown on the plans, or 
approved by the Engineer. 

The Contractor may provide piling and field splices, as required 
to obtain the required nominal pile driving resistance and 
penetration. 

Weld in accordance with AWS D1.1 and subsection 
707.03.D.8.b, subsection 707.03.D.8.c, and subsection 
707.03.D.8.d, with the temperature exceptions specified in this 
subsection. 
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Do not perform field welding if the ambient temperature is below 
0 °F.  If the pile metal temperature falls below 32 °F, preheat the 
pile metal in the area of the weld to at least 70 °F, and maintain 
the temperature during welding.  Employ welders certified by 
agencies approved by the Department. 

Remove slag from all weld passes including finished welds.  For 
fillet welds, verify weld size by using a fillet weld gage witnessed 
by the Engineer.  Non-destructive testing of the pile splices by 
the Contractor is not required unless visual inspection by the 
Engineer indicates unacceptable welds. 

e. Accuracy.  Drive piles for foundation work within ¼ inch per foot 
from the vertical or batter line shown on the plans.  After driving, 
ensure the position of each pile at the cutoff elevation is within 
6 inches of the position shown on the plans.  Ensure a distance 
of at least 9 inches between the edges of piles and the outline of 
the superimposed concrete. 

Drive pile bents to allow the adjustment of piles to the positions 
and elevations shown on the plans without damaging or 
overstressing piles.  Do not pull laterally on piles to correct 
misalignment, or splice an aligned section on a misaligned 
section. 

Drive timber piles to allow adjustment to the position shown on 
the plans at the elevation of cap or wale, without damaging or 
overstressing piles.  Draw and hold piles requiring capping, in 
position before cutoff.  If the pile cutoff diameter is greater than 
the width of the cap, trim the pile to eliminate horizontal 
projections outside the cap. 

Do not drive timber piles to the exact grade shown on the plans; 
cut them off below the tapered head to provide an unfractured, 
bearing with a full cross section of the pile. 

Increase pile cap dimensions or reinforcing to accommodate out-
of-position piles at no additional cost to the Department. 

f. Redriving of Heaved Piles.  At the start of pile driving 
operations, the Engineer will make level readings to measure 
pile heave after driving until the Engineer determines checking is 
no longer required.  If piles heave up during driving adjacent 
piles, redrive heaved up piles to the required bearing capacity or 
penetration.  Adjust upheaval or settlement of material between 
the piles to the correct elevation before placing concrete for the 
foundation. 
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If the Engineer detects pile heave for CIP concrete pile shells 
filled with concrete, redrive the piles to the original position after 
concrete obtains the required strength using a pile cushion 
system, approved by the Engineer. 

D. Determination of Nominal Pile Resistance. 

1. Static Load Test.  Perform load tests as required.  Refer to the 
contract for load testing details. 

2. Dynamic Formula.  Do not use the dynamic formula to install 
production piles with a required nominal pile driving resistance 
greater than 600 kip, or if the contract requires dynamic testing with 
signal matching. 

The Engineer will determine the nominal pile driving resistance for 
test piles using the same method specified for production piles. 

( ) 10010log75.1 10 −= bdndr NER  Formula 705-3 

Where: 

bN  = Number of hammer blows per inch of pile penetration; 

dE  = Energy developed by the hammer per blow in foot-pounds; 

ndrR  = Nominal pile driving resistance measured during pile driving 
in kips. 

The Engineer will determine the value of “Ed”.  For piles driven on a 
batter, multiply the value of “Ed” by the hammer energy reduction 
coefficient “U” as follows: 

( ) 975.0sin α=U  Formula 705-4 

( )m1tan −=α  Formula 705-5 

Where: 

U  = Hammer energy reduction coefficient, less than unity; 

α  = Angle of batter from horizontal (less than 90 degrees for 
battered piles); 

m  = Vertical component of batter. 

For drop, single acting air hammers, and open type diesel hammers, 
the Engineer will measure the ram velocity using the kinetic energy.  
If measuring ram velocity is not possible, the Engineer may 
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approximate the velocity using the potential energy calculated by 
multiplying the weight of hammer striking parts by the observed fall 
or stroke height. 

For double acting air hammers and closed type diesel hammers, the 
Engineer will calculate the energy using ram weight and bounce 
chamber pressure.  Submit hammer literature and correlation charts 
to the Engineer to determine the hammer energy of each blow.  The 
Engineer will reduce the calculated value of “Ed” for battered piles by 
the hammer energy reduction coefficient “U” before calculating the 
nominal pile driving resistance. 

Formula 705-3, Formula 705-4, and Formula 705-5, for piles driven 
with a drop hammer are applicable under the following conditions: 

a. Hammers have an unrestricted free fall; 
b. Pile tops are not broomed, crushed, or splintered; 
c. The hammer exhibits no appreciable bounce after striking the 

pile; and 
d. Penetration is at a uniform or uniformly decreasing rate. 

If required, or if using a hydraulic hammer, the Engineer will 
determine the nominal pile driving resistance using the results of a 
wave equation analysis.  The Engineer will consider the hammer 
driving system, site-specific subsurface data, and project pile 
geometry, to develop driving criteria that will not overstress the pile 
and indicate the nominal pile driving resistance. 

3. Dynamic Testing and Analysis.  Perform dynamic testing with 
signal matching as required by the contract. 

E. Defective Piles.  Protect piles from splitting, splintering and 
brooming of the wood, or excessive deformation of the steel.  Do not 
manipulate piles to force them into position using excessive force, as 
determined by the Engineer. 

At no additional cost to the Department, use one of the following 
methods to correct piles damaged by internal defects, driven improperly, 
driven below the cutoff elevation determined by the Engineer or as 
required, or piles driven outside the required location: 

1. Withdraw the pile and replace with a new, longer pile, 
2. Drive a second pile adjacent to the defective or low pile, or 
3. Splice or build up the pile or extend a portion of the footing to 

properly embed the pile. 
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F. Placing Concrete in Cast-in-Place Concrete Piles.  Before placing 
concrete, inspect piles to confirm the full pile length and dry bottom 
condition.  Provide a mirror or light for inspection. 

Do not place concrete in piles until after driving, redriving, cleaning, and 
obtaining the Engineer’s acceptance of pile shells within a radius of 
20 feet.  Place the concrete in the pile shells to the cutoff elevation as 
soon as practical after driving. 

Place concrete in accordance with subsection 706.03.H, except concrete 
may free-fall more than 5 feet.  During placement, vibrate the concrete in 
the upper ⅓ of the pile shell, to a depth no greater than 25 feet, without 
causing segregation. 

G. Protective Coating for Steel Piles and CIP Concrete Piles.  If 
required, galvanize steel H-piles and steel shells exposed to air or water 
in the finished structure, in accordance with ASTM A 123. 

Do not use corrosive embankment material within 30 feet of piles.  
Repair damage to galvanization in accordance with subsection 716.03.E 
at no additional cost to the Department. 

H. Cleaning Steel Piles and Steel Pile Shells.  If embedding steel 
piles or pile shells at least 1 foot or more in structural concrete, exclusive 
of tremie concrete, clean dirt and loose scale from the portion requiring 
embedding. 

I. Pile Cutoff.  Cut off piles normal to the longitudinal axis of the pile 
and within 1 inch of the elevation required and anchor to the structure as 
required by the contract. 

Take possession of piling cutoff lengths.  Dispose of cutoff lengths in 
accordance with local, state, and federal regulations. 

Cut off timber piles to completely remove material damaged by driving. 

705.04. Measurement and Payment. 

Pay Item Pay Unit 
Pile, Treated Timber, Furn.............................................................Foot 
Pile, Treated Timber, Driven..........................................................Foot 
Pile, CIP Conc, Furn and Driven, __ inch......................................Foot 
Pile, Steel, Furn and Driven, __ inch.............................................Foot 
Pile, Galv, (Structure No.)....................................................Lump Sum 
Test Pile, Treated Timber .............................................................Each 
Test Pile, CIP Conc, __ inch ........................................................Each 
Test Pile, Steel, __ inch................................................................Each 
Pile Point, CIP Conc .....................................................................Each 
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Pile Point, Steel ............................................................................Each 
Prebore, Fdn Piling........................................................................Foot 
Pile Driving Equipment, Furn, (Structure No.) .....................Lump Sum 

A. Piles. 

1. Driven Piles.  The unit prices for Pile, CIP Conc, Furn and Driven, 
__ inch, and Pile, Steel, Furn and Driven, __ inch, include the cost 
of restrike due to preboring. 

For piles removed, adjusted, and reused, due to obstructions, the 
Engineer will measure the total length of the pile driven, including the 
length of pile embedded in the ground and removed.  For piles that 
require cutting off due to obstructions, the Engineer will measure the 
total length of the new pile driven, including the length of obstructed 
pile cut off and left in the ground. 

Payment for initial restrike is included in pay item Test Pile.  The 
Department will pay for subsequent restrikes, if necessary, as extra 
work.  The Department will pay for pile restrike for production piles 
as extra work unless the Contractor chooses to stop driving, wait and 
restrike or redrive piles to achieve the required nominal pile driving 
resistance. If the Contractor chooses to restrike or redrive piles, no 
payment will be made for the restrikes or redrive. 

The Department will pay for redriving heaved piles as extra work. 

The Engineer will measure Pile, Treated Timber, Driven by the 
piling length left in place below cutoff.  The unit price for Pile, 
Treated Timber, Driven includes the cost of cutting off piles.  Cutoff 
material will remain the property of the Contractor. 

The Engineer will measure Pile, CIP Conc, Furn and Driven, and 
Pile, Steel, Furn and Driven, by the length of piling left in place 
below cutoff. 

The unit prices for Pile, CIP Conc, Furn and Driven, and Pile, 
Steel, Furn and Driven include the cost of providing ungalvanized 
pile shells or steel piles, and the cost of driving the galvanized pile 
length. 

The unit prices for Pile, CIP Conc, Furn and Driven, and Pile, 
Steel, Furn and Driven do not include the cost of the length of the 
pile point extending beyond the pile. 

The unit prices for furnished and driven pile pay items include the 
cost of splices. 
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2. Pile, Treated Timber, Furnished.  The Department will pay for Pile, 
Treated Timber, Furn, at the ordered pile length. 

3. Galvanized Piles.  The unit price for Pile, Galv, includes the cost 
associated with galvanizing the required length of pile as shown on 
the plans. 

4. Pile Driving Equipment.  The Engineer will measure Pile Driving 
Equipment, Furn as a unit for each structure.  The unit price for Pile 
Driving Equipment, Furn, includes the cost of providing and 
removing equipment for driving piles. 

The unit price for the length of pile driven includes the cost of 
operating equipment for driving piles. 

5. Prebore Foundation Piling.  The Engineer will measure Prebore, 
Fdn Piling, from the bottom of the foundation to the prebore 
elevation shown on the plans.  The unit price for Prebore, Fdn 
Piling includes the cost of the following: 

a. Boring pile holes, 
b. Disposing of excavated material, 
c. Backfilling voids, 
d. Installing and removing temporary casings, 
e. Providing and disposing of drilling slurry, 
f. Restriking completed piles within a radius of 20 feet, and 
g. Equipment operating costs. 

If Prebore, Fdn Piling, is shown on the plans, the unit price for Pile 
Driving Equipment, Furn includes the cost of providing equipment 
for prebore.  If the plans do not show preboring, but the Engineer 
authorizes preboring in writing, the Department will pay for providing 
equipment as extra work. 

6. Pile Points.  If the contract includes the pay item Pile Points, the 
Department will pay separately for Pile Points, of the type required.  
If the plans do not include Pile Points, but the Engineer requires pile 
points, the Department will pay for pile points as extra work. 

7. Test Piles.  The Department will pay for test piles in addition to the 
contract unit prices for furnished and driven pile pay items. 

The unit prices for Test Pile, of the type required, include the cost of 
initial restrike.  The Department will pay for subsequent restrikes as 
extra work. 

B. Obstruction Removal.  The Engineer will measure and the 
Department will pay for the removal of obstructions, which require the 
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use of special equipment or tools specified in subsection 705.03.C.2.a, at 
the unit price for Obstruction Removal, in accordance with subsection 
718.04.D. 
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Section 706.  STRUCTURAL CONCRETE CONSTRUCTION 

706.01. Description.  This work consists of constructing concrete 
portions of bridges, box, and slab culverts, headwalls, retaining walls, 
and other structures, and providing and installing electrical grounding 
systems. 

706.02. Materials.  Provide materials in accordance with the following: 

Concrete, Grades S2, T, D............................................................. 701 
Mortar and Grout ............................................................................ 702 
Curing Materials ............................................................................. 903 
Insulating Blankets ......................................................................... 903 
Polystyrene Insulation ....................................................................903 
Steel Reinforcement ....................................................................... 905 
Bar Chairs and Wire Ties ............................................................... 905 
Structural Steel ............................................................................... 906 
Miscellaneous Metal Products........................................................ 908 
Geosynthetics................................................................................. 910 
Water .............................................................................................. 911 
Fiber Joint Filler for Concrete Construction.................................... 914 
Joint Sealants for Concrete Construction....................................... 914 
Conduit ........................................................................................... 918 
Electrical Grounding System .......................................................... 918 

Provide Grade T concrete for structure concrete placed under water.  
Unless otherwise required by the contract, provide Grade S2 for other 
structure concrete. 

Provide Grade S2 concrete for substructure concrete.   

Provide 6AA natural aggregate and with no greater than 2.50 percent 
absorption as specified in ASTM C 127 for Grade D superstructure 
concrete and Grade D superstructure concrete, night casting.  Do not 
use slag aggregate. 

Provide AASHTO M 270, Grade 36 steel, galvanized in accordance with 
section 707, for expansion joint cover plates.  Provide plates at least 
⅜ inch thick with a static coefficient of friction of at least 0.6.  Provide 
ASTM F 593 (Type 304) stainless steel, ¾-inch diameter, flathead 
countersunk screws with ¾-inch diameter inserts for use in expansion 
joint cover plates. 

Refer to subsection 701.03.G and Table 701-1 for minimum flexural and 
compressive strengths of concrete. 
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706.03. Construction. 

A. Equipment. 

1. Placing Equipment.  Provide equipment with capacity and 
arrangement for placing concrete in accordance with subsection 
706.03.H.  Make equipment available to the Engineer for inspection, 
testing, and approval before use. 

Use a tremie, pump, or other Engineer-approved equipment for 
placing concrete under water. 

If placing concrete with a tremie, provide a tremie with a capacity of 
at least 7 cubic feet, with a watertight discharge tube at least 
10 inches in diameter.  Equip the lower end of the tremie with a valve 
or suitable device capable of closing tightly while charging and 
lowering the tremie into position, and opening fully in the lowered 
position. 

If pumping concrete, provide a pump discharge, pipe, and fittings 
with an inside diameter of at least 4 inches.  Do not use aluminum 
pipe for conveying or placing concrete. 

2. Bridge Deck Finishing Equipment.  Provide a self-propelled, 
transverse finishing machine capable of finishing concrete from curb 
to curb or from curb to bulkhead.  Equip bridge deck finishing 
machines with rotating finishing cylinder(s), auger(s), drag float, and 
other structural and mechanical equipment to finish the concrete 
within the required tolerances. 

Provide a machine or supporting frame to transversely span the cast 
section and travel in the direction of concrete placement.  Mount the 
machine on wheels operated on longitudinal rails capable of carrying 
the loads between supports with a deflection no greater than 
1/16 inch.  Use rail sections, straight within ⅛ inch per foot, and rail 
grades that differ from the required screed grade by no more than 
1/16 inch.  Install the rail at a height above the surface allowing hand 
floating under the rails.  Mount each rail on adjustable supports that 
prevent deflection under the machine load. 

Place rail supports over beams.  Use portable, lightweight, or 
wheeled work bridges capable of transversely spanning the cast 
section to transversely finish machine-finished deck sections. 

Provide a 3-foot, lightweight metal float and a 10-foot, lightweight, 
rigid straightedge, each equipped with a suitable handle.  The 
Contractor may use truss type vibrating screeds if approved by the 
Engineer. 
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3. Concrete Saws.  Use a self-propelled saw to neatly cut hardened 
concrete to the line and depth required. 

4. Texturing Equipment.  Use texturing equipment to produce uniform 
transverse grooves of the required width, depth, and spacing. 

5. Equipment for Applying Penetrating Water Repellent Material.  
Apply penetrating water repellent material with low pressure, 15 psi 
to 40 psi, airless-type spray equipment or with long-nap rollers. 

6. Equipment Approval.  Obtain the Engineer’s approval for all 
equipment and tools for placing and finishing of concrete before 
starting work including, but not limited to, pumping equipment, air 
compressors, vibrators, joint sealing equipment, straightedges, and 
finishing tools. 

B. False Decking.  Construct false decking to the limits shown on the 
plans. 

Construct false decking capable of supporting all material and debris 
falling from the deck.  Abut false decking pieces to prevent material or 
debris from falling through.  Use a false decking system that does not 
damage beams and meets the approval of the Engineer. 

Install false decking after erecting structural steel or precast concrete 
beams, or before beginning deck removal, repair, or other bridge 
construction activities.  Do not construct false decking systems over 
traffic that project below beam bottom flanges.  Maintain false decking to 
prevent hazards to vehicular, pedestrian, or waterway traffic.  Remove 
material or debris on the flooring outside the fascia at least once per day.  
Leave false decking in place until completion of construction activity, as 
directed by the Engineer. 

For bridges over waterways, the Contractor may use a barge in the 
waterway in place of constructing a false decking system over the 
waterway.  Position the barge in the waterway after erecting the 
structural steel or precast concrete beams, or before beginning deck 
removal, deck repair, or bridge construction activities.  Maintain the 
barge to prevent hazards or impediments to waterway traffic.  Provide a 
barge large enough to support material and debris falling from the deck.  
Leave the barge in place until completion of the bridge construction, as 
directed by the Engineer.  If the Engineer determines the barge is 
ineffective in preventing falling material and debris from entering the 
waterway, replace it with a conventional false decking system at no 
additional cost to the Department. 
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C. Falsework.  Design, construct, place, and remove temporary 
supports required for constructing the permanent structure.  Weld form 
supports in accordance with subsection 707.03.D.8. 

Submit working drawings and design calculations for falsework in 
accordance with subsection 104.02.  The Engineer will review the 
falsework and forms before concrete placement.  The Engineer’s review 
does not relieve the Contractor of responsibility for the design. 

Correct settlement in the falsework during loading. 

D. Forming. 

1. General.  Construct forms true to the lines shown on the plans.  
Construct mortar-tight forms with net sections capable of 
withstanding impacts during placement and of supporting the weight 
of concrete through curing.  Use falsework for forms in accordance 
with subsection 706.03.C. 

2. Vertical Clearance.  The Department defines minimum under-
clearance as the minimum vertical distance from any point on the 
pavement, including 24 inches either side of the pavement, to the 
structure. 

Maintain form work above the bottom of beams.  If form work must 
extend below the bottom of beams, obtain the Engineer’s approval.  
Provide and place advance-warning signs at locations directed by 
the Engineer before changing the existing structure under-clearance.  
Provide 10 working days for the Engineer to determine the locations 
for the advance warning signs. 

3. Removable Forms.  The Department designates surfaces formed 
with removable forming material as Type A, or Type B. 

a. Type A Surface.  Type A surfaces are exposed surfaces of 
piers, abutments, wing walls, retaining walls; and the outside 
faces of girders, T-beams, slabs, columns, brackets, curbs, 
headwalls, barriers, railings, arch rings, spandrel walls, and 
parapets. 

Use metal forms or 5-ply structural grade western fir plywood for 
face forming material.  If the grain of three plies of the plywood 
runs perpendicular to the studs, the Engineer will consider the 
25/32 inch thickness to meet 1-inch nominal thickness. 

The Engineer will allow dressed shiplap or square edged lumber, 
sized four sides, at least ¾ inch thick, covered by form lining, in 
lieu of structural plywood for form lumber.  Provide metal, 
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composition, or plywood form lining for shiplap or square edged 
lumber.  Provide composition or plywood lining at least ¼ inch 
thick. 

The Engineer will approve the sizing, spacing, and dimensions of 
metal, composition, or special plywood forms, and allow 
continued use based on performance. 

The Engineer may modify the requirements for pattern and 
minimum lumber thickness for curved Type A surfaces.  Ensure 
that inside faces of forms for Type A surfaces are free of holes, 
irregularities, or unevenness. 

b. Type B Surface.  Type B surfaces are formed concrete surfaces 
that will not be exposed in the finished work; the bottoms of floor 
slabs and sidewalk; the sides of interior beams and girder; 
backwalls above the bridge seat; and exposed surfaces not 
included in Type A surfaces. 

Use metal forms or face forming material at least ¾ inch thick for 
Type B surfaces. 

The Contractor may use material allowed for Type A surfaces for 
Type B surfaces, except square edge lumber for forming 
horizontal surfaces is prohibited.  Form lining is not required for 
shiplap and square edge lumber. 

c. Type A and B Surfaces.  Do not use forms and face form 
material with defects for Type A or Type B surfaces. 

For Type A surfaces, space studs no greater than 12 inches 
apart, center-to-center.  For Type B surfaces, space studs no 
greater than 24 inches apart, center-to-center.  Provide nominal 
2 inch by 6 inch or nominal 4 inch by 4 inch sections, except the 
Engineer will allow nominal 2 inch by 4 inch studs for pours no 
greater than 3½ feet in height from the bottom of the pour to the 
top of the pour.  Cap studs with a straight top plate at least the 
size of the Engineer-approved studs. 

Scab all joints in plates 4 feet each way to provide continuity. 

Ensure constructed forms remain true to shape.  Countersink 
bolts and rivet heads on the inside face of the forms. 

Design clamps, pins, or other connecting devices to hold forms 
rigidly together and allow removal without damage to the 
concrete.  Do not use metal forms that do not present a smooth 
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surface or that do not line up properly.  Maintain metal forms free 
of rust, grease, or other material that may discolor concrete. 

Scab wales to prevent distortion during concrete placement and 
curing.  Place a row of wales within 6 inches of the bottom of 
each pour, unless studs extend below the bottom of the pour 
secured by wales fastened to rods in the previous pour. 

d. Construction.  Brace forms to prevent movement during 
concrete placement.  Do not use mechanical or adhesive 
methods, which will be exposed in the completed structure, to 
secure forms to concrete bridge decks or pavements.  Finish 
corners square, without moldings.  For exposed concrete faces, 
saw the form edges at corners square and straight, and place 
them to form a tight fit.  Form chamfered corners with 
dimensions measured on the sides. 

For Type A surfaces, arrange the forms to present a neat 
geometric pattern of form marks.  Do not offset or shift patterns.  
Construct forms to allow removal without damaging concrete. 

If supporting concrete deck forms by welding to structural steel 
beams, weld in accordance with subsection 707.03.D.8. 

e. Ties and Spreaders.  Do not use wire ties and pipe spreaders. 

After removing forms, remove the ends of metal appliances 
inside the forms to maintain correct alignment.  Remove ends to 
a depth of at least 1 inch from the surface of the concrete without 
creating an opening greater than 1½ inches in diameter.  
Remove metal or wooden spreaders, which are separate from 
form ties, during concrete placement. 

f. Form Surface Treatment.  Treat the inside of forms with a 
release agent that will not discolor or adversely affect the 
concrete.  Do not allow the release agent to contact steel 
reinforcement or existing concrete surfaces. 

4. Permanent Metal Deck Forms. 

a. Materials.  Use ASTM A 653 coating designation G210 steel, 
except Grade 50, Class 3, to fabricate permanent deck forms 
and supports.  Galvanize fasteners in accordance with 
AASHTO M 232.  Fabricate permanent metal deck forms, 
supports, and accessories in accordance with section 707. 

b. Design and Fabrication.  Verify superstructure beam 
dimensions before fabricating permanent metal deck forms. 
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Select sheet size for permanent metal deck forms as 
recommended by the manufacturer.  Use unit working stresses 
no greater than 0.725 of the specified yield strength of the steel, 
or 36,000 psi, whichever is less. 

Include construction loads of 50 psf in addition to the dead load 
of the form, plastic concrete, and steel reinforcement.  Consider 
the full slab thickness shown on the plans, to be above 
corrugations.  If not filling corrugations with styrofoam, account 
for the weight of the additional concrete, as required. 

Design forms, form supports, and attachments to carry 
construction loads, dead loads, and resultant horizontal loads 
due to forming of cantilever overhangs.  Consider the clear span 
of the form plus 2 inches, measured parallel to the form flutes.  
Design forms for a maximum deflection of ¼ inch or 1/180 of the 
form span length, whichever is less.  Do not use form camber to 
compensate for deflection greater than the limits specified. 

c. Construction.  Do not use metal forms below longitudinal or 
transverse open joints, or expansion type joints. 

Do not allow form sheets to rest directly on beam flanges.  
Center each sheet in the bay and ensure a bearing length of at 
least 1 inch at each end.  Attach sheets promptly to avoid 
hazards that may result from lateral movement or sudden uplift 
of the forms.  Provide safety stops where necessary. 

Make attachments using welds, bolts, clips, or other Department-
approved methods.  Attach sheets using sheet metal screws, or 
other Department-approved fasteners, from the top side where 
practical.  Bolt and weld attachments in top flange compression 
areas.  Do not flame cut metal deck forms or supports.  The 
Department will not require repair of galvanized areas at welds 
or unbolted edges after shearing or punching. 

Field drill ¼-inch diameter weep holes, at spacing no greater 
than 12 inches, along transverse and longitudinal construction 
joints. 

Place styrofoam in corrugations and secure to prevent 
displacement during concrete placement.  If styrofoam is 
omitted, the extra concrete required to fill in the corrugations will 
not be paid for.  Place concrete onto forms from no greater than 
15 inches above the top of the form. 
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E. Steel Reinforcement. 

1. Storage and Protection.  Store steel reinforcement on platforms, 
skids, or other supports.  Store steel reinforcement neatly and clearly 
marked to facilitate inspection.  Locate storage sites at water 
crossing locations above the high water elevation shown on the 
plans.  Store epoxy coated bars on padded wood or steel cribbing, 
and cover to prevent exposure to ultraviolet rays. 

2. Handling of Epoxy-Coated Reinforcement.  Use systems with 
padded contact areas for handling coated bars.  Pad bundling bands 
or use other banding to prevent damage to the coating.  Lift bundles 
of coated bars with a strongback, spreader bar, multiple supports, or 
platform bridges to prevent bar-to-bar abrasion.  Do not drop or drag 
the bars or bundles. 

3. Field Bending.  Do not bend reinforcing bars in the field unless 
otherwise shown on the plans, or to correct minor errors or 
omissions in shop bending.  Perform field bending cold.  Make field 
bends in accordance with subsection 905.03 for shop bends.  Repair 
damage to epoxy coating, resulting from field bending, in accordance 
with subsection 706.03.E.8. 

4. Placing and Fastening.  Accurately place and firmly secure steel 
reinforcement during concrete placement.  Ensure steel 
reinforcement is free of dirt and excessive rust, loose mill scale, or 
other deleterious material when placed.  Ensure bar spacing does 
not vary more than 1/6 of the spacing shown on the plans, except as 
needed to allow placing anchor bolts and position dowels.  Use wire 
ties to secure all bar intersections for the top mat, and other mats 
where the product of the length and width of bar intersection spacing 
exceeds 120 square inches.  If the product of the length and the 
width of spacing does not exceed 120 square inches, tie alternate 
intersections.  Do not weld. 

Tie bar laps near each end of the lap.  Provide a clear distance from 
the reinforcement to the concrete surface at least equal to the 
dimensions shown on the plans, but no more than +25 percent of the 
dimension, except for deck reinforcement.  For deck reinforcement, 
do not vary the distance from the top transverse reinforcement to the 
bottom of the concrete slab by more than ⅜ inch from the 
dimensions shown on the plans.  Provide concrete clear cover over 
the top transverse reinforcement at least equal to the dimensions 
shown on the plans. 
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Maintain the required reinforcement distances from forms using 
stays, ties, hangers, bar chairs, or other Department-approved 
supports, except in bridge superstructures.  If bar chairs are used 
they must be plastic or coated metal with a bearing area that 
prevents penetration into forming material.  Use commercial grade 
concrete brick only in footings. 

For bridge decks, place bar chairs parallel to the beam, spaced with 
the lines of supports, measured from center to center, at the ¼ point 
and ¾ point for beam spacing less than 9 feet, and at the 1/6 point, 
½ point, and 5/6 point for beam spacing 9 feet or greater. 

Use additional bar chairs outside the fascia beam to support 
reinforcing steel along and near the fascia.  On concrete box beam 
bridges without slab ties, use bar chairs along the longitudinal 
centerline of each beam.  Support the upper layer of reinforcing steel 
over the supports for the lower layer of steel with rows of 
Department-approved continuous steel bar supports consisting of at 
least three longitudinal wires. 

Tie the upper layer of reinforcing steel to the structural steel, stud 
shear developers, or other structural components, at intervals no 
greater than 5 feet along each beam or girder.  Use two loops of 
16-gauge tie wire for tie-downs.  Tie coated bars with coated tie wire 
to prevent wire from damaging the coating. 

Cover epoxy coated reinforcement in the deck if concrete for the 
deck is not cast within two months from the time of placing the 
epoxy-coated reinforcement.  Use a cover that will prevent exposure 
to ultraviolet rays. 

5. Splicing.  Do not splice bars unless otherwise shown on the plans. 

6. Lapping.  Overlap sheets of mesh or bar mat reinforcement at least 
24 inches to maintain uniform strengths and fasten in at least two 
locations at the overlaps. 

7. Cutting Epoxy-Coated Reinforcement.  The Contractor may saw 
or shear bars when cutting is permitted.  Repair cut or sheared bar 
ends. 

8. Repair of Epoxy Coating.  Repair coating damaged by bending, 
sawing, shearing, or damaged during shipping, unloading, storage, 
installation, and handling on the project. 

Patch sawed or sheared ends and visible defects in accordance with 
AASHTO M 284.  Use a patching or repair material selected from the 
Qualified Products List.  Clean areas requiring patching by removing 
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surface contaminants and damaged coating.  Roughen the area 
requiring patching before applying patching material.  Remove rust 
by dry blast cleaning or power tool cleaning immediately before 
applying patching material. 

Immediately treat bars in accordance with the resin manufacturer's 
recommendations and before oxidation occurs.  Overlap patching 
material onto the original coating by 2 inches, or as recommended by 
the manufacturer.  Provide at least 8 mils of dry film thickness on the 
patched areas.  The Engineer will consider bars with at least 
5 percent damaged area in a 12-inch bar length to be severely 
damaged.  Replace severely damaged bars.  Coat mechanical 
splices after splice installation in accordance with AASHTO M 284 
for patching damaged epoxy coating. 

F. Placing Galvanized Metal Pipe Sleeves.  Place galvanized metal 
pipe sleeves in the bridge to carry utility company facilities across the 
bridge.  The utility company will provide pipe sleeves at the bridge site at 
no cost to the Contractor.  Notify the utility company at least one week 
before the sleeves are needed.  If the contract requires the utility 
company to install conduit or ducts in the structure, notify the utility 
company at least one week before the utility company is required to 
install conduit or ducts.  The Department will not allow additional 
compensation for costs associated with delays caused by utility company 
operations. 

G. Placing Conduit.  Align the conduit, tightly fit the joints, and firmly 
secure conduit during concrete placement.  Assemble and protect sleeve 
expansion joints in the superstructure to allow movement after concrete 
encasement.  Place concrete encasement after the Engineer approves 
the alignment of, and connection to, the conduit.  Swab the conduit for 
the entire length immediately after casting encasement to remove 
mortar. 

H. Placing Concrete. 

1. General.  Prepare and test work progress specimens, as necessary, 
in accordance with subsection 701.03.D. 

Obtain the Engineer’s written approval of forms, bracing, reinforcing 
steel, and preparations for casting concrete before beginning 
concrete placement operations.  Before placing concrete, clean 
forms, piling, and reinforcing steel, and remove sawdust, chips, and 
other debris from the form interior. 

Remove struts, stays, and braces to hold forms in correct shape and 
alignment when the concrete elevation renders them unnecessary.  
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Place concrete to avoid material segregation and reinforcement 
displacement. 

Complete each pour in a continuous operation with no interruption 
longer than 45 minutes, except concrete subfootings.  Place and 
consolidate each layer before initial set of the previous layer. 

For concrete subfootings, the Contractor may place a full-depth 
portion of the subfooting for a substructure unit at one time and 
complete the unit later. 

Do not place additional concrete on substructure concrete until the 
substructure concrete cures for at least three days or attains at least 
70 percent of its 28-day flexural or compressive design strength. 

Do not use mechanical attachments to support forms until 
substructure concrete attains at least 70 percent of its 28-day flexural 
or compressive design strength.  Verify the concrete strength by 
testing at least two beams or cylinders cured in the same 
environment as the respective concrete items.  Conduct testing on 
the project site, witnessed by the Engineer. 

The Engineer will lower the required concrete strength after 
reviewing calculations submitted by a Professional Engineer, 
licensed in the state of Michigan, showing that imposed loads will not 
exceed 70 percent of the concrete strength at the time the load is 
applied. 

Regulate concrete placement so pressure caused by wet concrete 
does not exceed the pressure used in designing the forms. 

Deposit the concrete in the forms in layers of suitable thickness, as 
near the final position as possible.  In pier caps and wall sections, 
place layers no greater than 12 inches thick.  The Engineer may 
modify the layer thickness requirements for wall sections depending 
on the steel reinforcement spacing. 

For concrete placed by pumping, dispose of water-cement slurry 
used to lubricate the discharge pipe outside the forms. 

Place and vibrate concrete in the dry for substructure units other 
than subfootings and tremie seals. 

Place subfooting and tremie concrete to the full depth of the section. 

Place footing concrete and column concrete in layers no greater than 
36 inches. 
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Do not allow superstructure concrete to freefall more than 6 inches to 
the top of reinforcing steel.  Do not allow concrete to freefall more 
than 5 feet in other structural applications.  If concrete must drop 
more than 5 feet, deposit concrete through Department-approved 
pipes or tubes at least 6 inches in diameter and arranged to avoid 
concrete segregation.  If reinforcing bar spacing prevents the use of 
a 6 inch tube, loosen the bar ties and spread the bars enough to 
allow the use of the tube or chute.  Reposition and retie bars before 
covering with concrete. 

Provide vibrators, approved by the Engineer, capable of visibly 
affecting the mixture for at least 18 inches from the vibrator. 

Use mechanical, high-frequency internal vibrators to consolidate the 
concrete during and immediately after depositing.  If using epoxy 
coated or other coated reinforcement, use a vibrator with a rubber 
coated head. 

The Engineer will allow concrete consolidation using hand methods if 
the use of vibratory equipment is not possible. 

Use vibrators to consolidate incoming concrete within 15 minutes of 
placement.  Manipulate vibrators to work the concrete around the 
reinforcement and embedded fixtures, into corners and angles of 
forms.  Vibrate freshly deposited concrete at the deposit point.  
Thoroughly consolidate the concrete, but do not cause segregation. 

Move vibrators to prevent forming localized areas of grout.  Uniformly 
space the points of vibration no greater than twice the radius over 
the visibly effective vibration area.  Do not hold vibrators against 
forms or reinforcing steel, and do not use them for flowing or 
spreading concrete.  Do not disturb partially hardened concrete. 

Do not disturb forms or projecting reinforcement after the initial set of 
the concrete. 

Maintain forms, reinforcing steel, and placing equipment clean and 
free of hardened concrete.  Discharge water used to flush placing 
equipment away from concrete and forms. 

If concreting operations extend into the night, light the work to make 
operations clearly visible for inspection. 

Do not cast sidewalk, curb, or barrier pours until deck concrete 
attains at least the minimum specified 7-day flexural or compressive 
strength, and after completion of the 7-day continuous wet cure, 
unless the wet cure can be maintained during forming and placing of 
subsequent pours. 
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Do not place heavy equipment on the deck until deck concrete 
attains at least the 28-day flexural or compressive design strength, 
and after completion of the 7-day continuous wet cure. 

2. Hot Weather Limitations.  Cast concrete mixtures for bridge decks 
when the rate of evaporation at the site is less than 0.20 psf per 
hour, in accordance with Figure 706-1.  Cast structural concrete only 
when the temperature of the concrete being placed is below 90 °F. 

Supply Engineer-approved equipment for determining the relative 
humidity and wind velocity on the project. 

3. Placing Concrete Under Water.  Deposit concrete under water if 
shown on the plans.  Use Grade T concrete proportioned in 
accordance with Table 701-1.  Place concrete under water in a 
compact mass, in the final position, using a tremie or by pumping.  
Equip the tremie tube so the bottom end closes if concrete does not 
encase the pipe.  Do not use bottom dump buckets.  Maintain still 
water at the point of deposit, and provide tight forms.  Do not disturb 
the concrete after deposit. 

Support the tremie tube to allow free movement of the discharge end 
over the entire work surface and to allow rapid raising or lowering to 
adjust the concrete flow.  Place the concrete full depth in 
one continuous operation, starting from one end of the cofferdam.  
Always keep the tremie tube in the freshly deposited concrete; only 
withdraw the tremie tube upon completion of each pour, or as 
required by piling or cofferdam bracing. 

After withdrawing the tremie tube, recharge it with concrete above 
water, lower it to the new position, and set the discharge end into 
freshly deposited concrete.  During placing operations, maintain the 
tremie tube full to the bottom of the hopper.  After dumping a batch 
into the hopper, induce the flow of concrete by raising the discharge 
end of the tube slightly.  Do not remove the end from the concrete. 

Remove laitance or other deleterious material without damaging the 
concrete.  Place concrete to at least the elevation of the top of tremie 
seals, but no more than +6 inches above the seals.  Remove excess 
concrete. 

Dewater cofferdams after the tremie concrete has been placed and 
has attained at least 50 percent of the 28-day compressive design 
strength or after test beams cured in water on top of the tremie 
concrete break with a modulus of rupture of at least 325 psi, as 
specified in subsection 701.3.G and Table 701-1.  These strength 
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requirements are in no way construed as relieving the Contractor of 
responsibility for failure of any part of the cofferdam. 

 
Figure 706-1:  Surface Evaporation for Concrete 
Estimate the evaporation rate in accordance with the following: 
a. Enter the air temperature, measured from 4 feet to 6 feet above the evaporating 

surface, on the windward side and shielded from the sun; 
b. Move up to the line corresponding to the relative humidity; 
c. Move right to the line corresponding to the concrete temperature; 
d. Move down to the line corresponding to the wind velocity, measured from 18 

inches above the evaporating surface; 
e. Read the evaporation rate on the scale to the left of this point. 
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I. Nighttime Casting of Superstructure Concrete. 

1. Construction Methods.  Begin work from one hour after sunset to 
midnight, or as directed by the Engineer.  Use the sunset time 
published by the National Weather Service for the proposed date of 
night casting or the time determined by the Engineer.  Coordinate 
nighttime deck pours with the Engineer to allow scheduling of 
inspection. 

Conform to the deck pouring sequence and curing requirements 
shown on the plans.  If approved by the Engineer, the Contractor 
may consecutively pour areas shown on the plans for simultaneous 
pour, the same night, using retarder in the first pour to prevent initial 
set until completion of the second pour. 

2. Lighting Requirements.  Provide light sources to achieve a 
minimum average intensity of 10 foot-candles over the entire work 
area, including the concrete testing area.  Submit the deck lighting 
scheme to the Engineer for approval.  Ensure lighting alignment 
does not interfere with or impede traffic on open roadways.  Refer to 
subsection 812.03.J for additional lighting requirements for night 
work. 

J. Cold Weather Precautions.  Protect concrete to prevent damage 
from cold weather.  Remove and replace frozen concrete or concrete 
damaged by cold weather at no additional cost to the Department. 

If the National Weather Service forecasts that air temperatures will 
remain below 50 °F, but above 40 °F, apply ordinary protection 
requirements to protect concrete. 

If the National Weather Service forecasts air temperatures below 40 °F 
during the curing period, apply low temperature protection requirements 
to protect concrete. 

Cure in accordance with subsection 706.03.N.1, except only 
one application of interim curing compound is required. 

1. Ordinary Protection.  Ordinary protection consists of using 
tarpaulins, straw covering, or other Engineer-approved methods to 
protect concrete.  If the prevailing temperatures will produce 
concrete temperature less than 45 °F, raise the concrete 
temperature in accordance with subsection 601.03.F.1. 

Seal keyways, anchor bolt wells, or other depressions on exposed 
horizontal surfaces against water intrusion. 
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If approved by the Engineer, protect footings by completely 
submerging them under water inside the cofferdam area 2 hours 
after placement.  After submersion, maintain water level necessary 
to cover the concrete, and keep ice from contacting the concrete. 

2. Low Temperature Protection.  Low temperature protection consists 
of using insulated forms or heating and housing to protect concrete.  
Place concrete in the forms at temperatures specified in subsection 
601.03.F.1.  Maintain concrete at a temperature of at least 40 °F. 

a. Insulated Forms-Substructure Concrete.  Apply blanket 
insulation tightly against the forms and fasten securely.  Insulate 
corners and edges.  If depositing concrete against previously 
cast concrete, extend the blanket insulation at least 14 inches 
and hold in place against the previously cast concrete.  Patch or 
cover tears and holes in the blanket. 

Cut polystyrene insulation to fit snugly between wood form studs 
and fasten securely.  For steel forms, fit the insulation boards 
between the ribs and hold in place with adhesive or Department-
approved fasteners. 

Provide insulating blankets or polystyrene insulation with the 
minimum thickness or the minimum R value specified in Table 
706-1. 

Table 706-1 
Insulation Requirements 

Minimum Insulation Requirements 
Unlined Steel 

Forms 
Wood-Lined Steel or 

Wood Forms 
Thickness of 

Pour, 
(in) in R Value in R Value 
<12 2 7.0 2 5.25 

12 – 24 2 7.0 1.5 5.25 
>24 1.5 5.25 1 4.0 

Clean ice, snow, and frost from forms when casting concrete.  
Place substructure concrete when the air temperature is above 
35 °F, unless the form interiors, metal surfaces, and adjacent 
concrete surfaces are preheated to at least 35 °F.  Use only gas-
fired burners if heating by direct flame.  Cast substructure 
concrete using insulated forms only when the air temperature is 
above 15 °F, except that the Contractor may cast subfootings, 
footings, and cast-in-place concrete piles if the air temperature is 
above 0 °F.  Wrap exposed portions of cast-in-place concrete 
piles with insulating blankets or protect them with straw. 
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Cover the top of pours with insulating blankets.  Cover 
inaccessible areas around protruding reinforcing bars with straw.  
Cover the tops of insulated pours, including the insulation, with 
tarpaulins or other Department-approved material. 

Leave insulated forms in place until the concrete attains at least 
50 percent of the 28-day flexural or compressive design strength 
and for at least five calendar days after final concrete placement 
in individual units. 

Unless otherwise directed by the Engineer, do not loosen forms 
to lower temperatures.  Remove blankets or straw from the tops 
of footings no earlier than the third day after casting, to allow 
forming subsequent portions of the unit.  Obtain the Engineer’s 
approval before loosening forms or removing the top covering.  If 
the outside air temperature reaches 0 °F or below, or the 
National Weather Service forecasts air temperatures 0 °F or 
below for the next 24 hours, do not remove forms for eight days 
after casting unless otherwise directed by the Engineer, and only 
if the air temperature is from 0 °F to 32 °F and the temperature 
difference between the air and the concrete surface is no greater 
than 30 °F.  If possible, remove forms at mid-day. 

b. Insulated Forms-Superstructure Concrete.  If the National 
Weather Service forecasts air temperatures below 20 °F during 
the curing period, provide material and heating equipment on the 
project to protect forms and concrete. 

Do not place superstructure concrete if the air temperature is 
below 40 °F, unless form interiors, metal surfaces, and the 
adjacent concrete surfaces are preheated to at least 40 °F.  Use 
only gas-fired burners if heating by direct flame.  Do not begin 
placing superstructure concrete if the air temperature is below 
35 °F. 

Insulating the bottom of deck forms is not required.  If the 
National Weather Service forecasts air temperatures below 
40 °F for more than 8 consecutive hours during the curing 
period, protect the top of the freshly cast concrete  as soon as 
possible to maintain a concrete temperature of at least 40 °F.  
Use tightly joined insulating blankets or polystyrene insulation 
and insulate in accordance with Table 706-1. 

Hang tarpaulins, or other Department-approved material from the 
top of the curb to enclose the entire protected section.  If the 
temperature falls below 15 °F during the curing period, circulate 
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heated air under the enclosed superstructure section.  Maintain 
circulation for the remainder of the protection period required for 
concrete protected by heating and housing. 

c. Heating and Housing.  Before placing concrete in forms, 
provide housing for concrete sections being placed to maintain 
the specified temperatures within the enclosure. 

Arrange enclosures to allow removal of forms and finishing of 
concrete surfaces without interrupting heating. 

Provide uniform forced air or radiant heat in the enclosure.  Vent 
the heating system to prevent exposure to carbon dioxide 
exhaust gases during concrete placement and curing.  Before 
placing concrete, preheat reinforcing steel and form surfaces to 
temperatures from 40 °F to 75 °F. 

During and after concrete placement, operate the heating system 
to maintain an air temperature in the enclosure from 40 °F to 
75 °F.  Maintain the temperature in the enclosure until concrete 
attains at least 50 percent of the 28-day flexural or compressive 
design strength. 

At the end of the heating period, decrease the temperature to the 
outside air temperature at a rate no greater than 15 °F per 
12 hours.  Allow the concrete surface to dry during the cooling 
period.  Remove the housing. 

In case of a heating system failure, provide emergency 
salamanders for use within 1 hour.  Maintain a temperature of at 
least 40 °F with the salamanders.  Place and operate 
salamanders and provide for moisture, as directed by the 
Engineer. 

K. Construction and Expansion Joints.  Construct joints in concrete 
structures where shown on the plans.  Clean laitance and other 
deleterious material from the contact concrete surface in place, and wet 
surfaces before placing new concrete.  Finish face edges of joints to the 
line and elevation shown on the plans.  Finish joint surfaces that provide 
expansion in the plane of the joint within ⅛ inch of a true plane.  Form 
keys within reasonable tolerances, using suitable material. 

1. Sealer.  Use poured joint sealers of the type required by the 
contract.  Handle hot-poured joint sealer material in accordance with 
subsection 602.03.S. 

2. Fiber Joint Filler.  Shape premolded expansion joint material to fit 
adjacent concrete.  Hold premolded expansion joint material in place 
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to prevent formation of concrete fins under or between expansion 
joint material. 

3. Joint Seals.  For concrete, install seals as shown on the plans. 

a. Sawing Construction Joints.  Saw the joint groove at each 
transverse construction joint, as shown on the plans.  Provide a 
joint groove symmetrical about the construction joint. 

b. Sawing Expansion Joints.  Saw expansion joints as shown on 
the plans, and symmetrical about the filler centerline. 

Extend the depth of the saw cut below the top of the filler. 

Saw or form vertical sections of the joint in the curb or sidewalk. 

c. Cleaning After Sawing.  Immediately after sawing, remove 
deleterious material from sawed joints. 

d. Patching Transverse Joints.  Patch transverse joints in 
accordance with subsection 602.03.P. 

e. Installing Seals.  Install the top of the seal ¼ inch below the 
surface of the deck. 

4. Expansion Joint Devices.  Select joint devices for each location, 
from the options shown in the contract, and inform the Engineer of 
selection.  The Engineer will provide standard shop drawings of the 
joint device.  The Contractor must determine the necessary 
dimensions.  The Engineer will not review the dimensions. 

Install expansion joint devices as shown on the plans and the 
standard shop drawings.  Install the joint seal in one continuous 
piece for the length of the joint, as specified by the manufacturer. 

Weld in accordance with subsection 707.03.D.8.b through 
subsection 707.03.D.8.d. 

5. Expansion Joint Device Covers.  Install plate covers as shown on 
the plans.  Cast curbs and sidewalks with sliding plates in place to 
ensure proper alignment of inserts and screws.  Apply bond breaker 
to sliding plates before installation.  Form concrete recess areas in 
sidewalks to receive sliding plates and grind to provide smooth 
surface.  Tool or grind concrete edges to a ¼-inch radius. 

Apply one coat of epoxy resin adhesive to allow bent sliding plate to 
move freely without friction.  Ensure no adhesive contacts the 
expansion joint device or gland.  Remove foreign particles before 
installing plates.  Install plates to position the anchors on the high 
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side of longitudinal sidewalk grade.  Repair damage to galvanized 
surfaces in accordance with section 716. 

L. Placing Anchor Bolts and Position Dowels in Concrete.  Set 
anchor bolts and position dowels in concrete using a template during 
concrete casting or, if shown on the plans, by drilling holes in hardened 
concrete in accordance with subsection 712.03.J and subsection 
712.03.K. 

Finish the surface around anchor bolts or position dowels in accordance 
with subsection 706.03.M.2. 

M. Finishing Plastic Concrete.  Do not over-vibrate or over-finish the 
completed surface.  If approved by the Engineer, apply water to the 
concrete surface with a fog sprayer to aid finishing.  After finishing, 
texture sidewalks and curbs in a transverse direction with a broom to 
produce uniform, narrow grooves no greater than ⅛ inch deep.  Texture 
the final deck surface in accordance with subsection 706.03.M.3. 

1. Machine Finishing.  Use a self-propelled transverse finishing 
machine to strike off and finish concrete surfaces subject to highway 
traffic.  To accommodate the type of finishing machine used, the 
Engineer may authorize elimination of longitudinal construction joints 
shown on the plans. 

Immediately before placing concrete, operate the finishing machine 
over the full length and width of the bridge segment to be placed, 
and adjacent segments if a pour sequence is required.  Perform the 
test run with the screed adjusted to the finishing position.  While 
operating the finishing machine, check the screed for deflection and 
adjustment.  Measure and record the depth of the reinforcement 
below the screed, the controlling dimensions of deck reinforcement, 
and the forms.  Make corrections before placing concrete. 

When finishing concrete surfaces, complete screed passes with 
sufficient concrete material along the leading edge to ensure filling 
low spots.  Leave the surface at the required grade, and free of water 
and laitance after the final pass of the screed.  Remove deleterious 
material from the gutters, where the Engineer allows final hand 
finishing. 

As soon as practical, place the work bridge behind the finishing 
machine. 

While concrete remains plastic, test the slab surface for trueness 
with a 10-foot straightedge, or other Engineer-approved method.  
Finish the surface to the required grade and cross section. 



706.03 

 7-55  

If conditions warrant and if authorized by the Engineer, the 
Contractor may use truss type vibrating screeds. 

Ensure complete removal of rail supports located in concrete or 
partial removal so no part remains less than 3 inches below finished 
concrete, without damaging concrete.  Remove supports, fill the 
resulting holes with concrete, and finish flush with the deck concrete 
before deck concrete hardens. 

2. Hand Floated Surface Finish.  Provide a floated surface finish on 
areas not requiring machine finishing, such as bridge seats, 
sidewalks, areas of bridge decks under sidewalks, and similar 
surfaces.  Finish by striking off the concrete surface with a screed set 
to the required cross section. 

The Contractor may use vibrating or oscillating screeds, if approved 
by the Engineer. 

Provide a movable screed on guides set to the required elevation 
with allowance for camber, if required.  After striking-off, finish the 
surface with a wood or magnesium float. 

Broom finish the concrete surface under elastomeric bearings. 

3. Texturing.  Groove the final deck surface as soon as deck concrete 
can maintain a texture.  Construct grooves perpendicular to the 
centerline.  Form grooves in plastic concrete without causing edges 
to slump, or surface tearing.  End grooving 12 inches to 16 inches 
from curb or barrier edges.  Do not groove within 3 inches to 
6 inches of expansion or contraction joints, or the end of the slab.  
Space grooves on ½-inch centers, ⅛ inch wide, and ⅛ inch deep.  
Random spacing is permitted if the spacing between grooves 
remains within the range of ¼ inch to 1 inch. 

The Engineer may require removal and replacement of deck 
surfaces that are not grooved as required.  If the Engineer 
determines grooves are too shallow, but allows decks to remain in 
place, regroove after the concrete attains the 28-day flexural or 
compressive design strength.  Use a machine built specifically for 
grooving pavements, with blades 0.095 inch ±0.003 inch wide, 
spaced randomly from ¾ inch to 1¼ inch on centers.  Orient grooves 
along the initial grooving, at right angles to the centerline of the 
pavement or skewed, no greater than the maximum skew of the 
bridge.  Cut grooves uniformly to ⅛ inch deep. 
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Remove and dispose of residue from the grooving operations as 
directed by the Engineer to minimize dust and to prevent debris from 
entering drainage systems. 

4. Surface Tolerances.  As soon as practical, check surface 
tolerances.  If surfaces do not meet the specified tolerances, grind 
with a carborundum brick or other Department-approved methods.  If 
grinding to obtain evenness results in an elevation below the limits 
shown on the plans, the Engineer will direct corrective action. 

Position bridge seats within ⅛ inch of elevations shown on the plans.  
Finish bridge seats under bearings or masonry plates to an 
unevenness of no greater than 1/16 inch. 

Cast the tops of concrete subfootings within ½ inch of the elevations 
shown on the plans, and footings, wingwalls, parapets, slope walls, 
headers, and other surfaces within ¼ inch the elevations shown on 
the plans. 

For final deck surfaces, cast decks to within a tolerance of ⅛ inch 
over 10 feet.  Before acceptance, the Engineer will check the deck 
with a 10-foot straightedge and mark defective areas.  Remove or 
reduce high spots or ridges greater than ⅛ inch, or other defects by 
rubbing with a carborundum brick and water, or grinding, and re-
grooving. 

N. Curing.  Protect steel reinforcement from curing compound 
overspray.  For air temperatures below 40 °F, cure structural concrete in 
accordance with subsection 706.03.J.  For air temperatures of at least 
40 °F, cure structural concrete in accordance with subsection 
706.03.N.1.  Prepare and test work progress specimens, as necessary, 
in accordance with subsection 701.03.D. 

1. Top Surfaces Exposed in the Completed Structure. 

a. Other than Bridge Decks.  Immediately upon completion of 
concrete finishing operations, spray curing compound uniformly 
on the concrete surface.  Use transparent or white curing 
compound.  Apply white curing compound at a rate of at least 
1 gallon of compound per 150 square feet.  Apply transparent 
curing compound in two coats at a rate of at least 1 gallon of 
compound per 300 square feet for each coat.  Apply the second 
coat when the first coat dries sufficiently to avoid runoff, but no 
more than 2 hours after applying the first coat.  Do not dilute the 
curing compound. 



706.03 

 7-57  

b. Bridge Decks.  Use a two-phase continuous 7-day wet-cure 
procedure.  Before beginning concrete placement operations, 
demonstrate to the Engineer that curing materials and equipment 
are on-site and that equipment is in operating condition. 

Immediately after the bleed water sheen leaves the textured 
concrete surface, begin the first phase of the curing procedure 
by spraying a single coat of curing compound over the surface.  
Apply the curing compound at a rate of at least 1 gallon per 
150 square feet of surface.  Do not leave more than 10 feet of 
textured concrete surface exposed without curing compound. 

Prepare clean, contaminant-free burlap by soaking it in clean 
water for at least 12 hours before beginning concrete placement.  
Immediately before use, drape or suspend the burlap sheeting 
vertically to remove excess water that may dilute or damage 
plastic concrete.  Cover concrete surfaces with wet burlap when 
the curing compound has dried sufficiently to prevent adhesion, 
and the concrete surface can support it without deformation, but 
no more than 2 hours after the concrete placement.  Do not allow 
the burlap to dry once it is in place.  Do not use Burlene or other 
products with impervious surfaces. 

Install a network of soaker hoses over the wet burlap when the 
concrete surface can support it without deformation.  Use soaker 
hoses, perforated throughout their lengths within the limits of 
curing.  Use soaker hoses of lengths and capacities capable of 
applying cure water uniformly and continuously over the entire 
bridge deck surface without the need to move the hoses 
periodically.  Prevent excessive localized water discharge that 
may damage concrete surfaces.  Use non-perforated hose 
outside the limits of curing.  Demonstrate to the Engineer that 
soaker hose systems provide uniform and thorough coverage of 
the deck surface. 

Place a layer of transparent or white  polyethylene film, at least 
4 mils thick, over the deck surface and the soaker hose system.  
Overlap seams in the polyethylene at least 10 inches.  Activate 
the wet cure system and maintain it to ensure uninterrupted wet 
curing of the deck surface.  Control the water runoff to prevent 
soil erosion or hazards to traffic.  Do not allow curing water runoff 
to discharge directly into surface waters. 

Maintain the wet cure until the concrete attains at least the 
minimum specified 7-day flexural or compressive strength, and 
for at least 7 days following concrete placement.  Do not remove 
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the wet cure system based on 7-day compressive strengths 
attained in less than 7 days. 

2. Top Surfaces to Which Succeeding Portions of the Structure 
Will Be Bonded.  Maintain top surfaces on which succeeding 
portions of the structure will be placed, including but not limited to, 
medians, shoulders, sidewalks, barriers parapets, membrane 
waterproofing, and latex overlays, free of curing compound. 

Cure these surfaces by keeping them continuously wet until the 
concrete attains at least the minimum specified 7-day flexural or 
compressive strength, and for at least 7 days following concrete 
placement.  Stop curing during casting of succeeding structure 
portions.  Begin wet curing when the concrete hardens sufficiently to 
prevent marring or water damage. 

3. All Surfaces Other than Top Surfaces.  Cure surfaces, other than 
top surfaces, by keeping continuously wet until the concrete attains 
at least 70 percent of the 28-day flexural or compressive design 
strength, and for at least 5 days following concrete placement.  
Alternately, cure concrete by leaving forms or other waterproof 
devices in place during the curing period, or by applying transparent 
membrane curing compound for structures. 

Do not use membrane curing compound on surfaces requiring water 
curing and bonding of additional concrete, or surfaces requiring 
application of joint waterproofing or protective coatings. 

Clean surfaces of steel dowels, anchors, waterstops, and similar 
devices of curing compound before encasement. 

For structures, apply transparent membrane curing compound in 
two coats, each of at least 1 gallon of compound per 300 square feet 
of surface.  Apply the first coat immediately after removing forms.  
Apply the second coat from 30 minutes to 2 hours after applying the 
first coat. 

Apply curing compound using a brush, roller, or spray equipment 
capable of producing a uniform film, without causing the compound 
to run or sag.  Obtain the Engineer’s approval for spray equipment 
before use. 

If the method of applying the compound does not produce a uniform 
film, stop using the curing compound and keep the concrete surface 
wet for the required curing period. 

O. Removing Falsework and Temporary Supports.  Leave falsework 
and temporary supports for concrete structures other than railings, in 
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place until the concrete attains at least 70 percent of the specified 28-day 
flexural or compressive design strength, and for at least 5 days following 
concrete placement.  Prepare and test work progress specimens, as 
necessary, in accordance with subsection 701.03.D. 

Unless otherwise directed by the Engineer, the Contractor may remove 
falsework for railings after 15 hours. 

Remove materials used to construct falsework outside low water limits to 
at least 6 inches below the finished ground surface.  Remove falsework 
material inside low water limits to the stream bed. 

P. Removing Forms.  Do not remove vertical forms, including 
bulkheads at construction joints, until at least 15 hours after completion 
of the pour.  Remove forms under slab spans, beams, girders, and 
brackets in accordance with subsection 706.03.O.  If forms are braced 
against finished work portions subject to movement due to temperature 
changes, remove restraining falsework or adjust to prevent damage to 
the new work. 

Q. Placing Beams on Substructure Units.  Do not place beams until 
substructure concrete attains at least 70 percent of the specified 28-day 
flexural or compressive design strength.  Prepare and test work progress 
specimens, as necessary, in accordance with subsection 701.03.D. 

R. Finishing Hardened Concrete. 

1. General.  Remove concrete fins and irregular projections from 
surfaces, except those that will not be exposed, or those not 
requiring waterproofing.  Clean honeycomb areas, broken corners or 
edges, cavities produced by form ties, other defects, and holes 
greater than ¾ inch in diameter and ⅜ inch deep.  Keep surfaces 
saturated with water until pointed and trued with mortar.  Mix the 
mortar using cement and fine aggregate of the proportions used in 
the concrete grade finished.  Use a cement mixture composed of 
⅔ of the brand used in the concrete and ⅓ white cement.  Use fine 
aggregate from the same source as used in the concrete.  Use 
workable mortar that has attained initial set.  Restore consistency by 
reworking, but not retempering.  Cure mortar patches in accordance 
with subsection 706.03.N. 

2. Rubbed Surface Finish.  If the plans show a rubbed surface finish, 
start rubbing as soon as possible after removing forms and 
completing pointing and truing required in accordance with 
subsection 706.03.R.1.  Immediately before beginning rubbing work, 
keep the concrete saturated with water for at least 1 hour.  Allow 
time before wetting concrete to allow mortar in pointing of holes and 
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defects to set.  Do not damage mortar used in pointing of holes and 
defects.  Rub the surfaces with a medium-coarse carborundum 
stone.  Do not paint or plaster surfaces with neat cement or mortar.  
Continue rubbing to obtain a uniform surface, including the removal 
of form marks, projections, and irregularities, and filling of voids.  
Leave paste produced by this rubbing in place. 

After casting all concrete above the treated surface, obtain the final 
finish by rubbing with a fine carborundum stone and water.  Continue 
rubbing to produce a smooth surface, uniform in color. 

After completion of final rubbing and the after the surface dries, rub 
with burlap to remove loose powder.  Leave rubbed surfaces free of 
unsound patches, paste, powder, and marks the Engineer 
determines objectionable. 

S. Penetrating Water Repellent Treatment.  Select penetrating water 
repellant from the Qualified Products List.  Before applying the material, 
provide the Engineer with the product data sheets showing 
manufacturer's recommended surface preparation, application 
procedure, and temperature range. 

Unless adjacent steel surfaces require coating after concrete cleaning, 
protect them to prevent damage.  If damage occurs, repair it according to 
the contract at no additional cost to the Department. 

1. Application.  Apply penetrating water repellent material in 
accordance with the manufacturer's recommendations and at the 
rate specified in the Qualified Products List.  Do not dilute or alter 
penetrating water repellent material. 

2. Limitations.  Cure concrete at least 28 days before treating.  Allow 
concrete to air dry during the final 48 hours of the curing period.  
Apply penetrating water repellent material to surface dry concrete. 

Apply penetrating water repellent material when the concrete and the 
air temperature are within the range recommended by the 
manufacturer, but no cooler than 40 °F. 

Do not spray the water repellent material if wind, rain, or other 
conditions prevent required application. 

T. Electrical Grounding System.  Ensure licensed electricians, 
experienced in grounding system installation, complete grounding work.  
Install a ground at each side of the bridge, at opposite ends. 

Weld bonding jumpers across the steel structure at the expansion joints 
and across the steel fence posts at expansion joints.  Install grounding 
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cables down the piers or abutments from the bonding jumpers, fence 
posts, or steel fence, to the grounding rod.  Make connections with 
exothermic welds.  Use the required mold and associated equipment for 
each connection. 

Install bonding jumpers and grounding cables to allow for at least 
2 inches of expansion between connections. 

Measure ground resistance using the fall of potential method and do not 
exceed 25 ohms.  If a single 8-foot grounding rod does not attain 
25 ohms, drive additional 8-foot grounding rods, added to the top of the 
first ground or driven as a second ground, and connect to the first 
ground. 

U. Name Plates.  Furnish and install name plates as shown on the 
plans.  Before installation, submit name plates, with the required data 
imprinted legibly in the surface, to the Engineer for approval. 

V. Wall Drain.  Attach wall drain strips as recommended by the 
manufacturer.  Peel geotextile layers from the core at the lower edge and 
wrap around the foundation underdrain.  Provide additional geotextile 
sections to completely encapsulate the pipe-strip junction.  Shingle lap 
geotextile to preclude entrance of backfill material. 

Hold the top composite strip snug against the wall using mechanical 
means or a heavy bead of caulk, as approved by the Engineer, until the 
backfill placement. 

Repair damage to composite strips or replace the strip.  Ensure delivery 
and storage of composite strips in ultraviolet resistant wrapping.  Protect 
composite strips from prolonged exposure to sunlight in accordance with 
the manufacturer's instructions. 

706.04. Measurement and Payment. 

Pay Item Pay Unit 
False Decking................................................................... Square Foot 
Reinf, Steel .................................................................................Pound 
Reinf, Steel, Epoxy Coated ........................................................Pound 
Reinf, Steel, Culv and Headwall .................................................Pound 
Conc, Grade __ .................................................................. Cubic Yard 
Conc, Grade S2, Subfooting .............................................. Cubic Yard 
Substructure Conc.............................................................. Cubic Yard 
Superstructure Conc........................................................... Cubic Yard 
Superstructure Conc, Night Casting................................... Cubic Yard 
Water Repellent Treatment, Penetrating..........................Square Yard 
Expansion Joint Device .................................................................Foot 
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Expansion Joint Device, Cover Plate ............................................Foot 
Pipe Sleeve, __ inch.....................................................................Each 
Pipe Sleeve, __ inch, Placed........................................................Each 
Conduit, __ inch.............................................................................Foot 
Conduit, __ inch, Placed................................................................Foot 
Superstructure Conc, Form, Finish, and Cure 

(Structure No.)...............................................................Lump Sum 
Superstructure Conc, Form, Finish, and Cure, 

Night Casting (Structure No.)........................................Lump Sum 
Bridge Ltg, Furn and Rem (Structure No.) ..........................Lump Sum 
Bridge Ltg, Oper and Maintain .......................................... Cubic Yard 
Support, Temp..............................................................................Each 
Conc, Low Temperature Protection.................................... Cubic Yard 
Elec Grounding System................................................................Each 
Wall Drain ......................................................................... Square Foot 

A. Plan Quantities.  Unless otherwise specified, the Engineer will 
calculate pay quantities for pay items listed in this subsection based on 
the lines and dimensions shown on the plans.  The Engineer will 
calculate concrete volumes without subtracting the volume of steel 
reinforcement. 

The Engineer will calculate the weight of bars or bar mats, plain or 
coated, from the theoretical bar weights in accordance with Table 706-2, 
based on the total calculated weight for the bar sizes and lengths, mesh, 
or bar mats.  The Engineer will not make allowance for the weight of 
coating. 

Table 706-2 
Weights for Reinforcing Bars 

Bar Size 
Designation 

Weight, 
(lb/ft) 

Diameter, Round Sections, 
(in) 

No. 3 0.376 0.375 
No. 4 0.668 0.500 
No. 5 1.043 0.625 
No. 6 1.502 0.750 
No. 7 2.044 0.875 
No. 8 2.670 1.000 
No. 9 3.400 1.128 

No. 10 4.303 1.270 
No. 11 5.313 1.410 
No. 14 7.65 1.693 
No. 18 13.60 2.257 

B. Structure Concrete.  Conduct concrete quality control as specified 
in section 604.  The Engineer will conduct quality assurance as specified 
in section 605.  The Department will pay for concrete required for this 
work based on the quality assurance results. 
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Provide substructure concrete and superstructure concrete for bridge 
structures.  Provide concrete, of the grade required for box and slab 
culverts, headwalls, retaining walls, tremie seals, and other structures. 

The Engineer will measure superstructure concrete for decks based on 
batch plant tickets with deductions made for material wasted or rejected. 

The unit prices for Substructure Conc, Conc, Grade __, and Conc, 
Grade S2, Subfooting, include the cost of forming, finishing and curing. 

If the contract requires casting concrete against steel sheet piling, the 
Engineer will calculate the concrete volume based on an outline to the 
mid-point of the corrugations in the sheet piling section. 

If casting concrete footings on or against excavated rock, the Engineer 
will make an allowance in concrete volume for rock overbreak within 
6 inches outside and 6 inches below the neat outline of the footing. 

The Engineer will measure, and the Department will pay for concrete 
placed by pumping as concrete placed by other methods.  The 
Department will not adjust the unit price of concrete due to adjustments 
in aggregate proportions, or an increase in cement to facilitate the use of 
pumping equipment, or for the water-cement slurry pumped through the 
discharge pipe at the beginning of a pour. 

C. False Decking.  The Engineer will measure False Decking for the 
total area protected, including beam widths.  The unit price for False 
Decking includes the cost of providing, installing, maintaining, moving, 
and removing false decking material or barges. 

D. Water Repellent Treatment, Penetrating.  The unit price for Water 
Repellent Treatment, Penetrating includes the cost of preparing 
concrete surfaces and providing and placing water repellent material. 

E. Expansion Joint Device.  The Engineer will determine Expansion 
Joint Device quantities by the joint device length placed within the limits 
shown on the plans or authorized by the Engineer, including allowance 
for vertical heights.  The unit price for Expansion Joint Device includes 
the cost of providing and placing attaching hardware for the device. 

F. Conduit and Pipe Sleeve.  The unit prices for Conduit, __ inch and 
Pipe Sleeve __ inch include the cost of providing and installing conduit 
or pipe sleeve. 

The unit prices for Conduit, __ inch, Placed, and Pipe Sleeve, __ inch, 
Placed include the cost of installing conduit or pipe sleeve provided by 
others. 
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The Department will not make additional payments to the Contractor for 
additional work of forming for conduit or ducts. 

G. Superstructure Concrete, Form, Finish, and Cure.  The Engineer 
will measure Superstructure Conc, Form, Finish, and Cure as a unit 
for each structure. 

The unit prices for Form, Finish, and Cure pay items include the cost of 
designing, fabricating, providing, and erecting forms or permanent metal 
deck forms, and providing and installing Styrofoam. 

H. Bridge Lighting. 

1. Bridge Lighting, Providing and Removing.  The Engineer will 
measure Bridge Ltg, Furn, and Rem as a unit for each structure.  
The unit price for Bridge Ltg, Furn, and Rem includes the cost of 
providing, placing, and removing material for nighttime lighting. 

2. Bridge Lighting, Operating and Maintaining.  The Engineer will 
measure Bridge Ltg, Oper and Maintain based on cubic yards of 
superstructure concrete cast at night.  The unit price for Bridge Ltg, 
Oper and Maintain includes the cost of operating and maintaining 
the lighting system. 

I. Support, Temporary.  The unit price for Support, Temp includes 
the cost of providing, placing, and removing supports. 

J. Low Temperature Protection.  If the contract does not include a 
separate item for Conc, Low Temperature Protection, and the 
Department orders low temperature protection work due to Department-
caused delays, or the Department orders an expedited progress 
schedule, the Department and the Contractor will agree on a unit price 
for Conc, Low Temperature Protection before beginning protection 
work. 

The Department will pay for Conc, Low Temperature Protection based 
on the concrete quantity actually protected if the quantity did not increase 
due to the Contractor’s failure to perform the work as shown on the 
progress schedule or due to the Contractor performing more work than 
shown on the progress schedule. 

K. Providing and Placing Interim Curing Material.  The unit prices for 
the relevant structural concrete pay items includes the cost of providing 
and placing interim curing material on bridge deck top surfaces, exposed 
in the completed structure. 
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L. Electrical Grounding System.  The unit price for Elec Grounding 
System includes the cost of providing and installing the complete system 
to ground the bridge on two sides. 

M. Wall Drain.  The unit price for Wall Drain includes the cost of 
providing and attaching geocomposite and additional geotextile to wrap 
the foundation underdrain.  The Engineer will measure, and the 
Department will pay for foundation underdrain in accordance with 
subsection 404.04. 

N. Name Plates.  The cost of providing, fabricating, imprinting, and 
installing name plates on structures is included in the unit prices for other 
items of work. 

O. Unstable Foundations.  The Department will pay for special 
treatment for unstable foundations at the unit price or authorized unit 
price for the item of work. 

P. Expansion Joint Device, Cover Plate.  The Engineer will determine 
Expansion Joint Device, Cover Plate quantities by the length of cover 
plate placed within in the limits shown on the plans or authorized by the 
Engineer. 
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Section 707.  STRUCTURAL STEEL CONSTRUCTION 

707.01. Description.  This work consists of fabricating, shop cleaning 
and coating, providing, delivering, and erecting structural steel and other 
materials. 

A. Steel Fabrication Requirements.  American Institute of Steel 
Construction (AISC) certification is required for the steel fabrication work 
listed below. 

1. Category Simple Steel Bridges (Sbr) for un-spliced rolled beams or 
other bridge related components including but not limited to pin and 
hanger assemblies, excluding machining operations; diaphragms, 
cross-frames, and connection angles and plates; 

2. Category Major Steel Bridges (Cbr) for welded plate girders; 
3. Fracture Critical Members Endorsement in addition to Category 

Major Steel Bridges for fracture critical members; 
4. Sophisticated Paint Endorsement for painted steel surface areas 

greater than 500 square feet. The Engineer will accept Society of 
Protective Coatings, SSPC QP3 Shop Painting Certification Program 
as an acceptable alternate 

5. Category Bridge and Highway Metal Components when fabricating 
bridge tube railing, bearing assemblies (including pot and disc 
bearings), modular bridge expansion joints, sidewalk and deck 
grating (welded only), and miscellaneous steel components 
permanently attached to the structure as determined by the Engineer 

B. Welding Requirements.  Weld in accordance with AWS D1.5, 
Bridge Welding Code, as modified by this section.  The Engineer will 
consider rolled beams, cover plates, flange and web plates, link bars, 
end diaphragms, and end diaphragm connection plates and stiffeners as 
primary members.  For horizontally curved girders the Engineer will 
consider intermediate cross frames and connection plates and stiffeners 
as primary members. 

C. Shop Cleaning and Coating.  Shop clean and coat in accordance 
with section 716. 

707.02. Materials.  Provide material in accordance with the following: 

Structural Steel ............................................................................... 906 
High Strength Steel Bolts, Nuts and Washers................................ 906 
Pins................................................................................................. 906 
Shear Developers........................................................................... 906 
Miscellaneous Metals ..................................................................... 908 
Elastomeric Bearings...................................................................... 914 
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Non-Metallic Washers .................................................................... 914 

Provide bushings with a nominal wall thickness of ¼ inch, selected from 
the Qualified Products List. 

Provide steel castings unless cast iron or other material is required or 
approved by the Engineer in writing. 

Provide the Engineer with one copy of Mill Test Reports, from the 
manufacturer's records, of chemical composition and physical properties 
of structural steel members.  Provide an affidavit stating that the material 
meets specifications.  If Mill Test Reports are unavailable, arrange for 
tests of chemical and physical properties and provide two certified copies 
of the test reports and affidavits to the Engineer, at no additional cost to 
the Department. 

For materials not requiring Mill Test Reports, provide two copies of an 
affidavit stating that the material meets the specifications, to the 
Engineer. 

Identify each test report and affidavit with the relevant Department 
structure number and the specific structure members to which the test 
reports or affidavits apply. 

707.03. Construction. 

A. Shop Inspection.  The Department will provide shop inspection for 
structural steel, castings, and similar materials.  The fabricator must 
establish and maintain effective quality control procedures.  The 
Department inspection is not a substitute for fabricator quality control 
procedures. 

1. Notice of Beginning of Work.  Give two weeks notice to the 
Engineer before beginning work in the shop. 

If the fabricator suspends work for a period in which the Inspector 
leaves the shop, provide two weeks notice, or a period, agreed upon 
in advance with the Engineer and fabricator, before restarting work. 

2. Facilities for Inspection.  Provide facilities for inspection of material 
and workmanship, at no additional cost to the Department.  Include a 
desk, locker, plan rack, secure storage space for testing equipment, 
high-speed broadband internet service, and a telephone.  Allow the 
Inspector access to parts of the shop relating to the work. 

Provide an office close to the work with at least 120 square feet of 
floor space, lighted, heated or air conditioned, ventilated, and shared 
by no more than one other Inspector.  The Engineer may approve 
sharing larger offices with additional Inspectors.  Provide equipment 
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in the office in working order.  Provide a parking space for the 
Inspector next to the office. 

3. Shop Inspector's Authority.  The Inspector has the authority to 
reject material or construction that does not meet the contract 
requirements.  The Inspector may suspend the use of equipment or 
an operation that does not produce desired results, until the 
fabricator takes corrective action.  If problems arise that the 
Inspector cannot resolve, conduct a three-way conversation between 
the Engineer, the Inspector, and the fabricator. 

The Inspector will report final decisions back to the fabricator. 

4. Rejections.  The Engineer may reject finished members at the 
project site that the Inspector approved at the shop for material and 
workmanship.  Correct or replace damaged or defective material or 
workmanship at no additional cost to the Department. 

B. Prefabrication Meeting.  Do not begin fabrication work until the 
Engineer and the fabricator conduct a prefabrication meeting at the 
fabricating plant.  Verify the date of the prefabrication meeting.  The 
prefabrication meeting must include the Engineer, other Department 
representatives, and the fabricator's representatives directly responsible 
for supervision and control of the work.  Finalize procedures relating to 
shop fabrication of the material included in the contract and the proposed 
schedule of fabrication and delivery at the prefabrication meeting. 

C. Furnishing and Fabricating. 

1. Shop Plans.  Prepare working drawings of fabrication details in 
accordance with subsection 104.02.  Do not use design drawings in 
lieu of shop plans.  Submit one set of drawings and one electronic 
file copy to the Engineer for review and approval.  After the Engineer 
approves the working drawings, provide the Engineer one complete 
sets of prints, one electronic file copy, and three sets of shop bills.  
After fabrication is complete, provide the Engineer one complete set 
of working drawings in ink on white, 3-mil polyester/Mylar drafting 
film, 24 inches by 36 inches and an electronic file copy.  Include 
changes from the time the Engineer approved the original drawings. 

2. Welded Plate Girders and Rolled Beam Fabrication. 

a. General.  Show, on the working drawings, the procedure for 
each type and size of welded joint or bolted connection. 

Weld the plates that comprise the flange and web of the girders 
into a single plate before welding flanges and webs together to 
form individual girders or box girders. 



707.03 

7-69 

Use the automatic Submerged Arc Welding (SAW) process to 
make flange and web butt welds, to connect the flanges to the 
webs, to attach cover plates to beam flanges, and to attach 
stiffener and connection plates to webs, including flange-to-web 
welds in box girders, arches, towers, and truss web and chord 
members. 

Use flat (1F) or horizontal (2F) positions for flange-to-web and 
cover plate-to-flange fillet welding.  Limit the use of the Shielded 
Metal Arc Welding (SMAW) process to welding stiffeners or 
connection plates to rolled beams, stiffener-to-flange welding on 
plate girders, and welding bearing assemblies.  Use SMAW for 
other welding applications if the limited access, isolated 
locations, or short weld lengths render the use of automatic or 
semi-automatic welding equipment impractical.  Use 
E7018 electrodes for the SMAW process. 

Do not use electroslag or electrogas welding processes. 

Remove weld metal splatter on adjacent base metal, as 
approved by the Engineer, before blast cleaning and coating. 

Determine fillet weld size by the thicker of the two parts joined, 
unless the calculated stress requires a larger size.  The Engineer 
does not require exceeding the thickness of the thinner part 
joined with fillet welds.  If the weld size is smaller than the 
minimum required due to plate thickness, preheat to ensure weld 
soundness.  Provide a minimum 5/16 inch fillet weld for a flange 
weld.  Provide the minimum fillet weld sizes specified in Table 
707-1 and Table 707-2. 

Table 707-1 
Minimum Fillet Weld Size  

Base Metal Thickness of 
Thicker Part Joined 

(in) 

Minimum Size of Fillet 
Weld 
(in) 

<¾ ¼ 
>¾ – 1½ 5/16 

>1½ – 2¼ ⅜ 
>2¼ – 6 ½ 

>6 ⅝ 
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Table 707-2 
Minimum Effective Weld Size for Partial Joint Penetration 

Groove Welds 
Based Metal Thickness of 

Thicker Part Joined 
(in) 

Minimum Effective Weld Size 
(a) 
(in) 

<¾ ¼ 
>¾ – 1½ 5/16 

>1½ – 2¼ ⅜ 
>2¼ – 6 ½ 

>6 ⅝ 
a. Except the effective throat need not exceed the thickness of the 

thinner part. 

b. Lifting Methods.  If using lifting lugs, weld them to the upper 
flange in areas subjected to compression.  Submit the proposed 
details and design calculations to the Engineer for approval 
before fabricating.  Conduct nondestructive testing on the welds 
connecting lifting lugs to the girder, as directed by the Engineer.  
Note on shop drawings if lugs will lift one piece, or will lift 
assemblies of two pieces or more. 

Immediately after erecting the steel girder, remove lifting lugs by 
cutting and grind the area smooth. 

Provide lifting devices with softeners to prevent damage.  If using 
hooks for lifting, provide jaw and throat widths large enough to 
prevent damage.  Provide spreader beams or multiple cranes for 
lifting plates and long slender members to prevent overstress 
and distortion. 

3. Straightening.  Straighten material in accordance with the 
tolerances in AWS D1.5, Bridge Welding Code, Section 3.5, before 
laying or working the material.  Obtain the Engineer’s approval for 
straightening methods.  The Engineer may reject material with kinks 
or bends. 

Straighten flanges joined by butt welds before fitting to the webs.  
Remove distortion, due to welding or handling, by applying heat over 
the full width of the flange.  Do not heat to greater than 1,200 °F.  
Cool slowly.  Complete straightening before testing in accordance 
with subsection 707.03.C.9. 

4. Cambering.  Accomplish cambering, camber adjustment, and 
horizontal curvature by heat in accordance with Section 11.4.12, 
Curved Girders, of AASHTO LRFD Bridge Construction 
Specifications.  Provide dimensional tolerances in accordance with 
AWS D1.5, Bridge Welding Code, Section 3.5. 
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During the heating process, verify the temperature using temperature 
monitoring devices. 

Measure the camber of each member in the shop and with the 
Inspector present, as a condition for approval for shipment. 

5. Cutting and Planing.  Plane ¼ inch of metal from sheared edges of 
steel greater than ⅝ inch thick and alloy steel greater than ½ inch 
thick.  Fillet a ¾-inch radius on re-entrant angles. 

If flame cutting flange and web plates, cut edges simultaneously. 

At the time of cutting, transfer heat numbers to the pieces of primary 
member material cut from large plates.  Mark with white paint that 
lasts through fabrication. 

6. Splices and Connections. 

a. Shop Splices.  The fabricator may splice girder web plates, 
unless prohibited by the contract. 

Only splice flange plates in girders greater than 50 feet long. 

If the Engineer approves, provide one splice per cover plate. 

Obtain the Engineer’s approval for the location of optional web 
and flange splices. 

Separate girder flange plate and web plate butt welds, as well as 
stiffener and connection plate attachment welds, by at least one 
foot 

b. Holes for High Strength Bolts.  Punching holes is limited to 
AASHTO M 270 Grade 36 steel no greater than ¾-inch thick or 
high-strength steel no greater than ⅝ inch thick.  Provide a die 
with a diameter that does not exceed the diameter of the punch 
by more than 1/16 inch for punching full-size.  Provide a die that 
does not exceed the diameter of the punch by more than 3/32 inch 
for sub-punching. 

Sub-drill or sub-punch holes for primary member splices 
two sizes undersize and ream full size. 

Drilling holes full size is permitted while working on the splice if 
all material is assembled as it will be used in the final joint 
assembly.  When drilling assembled splices, pre-drilling one 
plate full-size for use as a template is acceptable. 

Drilling holes full size with computer numerically controlled 
(CNC) equipment is permitted. 
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Match-mark all joints, which have been reamed or drilled, with 
the parts assembled.  Partially assemble joints with plates 
attached so erecting crews do not misplace, interchange, or 
reverse joint parts.  Match-mark in one location using low stress 
stamping.  Show match-marking schemes on the shop drawings 
and obtain the Engineer’s approval for mark locations. 

For primary members, load carrying diaphragms, and load 
carrying cross-frame connections, drill finished holes 1/16 inch 
larger than the nominal bolt diameters required.  Ensure finished 
holes are clean cut, without torn, ragged, burred, or crimped 
edges.  Make finished holes in other diaphragms and cross-
frames no more than 3/16 inch larger than the nominal bolt 
diameter.  Do not use welding to fill or repair misplaced drilled or 
punched holes. 

7. Assembly.  Assemble field connections of primary members in the 
shop and ream sub-size holes to the size required.  Assemble using 
full truss or girder assembly methods, unless otherwise required. 

a. Full Truss or Girder Assembly.  Assemble members of each 
truss, arch rib, bent, tower face, continuous beam line, plate 
girder or rigid frame at one time. 

b. Progressive Truss or Girder Assembly.  Assemble for each 
truss, arch ribs, bents, tower faces, continuous beam lines, plate 
girders, or rigid frame, at least three consecutive shop sections 
or members in at least three consecutive panels.  For structures 
longer than 150 feet, assemble at least the number of panels 
associated with three consecutive chord lengths, but no less 
than 150 feet of panels. 

Before removing a member from the rearward end, maintain the 
assembled length by adding at least one shop section or panel, 
or as many panels as associated with a chord length at the 
advancing end of the assembly. 

c. Full Chord Assembly.  Assemble, with geometric angles at the 
joints, the full length of each chord of each truss or open 
spandrel arch, or each leg of each bent or tower.  Ream field 
connection holes while the members are assembled.  Ream the 
web member connections to steel templates set at geometric 
angular relation to the chord lines. 

Ream field connection holes in web members to steel templates.  
Mill or scribe at least one end of each web member normal to the 
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longitudinal axis of the member.  Position templates at both ends 
of the member from one milled end or scribed line. 

d. Progressive Chord Assembly.  Assemble consecutive chord 
members as required for full chord assemblies and in the 
number and length required for progressive truss or girder 
assemblies. 

e. Special Complete Structure Assembly.  Assemble the entire 
structure, including the floor system. 

Before reaming, obtain the Engineer’s approval of each 
assembly, including camber, alignment, accuracy of holes, and 
fit of milled joints.  Maintain a gap no greater than ⅜ inch 
between girder ends at bolted field splices. 

Provide a camber diagram to the Engineer, showing the camber 
at each panel point of each truss, arch rib, continuous beam line, 
plate girder, or rigid frame.  Show the camber measured in 
assembly on the camber diagram if shop assembly is full truss, 
girder, or special complete structure assembly.  For other shop 
assembly methods, show calculated camber on the camber 
diagram. 

Use bolts for assembly of the same diameter as bolts required 
for erection.  Use pins for assembly of the same diameter as the 
hole and in sufficient number to ensure accuracy. 

Ensure drifting done while assembling field connections does not 
enlarge holes or distort metal.  Ream under size holes to admit 
bolts.  Do not move assemblies while drilling a joint, nor 
disassemble until drilling or reaming is complete and the 
Inspector approves the holes and markings. 

Ensure the Engineer approves tack welding temporary fitting 
aids during fabrication.  Do not tack weld fitting aids to the 
flange. 

8. High Strength Steel Bolts.  If high strength steel bolts are required 
for connections, provide heavy hexagon structural bolts.  Provide 
heavy, semi-finished, hexagonal nuts with one circular washer for 
each bolt.  Lubricate galvanized nuts with a lubricant with a visible 
dye.  Supply two washers for oversize holes, one under each 
element.  Supply 5 percent more high strength steel bolts of each 
size and length than required. 
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9. Welding.  Ensure shop welders, welding operators, welding 
equipment, and welding procedures are qualified in accordance with 
AWS D1.5, Bridge Welding Code, as modified by the contract. 

Make test welds under the supervision of a Department 
representative.  The Engineer will not accept weld tests by other 
agencies. 

Shop welder and welding operator qualifications remain in effect for 
three years unless welders or welding operators are not engaged in 
a welding process for at least three months, or a specific reason 
exists to question the welder's ability.  The Engineer may require a 
confirming qualification test during the progress of the work.  The 
Department considers welders and welding operators, qualified on 
Grade 50 high-strength steel, qualified to weld Grade 36 steel if the 
shop qualifies the procedure as required. 

10. Nondestructive Testing of Welds.  Nondestructive testing of welds 
is required.  The fabricator must provide labor, equipment, and 
materials for making inspections.  The Engineer will determine the 
adequacy of the equipment, materials, and procedures and witness 
testing. 

Make required identification marks on butt welds with paint.  Do not 
stencil or punch the marks. 

Ensure technicians approved by the Department perform ultra-sonic 
testing. 

a. Scope of Examination of Groove Welds.  Use radiographic 
test methods in accordance with AWS D1.5, Bridge Welding 
Code.  Use ultrasonic test methods for examining full penetration 
corner joints and T-joints if radiographic testing is not possible.  If 
the Engineer allows ultrasonic testing, use glycerine as the 
coupling agent.  Test butt welds, or other full penetration welds in 
primary members as follows: 

i. Flange splices, 100 percent, 
ii. Splices subject to reversal of stress, 100 percent, 
iii. Web splices, beginning at the point of maximum tension, 

12 inches, or at least ⅓ the length plus 12 inches of the web 
splice beginning at the compression end, including splices 
connecting pin plates to webs, 

iv. Compression and shear splices in built-up members, 
25 percent, 

v. Flange to web connections of box girders, 25 percent, unless 
otherwise shown on the plans, 
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vi. Similar welds in a member subject to partial examination if 
the Engineer finds a defect in the member welds, 
100 percent, 

vii. Butt weld repairs requiring weld defect removal and 
replacement, 100 percent, and 

viii. Ultrasonically tested plug and slot welds, 100 percent. 

For thickness transition joints, place radiographic film on both 
sides of the joint, position the pack, and use tapered edge 
blocks.  If substandard images result from film placement on 
transition sides, move the film to the planar side. 

Submit for the Engineer’s approval, a proposed procedure for 
ultrasonic testing of corner joints or joints with backup bars. 

Complete radiographic or ultrasonic tests on groove welds and 
obtain written approval before assembling and welding the flange 
plates and web plates to form girders. 

Check full penetration butt welds on both ends for surface 
defects using dye penetrant inspection, in accordance with 
ASTM E 165.  Inspection is mandatory for welds inspected by 
radiography or ultrasonic testing. 

Use extension blocks to extend radiographic film at least 1 inch 
beyond the edges of the radiographed section. 

If using ultrasonic testing, perform radiography on one out of four 
welds.  The Engineer may waive this requirement if the welders 
demonstrate and maintain a high level of competence. 

b. Scope of Examination of Fillet Welds.  Magnetic particle 
testing of fillet welds is required.  Perform magnetic particle 
testing in accordance with ASTM E 709, using the yoke, or 
aluminum prod method.  Use half-wave rectified alternating 
current (direct current) for magnetic particle testing. 

Test fillet welds, including welds connecting bearings and 
intermediate stiffeners to girder tension flanges and sole plates 
welded to girders using the magnetic particle process.  Do not 
test fillet welds connecting intermediate stiffeners to the girder 
web, diaphragm assemblies, sway bracing, and other secondary 
members. 

Test stiffener end to tension flange welds over the entire length.  
Test other fillet welds on at least 10 percent of the length of 
every weld, or at least 10 inches, whichever is greater for each 
fillet weld size.  Include all primary members such as girders; 
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floor beams; stringers; truss members including end 
connections; and bearing blocks and assemblies including their 
attachment to members. 

Locate the tests randomly in members to produce results typical 
for each weld size.  If test results show unacceptable defects, 
test the full length of the weld, or 5 feet on each side of the 
tested length, whichever is less. 

c. Weld Condition.  Clean paint, scale, grease, and other 
deleterious material from welded edges and surfaces.  Grind 
flange welds flush on aligned sides and merge smoothly on 
transition sides. 

Maintain areas requiring automatic and semi-automatic welding 
at a temperature of at least 40 °F for at least 1 hour before 
beginning work.  Maintain the temperature during work. 

If conducting radiography testing, grind web, shear, or pin plate 
splices.  Grind the length of the film on the film side of the web, 
and begin merging smoothly at ends beyond the film.  Grind 
fascia beams on the inside of the girder. 

Grind surfaces to a roughness rating of 125 micro inches per 
inch root mean square.  Remove loose mill scale on joint sides 
ultrasonically tested to allow one bounce of the ultrasound with a 
70-degree transducer.  Remove glycerine with a solvent before 
welding or blast cleaning the steel. 

d. Defective Welds.  Repair and replace welds with rejectable 
defects documented by Contractor personnel or Department 
personnel, regardless of testing method and regardless of 
conflicts in test results from other methods.  Submit repair 
procedures in writing and obtain the Engineer’s approval for the 
repair method of weld defects before beginning repairs. 

Repair, or remove and replace welds in accordance with AWS 
Code.  Retest repaired or replaced welds, including at least 
3 inches on all sides of the repair, by non-destructive testing 
method. 

Remove and replace the entire weld if second repair attempts do 
not succeed.  If the Engineer determines defects, or repairs to 
defects excessive, or the same defect undergoes repair more 
than twice, the Engineer may reject the entire piece. 
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11. Fit of Stiffeners.  Remove and correct stiffeners showing evidence 
of compressive stress after fitting is completed, including waviness 
along the stiffener length, before final welding. 

12. Pins and Link Plates.  The contract drawings show the nominal 
diameter of pins.  The fabricator may establish the exact diameter of 
the pin, show it on the shop drawings within +0 inch and −1/32 inch of 
the nominal diameter and then fabricate the pin to within ±0.005 inch. 

Use stainless steel hanger pins.  Finish the surface to less than 
16 micro inches per inch, root mean square (rms) on the bearing 
surface, and less than 125 micro inches per inch rms on the ends. 

Finish the surface on link plates to less than 125 micro inches per 
inch rms on cut edges and bored holes. 

Orient the longitudinal axis of the link plates and pins in the direction 
of rolling or forging of plates or bars. 

Do not weld on pins or link plates.  Finish pin holes smooth, straight, 
at right angles to the axis of the member, and parallel to each other. 

Do not exceed 1/32 inch variation from the required distance from 
outside to outside of adjacent pin holes in tension members, or from 
inside to inside of adjacent pin holes in compression members.  Bore 
built-up members after welding.  Drill or bore link plates in a jig or in 
assembled pairs. 

Drill or bore the pin hole in the web 1/32 inch ±0.005 inch, larger than 
the pin diameter. 

13. Bushings for Pins and Link Plates.  Prime the inside of the holes 
in the link plate with an organic zinc-rich primer before installing 
bushings.  Install bushings before the primer dries.  Install bushings 
with an interference fit of at least 0.001 inch.  Provide a clearance 
from 0.005 inch to 0.015 inch between the inside diameter of the 
bushing and the finished diameter of the stainless steel pin. 

14. Bearings and Bearing Surfaces.  The Contractor may build up sole 
plates 3 inches thick, or greater, by welding together plates at least 
1½ inches thick. 

Bevel plate edges ¼ inch and weld with a continuous weld along the 
full perimeter.  Plane the top and bottom surfaces of column and 
pedestal base plates and cap plates or, if less than 4 inches thick, 
flatten by pressing.  Face member parts, contacting column and 
pedestal base plates and cap plates, to fit. 
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Ensure sole plates on beams and plate girders fully contact flanges.  
Seal weld around sole plates.  Plane, heat straighten, or flatten by 
pressing, sole plates and masonry plates.  If planing is required on 
welded pedestals, complete the welding first.  The Engineer does not 
require planing surfaces bearing on elastomeric bearing pads.  
Ensure planed or bored bearing surfaces meet the following 
roughness rating values: 

a. Bridge rockers, 250 micro inches per inch rms, and 
b. Pin holes and sliding bearings, 125 micro inches per inch rms, 

Galvanize and apply the tie coat, intermediate coat, and top coat to 
steel material for bearings, except the portion welded to beams, after 
fabricating the bearing. 

15. Finished Members.  Provide finished members, true to the line 
shown on the plans, and free of twists, bends, and open joints. 

Dull or flatten the corners of exposed steel edges by grinding or 
other Engineer-approved methods before shop cleaning. 

Repair damage caused by handling, to the Engineer’s satisfaction. 

16. Correction of Errors or Defects.  Obtain the Engineer’s approval 
for the proposed method of correcting errors or defects in fabricated 
material, before beginning work.  Perform corrections in a timely 
manner, unless the Engineer approves delaying the work until later 
fabrication stages. 

Obtain written approval from the Engineer before beginning 
corrective work paid by the Department.  Maintain an accurate 
record of the labor, equipment, and materials and present an 
itemized bill for approval by the Engineer.  Correlate records daily 
with those kept by the Inspector. 

17. Galvanizing Structural Steel.  Hot-dip galvanize position dowels 
and anchor bolts, including nuts and washers, in accordance with 
AASHTO M 232.  Tap oversized galvanized nuts in accordance with 
AASHTO M 291 or AASHTO M 292 and meet Supplementary 
Requirement S1 of AASHTO M 291 or AASHTO M 292.  Remove 
excess hot-dip galvanizing on threaded portions by centrifuging or air 
blasting upon withdrawal.  Do not flame-chase. 

Before galvanizing, prepare steel components in accordance with 
SSPC-SP8 Pickling. 

Galvanize portions of bearings not welded to the beam or girder, and 
other structural members and parts requiring galvanizing in 



707.03 

7-79 

accordance with AASHTO M 111.  Blast clean fabricated 
components to remove mill scale and welding slag before 
galvanizing. 

If top coating galvanized surfaces, use the “dry process” during 
galvanizing.  Do not quench galvanized components following 
galvanizing.  Do not apply chromate surface passivation treatments 
to galvanized components requiring top coats. 

18. Handling and Storing Materials.  Store structural material on 
platforms, skids, or other supports above high water elevations.  
Maintain materials free of dirt, oil, or other contaminants and protect 
from corrosion.  Pad structural members in storage at points of 
contact.  Pitch trough sections to provide drainage.  Support long 
members at frequent intervals to prevent deflection.  Handle, store, 
and brace girders and beams in the erected position, unless 
otherwise authorized by the Engineer, and avoid distortion. 

Protect fasteners from dirt and moisture on the project.  Remove 
from protected storage, the number of fasteners required to be 
installed and tightened during a work shift.  Return unused fasteners 
to protected storage at the end of shifts.  Do not remove lubricant 
required for fasteners in the as-delivered condition.  Clean, 
relubricate, and test fasteners for slip-critical connections that 
accumulate rust or dirt from site conditions, before installation. 

Handle structural steel members and parts of primary member with 
clamps or plate hooks that do not leave nicks, gouges, or 
depressions.  Repair damage to primary members using methods 
approved by the Engineer.  Repair damage consistent with the 
delivery of structural steel in accordance with ASTM A 6, and 
AWS D 1.5, Bridge Welding Code, Section 3.  Do not use chains or 
chokers for handling structural steel, unless placing a protective 
shield between the chain and the steel.  Minimize handling stresses 
on beams and girders during transportation, storage, and erection.  
Use one-point pickup so overhang does not exceed the values 
specified in Table 707-3.  Do not exceed the distances specified in 
Table 707-3 between hooks for two-point pickup. 

Table 707-3 
Rigging Requirements 

Beam Size 
30 inch 

WF 
33 inch 

WF 
36 inch 

WF 
Plate 

Girders 
Overhang for One-Point 

or 2-Point Pickup, Max 37 ft 40 ft 42 ft 50 ft 

Distance Between Hooks 
for 2-Point Pickup, Max 74 ft 80 ft 85 ft 100 ft 
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19. Marking and Shipping.  Provide the Department with copies of 
material orders and shipping statements, as directed by the 
Engineer.  Show the weights of individual members on the 
statements.  Mark weights on the member if greater than 6 tons. 

If using low stress stamping equipment, the fabricator may stamp 
members if approved by the Engineer.  Do not stamp link plates, pin 
plates, or pins.  If stamping primary members, stamp before coating, 
in the top flange cross-sectional area or on the top of the 
compression flange, within 6 inches of the end.  Show the match-
marking scheme on the shop drawings.  Markings must be legible 
after completion of the final coating system. 

Load, transport, and unload structural members using trucks or 
railcars, without stressing, deforming, or otherwise damaging 
members.  Place a protective shield between the chain or chain 
binder and primary members during shipping, to prevent gouging the 
flange edges or damaging the coating. 

Pack bolts, loose nuts, and washers of each length, diameter, or 
size, separately.  Store and ship pins, small parts, and packages of 
bolts, washers, and nuts in clean, moisture proof boxes, crates, 
kegs, or barrels.  Limit the gross weight of each package to 
300 pounds.  Provide a list and description of contents on the outside 
of each shipping container. 

D. Erection of Structural Steel. 

1. Methods and Equipment.  Before beginning work, obtain the 
Engineer’s approval for proposed equipment and erection methods.  
Do not use material intended for the finished structure for erection or 
temporary purposes unless otherwise shown on the plans or 
approved by the Engineer. 

The Engineer’s approval does not relieve the Contractor of the 
responsibility for the safety of the method or equipment. 

2. Bearings.  Position column bases, truss and girder pedestals, 
shoes, and bearing plates with a full, uniform bearing on the 
substructure concrete.  Adjust bearing plate and masonry plate 
locations and rocker positions to compensate for temperature at the 
time of erection. 

3. Falsework.  Build and remove falsework in accordance with 
subsection 706.03.C and subsection 706.03.O. 

4. Straightening and Repair of Damaged Material.  Straighten plates, 
angles, other shapes, and built-up members, with the Engineer’s 
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approval, without producing cracks or other damage.  Straighten 
distorted members by carefully planned and supervised application 
of limited localized heat.  Do not exceed 1,200 °F on heated areas, 
as determined by temperature-indicating crayons, liquids, or bimetal 
thermometers.  Do not apply mechanical forces for straightening. 

Inspect the surface of the metal for damage after straightening.  
Perform nondestructive testing, as directed by the Engineer. 

5. Assembling Steel.  Assemble parts according to the plans and shop 
drawings.  Do not damage steel during erection.  Clean rust, loose 
mill scale, dirt, oil or grease, and other deleterious material from 
bearing surfaces and surfaces in permanent contact before 
assembly. 

At the time of erection, coat machine finished surfaces with a 
commercial grade lubricant approved by the Engineer.  Lubricate 
pedestal and rocker-to-sole plate surfaces and sliding metal-on-
metal bearing surfaces. 

Align all parts in splices and field connections before inserting 
connection bolts.  The Engineer may direct filling at least 10 percent 
of each splice connection with temporary bolts to bring the plies of 
steel tight before installing permanent bolts.  Install permanent bolts 
in remaining splice locations and commence turn-of-nut tightening of 
the permanent bolts in accordance with subsection 707.03.D.7.c.  
Remove temporary bolts and replace with permanent bolts.  Tighten 
using turn-of-nut method. 

In bolted connections, do not expose nuts in fascia girder outer faces 
or on the bottom faces of lower flanges. 

If field splicing girders in the air, install ⅓ of the bolts, evenly 
distributed over the connecting elements, and snug tighten before 
releasing lifting devices. 

Tighten bolts in spans of continuous girders in accordance with 
subsection 707.03.D.7.c before casting deck concrete. 

6. Misfits.  Correct and replace misfits, errors, and damage at no 
additional cost to the Department.  Obtain the Engineer’s approval 
for correction methods.  Do not force structural members into place. 

The Engineer will witness correction methods. 

7. Bolted Connections.  Do not exceed a 1:20 slope on the surfaces 
of bolted parts in contact with bolt heads and nuts, with respect to a 
plane perpendicular to the bolt axis.  Use beveled washers to 
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compensate for slopes greater than 1:20.  Fit bolted parts solidly 
together and do not separate with compressible material. 

During assembly, maintain joint surfaces free of mill scale, burrs, dirt, 
and other deleterious material.  Use the same combinations of tested 
nut, bolt, and washer lots for field assembly as those tested and 
approved by the Engineer for use in combination. 

a. Washers.  Install a hardened washer under the fastener element 
turned during tightening.  Seat the element for turning during 
tightening against a non-sloping surface. 

Use smooth beveled washers where necessary to compensate 
for the surface slope of bolted parts with respect to the bolt head 
or nut. 

b. Bolt Tension.  Tighten each fastener in accordance with Table 
707-4. 

Tighten bolts using the turn-of-nut method in accordance with 
subsection 707.03.D.7.c.  If required because of bolt entering 
and wrench operation clearances, tighten by turning the bolt 
while preventing the nut from rotating. 

If using impact wrenches, provide wrenches sufficient to tighten 
each bolt in approximately 10 seconds.  Perform verification 
testing, witnessed by the Engineer, on a representative sample 
of at least three bolt assemblies of each diameter, length, and 
heat or lot.  Test at the beginning of work in a device that shows 
bolt tension.  Show that the method for estimating the snug tight 
condition, and controlling the turns from snug tight, develops a 
tension of at least 5 percent greater than the tension specified in 
Table 707-4, when performed by the bolting crew.  Perform 
periodic retesting if directed by the Engineer. 

Table 707-4 
Minimum Bolt Tension for ASTM M 164 Bolts 

Bolt Size 
(in) 

Minimum Bolt Tension (lb), 
(a) 

½ 12,050 
⅝ 19,200 
¾ 28,400 
⅞ 39,250 
1 51,500 

1⅛ 56,450 
1¼ 71,700 
1⅜ 85,450 
1½ 104,000 

a. Equal to 70% of specified minimum tensile strength of bolts. 
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c. Turn-of-Nut Tightening.  Bring enough bolts to a snug tight 
condition to ensure parts of the joint fully contact.  Snug tight is 
the tightness attained by a few impacts of an impact wrench, or 
the full effort of a person using an ordinary spud wrench.  Place 
bolts in remaining holes in the connection and bring to snug 
tightness.  Mark each bolt to reference the rotation required for 
tightening.  Tighten all bolts in the joint by rotating the nut in 
accordance with Table 707-5.  Tighten systematically from the 
most rigid part of the joint to the free edges.  Ensure parts, not 
turned by the wrench, do not rotate during tightening operations. 

Do not reuse AASHTO M 164 bolts and nuts.  The Engineer will 
not consider re-snugging previously tightened bolts loosened by 
the tightening of adjacent bolts, as reuse. 

Table 707-5 
Nut Rotation from Snug Tight Condition (a) 
Disposition of Outer Faces of Bolted Parts 

Bolt Length 
(b) 

Two 
Normal (c) 

One Normal One 
Sloped (c, d) 

Two Sloped 
Faces (c, d) 

≤4D 120°+30° 180°+30° 240°+45° 
>4D – 8D 180°+30° 240°+45° 300°+45° 

>8D – 12D 240°+45° 300°+45° 360°+45° 

>12D No data; determine required rotation by tests 
simulating actual conditions 

a. Nut rotation is relative to bolt, regardless of the element (nut or 
bolt) being turned. 

b. Measured from underside of head to extreme end of point.  “D” is 
nominal bolt diameter. 

c. Relative to bolt axis. 
d. Sloped face not more than 1:20; no bevel washer. 

d. Inspection.  The Engineer will determine if bolts meet the 
requirements for bolt tension.  Provide the Engineer with the 
opportunity to witness the bolt snugging, marking for final 
rotation, and tightening. 

8. Field Welding.  Do not field weld unless otherwise shown on the 
plans or approved by the Engineer.  Obtain Engineer’s approval for 
welding procedures before beginning field welding.  Perform field 
welding and nondestructive testing in accordance with AWS D1.5, 
Bridge Welding Code. 

Perform structural field welding by the SMAW process using 
E7018 electrodes.  Do not use Gas Metal Arc Welding (GMAW), or 
other gas shielded processes.  The Engineer may approve SAW and 
Flux Cored Arc Welding (FCAW) for field welding. 
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a. Qualification.  For welder qualification, test field welders.  The 
Engineer will witness testing.  The Engineer will not accept 
welder tests by other agencies.  Perform welder qualification 
tests in accordance with AWS D1.5, Part B, Section 5, in the 
same position required for field welding, as determined by the 
Engineer.  Field welder qualifications remain in effect for 
two years, unless the welder does not engage in welding for at 
least three months, or a specific reason exists to question the 
welder's ability. 

For procedure qualification, do not perform field welding until 
preparation of written welding procedures, as established by 
testing.  Perform weld procedure tests in the same position and 
joint configuration required for the field welding.  The Engineer 
will approve the written welding procedures after completion of 
successful weld testing.  Test in accordance with AWS D1.5, 
Section 5.  Perform tests on the same steel plate material type 
for welding, and provide mill certification. 

b. Welding Requirements.  Blast clean or grind contact surfaces, 
joints, and surrounding area before field welding.  Remove loose 
mill scale, paint, galvanizing, grease, oil, rust, moisture, and 
other deleterious material from base metal before welding.  Grind 
joints before field welding to remove pitting and irregularities.  
Prepare joints and remove deleterious material in accordance 
with AWS D1.5, Section 3. 

Bring parts into close contact.  If the separation between parts 
exceeds 1/16 inch, increase the legs of the fillet weld by the 
separation distance.  Do not weld if the separation between parts 
exceeds 3/16 inch. 

Transition weld profiles by grinding stop-start areas or other 
irregularities. 

Do not perform field welding if the ambient air temperature falls 
below 40 °F or during periods of precipitation, unless heating 
and housing the area as approved by the Engineer. 

Dry electrodes in an oven at a temperature of at least 500 °F for 
at least 2 hours before use.  Store the electrodes at a 
temperature of at least 250 °F after drying.  Use electrodes 
within 2 hours of exposure to the atmosphere, or redry.  Do not 
redry electrodes more than once.  Do not use electrodes that 
have been wet. 
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Preheat surfaces for welding 3 inches in every direction from the 
weld.  Before welding, preheat surfaces to at least 250 °F for 
base metal no greater than 1½ inches thick.  For base metals 
from 1½ inches thick to 2½ inches thick, preheat to at least 
300 °F.  If welding on plates greater than 2½ inches thick, 
preheat to at least 400 °F. 

c. Inspection.  The Engineer will verify that the nondestructive 
testing, including visual inspection has been performed in 
accordance with, and the welds are acceptable according to, 
AWS D1.5.  The Contractor is responsible for nondestructive 
testing of field welds.  Blast clean or grind welds before 
conducting nondestructive testing.  Use liquid dye penetrant or 
magnetic particle testing for fillet and partial penetration butt 
welds.  Use ultrasonic testing for complete penetration butt 
welds, plug welds, and slot welds. 

Perform nondestructive testing in accordance with subsection 
707.03.C.9 and AWS D1.5.  The Engineer will determine the 
frequency, location, and type of nondestructive testing.  
Personnel qualified as Level II or Level III in accordance with the 
American Society for Nondestructive Testing (ASNT), 
Recommended Practice No. SNT-TC-1A must perform all tests.  
Ensure an AWS Certified Weld Inspector (CWI) inspects all 
welds.  Ensure testing personnel provide certifications to the 
Engineer before beginning the work.  The Engineer will witness 
nondestructive testing. 

Repair cracked welds, or welds the Engineer determines are 
unacceptable.  Repair welds in accordance with AWS D1.5, 
Section 3.7.  Inspect and test repaired welds before the 
Engineer’s acceptance.  Repair and retest welds at no additional 
cost to the Department. 

d. Welding Piles or Falsework.  Agencies approved by the 
Department may perform welder qualification tests for welding 
piles or falsework. Structural welding or welding repair work 
requires Department qualification testing. 

Ensure field welders present a certificate documenting 
qualification within the previous two years in accordance with the 
Department’s Welder Certification by Agency program.  Conform 
welding to AWS D1.1.  The Engineer may require a confirming 
qualification test during the progress of the work. 
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e. Welding for Form Supports and Accessories.  If no other 
methods exist, the Engineer may allow welding to primary steel 
members.  Prepare and submit to the Engineer for written 
approval, a detailed plan of operations if welding to primary steel 
members is anticipated.  If the Engineer allows, weld to steel 
beams in compression areas only. 

Ensure the field welder presents a certificate documenting 
qualification within the previous two years in accordance with the 
Department’s Welder Certification by Agency program.  Conform 
welding to AWS D1.1. 

f. Shear Developers.  Do not weld if the temperature falls below 
32 °F or if the surface is wet or exposed to rain or snow.   

Remove rust, mill scale, paint, and galvanizing from the base 
metal at the stud location by grinding.  Clean the stud end.  End 
weld stud shear connectors to steel beams or girders with 
automatically timed stud welding equipment.  When using 
automatically timed stud welding equipment, do not preheat the 
top of the beam flange.  Perform and test stud welding in 
accordance with AWS D1.5, Bridge Welding Code. 

Repair studs without a full 360-degree fillet weld by adding a 
5/16-inch fillet weld to replace missing welds. 

707.04. Measurement and Payment. 

Pay Item Pay Unit 
Structural Steel, Rolled Shape, Furn and Fab............................Pound 
Structural Steel, Rolled Shape, Erect.........................................Pound 
Structural Steel, Plate, Furn and Fab .........................................Pound 
Structural Steel, Plate, Erect ......................................................Pound 
Structural Steel, Mixed, Furn and Fab........................................Pound 
Structural Steel, Mixed, Erect.....................................................Pound 
Bearing, Elastomeric, _ inch..............................................Square Inch 
Shear Developers (Structure No.) .......................................Lump Sum 
Bushing.........................................................................................Each 

A. Structural Steel.  The Engineer will measure structural steel by the 
calculated weight of metal in the finished structure, excluding filler metal 
in welding, as shown on shop plans or working drawings.  The Engineer 
will calculate the weight using the rules and assumptions specified in this 
subsection. 

Unless otherwise required, the following metal weights apply: 

1. Steel; 0.2833 pound per cubic inch, 



707.04 

7-87 

2. Cast iron; 0.26 pound per cubic inch, 
3. Bronze; 0.315 pound per cubic inch, and 
4. Lead; 0.411 pound per cubic inch. 

The Engineer will calculate the weights of rolled shapes and plates 
incorporated in the finished work on the basis of nominal weights and 
dimensions, as shown on the approved shop drawings, deducting for 
copes, cuts, and holes, except those for high strength bolts. 

The Engineer will include the total calculated weight of bolts, nuts, and 
washers in the finished work in the weight of structural steel. 

The Engineer will calculate the weight of castings from the dimensions 
shown on the approved shop drawings with an addition of 10 percent for 
fillets and overrun. 

The Engineer will not make allowance for galvanizing, optional splices, 
lifting lugs, shop coating, or excess bolts in the calculated weight. 

The Engineer will not include the weight of lifting lugs in the calculated 
weight for structural steel.  The unit prices for structural steel pay items 
include the cost of providing, welding, and removing the lugs. 

B. Welding.  The Department will not pay for welding and 
nondestructive testing required for new, retrofitting, repairing, 
rehabilitation, or replacing structural steel components, including shop 
fabrication and field welding. 

The Department will not pay for welding and submittal of qualification 
specimen costs, including nondestructive testing of weld specimens by 
radiography or ultrasonic testing and confirming test specimens.  The 
Department will cut, machine, and test specimens without charge, except 
the Contractor is responsible for the cost of testing additional specimens 
if the first test specimens fail. 

C. Structural Steel Plants.  The Department will not allow additional 
compensation for costs incurred in the certification of structural steel 
plants, or claims by the Contractor for delays and inconvenience 
attributed to certification requirements. 

D. General.  The unit prices for Structural Steel, Erect pay items 
include the cost of installing and removing temporary bolts as directed by 
the Engineer.  The unit price for Structural Steel, Erect pay items 
include the cost of field drilling. 

The unit prices for Structural Steel, Furn and Fab pay items include the 
cost of shop cleaning and coating the steel. 
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The Engineer will measure Bearing, Elastomeric, of the size required, 
by area, with no deductions for holes.  The unit price for Bearing, 
Elastomeric includes the cost of steel laminates bonded to the 
elastomeric bearing. 

The Engineer will measure Shear Developers as a unit for each 
structure.  The unit price for Shear Developers includes the cost of 
providing studs, cleaning the surface by grinding, and welding studs to 
the girder flanges. 

The unit price for Bushing includes the cost of priming the inside holes 
in the link plate and providing and installing the bushing. 

The cost of supplying, installing, and removing temporary bolts at splice 
connections when this work is required by subsection 707.03.D, is 
included in the unit price for relevant pay items. 
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Section 708.  PRESTRESSED CONCRETE 

708.01. Description.  This work consists of manufacturing and erecting 
prestressed concrete. 

708.02. Materials.  Provide materials in accordance with the following: 

Mortar and Grout ............................................................................ 702 
Cement ........................................................................................... 901 
Coarse Aggregate 6AA, 17A .......................................................... 902 
Fine Aggregate 2NS....................................................................... 902 
Admixtures  .................................................................................... 903 
Fly Ash............................................................................................ 901 
Prestress Strand............................................................................. 905 
Post-tensioning Strand or Bar ........................................................ 905 
Reinforcing Steel ............................................................................ 905 
Steel Welded Wire Fabric............................................................... 905 
Structural Steel ............................................................................... 906 
Water .............................................................................................. 911 

Provide natural aggregate for Coarse Aggregate 6AA or 17A in 
accordance with subsection 902.02. 

The Contractor may substitute natural aggregate 17A for 6AA if 17A 
natural aggregate meets the physical requirements of 6AA in accordance 
with Table 902-2 and has a maximum freeze-thaw dilation of 
0.010 percent per 100 cycles, based on 6AA gradation. 

Use non-deformed steel rods in accordance with AASHTO M 270 
Grade 36 and hot-dip galvanized in accordance with AASHTO M 111, as 
position dowels for precast beams. 

Use prestress strand, free of oil, dirt, paint, rust and other results of 
corrosion, and deleterious material that prevents bonding between 
strands and concrete.  Do not use a reel or pack of strand if one or more 
wires in the strand show a coating of adherent rust that light rubbing 
cannot remove.  Do not use strand that contains adherent rust, pits 
visible to the naked eye, kinks, bends, nicks, or other defects.  Cover 
prestress strand stored outside with waterproof tarps and block above 
the ground to prevent contact with soil and water.  Do not use strand 
without identification. 

Select a de-bonding compound for prestressed concrete 1800 Beam 
Flange from the Qualified Products List, or provide a Department-
approved equal.  Follow the manufacturer’s specifications and 
procedures for mixing the compound. 
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708.03. Construction. 

A. Construction of Prestressed Concrete. 

1. Plant Certification.  For bridge beams, use plants certified by the 
Prestressed Concrete Institute (PCI) for Category B3, Prestressed 
Straight Strand Bridge Beams, or Category B4, Prestressed 
Deflected Strand Bridge Beams.  For products requiring draped 
strands, use plants certified for Category B4, Prestressed Deflected 
Strand Bridge Beams.  For miscellaneous prestressed concrete 
products, use plants certified for Category B2, Prestressed 
Miscellaneous Bridge Products, or Category C2, Prestressed Hollow 
Core and Repetitively Produced Products. 

Immediately correct items that do not conform to PCI plant 
certification.  Provide a copy of the certificate of conformance to the 
Engineer before beginning production.  Display the certificate of 
conformance in each plant facility.  Provide inspection facilities in 
accordance with section 809 and subsection 707.03.A.2. 

2. Shop Plans.  Submit shop plans in accordance with subsection 
104.02.  Show complete fabrication details and initial prestressing 
forces.  Send three sets of drawings to the Engineer for review and 
approval.  Do not start production until the Engineer approves the 
shop plans. 

3. Notifying the Engineer.  Notify the Engineer at least one week 
before beginning the manufacture of concrete beams. 

4. Equipment. 

a. Forms.  Use metal forms.  Ensure forms meet the requirements 
of subsection 706.03.D. 

The fabricator may use wood forms for bulkheads. 

b. Specimen Molds.  Use specimen molds for making test 
specimen in accordance with ASTM C 470. 

c. Curing Tank.  Provide a Department-approved curing assembly, 
consisting of a water tank equipped with thermostatic controls.  
Maintain lime-saturated water at 70 °F ±5 °F.  Provide a tank 
sized to contain the required number of 28-day test specimens. 

d. Compression Testing Machine.  Provide a compression testing 
machine in accordance with ASTM C 39.  Submit to the 
Engineer, a calibration certificate no greater than 12 months old. 
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5. Void Boxes, Inserts, and Attachments.  Design and construct void 
boxes, inserts, and attachments to withstand forces imposed during 
fabrication without bulging, sagging, collapse, or other deformation.  
Fasten void boxes, inserts, and attachments to maintain the proper 
position during concrete placement and compaction.  Place weep-
holes to provide drainage for voids.  Puncture weep holes 
immediately after removal from casting bed. 

6. Design and Proportioning of Concrete Mixtures.  Design a 
concrete mixture meeting the following requirements: 

a. Air content of 5.0 percent to 8.0 percent, except as specified in 
item e; 

b. 28-day compressive strength as shown on the plans; 
c. Slump from ¾ inch to 2½ inches if not using water-reducing or 

retarding admixtures; 
d. Slump no greater than 4 inches if using a Type A or Type D 

chemical admixture; 
e. Slump no greater than 8 inches and an air content no greater 

than 8.5 percent if using a Type F or Type G chemical admixture; 
and 

f. At least 564 pounds of cementitious material per cubic yard of 
concrete. 

Provide cementitious material with fly ash content no greater than 
25 percent of the total weight of the cementitious material.  Provide 
slag cement content no greater than 40 percent of the total weight.  If 
using fly ash and slag cement in the same mixture, do not exceed 
15 percent fly ash and 25 percent slag cement. 

7. Concrete Strength.  The Engineer will base acceptability of 
concrete strength on the results of compressive strength tests on 
standard 6 inch by 12 inch or 4 inch by 8 inch cylinders.  Mold, store, 
and test cylinders at no additional cost to the Department. 

a. Molding and Curing.  Make at least six test cylinders from 
concrete for each prestressed product line.  Make ⅓ of the 
cylinders from each of three separate batches or concrete loads 
in casting each product line. 

The fabricator may mold and cure additional sets of 
three cylinders to determine concrete strength for acceptance at 
less than 28 days. 

Mold and cure cylinders in accordance with ASTM C 31, except 
as modified by this subsection.  Leave cylinders with the product 
or in the curing enclosure until stripping the member.  Then, 
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remove the 28-day cylinders from molds and place in a water 
curing tank until testing.  Leave remaining cylinders with the 
product until testing. 

b. Testing and Acceptance.  Conduct compressive strength tests 
in the Engineer’s presence.  Test in accordance with 
ASTM C 39, except test specimens in moist condition resulting 
from required curing conditions. 

Use one set of three test cylinders to determine the time of 
transfer of prestress from end anchorages to concrete. 

Test optional test cylinder sets before the end of the 28-day 
curing period.  Test all three cylinders of an optional set at the 
same time.  The Engineer will accept optional cylinder test 
results, in place of the 28-day tests, if optional cylinder test 
results equal or exceed the 28-day strength requirements. 

If optional cylinder test results do not meet or exceed the 28-day 
strength requirements, continue curing remaining sets of 
three test cylinders for the full 28-day period.  Test remaining 
three cylinders at 28 days to determine acceptability of the 
concrete strength. 

Do not ship product until it meets 28-day strength requirements. 

Ensure test specimen compressive strengths meet the following 
conditions: 

i. The average of the compressive strength of the three test 
specimens equals at least the required minimum 
compressive strength, and 

ii. At least two of three specimens meet the required minimum 
compressive strength and the third specimen exhibits at 
least 60 percent of the required minimum compressive 
strength. 

If test specimens do not meet the criteria, the Engineer may 
either reject products represented by the tests, or determine if 
the concrete has sufficient structural strength.  If the Engineer 
determines concrete has sufficient structural strength, the 
Engineer will prorate the unit price for the pay item and quantity 
represented based on Formula 708-1: 

U
S
S

A
r

t ×=  Formula 708-1 

Where: 
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A  = The adjusted unit price, 

tS  = Tested strength, 

rS  = Required strength, and 

U  = Unit price. 

8. Placing Reinforcing Steel.  Tie reinforcing steel.  Tie epoxy coated 
steel with epoxy coated wire ties.  Do not weld steel reinforcement. 

9. Bond Breaker.  If bond breaker is required, use two tubes, one 
inside the other, and turn the overlap in opposite directions. 

10. Placing Concrete.  Place concrete in accordance with subsection 
706.03.H, and as modified as follows: 

a. The fabricator may use external vibrators, 
b. Protect fresh concrete from rain and cover forms during 

interruption of casting operations due to rain, and 
c. Maintain the concrete temperature from 45 °F to 90 °F, as close 

to 70 °F as practical, during placement. 

11. Curing Beams.  Protect concrete from cold weather.  Construct 
curing enclosures to allow air or steam circulation around exposed 
portions of the concrete.  Cure concrete at temperatures from 70 °F 
to 160 °F until concrete attains the release strength shown on the 
shop plans. 

Maintain the required temperature during the curing period with 
steam or radiant heat. 

Apply steam or radiant heat after concrete reaches initial set in 
accordance with ASTM C 403, without damaging the concrete.  
During the waiting period, maintain the ambient temperature in the 
curing enclosure from 50 °F to 70 °F. 

Do not direct steam or radiant heat at the concrete or the forms, 
causing localized high temperatures.  During initial application of 
steam or radiant heat, increase the ambient temperature in the 
curing enclosure by no greater than 80 °F per hour until reaching the 
curing temperature.  Maintain the maximum curing temperature 
within the enclosure until concrete reaches the desired temperature 
and strength.  Do not exceed a maximum concrete temperature of 
195 °F during the curing cycle.  Upon curing completion, reduce the 
ambient temperature in the enclosure at a rate no greater than 80 °F 
per hour. 
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Provide recording thermometers for steam or radiant heat curing, 
capable of showing the time-temperature relationship in the curing 
enclosure from the time of concrete covering, to transfer of prestress.  
Use at least two recording thermometers per product line, at 
locations determined by the Engineer, to monitor the concrete and 
the curing rate.  Graph time-temperature documentation and provide 
a copy to the Engineer for evaluation. 

12. Cracks in the Concrete.  The Engineer will evaluate cracked 
concrete for approval. 

13. Workmanship. 

a. Concrete Defects.  Immediately after removing forms, patch air 
holes larger than 1 inch with Type R-2 mortar, as directed by the 
Engineer.  The Engineer will evaluate concrete with honeycomb 
areas for approval. 

b. Finishing I-Beams.  Smooth finish the outer 1 inch of the top 
surface of the I-beam.  Rough finish remaining I-beam top 
surfaces to provide a ¼ inch surface texture. 

c. Finishing 1800 Beams.  Smooth finish the outer 6 inches of 
1800 beam top surfaces.  Rough finish remaining 1800 beam top 
surfaces to provide a ¼ inch surface texture.  Clean the outer 
6 inches of the top surface and apply a de-bonding compound in 
accordance with the manufacturer’s recommendations.  Use a 
compound color that contrasts with 1800 beam flanges to show 
application after curing.  Prevent compound from spreading over 
1800 beam flanges or toward the center of the beam.  Remove 
compound that exceeds the 6 inch boundary before it cures.  
Use solvents approved by the de-bonding compound 
manufacturer. 

d. Finishing Box Beams.  Smooth finish the outer 1 inch of the 
box beam top surface.  Rough finish remaining box beam top 
surfaces to provide a ¼ inch surface texture unless otherwise 
required.  If hot mix asphalt overlay is required, provide a wood 
float finish on the top surface. 

e. Sole Plates.  Hot-dip galvanize sole plates in accordance with 
AASHTO M 111. 

f. Bearing Surfaces.  Ensure bearing surfaces meet a flatness 
tolerance of ⅛ inch over 12 inches. 

14. Tolerances.  The Engineer will evaluate beams that do not conform 
to the dimensional tolerances specified in Table 708-1. 
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Table 708-1 
Dimensional Tolerances for Beams 

Beam Type Tolerance 
Length of I-Beams and 1800 Beams ±¼ in/25 ft, 1 in max 
Length of Box Beams ±¾ in 
Width of I-Beams and 1800 Beams +½ in, -⅛ in 
Width of Box Beams ±½ in 
Height of I-Beams, 1800 Beams, or Box Beams +¼ in, -⅛ in 
Camber Deviation From Design Value (Measured 

Within 24 h of Strand Release) ⅛ in/10 ft 
Thickness of Top Slab of Box Beam +½ in, -¼ in 
Length of I-Beam End Blocks +2 ft, -0 in 
Sweep of I-Beams and 1800 Beams (Horizontal 

Deviation of Centerline from a Straight Line 
Between Ends Measured at Both Top and bottom) ¼ in/10 ft 

Sweep of Box Beams (Horizontal Deviation of 
Centerline from a Straight Line Between Ends 
Measured at Both Top and Bottom) ⅜ in up to 60 ft, ½ in over 60 ft 

Vertical Deviation of Side Forms Between Top and 
Bottom of Beam ≤¼ in from plan location 

Prestress Strand ≤¼ in from plan location 
Location of Conduit for Transverse Post Tensioning ≤½ in from plan location 
Location of Holes for Position Dowels (I-beams and 

1800 Beams) ≤½ in from plan location 
Location of Holes for Position Dowels Box Beams ≤1 in from plan location 

15. Stress Transfer.  Do not transfer bond stress to concrete, or release 
end anchorages until concrete attains the required compressive 
release strength.  Cut or release prestressing strand to minimize 
lateral eccentricity of prestress. 

After detensioning strands, cut flush with the concrete surface and 
cover ends and depressions around cable ends with asphaltic 
material approved by the Engineer. 

16. Handling, Storage, and Transporting.  Handle and store products 
to prevent damage.  Keep beams upright. 

When moving a product, lift by the loop devices shown on the plans, 
unless the Engineer approves alternate lifting devices and 
procedures.  Apply equal loads to each pair of lifting devices. 

Support stockpiled beams across the full width on two battens, each 
greater than 4 inches wide.  Do not support beams at more than 
two points. 

Use battens to hold beams off the ground over the full length.  Place 
battens in from the beam ends no greater than 1½ times the depth of 
the beams, or 3 feet, whichever is less.  For skew beams, measure 
the distance along the centerline of the beam.  Place battens to 
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support stacked beams, one above the other, along the same 
vertical plane, at each end of the beams. 

Support beams during transport the same as stockpiled beams, 
except the Contractor may use trucks with two rear bolsters.  If truck 
bolsters are worn, use wood shingles to give bearing.  Place wood 
blocks under chains to hold beams in place on the trucks. 

B. Erection of Prestressed Beams. 

1. Box Beams.  Shim beam bearing pads during erection to provide full 
bearing contact with the bottom of the beam.  Place seal washers, or 
other devices meeting the Engineer’s approval, between the beams 
at the transverse conduit holes.  After setting beams, drill position 
dowel holes into bridge seats through holes provided in each beam 
end.  Insert dowels. 

At the expansion bearings, fill position dowel holes with hot-poured 
rubber-asphalt type filler to at least 3 inches above the position 
dowels.  Fill the remainder of the hole with Type H-1 grout.  Fill holes 
at fixed bearings with Type H-1 grout. 

After setting beams in final position, clean the beams with water, and 
grout longitudinal joints and the surfaces between beams.  Use 
Type R-2 grout with a slump of 5 inches and place when the air 
temperature rises above 40 °F.  Fill spaces between beams full-
depth.  Rod the grout into the space to form a tight, solid joint.  Cure 
for 48 hours.  After grout cures, post-tension the deck transversely.  
Tension tendons to the force required, except do not exceed the 
yield stress of the material. 

After tensioning, clean the annular space between the tendon and 
hole by flushing with water.  Remove water with compressed air.  
With the grouting vent open at one end of the hole, inject Type E-1 
grout under pressure at the other end.  Continue injecting grout until 
material comes out through open vents.  Close open vents while 
maintaining grout pressure.  Gradually increase pressure to at least 
50 psi and hold for 15 seconds.  Close the inlet valve.  Remove lifting 
devices. 

2. I-Beams and 1800 Beams.  Place beam bearing pads over the 
position dowel and shim to provide full bearing contact with the 
bottom of the beam.  Position beams on the substructure and rigidly 
block them in place before beginning deck and diaphragm forming.  
Remove lifting devices. 
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708.04. Measurement and Payment. 

Pay Item Pay Unit 
Prest Conc Deck, _ inch................................................... Square Foot 
Post Tensioning (Structure No.) ..........................................Lump Sum 
Prest Conc Box Beam, Furn, _ inch ..............................................Foot 
Prest Conc Box Beam, Erect, _ inch .............................................Foot 
Prest Conc I Beam, Furn, _ inch ...................................................Foot 
Prest Conc I Beam, Erect, _ inch ..................................................Foot 
Prest Conc 1800 Beam, Furn........................................................Foot 
Prest Conc 1800 Beam, Erect.......................................................Foot 

The unit prices for Prest Conc, Erect pay items include the cost of 
position dowels, shimming to provide full bearing contact, and bracing 
and blocking. 

The Engineer will measure prestressed concrete box beams, placed a 
nominal 1½ inches apart, as Prest Conc Deck, based on the nominal 
overall length of the units, multiplied by the overall plan width.  Plan width 
is the sum of the widths of the beams plus the sum of the 1½-inch 
spaces between beams. 

The Engineer will measure prestressed concrete box beams, placed 
more than a nominal 1½ inches apart, as Prest Conc Box Beam, Furn, 
__ inch, and Prest Conc Box Beam, Erect, __ inch, and based on the 
nominal length of the unit. 

The Engineer will measure Prest Conc I Beam Furn, __ inch, and 
Prest Conc I Beam, Erect, __ inch; and Prest Conc 1800 Beam, Furn, 
and Prest Conc 1800 Beam, Erect, based on the nominal length of the 
units.  The unit prices for Prest Conc I Beam, Furn, ___ inch, and 
Prest Conc 1800 Beam, Furn, include the cost of de-bonding beam 
flange 

The Engineer will measure and the Department will pay for elastomeric 
bearings in accordance with subsection 707.04. 

The Department will not allow additional compensation for costs incurred 
in the certification of prestressed concrete plants, or claims by the 
Contractor for delays or costs associated with prestressed concrete 
fabrication plant certification. 
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Section 709.  TIMBER STRUCTURES 

709.01. Description.  This work consists of providing, fabricating, and 
placing structural timber, lumber, timber piling, hardware, castings, and 
other accessories in structures consisting entirely, or in part, of timber. 

709.02. Materials.  Provide materials in accordance with the following: 

Structural Steel ............................................................................... 906 
Miscellaneous Metals ..................................................................... 908 
Hardware ........................................................................................ 908 
Structural Timber and Lumber........................................................ 912 
Timber Piles.................................................................................... 912 
Preservative Treatments ................................................................ 912 

709.03. Construction. 

A. Storage of Materials.  Store lumber and timber to prevent 
contamination from dirt and water. 

Closely stack treated material to prevent long timbers or pieces with 
small cross sections from sagging or becoming crooked.  If the Engineer 
directs, cover the pile with a layer of tarpaper, or equivalent, and at least 
a 1-inch layer of sand or earth to protect the pile from long exposure to 
direct sunlight or possible fire hazard. 

B. Workmanship.  Drive nails and spikes to set the heads flush with 
the surface of the wood.  Do not make deep or frequent hammer marks 
in surfaces or edges of timbers. 

Tighten bolts to draw all fastened parts together.  Workmanship on metal 
parts must be in accordance with subsection 707.03. 

C. Framing and Placing Treated Timber and Piling. 

1. Handling.  Avoid damaging the edges of timbers or exposing 
untreated wood.  Do not use peavies, cant hooks, timber dogs, or 
other pointed tools on treated timber.  Use clamps on timber or piling 
to support staging or other construction facilities.  The Engineer will 
not allow temporary bolting, spiking, or nailing of treated timbers. 

2. Framing and Boring.  Cut, frame, and bore treated timbers as close 
to plan dimensions as possible before treatment.  Cut and frame 
lumber and timber so the joints will have even bearing over the entire 
contact surfaces. 

Do not shim in making joints, unless approved by the Engineer.  The 
Engineer will not accept open joints. 
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If the Engineer allows the use of shims, use pressure treated timber 
shims. 

Bore holes for hardware in accordance with Table 709-1. 

Table 709-1 
Hardware Hole Sizes 

Hardware Hole Size 
Round Driftpins and Dowels 1/16 in < diameter of the pin or bolt 
Square Driftbolts or Dowels Equal to the smallest dimension of the bolt or dowel 
Machine Bolts and Rods 1/16 in > the diameter of the bolt or rod 
Lag Bolts No greater than the body of the bolt at the root of the thread 

3. Pile Driving.  Provide and drive piling for timber construction in 
accordance with section 705. 

4. Sills.  Splice sills only as approved by the Engineer.  Bed sills as 
shown on the plans.  If placing sills directly on the foundation soil, 
provide a continuous firm and uniform bearing for the full length of 
the sill and carefully tamp in position with backfill material.  If 
required, construct a mortar bed to ensure a uniform and even 
bedding on hard foundation soil, using a 1:2 mix of cement and sand.  
Spread the mortar so it is at least 3 inches thick under the full 
bearing area of the sill, and embed the sill in the mortar 1 inch.  Bed 
grillages or mats to allow uniform bearing of sills.  Finish the top 
surface of concrete pedestals smooth and to a single plane to 
provide uniform and even bearing for sills or posts.  Size sills to a 
single plane at the bearings of posts. 

5. Field Treatment.  Trim and coat field cuts, except pile cutoff; daps; 
field bored holes; and abrasions in treated piles, lumber, and timber 
in accordance with subsection 912.04. 

Coat with at least two coats of preservative allowing at least 2 hours 
between applications.  After cut-off, treat the tops of the treated 
timber piles, in accordance with subsection 912.04. Apply three 
coats of preservative in accordance with the manufacturer’s 
recommendations.  Plug unfilled holes, after treating, with 
preservative treated plugs. 

6. Caps.  Size caps and bring them to a uniform thickness and even 
bearing on piles or posts.  Place the side with the most sap wood, 
downward.  Fasten caps to posts or piles with the drift bolts 
extending an equal distance into cap and post or pile. 

After installing the caps, trim portions of the pile extending beyond 
the pile caps to drain off water, and treat in accordance with 
subsection 709.03.C.5. 
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7. Posts.  Saw posts to the required length for their position (vertical or 
batter) and to even bearing on the cap and sill. 

8. Braces.  Frame and fasten sash and sway bracing, and longitudinal 
bracing to piles or posts.  To accommodate variation in the size of 
piles, use filling pieces between braces and the piles of a bent, and 
securely fasten and face to obtain bearing against piles.  Fit braces 
from the bottom, and cut to length at the top.  Treat the cut surface in 
accordance with subsection 709.03.C.5. 

9. Stringers.  Size stringers at bearings to a uniform depth and place in 
position so knots near edges will be in the top portion of the member; 
otherwise, turn the edges with the most sapwood down.  Lap interior 
stringers to take bearing over the full width of the cap or floor beams.  
Frame cross bridging between stringers to a full bearing against the 
sides of the stringers and nail in place. 

10. Floor Plank.  Ensure floor planks are at least 10 inches wide.  Plane 
base plank and plank for single plank floors on one side and 
one edge (S1S1E) and closely lay them with the surfaced side down.  
Ensure surface or top course plank are surfaced on four sides (S4S).  
Stagger joints in base plank or surface plank.  Nail base plank at 
both edges at all points of support.  Nail surface or top course plank 
at both edges at intervals no greater than 9 inches.  Provide nails or 
spikes with a length equal to twice the thickness of the material 
through which they are driven.  Cut planks to a neat line parallel to 
the sides or ends of the floor. 

11. Curbs.  Surface timber for curbs and scupper blocks on four sides 
(S4S) with a 1 inch wide chamfer at the inside upper corner of curbs.  
Place them as shown on the plans and bolt in place.  Make half-and-
half joints in curb timbers and lap at least 12 inches.  Where using 
scupper blocks, place curb joints immediately above a scupper 
block. 

12. Railings.  Frame timber railings, including posts and braces, to 
straight lines.  Use straight material, free of blemishes and surface 
on four sides (S4S). 

13. Miscellaneous Hardware.  Countersink the heads of screws or bolts 
to prevent interference with assembling work.  Treat recesses 
formed for countersinking with preservative in accordance with 
subsection 709.03.C.5. 

Proportion plate and cast washers to develop the full strength of the 
bolt.  Provide washers and heads of domehead bolts with a diameter 
at least 3.5 times the diameter of the bolt.  Provide square washers 
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with at least one side at least 3.5 times the diameter of the bolt.  Use 
washers on bolts with a diameter of at least ½ inch, or use special 
bolt heads and nuts that provide equivalent bearing surface and 
strength. 

14. Prefabricated Dowel Laminated Timber Panels.  Drill dowel holes 
after cutting timber members to length, but before treatment.  
Fabricate the panels and fully assemble them at the fabrication plant.  
Match-mark the panels before shipment. 

709.04. Measurement and Payment. 

Pay Item Pay Unit 
Structure, Timber (Structure No.) ........................................Lump Sum 
Timber and Lumber, Treated, Furn  

and Place .................................................... Thousand Board Feet 
Hardware, Misc. (Structure No.) ..........................................Lump Sum 

If the contract contains the pay item Structure, Timber, the Department 
will not pay for miscellaneous hardware separately but will consider this 
to be included in the unit price for Structure, Timber.  The cost of timber 
piling and excavation, necessary for construction of timber structures, is 
included in the unit price for Structure, Timber. 

If the contract does not contain the item Structure, Timber, the Engineer 
will measure, and the Department will pay for timber piling in accordance 
with subsection 705.04.  The cost of excavation for construction of timber 
structures is included in the unit price for Timber and Lumber, Treated, 
Furn and Place. 

The Engineer will base measurement for Timber and Lumber, Treated 
Furn and Place on the nominal widths and thicknesses and the actual 
lengths of the material in the completed work. 
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Section 710.  WATERPROOFING AND PROTECTIVE COVERS 

710.01. Description.  This work consists of providing and placing 
membrane waterproofing and protective covers. 

710.02. Materials.  Provide materials in accordance with the following: 

Water .............................................................................................. 911 
Joint and Waterproofing Materials.................................................. 914 
Mortar and Grout ............................................................................ 702 

Provide one of the following waterproofing types as required. 

A. Preformed.  Preformed waterproofing membrane and expansion 
joint waterproofing selected from the Qualified Products List; including a 
manufacturer-specified surface primer. 

B. Shotcrete.  Shotcrete material consisting of a premixed, latex-
modified portland cement, and fine aggregates, as recommended by the 
manufacturer for use as a pneumatically applied concrete; secure the 
Engineer’s approval, before use on the project. 

710.03. Construction. 

A. Joint Waterproofing – Preformed.  Where concrete joints require 
waterproofing, use preformed waterproofing. 

Provide preformed joint waterproofing at least 18 inches wide. 

Apply the preformed waterproofing membrane system to the concrete 
surface at least 4 hours after removing the forms. 

Prepare and prime the surface for at least 12 inches on each side of the 
joint.  Complete preparatory work if the air and concrete temperatures 
are above 40 °F and the surfaces are dry.  Clean the surface, designated 
for coverage, by using a solvent and scraping to remove deleterious 
materials, including oil, grease, old waterproofing material, and asphalt 
residue. 

Before applying the primer, remove protrusions that could puncture the 
membrane, or cause a void with a diameter greater than ¾ inch.  
Remove dust from the concrete surface with compressed, oil-free air.  
Fill surface imperfections, potholes and spalls with a Department-
approved epoxy mortar, mortar, or concrete and cure.  Cure cement-
based patching mixtures at least 24 hours before installing the 
membrane. 

Apply the primer with a roller or brush, in accordance with the 
manufacturer’s recommendations, over the entire concrete surface 
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required for membrane coverage.  Provide an additional application of 
primer if the membrane is not placed within the time specified by the 
membrane system manufacturer. 

Apply the membrane in accordance with the manufacturer’s 
recommendations.  Remove the release paper from the back surface of 
the membrane immediately before placing.  Center the membrane over 
the concrete joint, straight and wrinkle-free.  Immediately after applying 
each sheet, hand roll with a roller, using pressure necessary to remove 
air voids and ensure complete adhesion.  Overlap seams at least 
6 inches. 

Before backfilling, demonstrate to the Engineer that the entire surface of 
membrane has fully adhered to the underlying concrete surface.  The 
Engineer may reject waterproofing membrane systems that exhibit a loss 
of adhesion to the concrete surface.  Repair punctures, tears, wrinkles, 
or other imperfections in the installed membrane.  Make repairs by 
applying a patch of membrane over the damaged material, or remove 
and replace the membrane.  Size patches to extend 6 inches beyond the 
perimeter of the repair area. 

B. Expansion Joint Waterproofing – Preformed.  Apply a two-layer, 
preformed joint waterproofing membrane system at integral and semi-
integral abutment backwall locations.  Apply expansion joint 
waterproofing in accordance with subsection 710.03.A, except as 
modified by this subsection 710.03.B 

Provide a preformed waterproofing membrane that is at least 18 inches 
wide. 

Do not apply primer to the two beveled surfaces next to the expansion 
joint at the interface of the abutment wall and backwall, required to 
receive the bond breaker tape. 

Apply a bond breaker tape, or equivalent material, to the face of each 
beveled surface next to the expansion joint at the interface of the 
abutment wall and backwall, to prevent the membrane fold from adhering 
to these concrete surfaces. 

Center the membrane over the concrete joint, making it straight and 
wrinkle-free, and insert it full-depth into the beveled cavity of the 
expansion joint to provide slack in the membrane for bridge movement. 

Apply a second layer of membrane over the first layer.  Do not use bond 
breaker tape for this second layer.  Before applying the second layer of 
membrane, coat the entire exposed surface of the first layer of 
membrane, including the fold, with primer.  Center the second layer of 
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membrane over the concrete joint, making it straight and wrinkle-free.  
Ensure this second layer conforms to, and fully adheres to the first layer 
of membrane. 

C. Deck Waterproofing – Preformed. 

1. Construction Procedure.  Prime and place the membrane when the 
air and concrete temperatures are above 40 °F and the surfaces are 
dry. 

Allow concrete, including grout and repair areas, to cure for at least 
seven days before applying the primer.  Clean the surface using a 
solvent, and by scraping to remove deleterious material, including oil 
or grease.  Remove sharp protrusions by grinding.  Remove old 
membrane material or asphalt residue using methods approved by 
the Engineer.  Fill potholes and spalls with a diameter greater than 
¾ inch with a Department-approved epoxy mortar, cement mortar, or 
concrete and cure as required.  Correct elevation differences in the 
tops of box beams, such as those resulting from camber variation, by 
wedging with cement mortar or concrete.  Sweep and clean surfaces 
with brooms and compressed air, as required. 

After cleaning the deck, apply the primer, using a roller, brush, 
squeegee, or mechanical means, to the surface of the deck and 
2 inches to 3 inches up the vertical face of the curb.  Prime only 
those surfaces that can be covered by membrane the same day.  
Allow the primer to dry to a non-tacky condition before applying the 
membrane.  Drying time may vary from ½ hour to 1½ hours, 
depending on the air temperature.  Small bubbles on the primer are 
normal and do not affect the bond 

After the primer has cured or dried, apply a Department-approved 
liquid fillet material to all inside corners.  Apply a Department-
approved mastic to locations where membrane edges will fall, 
including the curb face, raised expansion dams, or drain castings.  
Apply an 8-inch strip of the sheet membrane to the vertical surface of 
the curb so it comes to a height equal to the planned depth of hot 
mix asphalt (HMA).  Place an 8-inch wide strip of sheet membrane, 
centered over transverse joints or cracks wider than 3/16 inch.  Do not 
place the strip at raised steel expansion dams.  Firmly press the 
membrane into the primer and mastic. 

Starting at the low, or down-slope side of the deck, place the 
membrane either by hand or with equipment designed for this 
purpose.  Shingle-lap successive strips of membrane.  Place the 
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membrane, ensuring it is straight, wrinkle free with no bubbles or air 
spaces under it. 

Overlap the edges and ends of the membrane at least 6 inches.  At 
the drain spouts, cut the membrane and turn it down into the spouts 
or bleeder pipes.  Apply a continuous bead of Department-approved 
mastic along the base of raised expansion dams, butt the sheet 
membrane up to the dam and press into the mastic. 

Immediately after installation of each sheet of membrane, hand roll 
with a roller that weighs enough to ensure total contact with the deck.  
Patch torn or cut areas, or narrow overlaps, by placing sections of 
the membrane over the areas so the patch extends at least 6 inches 
beyond the defect in all directions.  Roll the patch or press firmly in 
place and apply a Department-approved mastic to the edges. 

Remove the separation sheet of plastic or paper as specified by the 
manufacturer, during the installation of the membrane and before the 
application of the HMA.  Remove stones or other foreign matter 
found under the membrane after application and patch the area as 
described in this subsection 710.03.C.1. 

Do not allow vehicles, except HMA hauling units and the approved 
rubber-tired paver on the completed waterproofing membrane. 

2. Placing HMA Over Waterproofing Membrane.  Place the HMA 
mixture at a temperature from 250 °F to 350 °F according to section 
502 after placing the membrane.  Pave only on a clean and dry 
membrane surface.  Use rubber-tired equipment.  Inspect equipment 
and remove burrs on tires, stones, or sharp projections that could 
damage the membrane.  If the rubber-tired machine skids during 
warm weather, broadcast fine sand or cement in the tire paths.  
Avoid excessive use of cement or sand that would prevent adhesion 
of the HMA. 

Preheat paver screeds, but turn burners off during paving to avoid 
damaging the membrane.  Deliver the HMA directly from the hauling 
unit to the paver.  Do not stop the paver with a full hopper.  Prevent 
build up of material in the auger.  Keep the level of the HMA in the 
auger just below the level of the auger shaft.  Do not damage the 
membrane when restarting paving operations.  Avoid sudden stops 
or sharp turns with the compaction rollers. 

After rolling the surface, apply a fillet or cove seal using the asphalt-
mineral, fiber-solvent caulking material, supplied with the membrane.  
Apply the seal at the curb line to form a ¾ inch by ¾ inch triangular 
seal along the edge of the new surface, the full length of the curb. 
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D. Shotcrete.  Pneumatically eject the shotcrete mixture from a mixer 
or gun through a hose and discharge nozzle, under regulated pressure.  
Add the liquid latex component at the mixer or gun, or at the nozzle, 
depending on equipment type and material manufacturer's 
recommendations. 

1. Test Panels.  Demonstrate to the Engineer, the ability of nozzle 
operators to correctly apply shotcrete.  Use test panels, simulating 
job conditions, for each gun shooting position (down, horizontal, and 
overhead) required on the project.  Use the same shotcrete material 
on test panels as proposed for use on the project.  Use a panel 
2 feet by 2 feet square and at least 3 inch thick, or the same 
thickness required on the project, whichever is greater.  Ensure at 
least half the panel area has the same reinforcing steel pattern 
required on the project. 

After shotcrete application, keep test panels continuously moist and 
above 40 °F for 5 days.  Remove at least 5 cores from the test 
panels and test for compressive strength in accordance with 
ASTM C 39.  Cut cores with a diameter of at least 3 inches meeting 
a length-to-diameter ratio (L/D) of at least 1.0.  Adjust core strengths 
in accordance with ASTM C 42 if the L/D is less than 2.0.  Ensure 
the average compressive strength of the cores is at least 85 percent 
of the required compressive strength with no individual core having a 
compressive strength below 75 percent of the required compressive 
strength. 

Take additional cores through the reinforcing steel so the Engineer 
can evaluate the soundness of the shotcrete behind the steel.  The 
Engineer will examine the cored surfaces and require additional 
cores or saw cuts if necessary to evaluate soundness and uniformity 
of deposited material.  The Engineer will evaluate the test panels and 
cores to verify shotcrete surfaces are dense and free from 
laminations, voids, and sand pockets. 

2. Surface Preparation.  If applying shotcrete to protect waterproofing, 
perform the work immediately after the completion of waterproofing. 

If using shotcrete to repair concrete members, remove unsound 
concrete from the existing substrate and concrete contaminated by 
chemicals or oils.  Saw cut and repair the edges of the area required 
for repair, and patch to a depth of at least ½ inch.  If using impact 
tools to remove concrete, provide tools that will not damage sound 
concrete surrounding and beneath the area being removed. 
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Use galvanized or epoxy-coated welded wire reinforcing on repairs 
greater than 2 inches deep.  Place the reinforcing at mid-depth of the 
repair, and at least 1 inch below the surface.  Attach the reinforcing 
to sound concrete with stainless steel anchoring devices spaced in a 
grid no greater than 18 inches by 18 inches.  Use anchors that can 
support three times the weight of shotcrete allocated to each anchor. 

Blast-clean the prepared area and remove traces of dirt, oil, and 
loose material.  Follow with an oil-free air blast to remove abrasive 
material and dust. 

3. Shotcrete Placement.  Pre-wet the surface with the liquid latex 
component immediately before placement of shotcrete. 

Balance air and material to ensure a steady flow, and to prevent 
"slugging" of material, plugging, and excess rebound.  Apply the 
mortar using pneumatic equipment that sprays the mix onto the 
prepared surface at a high enough velocity to produce a compacted 
dense homogeneous mass, with no sagging or sloughing. 

Place each layer of shotcrete in several passes over a section of the 
work area.  Divide large expanses into smaller areas and apply 
shotcrete to its full thickness before moving to the next area.  Avoid 
laminations during placement. 

Keep the nozzle 2 feet to 6 feet from the work.  Hold the nozzle as 
near to perpendicular to the surface as possible, and never more 
than 45 degrees to the surface. 

Remove rebound and overspray that does not fall clear.  Do not 
salvage or recycle rebound and overspray. 

Do not apply shotcrete under the following conditions. 

a. High wind preventing proper application. 
b. Surface temperature below 45 °F. 
c. Rain causing washouts or sloughing of the fresh shotcrete. 

4. Curing.  Cure shotcrete and provide temperature protection in 
accordance with subsection 706.03.N.3. 

5. Testing.  The Engineer may require cutting cores from the 
completed work for compression testing.  If the Engineer orders 
tests, obtain and test at least three cores in accordance with 
subsection 710.03.D.1. 
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710.04. Measurement and Payment. 

Pay Item Pay Unit 
Joint Waterproofing .......................................................... Square Foot 
Joint Waterproofing, Railroad........................................... Square Foot 
Shotcrete .......................................................Square Foot, Cubic Foot 
Membrane, Preformed Waterproofing.............................. Square Foot 
Joint Waterproofing, Expansion ....................................... Square Foot 

A. Joint Waterproofing.  The Engineer will measure Joint 
Waterproofing by area based on a width of 18 inches and the plan 
length of joints requiring treatment. 

B. Joint Waterproofing, Expansion.  The Engineer will measure Joint 
Waterproofing, Expansion by area based on an 18 inch width and the 
plan length of joints requiring treatment.  The Engineer will not measure 
the area of folds or overlapped material for payment.  The unit price for 
Joint Waterproofing, Expansion includes the cost of preparing the 
concrete surfaces and installing the two-layer preformed expansion joint 
waterproofing membrane system. 

C. Membrane, Preformed Waterproofing.  The Engineer will measure 
Membrane, Performed Waterproofing by the area covered, with no 
allowance for laps, patches, the 8-inch strips over transverse joints or 
cracks, or the 8-inch strip applied to the vertical surface of the curb.  The 
Engineer will not deduct the areas of expansion dams or drain spouts. 

The unit price for Membrane, Performed Waterproofing includes the 
cost of cleaning the deck; applying the primer, liquid fillet material, and 
mastic; applying, rolling, and repairing the membrane; and applying the 
final cove seal mastic along the curb line. 

D. Shotcrete.  The unit price for Shotcrete includes the cost of surface 
preparation; providing, mixing, and applying shotcrete material; test 
panels, and coring. 

E. Removing HMA Surface.  If required, the Engineer will measure, 
and the Department will pay for removing HMA surface separately, as 
HMA Surface, Rem in accordance with subsection 502.04.  The unit 
price for HMA Surface, Rem includes the cost of removing old 
membrane. 

The Engineer will measure, and the Department will pay for scarifying, 
hand chipping, and patching, if required, separately in accordance with 
subsection 712.04.  If the Department cannot determine the amount of 
scarifying, hand chipping, and patching required before removal of the 
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HMA surface, the Department will pay for this work by force account in 
accordance with subsection 109.07. 

F. Wedging Along Joints.  The Engineer will measure and the 
Department will pay for required wedging along joints between 
prestressed concrete box beams, inspected and accepted by the 
Department, separately as Patching Mortar or Conc in accordance with 
subsection 712.04. 

The Engineer will measure, and the Department will pay for the HMA 
mixture separately in accordance with subsection 502.04. 
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Section 711.  BRIDGE RAILINGS 

711.01. Description.  This work consists of providing and placing bridge 
railings as shown in the contract. 

711.02. Materials.  Provide materials in accordance with the following: 

Concrete, Grade D ......................................................................... 701 
Concrete Curing Material................................................................ 903 
Dowels and Bar Reinforcement......................................................905 
Structural Steel ............................................................................... 906 
Miscellaneous Metals ..................................................................... 908 
Tubing, Steel Railing ...................................................................... 908 
Hardware for Timber Construction ................................................. 908 
Structural Timber and Lumber........................................................ 912 
Preservative Treatments ................................................................ 912 
Expansion Bolts.............................................................................. 914 
Barrier Reflector Markers ............................................................... 922 

Provide Grade D concrete containing natural aggregate 6AA with a 
maximum absorption of 2.50 percent in accordance with ASTM C 127.  
Do not use slag aggregate. 

711.03. Construction. 

A. Structural Steel, and Pipe Railings.  Shop plans for structural steel 
and pipe railings are not required.  Construct railing in accordance with 
section 707.  Adjust metal railing before bolting connections to ensure 
abutting joints match and align throughout the railing length. 

Hot-dip galvanize steel, anchor studs, and fasteners in accordance with 
subsection 707.03.C.16.  Blast clean welded post assemblies before 
galvanizing. 

After galvanizing, do not punch, drill, cut, or weld steel railing 
components.  Only weld end caps and longitudinal seams made by the 
manufacturer.  If the plans do not show or imply dimensional tolerances, 
apply tolerances consistent with manufacturing practices and part 
function, including appearance. 

Roll and bend tube rail sections with a hydraulic ram.  Use a mandrel 
inside the tube rail with the hydraulic ram if the radius is less than 3 feet.  
Do not miter and cut, weld, or heat curve.  The Engineer may reject 
tubes with kinks in the radius section.  The Engineer will not require drop 
weight tear testing in accordance with ASTM E 436 on curved tube 
sections. 
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Bend rail sections before galvanizing.  Provide at least 24 inches 
between compound curves.  Provide tubes for curved sections with a 
wall thickness of at least ⅜ inch.  Mill splice pieces to fit.  Saw or mill the 
ends of tube sections.  Cut ends true, smooth, and free of burrs or 
ragged edges.  Cap open ends of the rail.  Erect tube railing sections 
with the longitudinal seam weld facing downward. 

Provide a continuous railing system, splicing each joint as shown on the 
plans.  Splice rail tube sections in the same panel. 

Before casting concrete, set anchor studs for railing posts using a 
template in accordance with subsection 706.03.L and as shown on the 
plans for spacing railing posts.  Tighten nuts for the anchor studs and 
fasteners to a snug tight condition in accordance with subsection 
707.03.D.7.c. 

B. Concrete Railings. 

1. Parapet Railings.  Cast parapet railings in accordance with section 
706.  Provide smooth and tight fitting forms.  Rigidly hold forms to the 
line and grade shown on the plans and remove without damaging the 
concrete.  Construct moldings, panel work, and bevel strips with 
mitered joints.  Provide true, sharp, clean-cut, finished corners, free 
of cracks, spalls, or other defects.  Provide a rubbed surface finish to 
exposed vertical and top surfaces in accordance with subsection 
706.03.R.2. 

2. Bridge Barrier Railings.  Construct bridge barrier railings in 
accordance with subsection 804.03 and subsection 706.03.J. 

C. Timber and Lumber Railings.  Construct timber and lumber railing 
portions in accordance with section 709. 

D. Removal of Aluminum Railing.  Remove aluminum tube and posts 
on parapet railings.  Leave anchor bolts in place.  Take ownership of 
removed material. 

E. Bridge Railing, Thrie Beam Retrofit.  Drill holes or slots in thrie 
beam elements.  Do not flame cut beam elements. 

Core drill holes in existing concrete.  Determine the location of existing 
reinforcement with a pachometer, or other nondestructive method, to 
avoid cutting existing reinforcement while coring.  Avoid spalling concrete 
during drilling.  If spalling occurs, remove loose concrete before installing 
bolts.  Remove concrete fragments from the work area.  Do not patch 
spalled areas. 
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Install nuts on bolts and studs at 5-inch slots in thrie beam expansion 
sections, and finger-tighten.  Fully engage nuts and bolts with at least 
one bolt thread extending beyond nuts.  Upset the first thread outside the 
nut with a center punch or a cold chisel, to prevent loosening.  Tighten 
lag screws in 5-inch slots so washers fully contact beam elements, but 
do not impede movement due to expansion. 

If thrie beam elements cover existing structure name plates, install new 
name plates, near the end of railings, on the fascia side.  Attach name 
plates as shown on the plans, except make attachments with ⅜-inch 
diameter expansion anchored bolts. 

F. Permanent Barrier Reflective Marker.  Use barrier markers the 
same color as reflector marking colors required for the location.  Install 
markers using the manufacturer's recommended adhesive and in 
accordance with the manufacturer's recommendations. 

Remove dirt or curing compound from bridge barrier railings or concrete 
barriers before installing barrier markers.  Install barrier markers every 
50 feet, placing the first marker within 50 feet of the end of the bridge 
barrier railing or concrete barrier.  For bridge barrier railings or concrete 
barriers less than 50 feet long, place a second marker within 3 feet of the 
opposite end.  Install the markers with the top of the marker 28 inches 
above the roadway surface. 

711.04. Measurement and Payment. 

Pay Item Pay Unit 
Bridge Railing, Aesthetic Parapet Tube ........................................Foot 
Bridge Railing, Thrie Beam Retrofit...............................................Foot 
Bridge Railing, _ Tube...................................................................Foot 
Bridge Barrier Railing, Type _ .......................................................Foot 
Pipe Railing, (material) ..................................................................Foot 
Reflective Marker, Permanent Barrier ..........................................Each 

A. Bridge Barrier Railing.  The Engineer will measure Bridge Barrier 
Railing, of the type required, based on plan quantities.  The unit price for 
Bridge Barrier Railing includes the cost of placing steel reinforcement, 
providing and placing concrete, constructing joints, and curing and 
protecting the concrete. 

The Engineer will measure and the Department will pay for reinforcing 
steel as specified in subsection 706.04. 

B. Bridge Railing, Thrie Beam Retrofit.  The Engineer will measure 
Bridge Railing, Thrie Beam Retrofit, based on plan quantities.  The 
unit price for Bridge Railing, Thrie Beam Retrofit includes the cost of 
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attaching guardrail anchorages to bridge railing end posts and providing 
and installing new structure name plates.  The Department will pay for 
reflectorized washers separately. 

C. Bridge Railing, Aesthetic Parapet Tube.  The Engineer will 
measure Bridge Railing, Aesthetic Parapet Tube based on plan 
quantities.  The unit price for Bridge Railing, Aesthetic Parapet Tube 
includes the cost of the following: 

1. Placing steel reinforcement, 
2. Providing and placing concrete and tube railing, 
3. Constructing joints, 
4. Providing and placing anchor bolts or insert sleeves, 
5. Curing and protecting the concrete, 
6. Providing and placing light standard anchor bolt assemblies, and 
7. Providing and placing handhole frames and lids. 

The Engineer will measure and the Department will pay for reinforcing 
steel as specified in subsection 706.04. 

D. Bridge Railing Tubes.  The Engineer will measure Bridge Railing _ 
Tube, based on plan quantities.  The unit price for Bridge Railing _ 
Tube includes the cost of providing and placing tube railing, anchor 
bolts, or insert sleeves, light standard anchor bolt assemblies, handhole 
frames, and lids.  The Department will pay separately for concrete and 
reinforcement for railing end walls and brush blocks. 

E. Pipe Railing.  The Engineer will measure the length of Pipe Railing 
based on plan quantities. 

F. Reflective Marker Permanent Barrier.  The unit price for 
Reflective Marker, Permanent Barrier includes the cost of providing 
and installing the marker. 
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Section 712.  BRIDGE REHABILITATION — CONCRETE 

712.01. Description.  This work consists of removing concrete and 
patching or resurfacing with concrete patching, or overlay mixtures and 
removing, replacing, and retrofitting expansion joints and structural 
concrete portions of existing bridges. 

712.02. Materials.  Provide materials in accordance with the following: 

Concrete, Grade S2 and D............................................................. 701 
Mortar and Grout ............................................................................ 702 
Structures Patching Mixtures ......................................................... 703 
SFMC Overlay Mixtures ................................................................. 703 
LMC Overlay Mixtures ....................................................................703 
Granular Material, Class II.............................................................. 902 
Fine Aggregate 2MS....................................................................... 902 
Polypropylene Fibers...................................................................... 903 
Insulating Blankets ......................................................................... 903 
Latex Admixtures............................................................................ 903 
Steel Reinforcement ....................................................................... 905 
Bar Reinforcement.......................................................................... 905 
Anchor Bolts ................................................................................... 908 
Geotextiles...................................................................................... 910 
Water .............................................................................................. 911 
Epoxy Resin Adhesive.................................................................... 914 
Epoxy Mortar .................................................................................. 914 
Mechanical Expansion Anchors ..................................................... 914 

Do not use chloride admixtures.  Provide Grade S2 concrete for filler 
walls. 

Provide adhesive anchors, mechanical expansion anchors, and 
mechanical reinforcement splices selected from the Qualified Products 
List. 

Provide embedded galvanic anodes selected from the Qualified Products 
List. 

Provide Type H-1 grout for use under masonry plates, selected from the 
Qualified Products List. 

Provide threaded reinforcing bars with threaded couplers, approved by 
the manufacturer for use with the product. 

Provide anchor bolts and washers hot-dip galvanized in accordance with 
AASHTO M 232. 
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Provide Silica Fume Modified Concrete (SFMC) or Latex Modified 
Concrete (LMC) for concrete bridge deck overlay. 

712.03. Construction. 

A. Equipment. 

1. Equipment for Preparation of Existing Concrete. 

a. Sawing Equipment.  Provide sawing equipment capable of 
sawing concrete to the depth required by the contract. 

b. Scarifying Equipment.  Provide a power operated, mechanical 
scarifier capable of removing the concrete surface to at least 
¼ inch deep, with each pass.  Attach a short ski, shoe, or other 
device, to the cutter head to limit the cut depth. 

c. Blast Cleaning Equipment.  Provide blast cleaning equipment 
that uses abrasive or high-pressure water to remove rust scale 
from reinforcing bars and small chips of loosened concrete.  
Select dry abrasive from the Qualified Products List. 

d. Superstructure Concrete Removal Equipment.  Obtain the 
Engineer’s written approval for the proposed sequence and 
method of removal, before removing portions of the bridge 
superstructure.  Provide equipment for removing superstructure 
concrete in accordance with the following: 

i. Removing Superstructure Concrete on Steel Beams.  For 
removing superstructure concrete on steel beams, the 
Contractor may use machine-mounted hydraulic or 
pneumatic equipment for full or partial deck removals, 
sidewalks, curbs, barriers, and railings. 

ii. Removing Superstructure Concrete on Prestressed 
Concrete I-Beams.  For removing superstructure concrete 
on prestressed concrete I-beams, the Contractor may use 
machine-mounted hydraulic or pneumatic equipment in 
areas on the bridge decks between prestressed concrete 
beams.  Use manual pneumatic hammers to remove the 
bridge deck over prestressed concrete beams.  Use manual 
pneumatic hammers to remove diaphragms.  Limit manual 
pneumatic hammers to 60 pound maximum. 

iii. Removing Superstructure Concrete on Prestressed 
Concrete Spread Box Beams or 1800 Beams.  For 
removing superstructure concrete on prestressed concrete 
spread box beams or 1800 beams, do not use machine-
mounted hydraulic or pneumatic equipment on full or partial 
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deck removals.  The Contractor may use this equipment to 
remove sidewalks, curbs, barriers, and railings.  Use manual 
pneumatic hammers to remove bridge deck over the 
prestressed concrete beams.  Use manual pneumatic 
hammers to remove diaphragms.  Limit manual pneumatic 
hammers to 60 pound maximum. 

iv. Removing Superstructure Concrete on Prestressed 
Concrete Side-By-Side Box Beams.  For removing 
superstructure concrete on prestressed concrete side-by-
side box beams, do not use machine-mounted hydraulic or 
pneumatic equipment on full or partial deck removals, or to 
remove sidewalks, curbs, barriers, and railings that rest 
directly on the prestressed concrete beams.  The Contractor 
may use this equipment to remove sidewalks, curbs, 
barriers, and railings that do not rest directly on prestressed 
concrete beams.  Use hydrodemolition or manual pneumatic 
hammers to remove concrete decks, sidewalks, curbs, 
barriers, and railings that rest directly on prestressed 
concrete beams.  Limit manual pneumatic hammers to 
60 pound maximum. 

v. Removing Superstructure Concrete at Expansion and 
Construction Joints on Concrete Beam Bridges.  For 
removing superstructure concrete at expansion and 
construction joints, do not use machine-mounted hydraulic or 
pneumatic equipment for removing superstructure concrete 
around expansion or construction joints on concrete beam 
bridges. The Contractor may use manual pneumatic 
hammers, limited to 60 pound maximum. 

vi. Removing Superstructure Concrete at Expansion and 
Construction Joints on Steel Beam Bridges.  For 
removing superstructure concrete at expansion and 
construction joints the Contractor may use machine-mounted 
hydraulic or pneumatic equipment on steel beam bridges.  
Limit the impact energy of machine mounted hydraulic or 
pneumatic hammers to a maximum rating of 
300 foot-pounds, or an AEM/CIMA Tool Energy Rating of 
130 foot-pounds.  Use a conical or a moil point.  The 
Engineer will not allow machine-mounted hydraulic or 
pneumatic hammers for removing joints within 12 inches of 
beam edges or within 6 inches of transverse sawcut lines.  
Use machine-mounted hydraulic or pneumatic hammers 
before constructing bridge deck overlays. The Contractor 
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may use manual pneumatic hammers, limited to 60 pound 
maximum. 

2. Hydrodemolition Equipment. 

a. Equipment Description.  Use equipment that operates at a 
noise level less than 90 dbA, as measured from a distance of 
50 feet.  Use potable water in hydro-demolition operations.  
Provide equipment shielding to prevent injury or damage from 
flying debris, in accordance with subsection 104.10. 

b. Equipment Demonstration.  The Engineer will designate 
two trial areas on the bridge deck for the Contractor to 
demonstrate that equipment, personnel, and methods of 
operation produce results satisfactory to the Engineer. 

Complete required scarification before the demonstration. 

The first trial area consists of 30 square feet of sound concrete, 
as determined by the Engineer.  Calibrate equipment to remove 
the sound concrete to the depth shown on the plans.  Move the 
equipment to a second trial area that consists of deteriorated or 
defective concrete, and determine if the calibration for sound 
concrete will completely remove the unsound concrete. 

If the equipment does not completely remove the unsound 
concrete, obtain another piece of equipment and perform 
another demonstration.The Engineer will not adjust the project 
completion date due to delays in obtaining equipment. 

Begin production removal only if the Engineer determines results 
are satisfactory.  If the Engineer determines equipment does not 
adequately remove concrete, the Engineer may require 
equipment recalibration during production work. 

3. Concrete Overlay Surface Construction Equipment.  Provide 
hand tools for placing freshly mixed concrete.  Use a finishing 
machine with a self-propelled screed, at least one powered roller, 
augers, and vibratory pan set at a vibration rate recommended by 
the manufacturer.  Provide a finishing machine capable of moving 
forward and backward under positive control. 

Raise screeds to clear the screeded surface if traveling in reverse.  
Obtain the Engineer’s approval for modifications to the finishing 
equipment. 

Operate the screed on longitudinal screed rails, capable of carrying 
imposed loads between supports with a deflection no greater than 
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1/16 inch.  Use rail sections, straight within ⅛ inch over 10 feet.  Place 
the rail sections within 1/16 inch of the required screed grade. 

Attach rails to the surface to allow vertical adjustments and removal 
without damage to the new surface.  Use vibratory equipment to 
consolidate hand-finished areas and along construction joints and 
bulkheads.  For areas with epoxy coated, or other coated 
reinforcement, use a vibrator with a rubber coated head. 

The Contractor may use truss type vibrating screeds when 
conditions warrant if approved by the Engineer  

4. Joint Cleaning Equipment. 

a. Air Compressors.  Use compressors with oil-free and moisture-
free air, and a nozzle pressure of at least 90 psi. 

b. Abrasive Blasting Equipment.  Use abrasive blasting 
equipment capable of cleaning as required, with a nozzle 
pressure of at least 90 psi.  Use nozzles sized for the width of 
joint and replace them if enlarged by wear. 

5. Adhesive Injection Equipment.  Inject adhesive with positive 
displacement equipment, with fixed ratio and automatic mixing of two 
components at the nozzle.  Provide equipment with drain-back plugs 
and a nozzle arrangement capable of adhesive injection, at a 
pressure no greater than 120 psi, without defacing concrete. 

6. Blast Cleaning Equipment.  Provide blast cleaning equipment with 
dry abrasive or high-pressure water to remove laitance, deleterious 
material, including old curing material and pavement marking paint.  
Select the abrasive from the Qualified Products List. 

B. False Decking.  Construct false decking in accordance with 
subsection 706.03.B. 

C. Superstructure Concrete Removal.  Mark out beam and 
diaphragm locations before beginning removal operations.  If removing 
decks, sidewalks, curbs, barriers, and railings, do not damage the 
concrete and retained steel portions of the superstructure.  Repair 
damage to retained portions to the Engineer’s satisfaction at no 
additional cost to the Department. 

If incorporating part of the deck into new construction, make a 1 inch 
deep saw cut on the top and bottom of the deck at the limits of removal 
shown on the plans. 
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If sawing to section the deck for removal, cut no greater than 90 percent 
of the full depth of the deck over the steel or prestressed concrete beams 
to avoid cutting the top flange. 

Saw cut the front and back vertical steel reinforcement in sidewalks, 
curbs, barriers, and railings before removal. 

On prestressed concrete spread box beams and 1800 beams, saw cut 
the deck between the beams full depth, parallel to the beams, and 
remove in sections.  Remove the deck over the beams using manual 
pneumatic hammers. 

D. Removal or Revisions to Bridge Deck Joints.  Remove or extend 
and modify existing bridge deck joints.  Clean structural steel exposed 
during concrete removal in accordance with SSPC-SP3, Power Tool 
Cleaning.  Using a brush, coat exposed structural steel with 5 mils to 
10 mils of aluminum-filled epoxy mastic.  Protect the work and 
environment in accordance with section 715.  Remove and reinstall 
portions of existing thrie beam guardrail to access joints for removal. 

E. Scarifying Bridge Decks. 

1. Scarifying.  Close the structure to traffic.  Scarify the concrete 
surface requiring overlay to at least ¼ inch deep.  If the use of a 
scarifier is not practical, remove concrete using hand methods.  
Avoid damaging steel reinforcement. 

Do not scarify within 6 feet of new deck overlay until the overlay 
cures at least 48 hours. 

Only allow construction vehicles required to conduct the work onto 
scarified surfaces. 

2. Determination of Unsound Concrete.  After structure scarifying 
and cleaning, the Engineer will mark areas of unsound concrete. 

F. Hand Chipping.  Use hand methods to remove concrete next to 
exposed reinforcing steel, concrete from spalled areas, unsound 
concrete from Engineer-marked areas, epoxy patches, hot mix asphalt 
(HMA) patches, and other unsound material, as determined by the 
Engineer. 

Do not hand chip within 6 feet of new overlay until it cures at least 
48 hours. 

Blast clean to remove scale or accumulated rust from reinforcing steel. 

1. Hand Chipping Bridge Deck Concrete.  For areas requiring 
patching or leveling, remove unsound concrete and other detrimental 
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material, as determined by the Engineer, using air chisels, scarifying 
machines, or milling.  Blast clean the area.  If directed by the 
Engineer, saw cut the area requiring patching or filling on decks not 
requiring overlay, to the required line and depth.  If deep hand 
chipping is required, remove concrete to at least ¾ inch below 
exposed steel. 

Install edge forms to the grade shown on the plans, if areas requiring 
patching lie next to a joint.  If full depth removal of deck portions is 
required, install false decking in accordance with subsection 
706.03.B. 

Remove loose material from area requiring patching and clean with 
oil-free compressed air.  Flush the area with clean water under 
pressure and remove excess water by air blasting immediately 
before applying patching mixture. 

Clean structural steel exposed during concrete removal in 
accordance with SSPC-SP3, Power Tool Cleaning.  Coat exposed 
structural steel with 5 mils to 10 mils of brushed-on aluminum-filled 
epoxy mastic before recasting concrete.  Protect the work and 
environment in accordance with section 715. 

2. Hand Chipping Concrete Other Than Deck Concrete.  Remove 
unsound or loose concrete with air hammers, or other Department-
approved methods.  Saw-cut areas requiring patching or filling to an 
edge depth of at least ½ inch, along a line determined by the 
Engineer.  Remove concrete to at least 3 inches, as measured from 
the concrete surface.  Remove concrete from exposed reinforcing 
steel to provide clearance of at least ¾ inch around the steel. 

Remove loose material.  Blast clean, and blow out the area with oil-
free compressed air. 

If areas requiring patching lie next to joints, install edge forms to the 
line shown on the plans.  Remove loose material from areas 
requiring patching and cleaning with oil-free compressed air.  Flush 
the area with clean water under pressure and remove excess water 
by air blasting immediately before applying patching mixture.  Place 
patches in accordance with subsection 712.03.O. 

G. Hydrodemolition.  Remove deck concrete and concrete patches 
with high-pressure water jets.  If hydrodemolition is not practical, use 
hand methods to remove areas. 

Remove HMA patches in accordance with subsection 501.03.  Remove 
patches by hydrodemolition, 60-pound pneumatic hammers, or other 
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equipment approved by the Engineer.  Clean debris from the deck, 
before beginning the first pass of concrete hydrodemolition.  If using 
hydrodemolition equipment to remove HMA patches, complete work 
before the first pass for concrete removal. 

Use hydrodemolition to the limits shown on the plans or as determined 
by the Engineer. 

If the plans show limits of hydrodemolition, make one pass of the 
hydrodemolisher to remove sound concrete to the depth and limits 
required.  Avoid removing sound concrete beyond the required depth.  
Remove deteriorated or defective concrete within the limits required. 

If the plans limit hydrodemolition to deck portions the Engineer 
determines contain unsound concrete, scarify the entire deck first.  The 
Engineer will mark and measure areas determined as unsound.  Make 
one pass of the hydrodemolisher over these areas with equipment 
calibrated in accordance with subsection 712.03.A.2.b. 

The Engineer will determine and mark areas of unsound concrete 
remaining after the first pass, as specified in subsection 712.03.E.2.  
Remove unsound areas with a second pass of the hydrodemolisher, 
60-pound pneumatic hammers, or other equipment approved by the 
Engineer.  Make the second pass with the hydrodemolition equipment 
calibrated the same as for the first pass. 

Remove concrete debris by hand or mechanical methods immediately 
after hydrodemolition.  Remove debris that settles on, or adheres to, the 
surface of sound concrete, at no additional cost to the Department. 

Avoid damage to remaining sound concrete or exposed reinforcement.  If 
more than 3 inches of deteriorated concrete is removed, the Engineer 
will not allow heavy equipment, including vacuum trucks for removing 
concrete debris and concrete trucks, on the deck.  Following debris 
removal, and before placing overlay, blast clean the surface with 
abrasive or water to remove bond-breaking residue or loose material 
from concrete surfaces, and rust from steel reinforcement. 

Clean structural steel exposed during concrete removal in accordance 
with SSPC-SP3 Power Tool Cleaning, and brush on a 5-mil to 10-mil 
coat of aluminum-filled epoxy mastic.  Protect the work and environment 
in accordance with section 715. 

Sample, test, monitor, manage, neutralize, and discharge 
hydrodemolition runoff water from bridge decks.  Collect, filter, and 
dispose of runoff water generated by hydrodemolition.  Obtain required 
permits and comply with regulations concerning runoff water disposal.  
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Do not allow runoff water to create a hazard to the adjacent, or 
underlying traveled roadway surfaces.  Protect existing berm slopes from 
scouring by water jet or runoff water.  Do not allow runoff water, filtered 
or unfiltered, to enter storm sewers, bridge drain downspouts, or bridge 
approach downspouts.  Do not discharge runoff water, filtered or 
unfiltered, into surface water, floodplains, or wetlands. 

In areas with enclosed drainage systems or areas where the contract 
does not allow runoff discharge, collect, haul, and dispose of runoff water 
as a liquid industrial waste in accordance with section 107. 

H. End Header Replacement.  Remove the end header of bridge 
decks and rebuild decks and adjacent approaches in the removal area, 
as shown in the contract. 

I. Exposed Steel Reinforcement.  Blast clean to remove scale or 
accumulated rust from reinforcing steel.  Supplement broken or missing 
reinforcement and bars that have lost ¼ or more of the original bar 
diameter by splicing in new bars with a lap length of 35 bar diameters, or 
as directed by the Engineer.  If the bond between existing concrete and 
reinforcing steel is destroyed, remove concrete next to the bar to at least 
¾ inch deep, except on bridge decks with lower bar mat clearances that 
make this impractical.  Do not displace or damage exposed reinforcing 
steel.  Remove exposed waterstops.  Adjust reinforcing steel to provide 
cover as shown on the plans. 

Wire tie exposed, untied reinforcing bar laps and intersections as follows. 

1. Bar Laps.  Tie bar laps in at least two locations.  If sound concrete, 
bonded to reinforcing bars prohibits tying bar laps, remove concrete 
to tie the bars as required. 

2. Bar Intersections.  Tie bar intersections at every third intersection.  
If sound concrete, bonded to reinforcing bars prohibits tying a bar 
intersection, or tying the third intersection, tie the next nearest 
intersection.  Do not remove sound concrete bonded to reinforcing 
bars to tie the required bar intersections. 

J. Anchoring Reinforcing Bars or Bolts with Adhesive.  Place 
adhesive when the concrete and steel temperature is at least 50 °F and 
rising. The Contractor may use artificial heat to warm concrete and bars 
or bolts.  Do not heat above 180 °F. 

Drill holes, remove unsound concrete and dust, fill drilled holes with 
adhesive, and install reinforcing bars or bolts. 

Maintain concrete and steel surfaces, that the adhesive will contact, free 
of contamination. 
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1. Anchoring Bars or Bolts.  Propose complete details of drilling, 
cleaning, and bonding systems for anchoring reinforcement and 
submit for the Engineer's approval before use.   Propose a drilling 
method that does not cut or damage existing reinforcing steel.  
Prepare at least three proof test anchors in the required position, on 
a separate concrete block, in the presence of the Engineer.  The 
Engineer will proof test the proposed systems. The Engineer will 
base approval of the anchoring system on the following criteria: 

a. Pull-out tests show that 125 percent of the bar yield strength can 
be developed, 

b. Bars bond to the concrete at least 90 percent of the embedded 
bar length and circumferential area, and 

c. Average bar slippage at yield strength does not exceed 1/16 inch. 

Locate the steel reinforcement with a pachometer, or other 
Department-approved method, before drilling holes.  Remove loose 
concrete, dust, dirt, and oil from holes by flushing with water under 
pressure and mechanical agitation.  Blow out the holes with oil-free 
compressed air and dry before applying adhesive. 

Clean reinforcing steel of loose scale, rust, oil, and dirt and dry 
before installation.  Prepare adhesive for installation in the hole in 
accordance with the manufacturer's directions.  Place adhesive in 
the hole to completely fill the space between bar and hole surface for 
the entire hole depth. 

2. Field Testing.  Conduct field testing, during the first production day, 
at three locations selected by the Engineer.  Provide adequate notice 
to allow the Engineer to witness this field testing.  Use a tension 
testing device in accordance with ASTM E 488.  Provide a copy of a 
certified calibration for the tension testing device.  Update the 
calibration annually.  The Engineer may conduct random pull-out 
tests for acceptance.  In order to be considered passing tests, field 
tests performed by the Contractor and random tests performed by 
the Engineer must show that 90 percent of the bar yield strength 
develops with less than 1/16 inch slip. 

Repair damage to epoxy coating. 

K. Mechanical Expansion Anchored Bolts.  Propose a drilling 
method to ensure no damage or cuts to existing reinforcing steel.  Locate 
steel reinforcement by a pachometer or other Department-approved 
method before drilling the holes.  Drill holes of the required size and 
depth.  Remove unsound concrete.  Clean the hole with oil-free 
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compressed air, brush, and clean out with air again.  Do not elongate 
holes.  The Engineer will proof test proposed anchors before use. 

1. Anchoring Bolts.  Provide a copy of the manufacturer’s product 
data sheet and installation procedure for the anchors, showing the 
ultimate load of the anchor at the required embedment depth.  
Prepare the proof test on a separate concrete block, or on the 
structure, in a location approved by the Engineer.  Ensure anchors 
develop the proof tensile, or pull-out, loads specified in Table 712-1. 

Table 712-1 
Anchor Bolt Specifications 

Diameter 
(in) 

Load 
(lb) 

⅜ 3,500 
½ 6,400 
⅝ 10,200 
¾ 15,000 
⅞ 20,800 

2. Field Testing.  Conduct field testing during the first production day 
at three locations selected by the Engineer.  Provide adequate notice 
to allow the Engineer to witness this field testing.  Use a tension 
testing device in accordance with ASTM E 488.  Provide a copy of a 
certified calibration for the tension testing device.  Update the 
calibration annually.  Ensure field tests show the anchor provides a 
pull-out resistance of at least 50 percent of the proof tensile load at 
1/16 inch slippage.  The Engineer may conduct random pullout tests at 
50 percent of the proof tensile load, for acceptance. 

L. Mechanical Reinforcement Splicing. 

1. Preparation of Bar Ends.  Saw or shear bars requiring splicing.  
Straighten the ends of sheared bars.  Remove burrs, paint, oil, rust, 
scale, or other deleterious material from surfaces.  Use wire brushes, 
abrasive blasting, or other Department-approved methods to clean 
2 inches beyond sleeve locations immediately before splicing.  
Obtain the Engineer’s approval for bar end surface preparations 
before installation. 

2. Installation.  Install reinforcement splices in accordance with the 
manufacturer’s procedure.  Submit the installation procedure, 
including manufacturer approvals, to the Engineer for review before 
beginning splicing. 

If using epoxy coated steel reinforcement, epoxy coat mechanical 
reinforcement splices in accordance with AASHTO M 284.  If the 
installation procedure does not damage a pre-applied epoxy coating, 
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provide epoxy coated splices.  After installation, epoxy coat exposed 
surfaces of mechanical reinforcement splices and attached 
reinforcing steel, including damaged coatings and exposed threads, 
in accordance with subsection 706.03.E.8. 

Protect the threads of threaded couplers with internal plastic coupler 
protectors, or other manufacturer-approved methods.  Protect the 
threads on the reinforcing bars with plastic bar end protectors, or 
other Department-approved methods.  Adjust flanged or 
asymmetrical couplers to minimize infringement on the required clear 
cover. 

3. Testing.  For swaged splices, make five test splices on the smallest 
and five test splices on the largest bar sizes.  Provide adequate 
notice to allow the Engineer to witness the test splicing.  Use tests to 
establish a splicing procedure.  For other types of splices, provide 
two test splices on the largest bar sizes.  Demonstrate to the the 
Engineer that splices have a tensile strength of 125 percent of the 
bar yield strength.  For required tests, provide sample bars, 
12 inches long.  If the exterior of existing reinforcing steel for splicing 
is corroded or deformed, the Engineer may require additional 
qualification testing on the bars.  The Department will test all test 
splices. 

M. Forming.  Provide forms to enable placement of concrete mixture.  If 
approved by the Engineer, suspend forms from existing reinforcing bars 
using wire ties.  In large removal areas, support forms by blocking from 
the beam flanges.  Install forms for vertical patches in no greater than 
4-foot high sections, with the form tops no more than 4 feet above the 
concrete level as the pour progresses.  Remove forms upon completion 
of the work. 

N. Protection and Cleaning of Deck Areas to be Overlaid.  Maintain 
areas of removed unsound concrete and patches, free of slurry produced 
by wet sawing or wet scarifying.  Conduct the work to ensure slurry 
drains away from completed areas.  Remove slurry from prepared areas 
before resurfacing. 

Before placing overlay, blast clean the deck and the edges of previously 
placed overlays to expose coarse aggregate and obtain a sound surface 
for bonding the overlay to the deck.  Blast clean with abrasive or water 
under high pressure. 

Control dust from abrasive blasting operations, as determined by the 
Engineer.  Dust control may include the use of a cleaner abrasive or 
switching to water-blasting equipment for dust control. 
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Complete the final deck preparation and allow the Engineer time to 
inspect the deck condition before placing overlay.  Obtain written 
approval from the Engineer for placing concrete overlay. 

Do not allow traffic on the prepared deck before overlay placement. 

Clean and wet the deck surface 1 hour before placing overlay mixture 
and keep surface damp throughout the pour.  Remove standing water 
from depressions, holes, or concrete removal areas with oil-free 
compressed air. 

O. Mixing, Placing, Finishing, and Curing Concrete Patches.  
Machine mix patching mixture with equipment specified in subsection 
703.03.B.  Provide mixture in quantities to allow placing and finishing 
before initial set. 

Moisten surface without leaving free water, and prime the existing 
concrete.  Place patching mixture. 

On bridge decks with latex modified concrete mixes, use a stiff bristle 
brush to apply the initial layer of mixture onto the wetted, prepared 
surface and ensure vertical and horizontal surfaces receive an even 
coating.  Limit the rate of progress so brushed material does not dry 
before covering with overlay material.  Do not use material for brushing if 
no mortar remains in the mix. 

For bridge decks, place the patching mixture into the area, vibrate 
uniformly, and finish with a wood float.  After finishing, texture the 
patched surface to uniformly roughen the surface. 

For patches on surfaces other than decks, place concrete and 
consolidate.  The Engineer may direct the use of small hand vibrators or 
the vibration of the forms. 

Immediately after final finishing of each patch, apply a layer of wet 
burlap, soaked in water for at least 12 hours, to exposed concrete 
surfaces.  Place a 4-mil thick layer of polyethylene film over the burlap to 
protect the top surfaces from evaporation. 

The Contractor may use membrane curing compounds for patches of 
non-latex modified concrete.  The Contractor may leave forms in place, 
with burlap covering exposed areas, for curing. 

Keep patches of non-latex modified concrete, covered until concrete 
attains a flexural strength of 550 psi, but no less than 5 days for regular 
strength patching mixtures, or no less than 24 hours for high-early-
strength patching mixtures. 
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Maintain patches with regular strength latex modified concrete, 
continuously damp for the first 48 hours.  Remove curing material at the 
end of the 48 hour wet cure period and allow concrete to air cure for an 
additional 48 hours.  Maintain patches with high early strength latex 
modified concrete continuously damp for at least 24 hours. 

If the air temperature falls below 50 °F, the Engineer may require 
additional curing time to ensure concrete attains a flexural strength of 
550 psi.  If completing concrete repairs in cold weather, protect concrete 
in accordance with subsection 712.03.R. 

Do not place additional concrete on substructure concrete until 
substructure concrete cures for at least three days, or attains at least 
70 percent of the required minimum 28-day flexural or compressive 
strength.  Do not use mechanical attachments to substructure concrete 
to support forms until concrete attains at least 70 percent of the required 
minimum 28-day flexural or compressive strength. 

Verify existing concrete strength by testing at least two beams or 
cylinders cured in the same environment as the sampled concrete.  
Conduct testing on the project.  Provide adequate notice to allow the 
Engineer to witness the testing.  The Engineer will lower the required 
concrete strength after reviewing engineering calculations submitted by a 
professional engineer licensed in the state of Michigan showing that 
imposed loads do not exceed 70 percent of the concrete strength at the 
time of load application. 

P. Mixing, Placing, Finishing and Curing Latex Modified Concrete 
Overlay Mixtures.  Keep equipment off patches until patches attain a 
flexural strength of at least 550 psi. 

Form expansion joints and dams through the overlay.  Install bulkheads 
to the required grade and profile before placing concrete mixture.  Do not 
cast full depth across the joint. 

Place screed rails and fasten to ensure finishing new surfaces to the 
required profile.  Provide horizontally and vertically stable supporting 
rails.  Do not treat screed rails with parting compound.  Remove and 
reinstall portions of existing thrie beam guardrail required for access to 
screed the deck. 

Texture and finish deck surfaces to the tolerances specified in 
subsection 706.03.M.3 and subsection 706.03.M.4. 

Proportion ingredients, and mix at the project in clean mixers.  Provide 
concrete, uniform in composition and consistency.  Produce mix at a rate 
that allows finishing to continue at a steady pace with final finishing 
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completed before the formation of the plastic surface film. Brush the 
initial layer of mixture onto the wetted, prepared surface and ensure 
vertical and horizontal surfaces receive an even coating.  Limit the rate of 
progress so brushed material does not dry before covering with overlay 
material.  Do not use material for brushing if no mortar remains in the 
mix. 

Place the mixture at least ¼ inch above the final grade.  Consolidate and 
finish to the final grade.  Hand finish with a float along the edge of the 
pour, or on small areas.  Use a small quantity of latex grout to aid hand 
floating, if necessary.  Finish joints with an edge tool, except next to 
metal expansion dams, curbs, previously placed lanes, and edges 
requiring sawing.  Grind to remove minor irregularities. 

After the mixture stiffens, separate screed rails and construction 
bulkheads from the new material by passing a pointing trowel along the 
inside face.  Cut with the trowel the entire depth and length of rails.  Do 
not separate metal expansion dams from the overlay. 

Cover the finished surface with a single layer of clean, wet burlap when 
the surface can support it without deformation. 

Place polyethylene film, at least 4 mils thick on the wet burlap within 
1 hour of covering the concrete with burlap and wet cure the surface for 
48 hours. 

If the Engineer approves, the Contractor may substitute burlap-
polyethylene sheets for polyethylene film.  Place polyethylene side down, 
against the wet burlap. 

At the end of the 48-hour wet cure period, remove curing material and 
allow the surface to air cure for an additional 48 hours.  Do not allow 
curing water runoff to enter surface water. 

Q. Mixing, Placing, Finishing, and Curing SFMC Concrete 
Overlays.  Keep equipment off patches until patches attain a flexural 
strength of at least 550 psi. 

Form expansion joints and dams through the overlay.  Install a bulkhead 
to the required grade and profile before placing the concrete mixture.  If 
joint placement is integral with overlay placement, cast joints full depth. 

Place screed rails and fasten to ensure finishing new surfaces to the 
required profile.  Provide horizontally and vertically stable supporting 
rails.  Do not treat screed rails with parting compound.  Remove and 
reinstall portions of existing thrie beam guardrail required for access to 
screed the deck. 



712.03 

7-129 

Appoint a technical representative, capable of adjusting SFMC batching 
and mixing.  The technical representative will designate a batching 
sequence to ensure uniform distribution of material throughout the SFMC 
mixture.  Ensure the technical representative is present at the trial batch 
and the first day of SFMC placement to make recommendations and 
adjust the mixture. 

Mix and place a 4 cubic yard trial batch at the batch plant, or at the 
project as directed by the Engineer, at least 3 working days before full 
production.  Notify the Engineer of the time and location of the trial batch 
at least 24 hours before batching. 

Proportion trial batches in accordance with the adjusted mix design, 
using the same materials as in the production mixture.  The Engineer will 
consider the trial batch successful if slump test results are within 1 inch 
of the required range, and the air content test results are within 
1.0 percent of the required range.  If trial batches do not meet the 
requirements, discard and repeat the batching at no additional cost to the 
Department. 

Proportion and mix SFMC using a ready mixed or central mixed batch 
plant in accordance with subsection 701.03.  Discharge trucks on the 
project within 1 hour of charging at the plant. 

Wet the prepared deck, 1 hour before placing the SFMC overlay, with a 
spray application of water.  Use clean, oil free, compressed air to remove 
water collected in depressions. 

Hand vibrate SFMC mixture placed in localized areas deeper than 
3 inches.  Draw a probe vibrator horizontally through the concrete, 
parallel to the transverse reinforcing bars, at intervals no greater than 
18 inches.  Vibrate ahead of the finishing machine.  Provide a locator 
system to assist the operator in finding deep removal areas, and 
coordinate with the Engineer. 

Texture and finish deck surfaces to the tolerances specified in 
subsection 706.03.M.3 and subsection 706.03.M.4. 

Apply a continuous fog spray of water to screeded and finished concrete.  
Provide fogging equipment capable of spreading a fine mist over 
concrete surfaces without ponding water.  Continue fogging behind the 
final floating operation until placement and activation of the wet cure 
system.  Do not fog concrete surfaces to aid surface finishing. 

Prepare clean, contaminate-free burlap by soaking in clean water for at 
least 12 hours before beginning concrete placement.  Immediately before 
use, drape or suspend the burlap sheeting vertically to remove excess 
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water.  Cover concrete surfaces with wet burlap when the concrete 
surface can support it without deformation.  Do not allow in-place burlap 
to dry.  Do not use Burlene, or other products with impervious surfaces. 

Install a network of soaker hoses over wet burlap when the concrete 
surface will support it without deformation.  Use soaker hoses perforated 
throughout the lengths, within the curing limits.  Use non-perforated hose 
outside the curing limits.  Connect to a water supply that meets the 
requirements of section 911. Ensure soaker hoses apply cure water 
uniformly and continuously cover the entire bridge deck surface without 
moving the hoses.  Prevent excessive localized water discharge.  
Demonstrate to the Engineer that soaker hose systems provide uniform 
coverage of the entire deck surface. 

Place a layer of 4 mils thick polyethylene film over the entire deck 
surface and soaker hose system.  Overlap seams in the polyethylene at 
least 10 inches.  Activate the system and maintain to ensure complete 
and uninterrupted wet curing.  Control water runoff to prevent hazard to 
traffic or soil erosion.  Do not discharge curing water runoff into surface 
waters. 

Maintain the wet cure for at least seven days after concrete placement.  
Do not remove wet cure systems, based on 7-day compressive strengths 
reached in less than 7 days. 

R. Cold Weather Limitations for Placing SFMC or LMC Overlay 
Mixtures.  Complete overlays and other work within required 
temperatures.  Do not place LMC or SFMC concrete after November 1. 

Place overlay mixtures if the air temperature and concrete substrate are 
at least 40 °F and rising, and the forecast air temperature, during the 
curing period will remain above 35 °F.  Use insulating blankets if the 
forecast air temperature, during the curing period will fall below 45 °F.  
Overlap blankets at least 12 inches.  Place the insulating blankets on top 
of the wet curing system.  Leave insulating blankets in place for the 
duration of the wet curing period. 

If the forecast air temperature will fall below 45 °F during the remainder 
of the curing period, provide beams from each pour day to allow the 
Engineer to determine when concrete overlay attains a flexural strength 
of at least 550 psi.  Cure for the full curing period, regardless of strength 
gain. 

S. Hot Weather Limitations for Placing Overlay Mixtures.  Cast 
concrete overlay mixtures when evaporation does not exceed 
0.15 pounds per square foot per hour in accordance with Figure 706-1.  
Cast overlay concrete when air temperature remains below 85 °F.  
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Supply Department-approved equipment for determining the relative 
humidity and wind velocity on the project. 

T. Construction Limitations for Placing Overlay Mixtures.  For 
delays no greater than 1 hour, protect the end of the concrete pour from 
drying with several layers of wet burlap. 

For delays greater than 1 hour, install a construction dam or bulkhead.  If 
restarting the overlay placement before the concrete cures, leave a 
3-foot gap between bulkheads.  Blast clean and cast the gap the next 
working day. 

Protect freshly placed concrete from rain, as approved by the Engineer.  
Stop placement operations if rain starts.  The Engineer may direct the 
removal of material damaged by rain. 

For LMC overlays, keep traffic off the surface for at least 96 hours after 
placement.  At temperatures below 55 °F, the Engineer may require 
additional dry curing. 

Complete the continuous 7-day wet cure of SFMC overlays before 
casting sidewalk, curb, or barrier.  Allow heavy equipment on the deck 
overlay only after the overlay concrete is in place at least7 days. 

Remove screed rails after the concrete takes initial set.  Protect edges of 
new surfaces from damage during screed rail removal. 

Cure overlays and repair areas for at least 48 hours before scarifying, 
hydrodemolition, or chipping within 6 feet.  Outline repair areas with saw 
cuts extending to the depth of the overlay before removal and repair. 

U. Repairing Cracks by Pressure Injection.  Repair cracks as shown 
on the plans or directed by the Engineer. 

1. Preparation of Cracked Surfaces.  Remove leaching deposits from 
cracks by abrasive blasting or wire brushing, as directed by the 
Engineer.  Apply a temporary seal, with entry ports for adhesive, 
along the clean, dry crack without defacing the concrete surface.  
Ensure the seal contains the pumped adhesive.  Spaces ports 
farther apart than the estimated crack depth and close enough to 
allow adhesive material to travel between ports. 

2. Flushing Cracks.  If directed by the Engineer, flush cracks with 
water by pressure washing through injection ports.  Wash out 
concrete laitance or contaminants in the crack.  Remove free water 
by blowing air through the crack after flushing. 

3. Temperature Limitations for Injection.  Perform injection when 
concrete and ambient air temperatures are above 50 °F.  The 
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Engineer may approve lower injection temperatures if the adhesive 
material manufacturer's recommendations support lower injection 
temperatures. 

4. Injection of Cracks.  Begin injection at the lower entry port and 
continue until adhesive is visible at the port directly above, or next to 
the pumping port.  Stop injection and seal the port.  Transfer the 
injector to the next port and continue injection until the crack fills.  
Inject from both sides of a cracked member to complete crack repair.  
Prevent leakage of the adhesive from the crack after injection 
completion. 

5. Adhesive Cure and Removal of Temporary Seal.  Cure adhesive 
at temperatures of at least 50 °F for the minimum cure time 
recommended by the manufacturer.  Remove the seal or grind flush 
with the concrete surface.  The Engineer may allow the temporary 
seal to remain in place for injected areas not visible. 

Clean areas repaired by injection of surface contamination caused 
by injections. 

V. Water Repellent Treatment.  Apply penetrating water repellent 
treatment in accordance with subsection 706.03.S. 

W. Cleaning and Coating Exposed Structural Steel.  Clean and coat 
areas of visible rust, rust breakthrough, and blistered, peeling, or scaling 
paint as identified by the Engineer.  Clean structural steel exposed 
during concrete removal in accordance with SSPC-SP3 Power Tool 
Cleaning, and brush coat with 5 mils to 10 mils of aluminum-filled epoxy 
mastic; or clean and coat in accordance with section 715.  Protect the 
work and environment in accordance with section 715.  The Engineer will 
inspect the following surfaces to decide the necessity of cleaning and 
coating: 

1. The tops and edges of top flanges, and beam ends if removing the 
entire deck above steel beams;  

2. The edges of top flanges if using metal deck forms; and 
3. Metal surfaces exposed during removal of backwall portions or full 

deck removal. 

X. Grouting Under Masonry Plates.  Propose procedures for grouting 
under masonry plates to the Engineer for approval.  Demonstrate to the 
Engineer by full-scale test, that the grout placement procedures result in 
90 percent surface area contact, based on the contact areas of the 
masonry plate and concrete surface. 
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Do not begin the grouting operation until underlying concrete achieves 
the required compressive strength. 

Form the space for grouting and clean the surface.  Mix, place, and cure 
grout in accordance with the manufacturer’s recommendations. 

After curing, remove forming material to allow inspection of the grouted 
space.  Do not apply load to the grout until cure completion. 

Y. Galvanic Anodes.  Use portland cement-based repair mortars, 
concrete, and bonding agents.  Do not use non-conductive repair 
materials, including epoxy, urethane, or magnesium phosphate. 

Install galvanic anodes to existing, uncoated reinforcement along the 
perimeter of the repair, spaced as shown on the plans.  Ensure the 
distance between anodes does not exceed 24 inches. 

Provide ¾-inch clearance between anodes and substrate to allow repair 
material to encase anodes. 

Secure galvanic anodes as close as possible to the patch edge using 
anode tie wires.  Tighten tie wires to prevent free movement. 

If tying anodes onto a single uncoated steel reinforcing bar, or if covering 
with less than 1½ inches of concrete, place anodes under the uncoated 
reinforcing steel. Secure anodes to uncoated reinforcing steel per 
manufacturer’s recommendations 

If 1½ inches of concrete covers the anode, the Contractor may place 
anodes at the intersection between two uncoated bars, and secure to 
each bar. 

Confirm electrical connection between anode tie wires and uncoated 
reinforcing steel with a multi-meter.  Ensure a direct current (DC) 
resistance of no greater than 1 ohm. 

Confirm electrical continuity of exposed, uncoated reinforcing steel in the 
repair area.  The Department will consider steel reinforcement 
continuous if the DC resistance equals no greater than 1 ohm.  If the DC 
resistance is greater than 1 ohm, establish electrical continuity with 
uncoated steel tie wire. 

Obtain verification of installation of galvanic anodes from the Engineer 
before concrete placement. 

712.04. Measurement and Payment. 

Pay Item Pay Unit 
Scarifying..........................................................................Square Yard 
Latex Conc Surface, Rem ................................................Square Yard 
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Hand Chipping, Shallow ...................................................Square Yard 
Hand Chipping, Deep .......................................................Square Yard 
Hand Chipping, Other Than Deck .......................................Cubic Foot 
Hydrodemolition, First Pass..............................................Square Yard 
Hydrodemolition, Second Pass ........................................Square Yard 
Structures, Rehabilitation, Rem Portions 

(Structure No.)...............................................................Lump Sum 
End Header Replacement .............................................................Foot 
Deck Joint, Rem ............................................................................Foot 
Bridge Joint, Revise Expansion Device........................................Each 
Bridge Joint, Revise Compression Seal .......................................Each 
Adhesive Anchoring of Vertical Bar, _ inch ..................................Each 
Adhesive Anchoring of Horizontal Bar, _ inch..............................Each 
Bolt, Adhesive Anchored, _ inch .................................................Each 
Bolt, Mechanical Expansion Anchored, _ inch .............................Each 
Reinforcement, Mechanical Splice ...............................................Each 
Patch, Full Depth ................................................................ Cubic Yard 
Patching Mortar or Conc..................................Cubic Foot, Cubic Yard 
Patching Conc, (type) ......................................................... Cubic Yard 
Patch, Forming ................................................................. Square Foot 
Bridge Joints, Clean and Seal (Structure No.) ....................Lump Sum 
Flushing Cracks, Water .................................................................Foot 
Structural Crack, Repr ...................................................................Foot 
Filler Wall Conc .................................................................. Cubic Yard 
Top Flanges and Beam Ends, Clean and Coat................Square Yard 
Bridge Deck Surface Construction ...................................Square Yard 
Conc, Silica Fume Modified................................................ Cubic Yard 
Conc, Bridge Deck Ovly ..................................................... Cubic Yard 
Masonry Plate, Grout....................................................................Each 
Embedded Galvanic Anode..........................................................Each 

A. Scarifying.  The Engineer will measure Scarifying to the limits 
shown on the plans, including joints and drain castings. 

B. Latex Concrete Surface, Removal.  The unit price for Latex Conc 
Surface, Rem includes the cost of removing latex modified concrete 
bridge deck surfaces to a depth of 3 inches or to the top mat of steel 
reinforcement.  The Department will pay for removing unsound latex 
modified concrete at or below the top mat of steel reinforcement at the 
unit price for relevant hydrodemolition pay items. 

C. Hand Chipping. 

1. Hand Chipping, Shallow.  Hand Chipping, Shallow applies to 
removing bridge deck concrete from the surface to the midpoint of 
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the top bar of the top mat of the steel reinforcement.  The Engineer 
will measure Hand Chipping, Shallow based on areas marked by 
the Engineer.  The unit price for Hand Chipping, Shallow includes 
the cost of blast cleaning steel reinforcement and preparing the area 
for patching. 

2. Hand Chipping, Deep.  Hand Chipping, Deep applies removing 
bridge deck concrete to expose steel reinforcement, from the surface 
to at least ¾ inch below the bottom of exposed steel.  The Engineer 
will measure Hand Chipping, Deep based on areas marked by the 
Engineer.  The unit price for Hand Chipping, Deep includes the cost 
of blast cleaning steel reinforcement, preparing the area for patching, 
cleaning and coating exposed structural steel, and protecting the 
work and the environment during cleaning. 

3. Hand Chipping, Other Than Deck.  Hand Chipping, Other Than 
Deck applies to removing concrete, but does not apply to removing 
deck top surfaces, regardless of depth.  The Engineer will measure 
Hand Chipping, Other Than Deck based on areas marked by the 
Engineer.  The unit price for Hand Chipping, Other Than Deck 
includes the cost of blast cleaning steel reinforcement and preparing 
the area for patching. 

4. Hydrodemolition.  The Engineer will measure Hydrodemolition, 
First Pass to the limits shown on the plans, including expansion 
devices and drain castings. 

The unit price for Hydrodemolition, First Pass includes the cost of 
removing concrete, including concrete removed during the 
successful hydrodemolition equipment demonstration, tying exposed 
steel reinforcement, cleaning and coating exposed structural steel, 
and protecting the work and the environment during cleaning. 

The unit price for Hydrodemolition, Second Pass includes the cost 
of hand chipping to remove concrete, including latex modified 
concrete, below steel reinforcement. 

The Department will pay for removing HMA patches as HMA 
Patches, Rem in accordance with subsection 501.04. 

D. Reinforcing. 

1. Reinforcement, Steel.  The Engineer will measure, and the 
Department will pay for reinforcing steel as Reinf, Steel in 
accordance with subsection 706.04.  The Engineer will measure dual 
bars of equivalent section as the required size. 
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The unit price for Reinf, Steel includes the cost of providing and 
splicing in new bars to replace corroded or removed bars.  The 
Department will not pay for replacing reinforcement damaged by 
Contractor operations. 

2. Adhesive Anchoring of Vertical and Horizontal Bars.  The unit 
prices for Adhesive Anchoring of Vertical Bar and Adhesive 
Anchoring of Horizontal Bar, of the sizes required, includes the 
cost of providing adhesive, drilling and cleaning holes, filling holes 
with adhesive, installing bars, and testing. 

The unit price for Reinf, Steel includes the cost of providing 
reinforcing bars. 

The Department will pay for each bar end requiring anchoring as a 
separate unit. 

3. Reinforcement, Mechanical Splice.  The Engineer will measure, 
and the Department will pay for Reinforcement, Mechanical Splice 
by the number of units required.  If increased coupler lengths 
compensate for inferior deformations on existing bars, the 
Department will increase the unit price on a pro-rated basis, based 
on the length of the increase in inches. 

The unit price for Reinforcement, Mechanical Splice includes the 
cost of preparing test samples, preparing steel reinforcement for 
splicing, installing couplers, and applying epoxy coating. 

The unit prices for Reinf, Steel and Reinf, Steel, Epoxy Coated, 
include the cost of threaded reinforcing bars used with threaded 
couplers. 

E. Bolt, Adhesive Anchored.  The unit price for Bolt, Adhesive 
Anchored includes the cost of providing bolts and adhesive, drilling and 
cleaning holes, filling holes with adhesive, installing bolts and testing. 

The unit price for Bolt, Mechanical Expansion Anchored includes the 
cost of testing. 

F. Structures, Rehabilitation, Remove Portions.  The unit price for 
Structures, Rehabilitation, Rem Portions includes the cost of 
removing materials as shown on the plans, saw cuts required for 
removal, and disposal of materials in accordance with subsection 
204.03.B. 

G. End Header Replacement.  The unit price for End Header 
Replacement includes the cost of removing and replacing end headers, 
decks, backwalls, and approach pavements as shown on the plans. 
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H. Structural Crack, Repair.  The Engineer will measure Structural 
Crack, Repr along the length of crack injected, along one surface only.  
The unit price for Structural Crack, Repr includes the cost of preparing 
cracks, installing temporary seals and ports, providing and injecting the 
epoxy adhesive, removing temporary seals, and cleaning finished 
surfaces.  

If the Engineer requires additional cleaning and flushing of the cracks, 
after placing temporary seals and entry ports, the Department will pay for 
this work as Flushing Cracks, Water. 

I. Deck Joint, Removal.  The Engineer will measure Deck Joint, Rem 
to the limits shown on the plans.  The unit price for Deck Joint, Rem 
includes the cost of removing expansion and construction joints, cleaning 
and coating exposed structural steel, removing deck joint concrete, 
regardless of deck thickness and diaphragm locations, protecting the 
work and environment during cleaning, and removing and reinstalling 
portions of existing thrie beam guardrail required to remove the joint. The 
Department will pay for removal required beyond the limits shown on the 
plans as extra work. 

Bridge Deck, Joint Revise Expansion Device and Bridge Joint, 
Revise Compression Seal will be measured as Each.  The Engineer 
will measure each joint end separately. 

J. Patching.  The Engineer will measure Patch, Full Depth based on 
the volume of the hole requiring filling.  The unit price for Patch, Full 
Depth includes the cost of forming, providing, placing, consolidating, 
finishing, and curing patching mixture. 

If using Patch, Full Depth in conjunction with overlay, the Department 
will only pay for patching the area shown on the plans.  If full depth 
patches are required in areas not shown on the plans unit prices for 
Conc, Bridge Deck Ovly or Conc, Silica Fume Modified will include 
the cost of the concrete material required to fill the full depth patches. 

For full depth patches, not shown on the plans, the Department will pay 
for cleaning and coating exposed structural steel, forming (excluding 
forming required for joint replacement), form removal, and cleanup as 
extra work.  The Department will pay for maintaining traffic under the 
structure to repair the full depth patch as extra work. 

The Engineer will measure Patching Mortar or Conc or Patching 
Conc, regardless of the type of mortar or concrete, by volume in place.  
The unit prices for Patching Mortar or Conc or Patching Conc include 
the cost of providing, mixing, placing, vibrating, finishing and curing. 
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The contract will specify the grade or type of patching material for 
Patching Conc pay items. 

The Engineer will measure Patch, Forming based on the area of 
removed concrete.  The unit price for Patch, Forming includes the cost 
of forming to retain patching material, except on full-depth patches on 
bridge decks. 

K. Bridge Decks. 

1. Bridge Deck Surface Construction.  The Engineer will measure 
Bridge Deck Surface Construction within the limits shown on the 
plans, including expansion devices and drain castings in accordance 
with subsection 706.04.  The unit price for Bridge Deck Surface 
Construction includes the cost of blast cleaning decks, and 
consolidating, finishing, texturing, and curing surfacing mixtures, and 
removing and reinstalling portions of existing thrie beam guardrails 
required for access to screed the deck. 

2. Concrete, Silica Fume Modified.  The Engineer will document 
quantities of Conc, Silica Fume Modified, and measure based on 
batch plant tickets with deductions for material wasted or rejected.  
The unit price for Conc, Silica Fume Modified includes the cost of 
providing and placing overlay concrete on prepared deck substrate, 
the initial 4-cubic-yard trial batch, and providing insulating blankets. 

The Department will not pay for trial batches after the initial 4-cubic-
yard trial batch. 

3. Concrete, Bridge Deck Overlay.  The Engineer will document the 
quantity of Silica Fume Modified Concrete Mixture (SFMC) and 
measure based on batch plant tickets with deductions for material 
wasted or rejected.  The unit price for Conc, Bridge Deck Ovly 
includes the cost of providing and placing overlay concrete on 
prepared deck substrate, within the limits shown on the plans, and 
the initial 4-cubic-yard trial batch. 

The Department will not pay for trial batches after the initial 4-cubic-
yard trial batch. 

The Engineer will measure the quantity of Latex Modified Concrete 
(LMC) mixture by the surfacing mixture volume used for the partial-
depth patching and overlay.  The Engineer will determine the 
quantity from the theoretical yield of the design mix and the quantity 
documented on the ticket printout for cement placed and yield tests 
performed, and will make deductions for material wasted or rejected. 
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The unit price for Conc, Bridge Deck Ovly includes the cost of 
providing and placing surfacing mixture, and insulating blankets. 

L. Top Flanges and Beam Ends, Clean and Coat.  The Engineer will 
measure Top Flanges and Beam Ends, Clean and Coat based on the 
limits shown on the plans or determined by the Engineer.  The unit price 
for Top Flanges and Beam Ends, Clean and Coat includes the cost of 
cleaning and prime coating top flanges and beam end areas, and 
protecting the work and environment during cleaning. 

M. Filler Wall Concrete.  The Engineer will measure Filler Wall Conc 
based on plan quantities.  The unit price for Filler Wall Conc includes 
the cost of forming walls with weepholes and forming footings with drain 
holes; providing, placing, finishing, and curing concrete for filler-walls, 
footings, and filler wall extensions; providing and placing expansion joint 
filler, granular material Class II, and 4-inch concrete slab between walls; 
and covering drain holes with geotextile. 

N. Embedded Galvanic Anodes.  The unit price for Embedded 
Galvanic Anodes includes the cost of installing anodes in concrete.  
The Department will pay the Contractor after the Engineer verifies 
installation as required. 
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Section 713.  BRIDGE REHABILITATION — STEEL 

713.01. Description.  This work consists of repairing and replacing 
portions of structural steel bridges. 

A “redundant structure” consists of supporting elements that provide an 
alternate stress path if one element fails or is taken out of service; the 
loss of supporting elements in a “nonredundant” structure will cause 
failure of the complete structure. 

713.02. Materials.  Provide materials in accordance with the following: 

Concrete, Grade S2........................................................................ 701 
Steel Reinforcement, Grade 60...................................................... 905 
Structural Steel ............................................................................... 906 
High Strength Bolts, Galvanized A 325 .......................................... 906 
Structural Timber and Lumber........................................................ 912 

A. Steel for Temporary Supports.  Provide temporary hanger rods 
that meet the requirements of ASTM A 193 Grade B7 (AISI 4140).  
Provide rods with longitudinal Charpy V-notch impact values of 50 foot-
pounds at 30 °F.  If necessary, heat treat steel to meet the Charpy 
V-notch impact requirements.  The Engineer will reject rods with notches, 
nicks, or welds. 

Provide a sample 15 inches long, saw cut from each bar length used for 
hanger rod fabrication.  Provide adequate notice to allow a Department 
representative to witness the removal of samples from each bar length.  
The Department will use these samples for tensile strength, yield 
strength, and impact testing.  Reduce the sample length to 8 inches, for 
impact testing only, if providing a Certified Mill Test Report, traceable to 
the material.  Match-mark each bar sample and corresponding 
remainder, by stenciling in the end cross-section. 

The Engineer will base rod material acceptance on Department testing 
and traceable Certified Mill Test Reports. 

Provide heavy hex nuts for the temporary hanger rods in accordance 
with ASTM A 563 Grade DH or ASTM A 194 Grade 2H, and washers in 
accordance with ASTM F 436. 

Provide steel for temporary supports in accordance with AASHTO M 270 
Grade 36 and section 906. 

B. Sealant for Perimeter of Beam Plates.  Select the sealant from the 
Qualified Products List.  Provide sealant in caulking tubes. 
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713.03. Construction. 

A. Providing and Fabricating Structural Steel.  Provide and fabricate 
structural steel additions and replacements for existing structures and 
steel portions of temporary supports in accordance with section 707.  
Submit shop drawings to the Engineer for approval before fabrication. 

Measure the pin dimensions of existing link plates from center-to-center.  
If pin dimensions differ by more than ⅛ inch from the dimensions shown 
on the plans, build replacement link plates to existing dimensions instead 
of plan dimensions.  The Engineer will direct changes to plan dimensions 
to fit existing dimensions. 

Submit to the Engineer, a final report on the pin and hanger assemblies 
that lists the as-built dimensions of the new link plates and pins.  
Demonstrate that tolerances meet the requirements specified in 
subsection 707.03.C.11.  Install bushings in accordance with subsection 
707.03.C.12.  Assemble and ship pin and link plate pairs as a unit or 
match mark pairs. 

B. Temporary Supports for Girder Ends.  Use plan drawings, or 
propose an alternate design and obtain the Engineer’s approval, for 
temporary supports for girder ends.  Base alternate designs on loads and 
allowable soil pressures shown on the plans.  Include calculations for 
alternate designs in the alternate design submittal.  Ensure alternate 
designs maintain redundancy and material safety factors specified in 
AASHTO LFRD Bridge Design Specifications.  Ensure a professional 
engineer, licensed in the state of Michigan seals alternate designs. 

The Department reserves the right to verify structural adequacy of 
fabricated temporary support systems used.  Verification may include 
visual inspection and nondestructive testing by Department personnel.  
The Department may require mill test report submittals for material and 
shop drawings of original fabrication.  Before using temporary supports, 
make corrections deemed necessary by the Department. 

Provide hydraulic jacks with a stroke of at least 3 inches and pumps 
capable of extending jacks full stroke.  Equip hydraulic systems with dial 
gauges that enable determination of the external loads. 

Provide hydraulic jacks with locking rings or other positive locking 
devices to prevent settlement in case of hydraulic failure.  Use locking 
devices during and after jacking cycles until placement of stable shims 
and removal of loads from jacks. 

Maintain temporary support, including replacing supports in case of 
partial or complete failure.  The Department reserves the right to provide 



713.03 

7-142 

labor, materials, and supervision to restore movement of traffic if the 
Contractor delays or makes inadequate progress in the repair or 
replacement of a temporary support, at no additional cost to the 
Department. 

1. Column-Type Supports.  After erection, before loading temporary 
supports, use a plumb line to determine the horizontal offset of the 
top of the column from the bottom of the column.  Determine the 
horizontal offset of the hydraulic jack from the column centerline.  
Measure the column and hydraulic jack offsets parallel and 
perpendicular to the column web.  Place jacks and temporary 
supports at each location so individual offsets and the sum, in each 
measured direction, do not exceed 1 inch.  Consider jack offsets 
positive, regardless of column offset directions. 

If structure embankment (CIP) is not required by the contract, 
compact the natural ground 9 inches deep, to at least 95 percent 
maximum unit weight before placing temporary supports. 

If placing temporary supports on paved shoulders or roadways, place 
a leveling course of 21AA aggregate, asphaltic cold-patch, or other 
material approved by the Engineer.  Compact leveling material to 
95 percent maximum unit weight before placing temporary supports. 

The Engineer may direct bracing of temporary supports, based on 
Contractor methods for performing rehabilitation work. 

Leave jacks in place until installation and operation of link plates and 
pins.  The Contractor may disconnect lines and pumps provided the 
equipment remains on the project. 

During the first 4 hours after loading, check hourly for settlement of 
temporary supports.  Make subsequent settlement checks daily.  To 
prevent girder ends from subsiding more than 1/16 inch from the 
original position, correct by adding shims to temporary supports. 

2. Suspension-Type Supports.  After placing stable shims, the 
Engineer may approve removing jacks. 

Repair concrete removed for erecting temporary support or access to 
the girder end, as approved by the Engineer. 

3. Diaphragm-Type Supports.  Place temporary supports on 
substructure units as shown on the plans.  Equally load and 
simultaneously advance hydraulic jacks placed in pairs. 
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Leave jacks in place until repair or replacement and operation of 
structural components.  The Contractor may disconnect lines and 
pumps provided the equipment remains on the project. 

Propose grouting material and placement procedures to the 
Engineer for approval.  Place grout on substructure units to create a 
smooth and level bearing surface for temporary supports.  Select an 
H-1 grout material in accordance with section 702.  Form the space 
for grouting and clean the surface.  Mix, place, and cure grout 
material in accordance with the manufacturer’s recommendations.  
After curing, remove forming material to allow the Engineer to 
inspect the grouted space.  Do not apply load to grout until the grout 
attains a minimum compressive strength of 4,000 psi. 

C. Pin and Hanger Replacement. 

1. Measurement of Existing Hanger Assemblies.  Take field 
measurements of hanger assemblies requiring replacement and 
submit as-built dimensions, and a drawing showing the measured 
span and girder end, to the Engineer. 

Measure existing pin diameters, the distance between pins from 
center-to-center, and the length, width, and thickness of link plates. 

Check girder web alignment by laying a straight edge across pin 
plate gaps at the top and bottom of the girder.  Measure and report 
girder offsets. 

Close lanes or shoulders to allow field measurements in accordance 
with the Michigan Manual of Uniform Traffic Control Devices and the 
contract documents.  Obtain the Engineer’s approval for lane and 
shoulder closures.  Do not leave lanes or shoulders closed overnight 
for field measurements. 

2. Removal of Existing Hanger Assemblies.  Remove existing 
hanger assemblies as shown on the plans and in accordance with 
subsection 204.03.A.5 and this subsection. 

If removing and replacing link plates and pins from more than 
one girder at a time, do not work on the same end of adjacent 
girders.  Ensure suspenders remain operational on the girder end 
opposite removed link plates or pins. 

Support girder ends on stable shims, without using hydraulics, before 
removing components.  Remove two pins and two link plates in each 
assembly.  Cut the link plates and pins for removal in accordance 
with the following: 
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a. Cut link plates into two pieces with a sloping transverse cut that 
coincides with the joint opening between girder ends.  If cutting 
link plates at the pin, position a sheet metal shield behind link 
plates to protect the girder; 

b. Place a metal heat shield around pin holes before flame cutting 
pins.  The Contractor may trim pin ends to within no less than 
1 inch of girder pin plates.  The Contractor may burn a hole 
through the center of pins to ease removal.  If pin removal 
gouges a hole in girder pin plates, grind plates smooth before 
blast cleaning and coating.  Obtain written approval from the 
Engineer for welding repair of girder pin plate holes. 

3. Installation and Coating of New Hanger Assemblies.  If end 
diaphragms prevent installation of new pins, flame cut an oblong 
hole in the web of one end diaphragm using as a cutting guide, at 
least a ⅛-inch thick steel hole template, clamped to the channel 
section.  After flame cutting, grind hole edges to a surface roughness 
no greater than 125 micro-inches per inch root mean square (rms).  
Clean and coat holes and leave in the finished structure.  Do not 
loosen or remove end diaphragms. 

After removing pins, grind notches and deep pits in the girder pin 
plate around the periphery of the hole to a surface roughness no 
greater than 125 micro-inches per inch rms.  Clean and coat girder 
ends, within 3 feet of each side of the centerline of pin holes or to the 
nearest stiffener, before installing new hanger assemblies.  Clean 
and coat in accordance with section 715. 

Assemble new hanger assemblies before removing falsework shims. 

D. Bearing Stiffeners at Temporary Supports.  Erect bearing 
stiffeners at temporary supports in accordance with section 707.  Leave 
stiffeners in place as a permanent part of the structure.  Field drill bolt 
holes in existing girders; do not flame cut or air arc gouge existing 
girders or proposed attachments.  Complete field drilling before blast 
cleaning and prime coating faying surfaces. 

Before erecting bearing stiffeners, clean and coat faying surfaces and 
other contact surfaces.  Faying surfaces consist of surfaces internal to a 
connection that bear on an adjacent surface.  Clean and coat faying 
surfaces and other contact surfaces in accordance with section 715. 

After bolting bearing stiffeners in place, clean and coat exposed areas in 
accordance with section 715. The Contractor may perform this cleaning 
and coating immediately after erection or during cleaning and coating of 
the remainder of the girder. 
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E. Retrofit Structural Steel.  Erect retrofit structural steel in 
accordance with subsection 707.03.D.  Leave retrofit structural steel in 
place as a permanent part of the structure.  Field drill bolt holes in 
existing steel; do not flame cut or air arc gouge the existing steel or 
attachments.  Complete field drilling before blast cleaning and prime 
coating faying surfaces. 

Before erecting retrofit structural steel, clean and coat faying surfaces 
and other contact surfaces.  Clean and coat retrofit structural steel in 
accordance with section 715. 

After bolting structural steel in place, clean and coat the exposed areas 
in accordance with section 715.   The Contractor may perform this 
cleaning and coating immediately after erection or during cleaning and 
coating the remainder of the girder. 

F. Sealing the Perimeter of Beam Plates.  Before applying sealant, 
clean and dry surfaces between repair plates or angles and beams and 
other surfaces requiring sealant. Apply sealant around the perimeter of 
bolted or riveted plates or angles on steel beams, as directed by the 
Engineer.  Apply sealant over the intermediate coat when dry to the 
touch. 

Apply sealant when air and surface temperatures are above 40 °F.  
Immediately after applying sealant, tool to form a 5/16-inch fillet and force 
it against contact surfaces.  Completely fill pits and depressions in steel 
beams at the seam line with sealant, regardless of width and depth.  
Apply a top coat over sealant after the intermediate coat cures. 

G. Heat Straightening Damaged Structural Steel.  Heat straighten 
damaged structural steel under the direct on-site supervision of a 
specialist in heat straightening bridge structural steel.  This specialist 
must submit written documentation of three years experience, on a 
continuous basis, with successfully heat straightening comparable steel 
structures.  

Before beginning work, obtain the Engineer's approval for details of heat 
straightening types and methods.  Notify the Engineer at least 48 hours 
before beginning the heat straightening work.  Ensure final straightened 
members retain as little residual stress as possible. 

If an area is exposed to precipitation, do not perform heat straightening 
unless the area is housed as approved by the Engineer.  Apply heat at a 
temperature no greater than 1,200 °F and monitor with contact 
thermometers, pyrometric sticks, or other heat indicating devices 
approved by the Engineer.  Supply heat indicating devices and make 
available to the inspector.  Provide torch tips with a diameter from ¾ inch 



713.03 

7-146 

to 1 inch.  Heat all plastic yield zones and only plastic yield zones.  Use 
line, strip, spot, and “V”, triangular, heats.  Do not use a “V” angle greater 
than 20 degrees.  Limit the base of the “V” heat to 6 inches.  Heat the “V” 
from the apex, in a serpentine pattern to the base so only the area 
directly under the torch shows color.  Do not force cool.  After each heat 
straightening cycle, allow steel to cool to below 250 °F before beginning 
the next heating cycle. 

Straighten with as little mechanical force as possible.  Use constraints 
that do not resist contraction during the cooling phase and that do not 
produce local buckling of compression elements during the heating 
phase. 

Eliminate bends, creases, folds, and dents in web plates, flange plates, 
angles, stiffeners, channels, gusset plates, and torn areas. 

Straighten the flange plates and angles to within ¼ inch of the tilt rotation 
at the edges from the web, with ½ inch of sweep over 20 feet, ¾ inch at 
the point of impact.  Straighten the web to less than ½ inch out of plumb.  
Reduce localized deflections in the web to no greater than ½ inch, 
vertically and horizontally, measured with a straight edge. 

Straighten webs to the required tolerances before attaching cross frames 
or other lateral restraint devices.  Do not force beams and girders into 
position and attach to cross frames to hold in position. 

Do not flame cut existing structural steel, except as shown on the plans. 

Grind burrs, nicks, gouges, and scrapes to 125 micro-inches per inch 
rms and taper to the original surface using a 1:10 slope.  Provide surface 
quality in accordance with ASTM A 6. 

Report cracks or tears in beams and girders, or in other structural steel 
members not shown on the plans to the Engineer.  The Engineer will 
direct the repair methods. 

Inspect completed straightening for cracks in welds, web, flanges, plates, 
and connections.  Repair cracks by welding in accordance with 
subsection 707.03.D.8.  Provide adequate notice to allow the Engineer to 
witness the crack repair work.  Inspect and test completed straightening 
and repaired cracks in accordance with subsection 707.03.D.8.c.  
Perform inspection and testing at no additional cost to the Department. 

H. Rocker Realignment.  Realign tilted rockers as shown on the plans 
and specified in this subsection.  Coordinate the rocker realignment 
sequencing with proposed bridge repairs as shown on the plans and 
approved by the Engineer. 
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If realigning rockers of more than one girder at a time, do not work on the 
same ends of adjacent girders. 

Do not jack existing girder ends more than ⅛ inch above final rocker 
position. 

Before removing rockers from girders, support girder ends on stable 
shims without using hydraulics. 

Grind existing sole plate welds; do not flame cut or air arc gouge existing 
welds except as shown on the plans and approved by the Engineer. 

Before welding sole plates in final position, clean and prime coat faying 
surfaces and other contact surfaces.  Clean and coat faying surfaces and 
other contact surfaces in accordance with section 715. 

Position sole plates with rockers to provide the correct rocker tilt using 
rocker tilt tables shown on the plans and approved by the Engineer. 

Field weld existing sole plates to girder flanges in accordance with 
subsection 707.03.D.8.  Inspect and test field welds in accordance with 
subsection 707.03.D.8.c. 

I. Cutting Simple Span Beam Ends.  Coordinate sequencing of beam 
end cutting with proposed bridge repairs, as shown on the plans and 
approved by the Engineer. 

At each location, use a plasma cutting torch to cut no greater than ½ inch 
off each beam end to provide vertical beam ends 1 inch apart.  Use a 
straight edge or guide to provide horizontal and vertical control during 
cutting of beam flanges and webs.  Mark cut lines on existing beams to 
verify cutting operations do not damage existing sole plates and bearing 
stiffener welds. 

Do not damage or remove welds on sole plates or bearing stiffeners.  
Replace damaged welds.  Field weld in accordance with subsection 
707.03.D.8 and inspect and test in accordance with subsection 
707.03.D.8.c. 

Grind burrs, nicks, gouges, and scrapes to 125 micro-inches per inch 
rms on cut edges. 

After cutting beam ends and completing field welding, clean and prime 
coat exposed areas in accordance with section 715. 

J. Structural Steel Welded Repair.  Erect structural steel components 
in accordance with subsection 707.03.D.  Remove damaged or 
deteriorated structural components and replace with proposed structural 
components as shown on the plans and specified in section 204. 
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The Contractor may remove structural steel using mechanical methods, 
plasma cutting, or air-arc gouging. 

Do not flame cut existing structural steel except as shown on the plans. 

Prepare existing structural steel to accept proposed structural 
components and for field welding.  Preparation may include field drilling 
coping holes and grinding, as shown on the plans. 

Field weld in accordance with subsection 707.03.D.8. Inspect and test 
field welds in accordance with subsection 707.03.D.8.c. 

After welding structural steel in place, blast clean and prime coat 
exposed areas in accordance with section 715. 

The Contractor may perform cleaning and coating immediately after 
erection of structural steel components, or during cleaning and coating of 
the remainder of the girder. 

713.04. Measurement and Payment. 

Pay Item Pay Unit 
Structural Steel, Furn and Fab, Pin and Hanger ........................Pound 
Hanger Assembly, Field Measurement ........................................Each 
Hanger Assembly, Rem and Erect ...............................................Each 
Heat Straightening Steel (Structure No.).............................Lump Sum 
Stiffeners, Furn, Fab, and Erect .................................................Pound 
Structural Steel, Retrofit, Furn, Fab, and Erect ..........................Pound 
Support, Column, Temp ...............................................................Each 
Support, Suspension, Temp.........................................................Each 
Support, Diaphragm, Temp ..........................................................Each 
Beam Plate, Seal Perimeter ..........................................................Foot 
Rocker, Realign ............................................................................Each 
Cutting Beam Ends, Simple Span ................................................Each 
Structural Steel, Welded Repair, Furn, Fab, and Erect..............Pound 

A. Hanger Assembly.  The unit price for Hanger Assembly, Field 
Measurement includes the cost of taking and recording measurements, 
maintaining traffic during measuring, and providing the Engineer with a 
location drawing showing the span and girder end where measurements 
were taken. 

The unit price for Hanger Assembly, Rem and Erect includes the cost 
of the following: 

1. Removing two pins, two link plates, and shear locks, 
2. Blast cleaning and applying and curing coating in joint areas, 
3. Installing two new link plates and two new pins, 
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4. Protecting completed joint areas with enclosures, if required and 
5. Protecting newly painted areas adjacent to joint areas. 

The unit price for Structural Steel, Furn and Fab, Pin and Hanger 
includes the cost of structural steel required for pins and plates in 
rehabilitation work.  The Engineer will measure steel as specified in 
subsection 707.04 for structural steel, furnish and fabricate pay items. 

The Engineer will measure, and the Department will pay for structural 
steel required for pins and plates in new construction as specified in 
subsection 707.04 for structural steel, furnish and fabricate pay items. 

The Engineer will measure, and the Department will pay for Bushing as 
specified in subsection 707.04. 

B. Heat Straightening Steel.  The unit price for Heat Straightening 
Steel includes the cost of attaining the required structural steel position, 
field welding, and nondestructive testing in accordance with subsection 
707.03.D.8.  The Department will pay for crack repair not shown on the 
plans as extra work. 

C. Stiffeners, Furnish, Fabricate, and Erect.  The unit price for 
Stiffeners, Furn, Fab, and Erect includes the cost of field drilling, 
installing bearing stiffeners on existing steel, and blast cleaning and 
prime coating contact surfaces. 

The Engineer will measure structural steel for stiffeners as specified in 
subsection 707.04 for structural steel, furnish and fabricate pay items. 

D. Structural Steel, Retrofit, Furnish, Fabricate, and Erect.  The unit 
price for Structural Steel, Retrofit, Furn, Fab, and Erect includes the 
cost of field drilling, installing new structural steel on existing steel, and 
blast cleaning and prime coating faying and other contact surfaces. 

The Engineer will measure structural steel required for retrofit as 
specified in subsection 707.04 for structural steel, furnish and fabricate 
pay items. 

E. Support, Temporary.  The unit price for Support, Temp, of the type 
required, includes the cost of providing, placing, maintaining, and 
removing materials and equipment, and concrete removal and 
replacement to access temporary supports.  The quantity of Support, 
Temp, of the type required, indicates the number of girder ends requiring 
support; not the number of temporary support devices required. 

F. Rocker, Realignment.  The unit price for Rocker, Realign includes 
the cost of removing existing welds, determining correct rocker tilt, field 
welding, inspecting and performing nondestructive testing in accordance 
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with subsection 707.03.D.8, and blast cleaning and prime coating faying 
and other contact surfaces. 

G. Cutting Beam Ends, Simple Span.  The unit price for Cutting 
Beam Ends, Simple Span includes the cost of cutting existing beam 
ends, field welding, and performing nondestructive testing in accordance 
with subsection 707.03.D.8, blast cleaning and prime coating exposed 
steel, and completing the work for cutting two simple span beam ends at 
one location. 

H. Structural Steel, Welded Repair, Furnish, Fabricate, and Erect.  
The unit price for Structural Steel, Welded Repair, Furn, Fab, and 
Erect includes the cost of removing, disposing, and replacing damaged 
or deteriorated structural steel components as shown on the plans, field 
drilling, field welding, nondestructive testing in accordance with 
subsection 707.03.D.8, and blast cleaning and prime coating structural 
steel components. 

The Engineer will measure structural steel required for welded repair as 
specified in subsection 707.04 for structural steel, furnish and fabricate 
pay items. 
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Section 714.  TEMPORARY STRUCTURES AND APPROACHES 

714.01. Description.  This work consists of designing, constructing, 
maintaining, removing, and disposing of temporary structures and 
approaches. 

714.02. Materials.  None specified. 

714.03. Construction. 

A. Location.  The Engineer will direct clearing of obstructions to vision 
along temporary roadways.  Locate construction materials, equipment, 
and buildings to prevent interference with clear vision. 

B. Construction.  Design, construct, and maintain temporary structures 
to carry legal loads allowed on highways in accordance with Michigan 
state statutes and AASHTO Standard Specifications for Highway 
Bridges, 17th edition.  Ensure a professional engineer licensed in the 
State of Michigan seals the design.  Submit the design to the Engineer 
for approval. 

Construct deck surfaces within a tolerance of ¼ inch, as measured with a 
10-foot straight edge.  Construct deck surfaces of concrete, asphalt, or 
timber.  Level high spots or depressions using methods approved by the 
Engineer. 

Provide two-way structures, unless otherwise shown on the plans or 
directed by the Engineer. 

1. One-Way Structure.  Provide a clear roadway, at least a 12 feet 
wide, measured between inside curb faces, at right angles to the 
roadway centerline.  Provide at least 13 feet between bridge railing 
inside faces. 

2. Two-Way Structure.  Provide a clear roadway, at least 20 feet wide, 
measured between inside curb faces at right angles to the roadway 
centerline.  Provide at least 21 feet between bridge railing inside 
faces. 

C. Maintenance.  Maintain temporary structures and approaches in 
accordance with subsection 103.06 until contract completion or opening 
new structures to traffic. 

Protect traffic and the work in accordance with section 812.  Maintain 
temporary structures and approaches, including replacement for partial 
or complete failures. 

The Department reserves the right to provide labor, materials, and 
supervision to restore movement of traffic if the Contractor delays or 
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makes inadequate progress in the repair or replacement of a temporary 
structure or approach, at no additional cost to the Department. 

D. Removal and Disposal.  Take ownership of material from temporary 
structures and remove from the project before contract completion.  
Dispose of embankment and surface for temporary approaches in 
accordance with subsection 205.03.P, except if the work requires this 
material, incorporate as shown on the plans or as directed by the 
Engineer.  Remove pilings or other supports in accordance with 
subsection 706.03.O. 

714.04. Measurement and Payment. 

Pay Item Pay Unit 
Structures, Temp (Structure No.) ........................................Lump Sum 
Structures, Temp, Rem (Structure No.)...............................Lump Sum 

The Engineer will measure Structures, Temp by grouping material 
included in the structure and measuring as a unit.  The unit price for 
Structures, Temp includes the cost of designing, constructing, and 
maintaining temporary structures. 

The unit price for Structures, Temp, Rem includes the cost of removing 
and disposing of temporary structures. 

The Department will pay for approaches at the unit prices for applicable 
pay items.  Payment for approaches includes constructing and 
maintaining approaches. 

The Engineer will measure and the Department will pay for removing and 
disposing of temporary approaches as Obliterating Roadway in 
accordance with subsection 207.04. 
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Section 715.  CLEANING AND COATING EXISTING STRUCTURAL 
STEEL 

715.01. Description.  This work consists of cleaning and coating metal 
surfaces of existing steel structures, and containing, storing, and 
disposing of spent material.  Spent material includes paint chips, 
abrasive particles, dust, and debris, resulting from cleaning operations.  
Metal surfaces of existing steel structures include downspouts, sign 
supports, and brackets; but do not include railings, chain link fencing, 
utility conduits, and associated brackets and hangers. 

715.02. Materials.  Provide materials in accordance with the following: 

Epoxy Grout.................................................................................... 914 
Bridge Coating System...................................................................915 

Use a Department-approved low dusting abrasive, steel grit or shot, or a 
combination of these, for blast cleaning.  Select low dusting abrasive 
from the Qualified Products List. 

Use a tie coat recommended by the coating manufacturer for galvanized 
surfaces. 

715.03. Construction.  Do not field coat from October 1 to May 1 in 
Superior and North Regions, or from October 15 to April 15 in the 
remaining regions unless otherwise approved by the Engineer.  Comply 
with temperature restrictions specified in section 915. 

Refer to SSPC Steel Structures Painting Manual, Volume 1 and 
Volume 2 for definitions of cleaning criteria and other coating terms. 

Provide and erect scaffolding to allow inspection of steel before and after 
coating.  Erect scaffolding to prevent damage to the structure and 
comply with MIOSHA rules. 

Obtain the Engineer’s approval for rubber rollers, or other protective 
devices used on scaffold fasteners.  Do not use metal rollers, clamps, or 
other fasteners that may mar or damage the steel or coating. 

A. Protection of Work and Environment During Cleaning 
Operations. 

1. Training Program.  Provide a documented training program 
covering the handling and storage of hazardous waste.  Provide a 
copy of this program to the Engineer before beginning cleaning 
operations and keep a copy at the project. 

2. Worker Training.  Train every employee involved in cleaning the 
bridge (i.e., generating waste); or cleanup, handling, and storage of 
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spent material.  Provide training in the management of hazardous 
waste, as required by the Resource Conservation and Recovery 
Act 42 USC 6901 et. seq. and 40 CFR 265.16.  Keep training 
records available at the project. 

3. Hazardous Waste Contingency Plan.  Develop a contingency plan 
for generating, handling, and storing hazardous waste in accordance 
with 40 CFR Part 265, Subpart C and Subpart D.  Address 
containment and cleanup of accidental spills or releases to the 
environment.  List an emergency coordinator and a telephone 
number to reach this person 24 hours a day, 7 days a week. 

Submit a copy of the contingency plan to the Engineer and keep a 
copy at the project. 

4. Labeling of Spent Material Containers.  Provide and place the 
required labeling for hazardous waste storage containers.  Label 
containers before using for hazardous waste storage, and list the 
date waste is first placed into each container.  Make the labels visible 
without moving containers.  The Engineer will provide the EPA 
generator number required by 1994 PA 451, Part 111, Hazardous 
Waste Management, and Rule R299.9306, (1), (b) and (c). 

5. Weekly Inspection Log.  If temporarily storing hazardous waste on 
the project, maintain an inspection log of the storage area and 
containers.  Keep the log on-site and update weekly to document 
inspection and security of the storage area and containers in 
accordance with 40 CFR 265.174. 

6. On-Site Records.  Keep the following records on-site and available 
until blast cleaning is completed and spent material is removed from 
the job: 

a. Hazardous waste training program, 
b. Worker training records, 
c. Hazardous waste contingency plan, 
d. Weekly inspection log, 
e. Waste characterization reports, and 
f. Waste disposal manifests. 

Keep the records near the hazardous waste storage area in a 
conspicuous location and make available for inspection and review. 

The Contractor may place on-site records in a clearly marked, closed 
barrel, next to the stored hazardous waste. 
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7. Storage in Gondolas, Roll-off Boxes, or Barrels.  Store spent 
material, hazardous or nonhazardous, at the bridge site, secured and 
protected from weather, accidental spills, or vandalism.  Locate the 
storage containers on a gradually sloped, free draining area, not 
immediately next to a traffic lane, water course, or direct drainage 
ditch or structure.  Do not place storage containers in standing water.  
The Engineer will review proposed storage areas before cleaning 
operations begin. 

Keep waste containers closed and covered, except during addition or 
removal of spent material.  Label each container as hazardous or 
nonhazardous material storage and include the accumulation start 
date, as required. 

Follow the hazardous waste contingency plan and immediately clean 
up spent material that spills onto the ground while depositing into 
storage containers. 

a. Gondolas or Roll-off Boxes.  Cover each gondola or roll-off 
box with a cover integral to the gondola or box and a continuous, 
water repellent tarpaulin.  Use support ribs, or other means to 
prevent water from ponding on the tarpaulin. 

b. Barrels.  Seal barrels storing hazardous waste with bolt-locking 
rims.  Elevate barrels on pallets and arrange in single or double 
rows, allowing access for inspection and viewing of the labels.  
Bind the rows of barrels together with rope, cable, or binding 
straps to prevent tipping over.  Cover rows of barrels with 
waterproof tarpaulins, held in place in accordance with 
40 CFR 264.175 (c) and 40 CFR 265, Subpart I; 1994 PA 451, 
Part 111, Hazardous Waste Management; and Rule R299.9306, 
(1), (e) and (f).  

8. Disposal of Spent Material.  Notify the Engineer of the intent to 
sample.  Ensure that sampling is conducted by a SSPC Competent 
Person and is witnessed by the Engineer.  Take separate samples of 
spent material collected and stored in waste containers, dust 
collected from bag house filters, and shower water.  Prepare a chain 
of custody form for each sample.    Ship samples, with their chain of 
custody forms, in a tamper proof container or bag sealed and 
witnesses by the Engineer, to a laboratory as approved by the 
Engineer for testing according to the Environmental Protection 
Agency, Toxicity Characteristic Leaching Procedure (TCLP). 

Use test results to characterize the spent material, bag house dust, 
and shower water for disposal. 
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Return the chain of custody form with the test results to the 
Engineer.  The Engineer may sample and test spent material, bag 
house dust, and shower water during the project. 

Dispose of spent material and bag house dust characterized as 
hazardous waste at a licensed hazardous waste disposal facility.  
Dispose of spent material and bag house dust characterized as 
nonhazardous waste at an approved Type II landfill in accordance 
with 1994 PA 451, Part 115, Solid Waste Management. 

Dispose of shower water characterized as a hazardous waste at a 
licensed hazardous waste disposal facility.  Dispose of shower water 
characterized as nonhazardous as a liquid industrial waste at an 
approved licensed liquid industrial waste disposal facility in 
accordance with 1994 PA 451, Part 121, Liquid Industrial Wastes.  
Provide copies of waste manifests and disposal receipts to the 
Engineer. 

Dispose of spent material within 90 days from the date spent 
material is first placed in the container. 

The Department may remove and dispose of hazardous and 
nonhazardous waste and back-charge the Contractor for the work if 
the Contractor is untimely in removing waste in accordance with 
40 CFR 262; 1994 PA 451, Part 111, Hazardous Waste 
Management, and Rule R299.9306. 

B. Containment Requirements. 

1. General Requirements.  Clean bridges using total enclosure.  
Protect pedestrians, vehicular, and other traffic on or under the 
structure, and workers in accordance with subsection 104.10.  
Include a barrier system that protects against the following: 

a. Direct, or indirect blasting of vehicles, water vessels, and 
pedestrians, 

b. Abrasive material and debris falling on the traveled portions of 
the pavement or into waterways, and 

c. Abrasive material and debris spreading into areas where it may 
create a traffic hazard. 

The Contractor is responsible for damage to vehicles, persons, 
property, or the environment in accordance with subsection 107.07. 

Provide total containment of portions of the bridge during cleaning 
and vacuuming.  Contain spent material resulting from cleaning 
operations.  Use tarpaulins or other Department-approved material to 
enclose portions of the structure undergoing cleaning.  Use 
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tarpaulins made of an airtight material, and secure tightly and 
continuously at the seams.  Do not use burlap or open web 
materials.  Extend the enclosure from the bottom of the deck to 
ground level or to the level of a solid work platform, and fasten to 
prevent lifting or opening by the wind.  Clamp seams and laps on 
tarpaulins or sheeting together along the length of the seams or laps 
to prevent material or dust from escaping the enclosed area. 

Use metal halide lighting in the enclosure to illuminate active work 
surfaces to at least 50 foot-candles. 

Design the required enclosure and provide air flow and dust filtering 
equipment for the design.  The Engineer will evaluate the 
performance of the design on its ability to prevent the visible release 
of spent material and to provide ventilation to ensure worker safety. 

Maintain negative pressure inside the enclosure to prevent spent 
material from leaving the enclosure during cleaning.  Maintain air 
flow through the enclosure to provide visibility and a safe working 
environment for blasting operators.  Provide limited air intake 
openings in the enclosure during the operation of air moving 
equipment.  Filter air exhausted from the enclosure through a 
portable truck mounted filtering system or dust collectors.  Clean 
filters or dust collectors before delivery to the project and before 
removal from the project.  Obtain the required state and local air 
quality and noise ordinance permits for operating air-filtering 
equipment at the bridge site.  Do not discharge dust from the filter 
exhaust, dust collectors, or vacuum truck. 

Place ground cloths under the enclosed area and extend at least 
10 feet beyond the enclosure edges, but not into open traffic lanes.  
Provide ground cloths with sealed seams or laps.  Collect spent 
material that settles on ground cloths from work platforms and 
enclosures. 

If protective devices do not serve the intended purpose, suspend 
work until corrected.  If the Engineer determines threatening weather 
conditions may cause a release of spent material into the 
surrounding environment, the Engineer will shut down cleaning 
operations and require immediate clean up of spent material in the 
enclosure. 

Prevent the release of spent material from the tarpaulins and other 
components of the containment enclosure during relocation or 
removal.  Mechanically clean or vacuum the dust contaminated 
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portions before moving.  Protect workers from exposure to lead-
bearing dust during moving or removal work. 

2. Bridges Over Waterways.  For cleaning bridges over waterways, 
provide the following measures in addition to the requirements of 
subsection 715.03.B.1: 

a. Provide a stable barge in the water directly under the area 
enclosed for cleaning.  Size and secure the barge to provide 
freeboard and stability to preclude the possibility of capsizing or 
sinking.  Evenly distribute equipment and material loads on the 
barge.  Extend containment enclosures to the level of the barge 
and secure to prevent release of spent material into the 
waterway.  Cover the surface of the barge with ground cloths to 
allow collection of spent material. 

b. If impractical to use a barge, erect a temporary work platform 
under containment enclosures to collect spent material.  Extend 
containment enclosures to the level of the temporary platform 
and secure to prevent release of spent material.  Before 
installation, submit plans for the proposed work platform in 
writing, to the Engineer for review. 

c. Stretch a floating boom across the waterway 200 feet from the 
bridge, on the downstream and down wind side of the bridge.  
Collect, store, and dispose of spent material that accumulates at 
the booms as specified for other waste generated by cleaning 
operations. 

3. Cleanup and Storage of Spent Material.  Clean spent material in 
the containment enclosure daily and before prolonged work 
stoppage.  Clean ground cloths.  Immediately clean spent material 
released outside the enclosure in accordance with the hazardous 
waste contingency plan. 

Place spent material in storage containers. 

C. Cleaning Structures.  Shield and protect utility pipes and conduits 
not requiring cleaning and coating.  Notify affected utility companies at 
least 48 hours before beginning blast cleaning operations.  Shield or 
mask freshly coated surfaces, railings, galvanized fencing, 
appurtenances, and adjacent concrete, not requiring cleaning and 
coating.  Wire brush coated surfaces damaged by blasting or, if visibly 
rusted, re-clean to a near-white or bare metal condition.  Vacuum and re-
prime wire brushed or blast cleaned surfaces. 

Remove and dispose of loose concrete from the bottom of deck slabs, 
fascia, concrete diaphragms, and beam perimeters at dependent 
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backwalls.  If possible, remove concrete with hand-held, non-power 
tools. 

Before cleaning, scrape surfaces to remove dirt or debris and remove oil 
or grease deposits in accordance with SSPC-SP 1, Solvent Cleaning.  
Clean surfaces to SSPC-SP 10, Near White Blast Cleaning or 
SSPC-SP 11 Power Tool Cleaning to Bare Metal .  Grind fins, tears, 
slivers, and burred or sharp edges on steel members in accordance with 
SSPC-SP 11 bare metal finish. 

The Contractor may use scaling hammers to remove heavy scale on 
existing structures, but not chipping hammers. 

The Engineer will use the visual standard in accordance with 
SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces 
Prepared by Dry Abrasive Blast Cleaning,  SSPC-SP 10, or SSPC-VIS 3, 
Guide and Reference Photographs for Steel Surfaces Prepared by Hand 
and Power Tool Cleaning,  SSPC-SP 11 that corresponds to the initial 
rust condition, to determine steel cleanliness. 

Provide a uniform blast profile from 1 mil to 2.8 mils, measured using 
extra coarse replica tape, except on A 588 structures.  For A 588 
structures, supply a non-blasted piece of A 588 steel at least 1 foot 
square and ¼ inch thick and clean it on the project, using the proposed 
cleaning procedures.  Obtain the Engineer’s approval for the resulting 
profile before continuing. 

Remove abrasive and coating residue from steel surfaces with a 
commercial grade vacuum cleaner equipped with a brush-type cleaning 
tool, or by double blowing with partial vacuuming.  If using the double 
blowing method, vacuum the top surfaces of structural steel, including 
flanges, longitudinal stiffeners, splice plates, and hangers after 
completing double blowing.  Provide an air line for blowing steel clean 
with an inline water trap and air free of oil and water as it leaves the air 
line.  Maintain the steel dust free and apply prime coat within 8 hours of 
cleaning. 

D. Coating Structural Steel. 

1. Applying the Coating.  After the Engineer approves cleaned 
surfaces, spray apply the coatings using the manufacturer's 
recommended nozzles and pressures.  Provide a dry film thickness 
of 4 mils to 10 mils for primer, 3.5 mils to 9 mils for intermediate, and 
at least 1 mil for the top coat.  Vacuum accumulated dirt from primed 
surfaces before applying subsequent coats.  If the Engineer 
determines the surface unfit for further coating, scrub the surface 
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with a commercial detergent, rinse with water, and allow to dry for at 
least 24 hours before continuing. 

Recoat areas with less than the required minimum primer dry film 
thickness.  Use a magnetic film thickness gauge to measure the dry 
film thickness.  Calibrate the gauge with plastic shims, the same 
thickness as the minimum dry film thickness, placed on a smooth 
section of newly cleaned steel. 

Apply the intermediate and top coat to provide complete coverage 
with uniform color and appearance.  If the dry film thickness exceeds 
the maximum, sand the areas to below the maximum thickness and 
clean before applying subsequent coats. 

If coating applications result in runs, bubbles, or sags, apply coating 
using multiple passes of the spray gun, and allow several minutes 
between each pass. 

Brush out runs and sags immediately, or remove and recoat the 
surface.  Repair bubbles, pinholes, craters, and other defects by 
sanding the area and applying coating. 

Protect wet coating against damage from dust and other deleterious 
material. 

Remove all dry spray by sanding. 

Correct coating the Engineer determines unsatisfactory and 
unauthorized. 

Clean galvanized components, including nuts, bolts, and washers, to 
SSPC-SP 1 condition, provide a tie coat, and coat with intermediate 
and top coats.  Apply tie coat to the thickness recommended by the 
manufacturer. 

The Contractor may brush on the tie coat. 

2. Coating Faying Surfaces and Connections.  Faying surfaces 
consist of surface internal to a connection that bears on adjacent 
surfaces. 

Coat new connections, and disassembled connections in existing 
structures.  Apply prime coat the same way and to the same 
thickness as on the adjacent structural steel.  Mask faying surfaces 
during subsequent coating operations. 

Coat slip critical connections in accordance with section 716. 

Perform final vacuuming of the connection immediately before 
reassembly.  If vacuuming does not remove accumulated dust and 
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dirt, or the Engineer determines the surface unfit for bolting, clean 
the surface.  Scrub the surface with a mild detergent solution, rinse 
with water, and allow it to dry before assembling connections.  After 
assembling the connection, blast clean and coat exposed areas of 
the connection.  Clean and coat immediately after erection, or when 
blast cleaning and coating the remainder of the structure. 

3. Cure Times for Coatings.  Cure coatings for the minimum cure 
times specified in subsection 915.04.A.  Follow the manufacturer's 
recommended maximum cure time, except do not allow more than 
21 calendar days between coat applications.  If the maximum time 
between coats is exceeded, blast clean newly coated surfaces and 
recoat at no additional cost to the Department. 

4. Protection of Work and Environment During Coating 
Operations.  Protect portions of the structure, including 
superstructure, substructure, slope protection, and highway 
appurtenances from spatter and overspray of coating material.  
Shield utility pipes and conduits not requiring coating. 

Protect pedestrian, vehicular, water vessels, and other traffic in 
accordance with subsection 104.10. 

If protective devices do not serve the intended purpose, the Engineer 
may suspend work until the Contractor makes corrections. 

5. Stenciling Requirement.  When coating is complete, stencil the 
structure number, completion date (month and year), and coating 
type onto the structure.  On A 588 steel structures, stencil “A 588” 
just above the completion date.  For partial painting projects, stencil 
the letter P before the coating type. 

Use black urethane spray paint and 4-inch numbers for stenciling. 

Stencil the numbers on the outside of each fascia beam at the 
approaching end of the structure.  Place markings at least 10 feet 
above ground or fill slope elevations and at least 10 feet from 
abutments. 

If not completely coating the fascia beam, stencil the designation on 
the outside of each fascia beam on the approaching traffic side, in 
the lower right corner of the newly painted section.  Place markings 
completely within the partial coating limits, at least 3 inches above 
the bottom flange and with the stenciling ending within 3 inches of 
the right edge of the newly painted area. 

If these locations are inconsistent with the newly painted areas of the 
structure, the Engineer will designate the stencil location. 
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6. Solvents. 

a. Solvent Reuse Determination Procedures.  Prepare a written 
Solvent Reuse Determination Procedure that complies with 1994 
PA 451, Part 111, Hazardous Waste Management, and 
Rule R299.9202.  Provide a copy of this procedure to the 
Engineer before performing field coating.   

Include, in the Solvent Reuse Determination Procedures, at least 
the methods for determining if the solvent is reusable; 
applications for use of reusable solvent; and a statement of 
effectiveness of the reusable solvent in each application cited. 

Include in the Solvent Reuse Determination Procedure 
documentation certification of agreement to: 

i. Maintain records regarding solvent reuse on a “Bridge 
Painting Solvent Tracking Log”, 

ii. Handle the solvent in a manner consistent with the product 
status as either waste or reusable solvent, 

iii. Reuse solvent within 1 year of the initial use, and 
iv. Reclaim only solvent after reusing it. 

b. General.  Determine during performance of the work and before 
leaving the bridge site, if solvents for cleaning and coating 
equipment are reusable or considered waste.  Make the 
determination and document in accordance with Solvent Reuse 
Determination Procedures and the applicable federal, state, and 
local laws and regulations.  Provide a copy of the written 
determination documentation to the Engineer before removing 
solvents from the project. Dispose of non-reusable waste solvent 
associated with the project. 

Manage, label, contain, store, and ship solvent determined 
reusable in accordance with the applicable federal, state, and 
local laws and regulations.  Provide certification (shipping paper) 
for reusable solvent transported from the bridge site.  Manage, 
label, contain, store, ship, and dispose of solvent characterized 
as waste in accordance with the following: 

i. 1994 PA 451 Part 111, Hazardous Waste Management,  
ii. Subtitle C of the Federal Resource Conversation and 

Recovery Act of 1976, as amended (RCRA), 
iii. 1994 PA 451 Part 121, Liquid Industrial Waste; and 
iv. The administrative rules or regulations promulgated pursuant 

to these acts, and other applicable federal, state, and local 
laws and regulations. 
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E. Removal and Replacement of End Diaphragms.  Before beginning 
the removal and replacement of end diaphragms, divert traffic on the 
bridge from the affected bay until shoring placement is complete.  Place 
shoring to support the concrete deck during diaphragm removal.  
Disconnect each end diaphragm from connecting plates or angles by 
removing existing bolts or rivets. 

Clean the diaphragm and portions of the structure inaccessible with the 
diaphragm in place.  Apply the prime coat and allow to cure in 
accordance with the manufacturer’s requirements for slip critical 
connections at 50 °F or higher.  Mask faying surfaces and the top of the 
diaphragm top flange.  Apply the intermediate coat. 

After the intermediate coat is dry to the touch, coat the top of the 
diaphragm top flange with epoxy grout.  Immediately bolt the diaphragm 
in place in accordance with subsection 707.03.D.7. 

Clean the galvanized bolts to SSPC-SP 1 condition and apply a tie coat.  
Apply the tie coat in accordance with the manufacturer’s recommended 
coating thickness.  Coat bolts and missed areas with an intermediate 
coat. 

Apply the top coat to the area, including behind the reinstalled 
diaphragms. 

F. Cleaning, Coating and Installing New Hanger Assemblies.  
Select a coating system from the Qualified Products List meeting the 
required cure time.  Use the same coating system for the joint area as for 
the remainder of the bridge. 

If the dry film exceeds the maximum required thickness, sand to below 
the maximum thickness and clean before applying subsequent coats.  If 
the maximum time between coats is exceeded, blast clean and recoat 
newly coated surfaces at no additional cost to the Department. 

Modify girder end cleaning and coating procedures as follows for areas 
within 3 feet of each side of the centerline of the pin holes or the nearest 
stiffener. 

1. Enclose joint areas in accordance with subsection 715.03.B except 
negative pressure in the containment is not required.  The Contractor 
may remove containment during coating and curing if the 
temperature is at least 50 °F. 

2. Blast clean joint areas to a white metal finish, in accordance with 
SSPC-SP 5  White Metal Blast Cleaning(see SSPC-VIS 1 Visual 
Standards), with a surface profile of 1 mil to 2.8 mils. 
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3. Enclose and heat joint areas, as acceptable to the Engineer, to 
maintain steel and air temperatures at 50 °F or higher.  If the ambient 
air temperature at least 50 °F during coating application and curing, 
enclosing the joint area is not required.  If enclosure is required, 
apply three coats before removing the enclosure.  Apply coating 
when the relative humidity is below 90 percent. 

4. Spray on prime coat and cure at 50 °F or higher for at least 12 hours.  
Provide a dry film thickness of 4 mils to 6 mils. 

5. Mask pin holes before applying the intermediate coat.  Spray on the 
epoxy intermediate coat and allow it to cure at 50 °F or higher for at 
least 12 hours.  Provide a dry film thickness of the intermediate coat 
between 3.5 mils and 6 mils. 

6. After the intermediate coat cures for at least 1 hour and is dry to the 
touch, install the new pins and link plates.  Continue curing the epoxy 
intermediate coat at 50 °F or higher for at least 12 hours. 

7. Spray the urethane top coat over assembled joint areas when the 
temperature is at 40 °F or higher.  Apply the final coat as soon as 
possible after the epoxy intermediate coat cures, but no later than 
21 days.  Coat the areas behind assembled link plates with urethane 
top coat to the extent possible.  Provide complete coverage and a 
uniform appearance with the top coat application. 

8. If cleaning and coating the remainder of the girder after the joint 
area, box in or cover the joint area including the new pins and link 
plates, before blast cleaning and prime coating girders.  Remove the 
box or covering before top coating the girders. 

9. If remainder of the girder is cleaned and coated before the joint area, 
prevent damage to the girder coating during the blast cleaning and 
coating of the 6-foot joint area.  Protect painted girder as approved 
by the Engineer. 

715.04. Measurement and Payment. 

Pay Item Pay Unit 
Steel Structure, Cleaning, Type 4 (Structure No.)...............Lump Sum 
Steel Structure, Cleaning, Partial, Type 4 

(Structure No.)...............................................................Lump Sum 
Steel Structure, Coating Type 4 (Structure No.) .................Lump Sum 
Steel Structure, Coating, Partial, Type 4 

(Structure No.)...............................................................Lump Sum 
End Diaphragm, Rem and Replace..............................................Each 
Protective Shield, Utility Pipe.........................................................Foot 

A. Steel Structure, Cleaning.  The unit prices for Steel Structure, 
Cleaning, Type 4 and Steel Structure, Cleaning, Partial, Type 4 
include the cost of protecting the work and environment during blast 



715.04 

7-165 

cleaning, removing loose concrete, providing barges or temporary 
platforms, enclosures, handling, storage, testing, transporting, and 
disposal of spent material, bag house dust, and shower water, 
regardless of hazardous or nonhazardous.  The Department will not 
make additional compensation for suspension of work by the Engineer. 

B. Protective Shield, Utility Pipe.  If pipes or conduits are clustered in 
groups of at least two, the Engineer will measure the length of the 
cluster.  The unit price for Protective Shield, Utility Pipe includes the 
cost of shielding the utility pipe or conduit during blast cleaning and 
painting operations, or if required, cleaning and coating existing utility 
conduits, including brackets and hangers. 

C. End Diaphragm, Rem and Replace.  The unit price for End 
Diaphragm, Rem and Replace includes the cost of shoring the structure 
while the slab remains unsupported, providing galvanized high strength 
bolts, and providing and applying epoxy resin to the diaphragm flange. 

The unit prices for Steel Structure, Cleaning, Type 4 and Steel 
Structure, Coating, Type 4, or Steel Structure, Cleaning, Partial, 
Type 4 and Steel Structure, Coating, Partial, Type 4 include the cost 
of cleaning and prime coating diaphragms. 

D. Stenciling.  The cost of stenciling is included in the unit price for 
relevant structure cleaning and coating pay items. 

E. Steel Structure, Coating.  The unit prices for Steel Structure, 
Coating, Type 4 and Steel Structure, Coating, Partial, Type 4 include 
the cost of coating faying surfaces. 

The unit prices for coating pay items include the cost of management, 
characterization, and disposal of waste solvent. 
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Section 716.  SHOP CLEANING AND COATING STRUCTURAL 
STEEL 

716.01. Description.  This work consists of shop cleaning and applying 
a complete coating system on new structural steel as a part of fabricating 
and providing structural steel; field cleaning and repairing surfaces 
damaged in shipping, handling, and erecting the structural steel; and 
repairing damaged galvanized surfaces. 

Refer to Society for Protective Coatings (SSPC) Steel Structures 
Painting Manual, Volume 1 and Volume 2 for definitions of cleaning 
criteria and other coating terms. 

If more than 500 square feet of steel surface is painted, ensure work is 
performed by a fabricator with an AISC Sophisticated Paint 
Endorsement.  The Engineer will accept Society of Protective Coatings, 
SSPC QP3 Shop Painting Certification Program as an acceptable 
alternate to an AISC Sophisticated Paint Endorsement. 

716.02. Materials.  Provide materials in accordance with the following: 

Bridge Coating System...................................................................915 

Use a Department-approved low dusting abrasive, steel grit or shot, or a 
combination of these, for blast cleaning.  Select abrasives from the 
Qualified Products List.  Provide abrasives with a gradation capable of 
producing a uniform profile of 1 mil to 2.8 mils using extra coarse replica 
tape. 

Use inorganic or organic zinc-rich primer to coat faying surfaces of slip 
critical connections.   Use the same primer on both connecting faying 
surfaces.  Do not mix use of inorganic and organic zinc rich primers on 
the same connection.  Use primer from the same manufacturer that 
supplied primer for the remainder of the structure.  Use a primer meeting 
Class B (0.5 or greater) slip coefficient requirements of the Research 
Council on Structural Connections’ Specification for Structural Joints 
Using ASTM A 325 or A 490 Bolts.  Before coating, submit to the 
Engineer, a certification of testing from an independent laboratory, 
showing that primer meets Class B slip coefficient. 

Select the sealant for perimeter of beam plates from the Qualified 
Products List.  Supply the sealant in caulking tubes. 

Select zinc-rich paint, for repairing damaged galvanized surfaces, from 
the Qualified Products List.  Use a zinc-rich paint with a gray color 
closely matching the surface requiring repair. 
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716.03. Construction. 

A. Cleaning Structural Steel.  Before cleaning, remove oil or grease 
deposits in accordance with SSPC-SP 1, Solvent Cleaning.  Clean 
surfaces to SSPC-SP 10, Near White Blast Cleaning.  Grind surface 
irregularities, including fins, tears, slivers, and burred or sharp edges on 
steel members in accordance with SSPC-SP 11, Power Tool Cleaning to 
Bare Metal.  The Engineer will inspect for steel cleanliness using the 
visual standard specified in SSPC-VIS 1 Guide and Reference 
Photographs for Steel Surfaces Prepared by Dry Abrasive Blast 
Cleaning, SSPC-SP 10 for the initial rust condition. 

Provide a uniform profile of 1 mil to 2.8 mils, measured using extra 
coarse replica tape. 

Remove abrasives from steel surfaces with a commercial grade vacuum 
cleaner equipped with a brush-type cleaning tool, or by double blowing 
with partial vacuuming.  If using the double blowing method, vacuum the 
top surfaces of structural steel, including flanges, longitudinal stiffeners, 
splice plates, and hangers after double blowing.  For blowing the steel 
clean, use an air line with an in-line water trap that delivers air free of oil 
and water as it leaves the air line.  Maintain steel dust free and prime 
within 8 hours of cleaning. 

Before shop coating, mask areas requiring field welding, except top 
flange areas receiving welded stud-shear connectors.  After applying the 
prime coat, but before applying the intermediate coat, mask areas where 
welding stud-shear connectors to the top flange.  Provide a primer dry 
film thickness for the top flange between 1 mil and 2.5 mils. 

B. Coating Structural Steel.  Load material for shipment after the shop 
coating has cured and the Engineer has inspected material.  The 
Engineer will stamp the components “Recommended for Use” after 
loading is complete. 

1. Applying the Coating.  Apply coating in accordance with subsection 
715.03.D.1 and subsection 715.03.D.3. 

2. Coating Faying Surfaces and Connections.  Faying surfaces are 
all surfaces internal to a connection that bear on an adjacent surface 
including the contact surface of bolts, nuts, and washers.  Before 
cleaning and coating, disassemble bolted connections.  Blast clean 
components separately.  Apply a prime coat and allow to cure before 
reassembly.  Use the same primer for both connecting surfaces.  
Vacuum the connection again immediately before reassembly.  If the 
Engineer determines the surface is not clean enough for bolting, 
scrub the surface with a commercial detergent and rinse with water 
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before assembling the connection.  Reassemble the connection by 
tightening the bolts using the turn-of-nut method in accordance with 
subsection 707.03.D.7.c. 

a. Slip Critical Connections.  Apply the same primer to faying 
surfaces and filler plate surfaces.  Apply prime coat to a 
minimum dry film thickness of 1 mil and a maximum dry film 
thickness determined by the slip coefficient test results in 
accordance with subsection 716.02.  Apply a prime coat to the 
external surfaces of splice plates with a dry film thickness from 
4 mils to 10 mils.  Ensure the primer meets the requirements of 
Class B slip coefficient.  Mask the faying surface during 
subsequent coat applications. 

b. Other Connections.  Apply the same prime coat to faying 
surfaces, other than slip critical, in accordance with subsection 
715.03.D.1.  Mask the faying surface before subsequent shop 
coating operations.  After assembly in the field, solvent clean 
exposed primed splices and other bolted connection locations in 
accordance with SSPC-SP 1.  Use the same intermediate and 
top coat materials as for the remainder of the structure.  Apply an 
intermediate and top coat to exposed surfaces of the bolts, nuts, 
and washers in accordance with subsection 715.03.D.1. 

c. Contact Surfaces without Primer.  If painting with an epoxy 
intermediate coat, edge seal unprimed contact surfaces. Use a 
sealant designated for sealing perimeter of beam repairs 
selected from the Qualified Products List. 

3. Stenciling.  Apply stencils in accordance with subsection 
715.03.D.5.  Designate the coating type as 4S. 

4. Galvanizing.  As a substitute for applying a zinc rich primer, the 
Department will allow hot-dipped galvanizing of structural steel 
members in accordance with ASTM A 123, except for surfaces 
internal to slip critical connections and surfaces of filler plates.  Apply 
a zinc-rich primer coat to surfaces internal to slip critical connections 
and surfaces of filler plates at a minimum dry film thickness of 1 mil 
and a maximum dry film thickness as determined by the slip 
coefficient test results in accordance with subsection 716.02.  Mask 
the faying surface before applying subsequent coats.  Apply 
subsequent coats in accordance with subsection 715.03.D.  Repair 
damaged galvanized surface in accordance with subsection 
716.03.E. 
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Perform galvanizing using the “dry process”.  Do not quench the 
galvanized components after galvanizing.  If the contract requires a 
top coat on galvanized components, do not apply a chromate surface 
passivation.  Apply a galvanizing thickness of at least 3.9 mils, or 
2.3 ounces per square foot. 

Ensure areas of field connections have a uniform galvanized coating 
thickness, free of local excessive roughness that prevents splice 
plates, bearings, or other field connections from making full contact. 

In the shop after galvanizing, use a hand wire brush to roughen 
faying surfaces other than slip critical connections.  Do not use 
powered wire brushes.  Ensure field splice bolt holes are free of zinc 
build up.  Check each hole in the shop after galvanizing to verify the 
hole is able to receive a drift or barrel pin with a diameter of 
1.6 millimeters plus the diameter of the bolt. 

After galvanizing, place structural steel in a second shop assembly in 
accordance with subsection 707.03.C.6.c to check alignment of 
holes, sweep, and camber against the fabricator’s original recorded 
lay down dimensions.  If approved by the Engineer, the Department 
will allow the fabricator’s personnel to perform this shop assembly at 
the galvanizer’s facility. The Engineer may waive the second lay 
down if the fabricator records individual beam or girder cambers and 
sweeps during the first lay down and the dimensions after 
galvanizing fall within the following tolerances: 

a. Bearing points after galvanizing are ±⅛ inch from the first lay 
down; 

b. Camber points after galvanizing are +¼ inch or −0 inch from the 
first lay down; and 

c. Sweep points after galvanizing are ±⅜ inch from the first lay 
down. 

If individual beams or girders exceed the listed tolerances, place the 
beam or girder with at least two adjacent beams or girders in lay 
down to check against the recorded shop assembly records in 
accordance with subsection 707.03.C.6.c.  Ensure the fabricator 
records, and the Engineer witnesses, the second lay down or 
individual member cambers. 

Stencil in accordance with subsection 715.03.D.5 except designate 
the coating type as 4GS. 

C. Handling Coated Steel.  Use care when handling coated steel in the 
shop and during shipment, erection, and assembly.  To ensure the 
coating is not damaged, do not move or handle coated steel until the 
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coating cures.  Protect the steel from binding chains with softeners 
approved by the Engineer.  Use padded hooks and slings to hoist steel.  
Space diaphragms and similar pieces during shipment to prevent 
damage from rubbing.  At the project site, store the steel components on 
pallets to ensure they do not rest on the ground or fall against or rest on 
each other.  Provide shipping and project site storage details to the 
Engineer at the pre-fabrication meeting and obtain Engineer’s approval 
before shipping the steel. 

D. Shop and Field Repair.  Make shop and field repairs to the coating 
in accordance with the coating manufacturer’s recommendations, or in 
accordance with this section, whichever is more stringent.  Submit 
written procedures to the Engineer and obtain Engineer’s approval for 
shop and field repairs for approval before applying coating.  For 
surfaces, inaccessible after erection, repair and recoat before erection.  
Prepare accessible steel for repairs after completion of erection work, 
including connections and straightening of bent steel. 

1. Cleaning.  Shop clean in accordance with subsection 716.03.A.  
Field clean in accordance with subsection 715.03.C. 

2. Coating.  Apply shop coats in accordance with subsection 716.03.B.  
Apply field coats in accordance with subsection 715.03.D, using the 
same coating material as applied in the shop. 

E. Repair of Damaged Galvanized Surfaces.  If damage occurs to the 
zinc coating during transporting, handling, or installing, repair the 
damage at no additional cost to the Department.  Exposed underlying 
steel or coating thicknesses less than 50 percent of the specified 
thickness or thickness equivalent is considered damage. 

Thickness equivalent: 1 ounce of zinc per square foot equals 1.7 mils. 

For repair coating, apply a coating 1½ times the thickness or thickness 
equivalent specified for galvanizing on the item, but not less than 5 mils.  
Use zinc-based solder, zinc-rich paint, or sprayed zinc (metallizing) in 
accordance with ASTM A 780.  Obtain the Engineer’s approval before 
using sprayed zinc. 

Clean the metal and apply the coating in accordance with Annex A1, A2, 
or A3 of ASTM A 780, except as modified in this subsection 716.03.E. 

If using zinc-based solder for repair, use temperature sensitive crayons 
to verify the preheat temperature of the metal before depositing the zinc 
alloy. 
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If using zinc-rich paint for repair, clean the damaged surface to near-
white metal before applying the paint.  Apply the paint in accordance with 
the manufacturer's recommendations for temperature and dryness. 

716.04. Measurement and Payment. 

Pay Item Pay Unit 
Field Repair of Damaged Coating (Structure No.) ..............Lump Sum 

The Engineer will measure Field Repair of Damaged Coating 
(Structure No.) as a unit for each structure.  The unit price for Field 
Repair of Damaged Coating (Structure No.) includes the costs of 
making field repairs to the shop applied coating system; applying a prime 
coat to structural steel surfaces and exposed surfaces of bolts, nuts, and 
washers; and repairing stenciling and the coating of galvanized 
components that are not shop coated. 

The unit price for Structural Steel, Furn and Fab, of the type specified, 
includes the cost of applying and shop repairing the complete coating 
system, including stenciling and approved sealants. 

Repair of damaged galvanized surfaces is included in the pay item for 
furnishing the galvanized component. 
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Section 717.  DOWNSPOUTS AND DRAINS 

717.01. Description.  This work consists of providing and installing deck 
drains and downspouts, adjusting existing deck drains, extending 
existing downspouts, and protecting deck drain systems during 
construction. 

717.02. Materials.  Provide materials in accordance with the following: 

Drain Castings ................................................................................ 908 
Miscellaneous Metals ..................................................................... 908 
Downspouts.................................................................................... 909 
Drain Extensions ............................................................................ 909 

717.03. Construction. 

A. New Construction.  Install new drain castings and downspouts at 
the locations and elevations shown on the plans. 

B. Adjusting Existing Deck Drains.  Adjust existing drain castings and 
downspouts to the new elevations shown on the plans. 

C. Downspout Replacement.  Fabricate replacement downspouts 
from material meeting subsection 909.08.A with an inside diameter sized 
to fit the outside of the existing drain casting.  Provide a downspout 
length that extends from the drain casting to 6 inches below the beams.  
Remove existing downspout.  Attach the replacement downspout to the 
existing drain casting with four equally spaced, galvanized, ½-inch 
diameter steel cap screws, drilled and tapped into the casting.  If the 
depth of the adjacent beams exceeds 42 inches, install a support 
bracket. 

D. Deck Drain Extension.  Fabricate and install deck drain extensions 
meeting the requirements of subsection 909.07.C.  Center extensions 
beneath the existing drain opening and fasten directly to the deck. 

E. Protecting Deck Drainage Systems.  Protect existing deck drains 
and downspouts during construction.  Prevent debris from clogging the 
deck drains and downspouts.  Obtain the Engineer’s approval for the 
protection method. 

Before beginning work on existing bridges, conduct an inspection with 
the Engineer to determine the condition of deck drains and downspouts.  
At the completion of the project, clean the deck drains and downspouts 
to provide free flowing deck drains and downspouts clear of debris at no 
additional cost to the Department. 
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717.04. Measurement and Payment. 

Pay Item Pay Unit 
Drain Casting, Type _...................................................................Each 
Drain Casting Assembly ...............................................................Each 
Deck Drain, Adj.............................................................................Each 
Downspout Replacement .............................................................Each 
Deck Drain, Extension ..................................................................Each 

A. Drain Casting, Type _.  The unit price for Drain Casting, Type _ 
includes the cost of providing and installing the drain casting. 

B. Drain Casting Assembly.  The unit price for Drain Casting 
Assembly includes the cost of providing and installing the drain casting 
and downspout and, if necessary, the lower bracket. 

C. Deck Drain, Adjust.  The unit price for Deck Drain, Adj includes the 
cost of adjusting the drain casting and downspout. 

D. Downspout Replacement.  The unit price for Downspout 
Replacement includes the costs of the following: 

1. Taking field measurements to determine downspout size, 
2. Providing hardware to fasten the downspout to the drain casting, and 
3. If the depth of the adjacent beams is greater than 42 inches, 

providing and installing the lower bracket. 

E. Protecting and Cleaning Deck Drainage Systems.  The cost of 
protecting and cleaning deck drainage systems is included in the unit 
prices of other relevant pay items. 
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Section 718.  DRILLED SHAFTS 

718.01. Description.  This work consists of providing and constructing 
drilled shaft foundations. 

718.02. Materials.  Provide materials in accordance with the following: 

Concrete, Grade S2, T ................................................................... 701 
Steel Reinforcement ....................................................................... 905 
Casing............................................................................................. 906 

Provide steel reinforcement meeting the yield strength shown on the 
plans. 

Provide Concrete, Grade S2 in dry conditions and Concrete, Grade T in 
under-water conditions for Drilled Shafts. Modify slump for site conditions 
as follows: 

A. From 6 inches to 8 inches for conditions except concrete placement 
under water or under drilling slurry, 
B. From 7 inches to 9 inches for concrete placed under water or under 
drilling slurry. 

718.03. Construction.  Review available soil boring logs from 
subsurface investigations.  If, during construction, actual subsurface 
conditions differ substantially from those reported on the boring logs, 
notify the Engineer in writing within 48 hours of determining the 
discrepancy. 

The complete geotechnical report, outlining the subsurface exploration 
conducted during the design phase, is available for review before 
bidding.  The Department does not intend for boring log data as 
representation or warranties of continuity.  The Department is not 
responsible for interpretations or conclusions drawn by the Contractor. 

The Contractor may perform additional soil test borings and other 
exploratory procedures at no additional cost to the Department. 

A. Drilled Shaft Installation Plan.  Submit an installation plan, for the 
Engineer’s approval, 21 calendar days before beginning drilled shaft 
installation.  Provide detailed information on the following: 

1. Proposed equipment, including cranes, drills, augers, core barrels, 
bailing buckets, final cleaning equipment, slurry pumps, tremies or 
concrete pumps, and casing; 

2. The construction sequence; 
3. Shaft excavation methods, including proposed excavation methods 

through supporting and caving soil layers; 
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4. Methods to mix, circulate, and de-sand slurry; 
5. Methods to clean shaft excavation; 
6. Reinforcement placement, including support and centering methods; 
7. Concrete placement, including free fall, tremie, or concrete pumping 

procedures; 
8. Drilled shaft installation plan, including methods to prevent drilled 

shaft excavation spoils from entering waterways, wetlands and 
floodplains; 

9. A fall protection plan, including a rescue plan for shafts with a 
diameter of at least 30 inches and at least 6 feet deep, in place 
before drilling.  Follow the MIOSHA Construction Safety Standards; 
and 

10. Other information shown on the plans or requested by the Engineer. 

The Engineer will evaluate the drilled shaft installation plan and notify the 
Contractor, within 7 calendar days of receiving the plan, of additional 
information required and changes to meet contract requirements. 

The Engineer will reject unacceptable parts of the plan.  Resubmit 
changes for reevaluation.  Drilled shaft installation plan procedures are 
subject to trials in the field. 

The Engineer’s approval does not relieve the Contractor of completing 
the work and is not cause for extra compensation if construction methods 
or equipment do not provide a satisfactorily drilled shaft. 

B. General Methods and Equipment.  Excavate for the drilled shaft, to 
the dimensions and elevations shown on the plans, through encountered 
materials.  Use methods and equipment for the intended purpose and 
materials encountered.  Control operations to prevent damage to existing 
structures and utilities.  Use preventative measures including the 
selection of construction methods and procedures that prevent caving of 
the shaft excavation, and monitoring and controlling the excavation 
depth.  Repair damage to existing structures or utilities, to the 
satisfaction of the Engineer, including engineering analysis and redesign, 
without extending the project completion dates, and at no additional cost 
to the Department.  Obtain the Engineer’s approval for the selected 
general method. 

1. Dry Construction Method.  Use the dry construction method at 
sites where the groundwater table and site conditions allow shaft 
construction in dry excavation, and where the sides and bottom of 
the shaft remain stable without caving, sloughing, squeezing or 
swelling.  Ensure the Engineer can visually inspect the shaft before 
concrete placement. 
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Excavate the drilled shaft hole, remove accumulated water and loose 
material, and place the shaft concrete in a dry excavation.  Ensure 
the flow rate of water into the excavation does not exceed 12 inches 
within 1 hour.  Do not place the initial concrete if the depth of water in 
the bottom of the excavation exceeds 3 inches. 

2. Wet Construction Method.  Use the wet construction method at 
sites where dry excavation cannot be maintained during shaft 
concrete placement.  Use water or slurry to contain seepage and 
groundwater movement and place concrete using a tremie or 
concrete pump.  Maintain the stability of the excavation perimeter 
while advancing the excavation to the final depth, placing the 
reinforcing cage, and placing the shaft concrete.  De-sand and clean 
slurry, if used. 

Maintain a water or slurry fluid elevation higher than the static water 
table during drilling operations and inside drilled shafts, not 
connected into the bedrock. 

Unless otherwise approved by the Engineer, provide temporary 
surface casings for shaft alignment and position and to prevent 
sloughing of the top of the shaft excavation.  Extend surface casings 
to an elevation in the shaft excavation that prevents sloughing of the 
surrounding soil. 

3. Dry Temporary Casing Method.  Use the dry temporary casing 
method where caving soils occur but casing can maintain a dry and 
stable excavation.  In dry soil, install a temporary casing through the 
caving soils to the bottom of shaft.  If ground water is present, install 
a temporary casing to an impermeable stratum.  Remove excess 
water and soil from the casing. 

Advance the casing and excavation simultaneously.  Do not drill 
outside or below the casing through caving soil layers.  Ensure the 
bottom of the excavation remains dry and stable until placement of 
the reinforcing steel and concrete.  Withdraw the casing while the 
concrete is workable.  Before withdrawing casing, increase the level 
of fresh concrete in the casing to ensure the upward displacement of 
fluid behind the casing. 

4. Wet Temporary Casing Method.  Use the wet temporary casing 
method where caving soils occur and a dry excavation cannot be 
maintained, the soil profile is permeable, and the groundwater 
elevation is higher than the bottom of the shaft elevation.  Install the 
casing through caving soils to the required bottom of shaft elevation, 
and drill the excavation to the required dimensions.  Advance the 
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casing and excavation simultaneously.  Do not drill outside or below 
the casing through caving soil layers. 

Maintain a positive pressure differential between the fluid level in the 
excavation and the groundwater elevation during drilling, excavation, 
and clean out.  Place reinforcing steel and pump or tremie concrete 
to the bottom of the excavation.  Displace water inside the casing 
with concrete.  Do not pump water out of the casing. 

The wet temporary casing method may include drilling slurry.  
Perform final cleaning of the excavation with a clean out bucket.  
Before and during casing removal, increase the level of fresh 
concrete in the casing to ensure the upward displacement of fluid 
behind the casing, without contaminating or displacing the shaft 
concrete. 

5. Construction Method Log.  Submit to the Engineer a Daily 
Construction Method Log during drilled shaft excavation and 
construction.  Ensure the log includes the following information for 
each drilled shaft: 

a. Date (start date and completion date), 
b. Drilled shaft identification number, 
c. Location, 
d. Actual top and bottom elevation of drilled shaft, 
e. Shaft diameter, 
f. Final centerline location at top, 
g. Variation of drilled shaft from plumb, 
h. Top and bottom elevation of any permanent casing, 
i. Description of each soil and rock material encountered during 

excavating and the top and bottom depths or elevations, 
j. Depth drilled into bearing stratum, 
k. Top and bottom elevations of obstructions encountered, 
l. Amount of obstruction time, 
m. Depth or elevation of encountered seepage or groundwater, 
n. Record the actual volume of concrete placed with the 

theoretically calculated concrete volume to detect any large 
voids or intrusions of extraneous material, and 

o. Remarks. 

C. Construction Tolerances. 

1. Horizontal Alignment.  Drill shafts within 3 inches of the centerlines 
shown on the plans at the top-of-shaft elevation. 

2. Plumb.  Ensure the bottom elevation of the drilled shaft is out-of 
plumb by no more than 1 percent of the drilled shaft length, as 
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measured horizontally from the actual center of the shaft at the shaft 
design top elevation. 

3. Reinforcing Steel.  Maintain the top of the reinforcing steel cage no 
greater than 1 inch above and no greater than 3 inches below the 
required position.  If the reinforcing steel cage is not within the 
tolerances specified, correct the position. 

Do not construct additional shafts until the Engineer approves the 
method of reinforcing steel cage support. 

4. Top of Shaft Elevation.  Ensure the top elevation of the shaft is 
from +1 inch to −3 inches from the top of shaft elevation shown on 
the plans. 

The Engineer will consider drilled shaft excavations and completed 
shafts, not constructed within the required tolerances, unacceptable.  
Correct unacceptable shaft excavations and completed shafts to the 
Engineer’s satisfaction.  Complete corrections for out-of-tolerance 
drilled shafts, including engineering analysis, and redesign, at no 
additional cost to the Department, and with no extension to the 
project completion dates. 

D. Casings.  Case shaft excavations, as shown on the plans.  Cut off 
temporary, left-in-place casing at the elevation shown on the plans. 

Provide smooth, watertight, metal casings capable of withstanding 
handling, installation, and the pressure of concrete and the surrounding 
earth materials.  Provide a casing with an inside diameter at least the 
size of the shaft.  Remove casings from the excavation, except those 
approved by the Engineer for the permanent casing. 

Attach fixtures to the top of the casings, to aid in removing temporary 
casings.  Remove temporary casings while the concrete remains 
workable.  Complete concrete placement in the shaft before removing 
temporary casing.  Extract casings slowly, with the pull in-line with the 
shaft axis.  Do not apply forces that induce moments in the shaft, 
detrimental to the concrete. 

E. Slurry.  If using slurry in the drilling process, use polymer type slurry.  
Provide polymer slurry with viscosity and gel characteristics capable of 
transporting excavated material to a screening system or settling tank.  
Ensure the percentage and specific gravity of the material making the 
suspension maintains the stability of the excavation and allows concrete 
placement.  Maintain the height of the slurry capable of preventing the 
excavation sides from caving and the excavation bottom from heaving. 
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Premix the slurry with clean, fresh water, and allow time for hydration 
before introducing into the shaft excavation.  Agitate, circulate, and 
adjust the properties of the slurry to prevent slurry from “setting up” in the 
shaft excavation. 

Perform control tests using an apparatus on the slurry to determine 
density, viscosity, and pH in accordance with ASTM or AASHTO 
standards.  Ensure density, viscosity, and pH values meet the ranges 
specified in Table 718-1. 

Table 718-1 
Polymer Slurry Specifications Range of Values at 68 °F 

Property Test Method 

At Time of Slurry 
Introduction 

(Emulsified Polymer) 

At Time of Concreting 
in Excavation 

(Emulsified Polymer) 

Density lb/ft3  Density 
Balance <63 <63 

Viscosity s/qt  Marsh Cone 33 – 43 33 – 43 

pH pH Paper or 
meter 8 – 11 8 – 11 

Maximum 
Contact Time 
(hours) 

— 72 72 

Sand Content API-13B-1 <1% <1% 

If de-sanding is required, do not allow the sand content to exceed 
1 percent by volume in the shaft excavation, as determined by the 
American Petroleum Institute sand content test. 

Determine density, viscosity, and pH values before and during the shaft 
excavation to establish a consistent working pattern. 

Before placing shaft concrete, use a Department-approved slurry-
sampling tool to take slurry samples from the bottom, and at mid-height, 
of the shaft.  Eliminate heavily contaminated slurry accumulated at the 
bottom of the shaft. 

Control slurry exiting the excavation.  Contain slurry in the excavation 
and remove as it becomes displaced by concrete placement. 

F. Excavation.  Maintain the stability of the excavation sidewalls and 
extend the shaft excavation to a stratum accepted by the Engineer.  
Extend drilled shaft tip elevations if the Engineer determines the bearing 
stratum, encountered during excavation, is unsuitable or differs from the 
bearing stratum anticipated in the design of the drilled shaft. 

Provide the Engineer access to auger cuttings of the bearing material for 
additional analysis.  Fill shaft over-excavation with concrete at no 
additional cost to the Department, unless Engineer determines the 
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bearing stratum encountered during excavation is unsuitable or differs 
from the bearing stratum anticipated in the design of the drilled shaft.  Fill 
unauthorized shaft excavations extended below required depths or 
elevations with concrete, at no additional cost to the Department. 

Dispose of excavated material, removed from shaft excavations, in 
accordance with section 205.  Keep excavated materials away from open 
shaft excavations.  Direct surface water away from shaft excavations.  
Ensure excavated material does not enter waterways, wetlands or 
floodplains. 

1. Inspection.  Provide equipment for checking the dimensions and 
alignment of each permanent drilled shaft.  Use the following 
methods to determine the dimensions and alignment with the 
Engineer’s direction: 

a. Check drilled shaft dimensions and alignment with reference 
stakes and plumb bob, 

b. Check the dimensions and alignment of casing inserted in the 
excavation, 

c. Insert a casing in shaft excavations temporarily, or 
d. Insert a rigid rod assembly with several 90-degree offsets equal 

to the shaft diameter, into the shaft excavation. 

After shaft excavation, provide access, lighting, and time for the 
Engineer to inspect the shaft if a tremie pour is not required. 

Reference the depth of the shaft during drilling to marks on the Kelly 
Bar.  Measure final drilled shaft depths with a weighted tape after 
final cleaning. 

Clean each shaft so at least 50 percent of the base contains less 
than ½ inch of sediment.  Do not leave more than 1½ inch of debris 
on the base.  The Engineer will visually inspect dry excavations and 
inspect wet excavation by other methods to determine cleanliness. 

2. Obstructions.  Remove surface and subsurface obstructions in the 
length of excavation at drilled shaft locations.  Obstructions may 
include old concrete foundations, abandoned utilities, or boulders.  
Use special procedures, tools, or both if unable to advance 
excavation using augers fitted with soil or rock teeth, drilling buckets, 
or under-reaming tools.  Special procedures and tools include: 

a. Chisels, 
b. Boulder breakers, 
c. Core barrels, 
d. Air tools, 



718.03 

7-181 

e. Hand excavation, 
f. Temporary casing, and 
g. Enlarging the hole diameter. 

G. Placing Steel Reinforcement.  Place steel reinforcement in 
accordance with subsection 706.03.E. 

Assemble the reinforcing steel cage, and place immediately after 
excavation inspection and immediately before concrete placement.  If 
concrete is not placed immediately after the cage installation, the 
Engineer may direct removal of the cage before placing the concrete to 
verify the integrity of the excavated area and ensure removal of loose or 
soft material from the bottom of the excavation. 

Construct the cage of longitudinal bars and lateral reinforcement 
consisting of spiral reinforcement, lateral ties, or horizontal bands.  If 
overhead obstacles prevent placing the cage as a single unit, connect 
individual segments with couplers or by lapping steel, as approved by the 
Engineer.  Provide a fully assembled steel reinforcement cage for 
inspection two working days before to the start of construction. 

Tie and support the reinforcing steel to meet the required tolerances.  Tie 
spacers at quarter points around the cage perimeter and space at 
intervals no greater than 5 feet along the length of the cage.  If the size 
of the longitudinal reinforcing steel equals or exceeds a diameter of 
1 inch, the Contractor may increase the minimum distance between 
spacing devices to 10 feet. 

Use spacers to ensure a minimum annular space of 3 inches between 
the outside of the cage and the side of the excavation or casing.  Use at 
least one spacer per 30 inches of the outside circumference of the cage.  
Place at least three spacers at each level of the cage. 

Use non-corrosive spacers.  The Contractor may use round plastic 
spacers.  Do not use cement blocks, wood blocks, or metal chairs on the 
sides of the shaft.  The Contractor may use cement blocks on the bottom 
of the shaft to maintain cover. 

Support or hold down the cage to control vertical displacement during 
concrete placement or casing extraction.  Use support, concentric with 
the cage to prevent the steel from racking and distorting.  Check the 
elevation of the top of the steel cage before and after concrete 
placement or after casing extraction. 

H. Concrete Placement.  Do not place concrete in drilled shaft 
excavation before the Engineer accepts the drilled shaft excavation.  
Inspect the drilled shaft excavation immediately before placing the 
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concrete.  Provide lighting capable of illuminating the reinforcing steel 
cage, and the sides and the bottom of the drilled shaft excavation for 
inspection. 

For wet method construction, inspect by probing and measuring.  If the 
top-of-shaft elevation is below ground during concrete placement, use a 
casing to prevent material from caving into fresh concrete. 

Place concrete as soon as possible after completing excavation and 
placing reinforcing steel. 

For dry method construction, remove loose material and accumulated 
water from the bottom of the excavation before placing concrete.  If 
unable to remove water, place concrete using underwater placement 
methods. 

For wet method construction, place concrete in one continuous operation 
from bottom to top of the shaft.  After the concrete reaches the top of the 
drilled shaft, continue pumping and remove contaminated concrete until 
the Engineer determines acceptable quality concrete appears at the top 
of the shaft.  Continue placing concrete through the tremie pipe until 
contaminated concrete flows over the top of the shaft. 

Do not vibrate concrete with a vibrator.  When removing the casing, 
ensure the force of downward flowing concrete does not deform the 
reinforcing steel cage. 

Place concrete by free fall method, tremie, or pumping.  Use a sump, or 
other Department-approved method to channel displaced fluid and 
concrete away from the shaft excavation.  Recover and dispose of slurry 
as approved by the Engineer.  Do not discharge displaced fluids into 
waterways, wetlands or floodplains.  For concrete pours over water, 
provide a collar or other means to capture slurry and the top portion of 
the concrete slushed from the shaft. 

1. Free Fall Concrete Placement.  The Contractor may place concrete 
in a dry drilled shaft excavation using the free-fall method if concrete 
falls to the final position without striking the sides of the excavation, 
the reinforcing steel cage, or other obstructions.  Use a centering 
drop chute, at least 3 feet long with the free-fall method. 

If concrete placement causes the shaft excavation to cave or slough, 
or if concrete strikes the rebar cage or sidewall, reduce the height of 
free-fall, the rate of concrete flow into the excavation, or both.  Do 
not use a shovel or other means to deflect the concrete discharged 
directly from the truck.  Limit the free-fall distance to 80 feet. 
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If the Engineer determines dewatering is impractical, or concrete 
placement by free-fall method cannot be accomplished, place 
concrete using a tremie or a concrete pump. 

2. Tremie.  The Contractor may use a gravity tremie for concrete 
placement instead of a concrete pump in wet or dry excavations. 

Use tremies with a tube of a length, weight, and diameter to 
discharge concrete at the shaft base elevation.  Do not allow 
aluminum parts to contact the concrete.  Use tremies with an inside 
diameter of at least 10 inches. 

Provide tremies with smooth, clean inside and outside surfaces to 
allow flow of concrete and unimpeded tremie withdrawal during 
concreting.  Use tremies with thick walls to prevent crimping or sharp 
bends that restrict concrete placement. 

For concrete placement, use watertight tremies.  Do not begin 
underwater concrete placement until positioning the tremie to the 
shaft bottom elevation.  Use valves, bottom plates, or plugs to begin 
concrete discharge within one tremie diameter of the base.  Remove 
plugs from the excavation or use plugs of an Engineer-approved 
material that does not cause defects in the shaft if not removed.  
Construct the discharge end of the tremie to allow the free radial flow 
of concrete during placement operations.  Immerse the tremie 
discharge end at least 10 feet in concrete after beginning the 
concrete flow. 

Place concrete continuously until shaft completion.  Keep the shaft 
full of concrete and the tremie submerged in placed concrete.  Raise 
the tremie as necessary to maintain the free flow of concrete and 
casing stability. 

If withdrawal of the submerged end of the tremie interrupts concrete 
placement, remove the tube, reseal it at the bottom, reinsert the tube 
into the placed concrete by at least 10 feet, and recharge before 
continuing the concrete placement. 

For uncased wet excavations, maintain the drilled shaft excavation 
full of slurry or water so water does not flow into the shaft excavation. 

For cased shafts, maintain a head of concrete above the bottom of 
the casing to overcome hydrostatic pressure.  Extract casing at a 
slow, uniform rate with the pull in line with the shaft axis.  Monitor the 
concrete level in the casing during extraction.  Stop the extraction 
and add concrete to the casing to ensure a completely full 
excavation upon casing removal. 
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Ensure the elapsed time from mixing the first concrete placed in the 
cased shaft to completion of casing extraction, does not exceed the 
time concrete maintains a slump of over 4 inches.  If the elapsed 
time is exceeded, modify the concrete mix, the construction 
procedures, or both for subsequent shafts. 

3. Pumped Concrete.  Pump concrete into wet or dry excavations, 
using concrete pump pipe with a diameter of at least 4 inches and 
constructed with watertight joints.  Arrange the concrete pump 
equipment so vibrations do not damage fresh concrete.  Arrange 
pipes carrying concrete from the pump to the shaft with minimal 
bends.  Anchor pipes conveying concrete to the bottom of the drilled 
shaft excavation to the steel casing or other stationary objects to 
prevent the pipe from undulating during initial concrete placement.  
Do not begin concrete placement until positioning the pump line 
orifice at the shaft base elevation. 

Do not use aluminum pipe to convey concrete.  Operate the pump to 
produce a continuous stream of concrete without air pockets.  To 
prevent contamination of concrete placed initially at the bottom of the 
shaft excavation, seal the outlet end of the pumping pipe with a 
diaphragm or plug flushed out when the hydrostatic pressure from 
the column of concrete exceeds that of the water in the shaft 
excavation. 

Control the initial rate of concrete placement to prevent lift or 
displacement of the reinforcing steel cage.  Use a watertight 
conveying system, and maintain the outlet end at least 10 feet below 
the top of freshly placed concrete.  When concrete reaches the top of 
the drilled shaft column, remove laitance. 

If withdrawal of the submerged end of the pump interrupts concrete 
placement, remove the tube, reseal it at the bottom, reinsert into the 
placed concrete by at least 10 feet, and recharge before continuing 
the concrete placement. 

For uncased wet excavations, maintain the drilled shaft excavation 
full of slurry or water so water does not flow into the shaft excavation. 

For cased excavations, maintain a head of concrete above the 
bottom of the casing to overcome hydrostatic pressure.  Extract 
casing at a slow, uniform rate with the pull in line with the shaft axis.  
Monitor the concrete level in the casing during extraction.  Stop 
extraction and add concrete to the casing as necessary to ensure a 
completely full excavation upon casing removal. 
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Ensure the elapsed time from mixing the first concrete placed in the 
cased shaft excavation to completion of casing extraction does not 
exceed the time concrete maintains a slump of over 5 inches.  If the 
elapsed time is exceeded, modify the concrete mix, the construction 
procedures, or both for subsequent shafts. 

718.04. Measurement and Payment. 

Pay Item Pay Unit 
Drilled Shaft, ___ inch ...................................................................Foot 
Drilled Shaft Equipment, Furnished (Structure No.) ............Lump Sum 
Temp Casing-Left in Place ............................................................Foot 
Temp Casing .................................................................................Foot 
Permanent Casing.........................................................................Foot 
Obstruction Removal .................................................................Dollars 

A. Drilled Shafts.  The unit price for Drilled Shaft, __ inch includes the 
cost of the following: 

1. Drilled shaft excavation, 
2. Temporary casings, 
3. Slurry, 
4. Shaft concrete, 
5. Steel reinforcement cage, 
6. Disposal of excavated material and slurry for construction, and 
7. Preventative measures for maintaining rivers or drains free of 

cuttings or slurry. 

B. Casings. 

1. Temporary Casing-Left in Place.  The unit price for Temporary 
Casing-Left in Place includes the cost of placing temporary casings 
left in place, as shown on the plans and cutting the casings to the 
elevation shown on the plans. 

2. Temporary Casing.  The unit price for Temporary Casing includes 
the cost of placing temporary casings as shown on the plans and 
removing the casings. 

3. Permanent Casing.  The unit price for Permanent Casing includes 
the cost of placing permanent casings as shown on the plans. 

C. Drilled Shafts.  The unit price for Drilled Shaft Equipment, 
Furnished, includes the cost of providing and removing equipment for 
constructing the drilled shaft and providing and removing equipment for 
soil and rock excavation. 
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D. Obstruction Removal.  The Department will pay for removing 
obstructions as Obstruction Removal if the Contractor uses the special 
procedures and tools specified in subsection 718.03.F.2. 

The Engineer will designate obstructions for the Contractor’s removal.  
The Department will establish a budget amount to pay for removing 
obstructions.  If the Contractor and Engineer do not agree on a unit or 
lump sum price, the Engineer may order the work performed on a force 
account basis in accordance with subsection 109.07. 
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Section 801.  CONCRETE DRIVEWAYS 

801.01. Description.  This work consists of constructing reinforced, or 
non-reinforced concrete driveways as required by the contract. 

801.02. Materials.  Provide materials in accordance with the following: 

Concrete, Grade P1, P-NC............................................................. 601 
Concrete, Grade S2........................................................................ 701 
Curing Compound .......................................................................... 903 
Steel Reinforcement ....................................................................... 905 
Joint Materials ................................................................................ 914 

801.03. Construction.  Construct driveways in accordance with 
subsection 803.03, for sidewalks. 

Use wire fabric reinforcement for reinforced driveways in accordance 
with Standard Plan R-29 Series. 

801.04. Measurement and Payment. 

Pay Item Pay Unit 
Driveway, Reinf Conc, _ inch ...........................................Square Yard 
Driveway, Nonreinf Conc, _ inch ......................................Square Yard 

A. Acceptance.  Conduct concrete quality control as specified in 
section 604.  The Engineer will conduct quality assurance as specified in 
section 605.  The Department will pay for this work based on the quality 
assurance results. 

B. Driveway, Reinf Conc and Driveway, Nonreinf Conc.  The 
Engineer will measure and the Department will pay for Driveway, Reinf 
Conc and Driveway, Nonreinf Conc of the thickness require, based on 
the surface area of the driveway measured in place. 
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Section 802.  CONCRETE CURB, GUTTER, AND DIVIDERS 

802.01. Description.  This work consists of constructing the following 
items on the prepared base, with or without reinforcement, as required 
by the contract: 

A. Concrete curb, combination curb and gutter, curb nose, 
B. Valley gutter, and shoulder gutter, 
C. Down spout headers, and  spillways, and 
D. Dividers. 

802.02. Materials.  Provide materials in accordance with the following: 

Concrete, Grade P1........................................................................ 601 
Concrete, Grade S2........................................................................ 701 
Mortar, Type R-2 ............................................................................ 702 
Curing Compound .......................................................................... 903 
Steel Reinforcement ....................................................................... 905 
Geotextile Liner .............................................................................. 910 
Lane Ties........................................................................................ 914 
Joint Fillers ..................................................................................... 914 

802.03. Construction. 

A. Preparation of Base.  Prepare the base in accordance with 
subsection 602.03.B.  Construct a uniform base, compacted to 
95 percent of the maximum unit weight of the base.  Prepare the base 
and geotextile liner for concrete spillways in accordance with subsection 
814.03.A. 

B. Placing Forms.  Place fixed forms in accordance with subsection 
602.03.C.  Use face forms, where required, to construct straight curbs 
with fixed forms. 

If using slip forming methods, match the dimensions of the form to the 
dimensions of the curb shown on the plans. 

C. Placing Steel Reinforcement.  Space and fix steel reinforcement or 
lane ties in the correct position during concrete placement, as required. 

Splice steel reinforcement bars by lapping, and securely wiring the bars 
with at least two ties per splice.  Lap the bars at least 10 inches. 

Place mesh reinforcement in accordance with subsection 602.03.E. 

D. Placing Concrete.  Obtain the Engineer’s approval for the base 
before placing concrete.  Moisten the base before placing concrete.  
Deposit the concrete to the required depth and spade or vibrate to 
ensure consolidation. 
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For concrete curbing constructed as an integral part of the concrete 
pavements, except at night headers, place concrete curbing within 
30 minutes of placing the concrete for the pavement.  At night headers, 
use ties and methods approved by the Engineer. 

Construct transitions between concrete valley gutter and concrete curb 
and gutter as miscellaneous pavement in accordance with section 602. 

Obtain the Engineer approval for forms and form placement before 
placing concrete. 

Place concrete to the required depth and spade or vibrate to ensure 
consolidation. 

Before applying membrane curing compound, repair honeycombed 
areas or voids with Type R-2 mortar or remove and replace as directed 
by the Engineer. 

E. Joints.  Construct joints perpendicular to the surfaces of the curb, 
gutter or dividers, and no greater than ¼ inches from the plan location.  
Seal joints in accordance with subsection 602.03.S. 

1. Contraction Joints and Plane-of-Weakness Joints.  Construct 
joints, as approved by the Engineer, to ensure a plane-of-weakness 
at least ¼ the depth of the section. 

2. Expansion Joints.  Place expansion joint filler to the full depth of the 
joint.  Recess the top of the joint filler ¼ inch to ½ inch below the 
finished surface of the structure. 

F. Finishing.  Use finishing tools approved by the Engineer.  Round the 
exposed edges to a ¼-inch radius, including transverse joints.  Shape 
the face of the curb to produce the radii shown on the plans.  Fill low 
spots with the same concrete mixture used in the work. 

Finish exposed surfaces smooth and even, and lightly brush using a 
broom, brush, or burlap.  Finish the gutter and top of curb to within 
3/16 inch when checked with a 10-foot straightedge.  Finish other exposed 
surfaces to within ⅜ inch of the alignment and typical cross section. 

Do not add water to the concrete surface to aid finishing. 

G. Stenciling.  Stencil survey station numbers, in accordance with 
subsection 602.03.L, into the exposed surface of continuous runs of 
concrete curb, gutter, curb and gutter, and driveway opening, or shoulder 
that directly adjoins the traveled way.  Stenciling curb and gutter is not 
required if concrete barrier is present and is stenciled in accordance with 
subsection 804.03.E. 
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Place stencil numbers as follows: 

1. To be read from the traveled way. 
2. On one side of one-way roadways (preferably the right side). 
3. On both sides of the traveled way of two-way roadways. 
4. Midway on the face of a curb or 2 inches from the back of a gutter or 

driveway opening. 

H. Curing.  Cure concrete curb, gutter, and dividers in accordance with 
subsection 602.03.M. 

I. Weather and Temperature Limitations.  Protect concrete curb, 
gutter, and dividers in accordance with subsection 602.03.T. 

J. Backfilling.  After the concrete gains the required strength, backfill, 
compact, and grade the remaining excavated areas. 

802.04. Measurement and Payment. 

Pay Item Pay Unit 
Curb, Conc, Det _..........................................................................Foot 
Curb and Gutter, Conc, Det _........................................................Foot 
Valley Gutter, Conc .......................................................................Foot 
Curb and Gutter, Bridge Approach................................................Foot 
Shoulder Gutter, Conc, Det _ .......................................................Each 
Curb Nose ....................................................................................Each 
Down spout Header, Conc ...........................................................Each 
Driveway Opening, Conc, Det M ...................................................Foot 
Spillway, Conc ...............................................................................Foot 
Divider, Reinf Conc, Type I............................................... Square Foot 
Divider, Non reinf Conc, Type _ ....................................... Square Foot 

A. Concrete Acceptance.  Conduct concrete quality control as 
specified in section 604.  The Engineer will conduct quality assurance as 
specified in section 605.  The Department will pay for this work based on 
the quality assurance results. 

B. Curb, Concrete; Curb and Gutter, Concrete; Valley Gutter, 
Concrete; and Curb and Gutter, Bridge Approach.  The Engineer will 
measure Curb and Gutter, Conc, Det, Valley Gutter, Conc and Curb 
and Gutter, Bridge Approach in place along the joint of the curbing with 
the pavement.  The Engineer will not make deductions in the pay item 
measured length for catch basins, inlet castings, or Detail L driveway 
openings.  The plans will show the pay limits for Valley Gutter, Conc.  
The Engineer will divide transition areas between Valley Gutter, Conc 
and Curb and Gutter, Conc in half and will measure each half in the 
units of the adjacent item. 
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C. Integral Curb and Pavement Construction.  If the Contractor 
chooses to construct curb as an integral part of the pavement, the 
Engineer will measure the curb separately.  The Department will not 
consider payment for extras or increases in pay quantities due to the 
Contractor’s choice to cast curbing integral with the pavement. 

D. Shoulder Gutter, Concrete.  The unit price for Shoulder Gutter, 
Conc Det includes the cost of providing and placing a geotextile liner.  
The plans will show the pay limits for Shoulder Gutter, Conc Det. 

E. Driveway Opening, Conc, Det M.  The Engineer will measure 
Driveway Opening, Conc, Det M from springline to springline. 

F. Spillway, Concrete.  The unit price for Spillway, Conc includes the 
cost of providing and placing a geotextile liner. 

G. Divider, Concrete.  The unit prices for concrete divider include the 
cost of steel reinforcement, if required. 

H. Backfilling.  Unless the contract includes separate pay items for 
backfill, the cost of backfilling is included in the unit price for related 
items of work. 
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Section 803.  CONCRETE SIDEWALK, SIDEWALK RAMPS, AND 
STEPS 

803.01. Description.  The work consists of constructing concrete 
sidewalks, sidewalk ramps, and steps. 

803.02. Materials.  Provide materials in accordance with the following: 

Sound Earth.................................................................................... 205 
Concrete, Grade P2, P1 ................................................................. 601 
Concrete, Grade S3, S2, ................................................................ 701 
Granular Material Class II............................................................... 902 
Curing Compound .......................................................................... 903 
Steel Reinforcement ....................................................................... 905 
Joint Fillers ..................................................................................... 914 
Pipe Railing .................................................................................... 908 

A. Steps.  Use Grade P1 or Grade S2 concrete for steps.  The 
Department will allow precast steps if the Engineer determines that 
precast steps meet requirements for cast-in-place steps. 

B. Detectable Warning Surfaces.  Provide detectable warning 
surfaces, selected from the Qualified Products List, that contrast visually 
with adjacent walking surfaces, either light-on-dark or dark-on-light.  Only 
use pre-fabricated detectable warning products, placed or grouted in 
newly cast concrete sidewalk ramps.  The Engineer may allow the use of 
surface applied pre-fabricated products as retrofits on existing concrete 
only.  Ensure surface applied products include mechanical anchors. 

803.03. Construction. 

A. Preparation of Base.  Excavate to the required depth and to a width 
that will allow forming.  Remove unsuitable material below the required 
depth and replace with sound earth.  Shape and compact the base to 
conform to the section shown on the plans. 

B. Forms.  Use either fixed forms or slip forms.  Provide straight, full 
depth, un-warped forms that will resist springing during concrete 
placement.  Firmly stake fixed forms. 

C. Placing and Finishing Concrete.  Moisten the base before placing 
concrete.  Do not place concrete on a frozen base, or base that is 
unstable from excessive moisture.  Place the concrete and consolidate 
before finishing, ensuring the area along the surfaces of the forms is also 
consolidated.  Place and finish in a continuous operation. 

If replacing gutters in addition to sidewalk ramps, transition the gutter 
cross section in advance of the sidewalk ramp to meet the dimension 
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and profile in Standard Plan R-28 Series.  Use the same reinforcement 
pattern present in the existing gutter. 

Place the railing sockets for concrete steps in the plastic concrete or drill 
into the hardened concrete. 

Float the surface, but do not over-float, to produce a smooth surface, 
free from irregularities.  Round the edges and joints with an Engineer-
approved finishing tool. 

Texture the surface of sidewalks, sidewalk ramps, driveways and steps, 
with a coarse broom transverse to the direction of travel. 

D. Sidewalk Joints.  Construct transverse and longitudinal expansion 
and plane-of-weakness joints at intervals and locations shown on the 
plans.  Align transverse joints with like joints in adjacent slabs.  Construct 
joints with faces perpendicular to the surface of the sidewalk and no 
greater than ¼ inch from the position shown on the plans.  Construct 
transverse joints at right angles to the centerline of the sidewalk and 
longitudinal joints parallel to the centerline. 

Spade or vibrate and compact the concrete to fill voids at the faces of the 
joints.  Ensure a smooth finished surface, to the required grade. 

Place expansion joint filler the full depth of the joint, but slightly below the 
finished surface of the sidewalk. 

Cut the plane-of-weakness joints into the concrete after floating.  Cut 
plane-of-weakness joints to at least ¼ the thickness of the sidewalk and 
from ⅛ inch to ¼ inch wide.  Finish the cut joint smooth, to the line 
required by the contract documents. 

Do not seal the joints. 

E. Curing and Protection.  Cure and protect the concrete in 
accordance with subsection 602.03.M and subsection 602.03.T.  Allow 
pedestrian traffic after 48 hours. 

F. Railing for Steps.  Place the railing in the sockets and fill the space 
between the pipe and the socket with a non-shrink mortar or grout 
selected from the Qualified Products List. 

G. Backfilling.  After the concrete gains required strength, remove fixed 
forms and backfill with sound earth.  Compact and level the backfill 
1 inch below the concrete surface. 

H. Detectable Warning Surfaces.  Install detectable warning surfaces 
in accordance with the manufacturer’s instructions and Standard Plan 
R-28 Series. 
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803.04. Measurement and Payment. 

Pay Item Pay Unit 
Sidewalk, Conc, _ inch ..................................................... Square Foot 
Sidewalk Ramp, Conc, _ inch .......................................... Square Foot 
Detectable Warning Surface..........................................................Foot 
Steps, Conc ........................................................................ Cubic Yard 
Railing for Steps ............................................................................Foot 

A. Concrete Acceptance.  Conduct concrete quality control as 
specified in section 604.  The Engineer will conduct quality assurance as 
specified in section 605.  The Department will pay for this work based on 
the quality assurance results. 

B. Sidewalk, Concrete.  The Engineer will measure Sidewalk, Conc, 
of the required thickness, in place. 

C. Sidewalk Ramp.  The Engineer will measure Sidewalk Ramp, 
Conc, _ inch by the area of ramp and landing in place.  Ramped 
sidewalk includes sidewalk sloped greater than the normal continuous 
sidewalk grades to meet the elevation of the curb opening or 
intermediate landing. 

The unit price for Sidewalk Ramp, Conc, _ inch includes the cost of 
landings, monolithic rolled curbs or side flares along the longitudinal 
edges of the ramp or landing, and curb and gutter openings. 

The Engineer will not measure landing areas for payment if a landing, 
meeting the requirements of Standard Plan R-28 Series, is constructed 
with a proposed sidewalk or is retained with an existing sidewalk at the 
end of the ramp. 

The Department will pay separately for replacing sidewalks, curbs, or 
curb and gutter outside of the area measured for Sidewalk Ramp, 
Conc, _ inch. 

The Department will pay for rolled curb adjacent to the non-traffic edge of 
parallel or combination ramps separately, only if the required height 
exceeds 18 inches along a continuous run. 

D. Detectable Warning Surface.  The Engineer will measure 
Detectable Warning Surface in place by length along the center of the 
24 inches wide detectable warning material at required locations.  If the 
Contractor elects to remove the existing concrete sidewalk or sidewalk 
ramp in conjunction with retrofitting a detectable warning device, the unit 
price for Detectable Warning Surface will include the cost of removing 
sidewalk, sidewalk ramp, and restoration. 
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E. Steps, Concrete.  The Engineer will measure and the Department 
will pay for Steps, Conc based on plan quantities in accordance with 
subsection 109.01.A.  The unit price for Steps, Conc includes the cost of 
foundation preparation, constructing forms, providing and placing steel 
reinforcement, providing, placing, finishing, and curing concrete, 
providing and placing backfill, and cleanup. 

The Engineer will measure Railing for Steps in place by length of top 
rail, for each railing required.  The unit price for Steps, Conc includes 
the cost of providing, fabricating, galvanizing, installing, and grouting the 
railing. 

F. Backfill.  Unless the contract documents include separate pay items 
for backfill, the unit price for other items of work will include the cost of 
backfilling. 



804.03 

8-10 

Section 804.  CONCRETE BARRIERS AND GLARE SCREENS 

804.01. Description.  This work consists of constructing concrete 
barriers, glare screens, and foundations for light standards and sign 
supports. 

804.02. Materials.  Provide material in accordance with the following: 

Concrete, Grade P2........................................................................ 601 
Concrete, Grade S3........................................................................ 701 
Mortar and Grout, Type R-2, Type H-1 .......................................... 702 
Granular Material, Class II.............................................................. 902 
Curing Compound .......................................................................... 903 
Dowels and Bar Reinforcement......................................................905 
Anchor Bolts and Nuts.................................................................... 908 
Joint Materials ................................................................................ 914 
Electrical Conduit............................................................................ 918 
Barrier Reflector Markers ............................................................... 922 

804.03. Construction. 

A. Preparation of Base.  Prepare the base for concrete barrier in 
accordance with subsection 602.03.B. 

B. Forming. 

1. Concrete Barrier and Glare Screen.  Use either fixed form or slip 
form methods, in accordance with Standard Plan R-49 Series, R-54 
Series, and R-76 Series.  Ensure a smooth surface with uniform 
appearance, located as required by the contract documents. 

Form the top and faces of barrier and glare screen within a tolerance 
of ½ inch over 10 feet, based on the Engineer’s use of a 10-foot 
straightedge, except at grade changes and curves.  Ensure barrier or 
glare screen is free of high or low areas and other irregularities.  
Repair minor defects while the concrete is plastic, using mortar 
obtained by screening out the coarse aggregate from the barrier, or 
glare screen concrete. 

2. Light Standard Foundations and Sign Support Foundations.  
Cast in place light standard and sign support foundations using fixed 
forms, in accordance with Standard Plan R-50 Series and R-51 
Series.  The Engineer may approve casting the footings without 
using forms where soil conditions allow. 
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C. Reinforcing, Anchor Bolts and Dowels. 

1. Reinforcement.  Place steel reinforcement in accordance with 
subsection 706.03.E. 

2. Dowels.  Install anchor dowels as required where casting barrier 
separately from the base.  Either set the dowels in the base while the 
concrete is plastic, or drill holes into the hardened concrete base and 
grout the dowels in place.  Use non-shrinking grout selected from the 
Qualified Products List. 

If glare screen is cast separately from the barrier, drill holes for 
dowels into the hardened concrete and grout the dowels in place.  
Use non-shrinking grout selected from the Qualified Products List. 

Clean holes with oil-free compressed air before grouting dowels in 
place.  If using hydraulic grout, wet the interior surfaces of holes just 
before grouting. 

3. Anchor Bolts.  Position the anchor bolts for light standards and sign 
supports, as required, and secure with a template.  Correct improper 
positioning of anchor bolts as directed by the Engineer before 
placing the concrete.  Leave the template in place for at least 
24 hours after placing concrete. 

D. Finishing.  Finish barrier surfaces exposed to traffic with a smooth, 
uniform finish, created by a metal finishing tool, soft-bristled broom, or 
tools providing similar results.  Correct minor blemishes and irregularities 
on the barrier surface with a fine textured broom. 

Do not add water to the concrete surface to aid finishing.  Minimize 
brooming to avoid gouging concrete surface or exposing aggregate. 

E. Stenciling.  Stencil survey station numbers into the traffic sides of 
the barrier in accordance with subsection 602.03.L. 

F. Curing.  Spray two coats of white membrane curing compound on 
concrete barrier and glare screen.  Ensure a continuous uniform film of 
material.  Obtain the Engineer’s approval for the spray equipment before 
beginning work. 

Apply each coat at a rate of at least 1 gallon per 300 square feet of 
surface.  Apply the first coat immediately after the removal of the forms, 
or immediately after the free water has left the surface of the concrete for 
slip-form construction.  Apply the second coat between 30 minutes and 
2 hours after the application of the first coat. 

Protect the treated surface with an unbroken film for at least 5 days.  If 
the film is damaged during curing, including rain damage, apply a new 
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coat of material to the affected areas equal in curing value to the original 
coat. 

G. Joints.  Construct transverse joints as shown on the plans.  If 
constructing the barrier on a concrete base or shoulder not separated by 
a sealed expansion joint, construct expansion joints and plane-of-
weakness joints in the barrier directly over the corresponding joints in the 
concrete base or shoulder. 

H. Concrete Barrier Backfill.  In split barrier sections, backfill with 
Class II granular material, between the barrier sections and below the 
concrete filler slab.  The Engineer may approve alternate backfill 
material. 

Place the backfill material in layers no greater than 9 inches deep and 
compact.  Do not backfill cast-in-place concrete barrier until the concrete 
attains 70 percent of the design strength. 

I. Weather and Temperature Limitations.  Protect the concrete in 
accordance with subsection 602.03.T. 

J. Permanent Barrier Reflective Marker.  Install barrier reflector 
markers on single face, double face, and split concrete barrier in 
accordance with Standard Plan R-49 Series, Standard Plan R-54 Series, 
and subsection 711.03.F. 

804.04. Measurement and Payment. 

Pay Item Pay Unit 
Conc Barrier, Single Face, Type _ ................................................Foot 
Conc Barrier, Double Face, Type _...............................................Foot 
Conc Barrier, Split, Type _ ............................................................Foot 
Conc Barrier Backfill, CIP................................................... Cubic Yard 
Glare Screen, Conc .......................................................................Foot 
Glare Screen, Conc, Split ..............................................................Foot 
Light Std Fdn, Conc Barrier ..........................................................Each 
Sign Support Fdn, Conc Barrier, Truss Type _ ............................Each 

A. Concrete Acceptance.  Conduct concrete quality control as 
specified in section 604.  The Engineer will conduct quality assurance as 
specified in section 605.  The Department will pay for this work based on 
the quality assurance results. 

B. Concrete Barrier and Glare Screen.  The Engineer will measure 
concrete barrier and glare screen parallel to the centerline, including 
transition sections to vertical-faced barrier.  The Engineer will measure 
Conc Barrier, Split and Glare Screen, Conc, Split in place, including 
tapered sections at each end of the structure, in accordance with 
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Standard Plan R-49 Series and R-76 Series.  The Engineer will not 
deduct gaps for light standard foundations, sign support foundations, or 
pier columns. 

The Engineer will measure glare screen end sections as full-height 
sections. 

C. Concrete Barrier, Double Face, Type A, and Concrete Barrier, 
Double Face, Type B.  The unit price for Conc Barrier, Double Face, 
Type A includes the cost of constructing Conc Barrier, Double Face, 
Type A using dowels and a widened base, as for Conc Barrier, Double 
Face, Type B as shown on Standard Plan R-49 Series. 

The unit price for Conc Barrier, Double Face, Type B includes the cost 
of required dowels. 

The unit price for other pay items will include the cost of the base for 
Conc Barrier, Double Face, Type B. 

D. Concrete Barrier Backfill, CIP.  The Engineer will measure Conc 
Barrier Backfill, CIP based on plan quantities in accordance with 
subsection 109.01.A.  The unit price for Conc Barrier Backfill, CIP 
includes the cost of backfill placed between split sections. 

The Engineer will measure, and the Department will pay for the concrete 
filler slab between split sections, in accordance with subsection 803.04, 
as Sidewalk, Conc, 4 inch.  The unit price for Sidewalk, Conc, 4 inch 
includes the cost of placing the fiber joint filler. 

The Department will not make deductions in these quantities for gaps for 
light standard foundations, sign support foundations, or pier columns. 

E. Steel Reinforcement.  The unit prices for Glare Screen, Conc and 
Glare Screen, Conc, Split include the cost of steel reinforcement, if 
required. 

F. Installing Glare Screen.  The unit prices for Glare Screen, Conc 
and Glare Screen, Conc, Split include the cost of drilling into the 
existing barrier and grouting in the steel reinforcement if a concrete glare 
screen is cast on top of an existing concrete barrier. 
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Section 805.  HOT MIX ASPHALT CURB 

805.01. Description.  This work consists of conditioning and treating the 
surface shown on the plans for placing Hot Mix Asphalt (HMA) curb, and 
constructing HMA curb. 

805.02. Materials.  Provide materials in accordance with the following: 

HMA Mixture................................................................................... 501 
Bond Coat SS-1h, CSS-1h............................................................. 904 
Asphalt Cement .............................................................................. 904 

Construct the HMA curb with the same HMA mixture required to 
construct the leveling and top courses of pavement. 

805.03. Construction.  Construct HMA curb in accordance with 
subsection 501.03, and as modified by this subsection, or as shown on 
the plans. 

A. Equipment.  Provide equipment in accordance with subsection 
501.03.A and this subsection. 

Provide a self-propelled, HMA vertical curbing machine capable of 
placing vertical curved and straight line curb.  Equip the machine with 
templates for the required cross sections. 

B. Bond Coat.  Apply bond coat to adjacent surfaces prior to the 
placement of HMA curb. 

C. Placing HMA Vertical Curb.  The Engineer will not require rolling.  
Compact the mixture in the template form to the density required with the 
curbing machine.  Provide a tight surface texture.  Remove and replace 
curb that shows segregation, slumping, or misalignment, at no additional 
cost to the Department. 

D. Placing HMA Sloped Curb.  Use the leveling course mixture for the 
first stage of sloped curb construction and the top course mixture for the 
second stage. 

The Contractor may place and compact HMA sloped curb using mainline 
paving equipment. 

E. Backfilling.  Delay backfilling, if required, until the mixture cures for 
24 hours, except the Engineer may approve earlier backfill placement.  
Place and compact the backfill material, without disturbing the curb. 

805.04. Measurement and Payment. 

Pay Item Pay Unit 
Curb Sloped, HMA.........................................................................Foot 
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Curb Vertical, HMA........................................................................Foot 

The Engineer will measure Curb Sloped, HMA in place along the base 
of the curb face or along the flow line of the gutter, with no deductions for 
catch basins or inlet castings.  The unit price for Curb Sloped, HMA 
includes the cost of providing and applying bond coat.  The unit price for 
relevant surfacing quantities includes the cost of HMA mixture quantities. 

The Engineer will measure Curb Vertical, HMA in place along the base 
of the curb face or along the flow line of the gutter, with no deductions for 
catch basins or inlet castings.  The unit price for Curb Vertical, HMA 
includes the cost of providing and placing HMA mixture quantities and 
applying bond coat. 
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Section 806.  SHARED USE PATHS 

806.01. Description.  This work consists of preparing grade and 
constructing a concrete or Hot Mix Asphalt (HMA) shared use path. 

806.02. Materials.  Provide material in accordance with the following: 

HMA Mixture................................................................................... 501 
Concrete, Grade P2........................................................................ 601 
Concrete, Grade S3........................................................................ 701 
Coarse Aggregate 21AA, 21A, 22A................................................ 902 
Granular Material............................................................................ 902 
Concrete Curing Material................................................................ 903 
Joint Filler ....................................................................................... 914 

806.03. Construction.  Construct the shared use path as shown on the 
plans, or directed by the Engineer. 

A. Equipment.  Provide equipment in accordance with subsection 
501.03.A and subsection 602.03.A, except as modified by the following: 

1. Hauling Equipment.  Avoid damaging the grade by limiting the size 
and weight of hauling units.  Repair damage caused by use of 
oversized equipment at no additional cost to the Department. 

2. Pavers.  Use self-propelled pavers capable of extending in 1-foot 
increments and paving at least 8 feet wide. 

The Engineer will not require an automated paver.  The Contractor 
may use a spreader to place HMA shared use paths adjacent to 
paved shoulders or curb if the spreader can place shared use path 
pavement meeting the required tolerances. 

Construct concrete shared use paths using slip form paving 
equipment or fixed forms with a Department-approved screed that 
can place shared use path pavement that meets surface tolerances.  
If using fixed forms, use straight, full depth forms, free of warp and 
capable of resisting deformation during concrete placement. 

3. Rollers.  Use tandem, steel-wheeled rollers weighing less than 
3 tons.  The Engineer may allow alternate rollers. 

B. Preparation of Base.  If the existing earth grade meets the 
requirements of the contract, compact, smooth, and trim as directed by 
the Engineer. 

If vegetative cover and root mat is present, remove to at least 2 inches 
deep and dispose of the material off the right-of-way in accordance with 
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subsection 201.03.A.4.  Compact, smooth, and trim the subgrade as 
directed by the Engineer. 

Maintain the moisture content of the subgrade to provide stable support 
for the paver and hauling units.  Aerate, water, and compact to provide 
support, as approved by the Engineer. 

Use granular material for additional embankment.  The Engineer will 
direct the use of aggregate to treat unstable subgrade areas. 

C. Placing and Compacting HMA Mixtures.  Place HMA mixtures in 
layers no greater than 3 inches deep. 

Place HMA mixtures to produce a smooth, dense surface, free of 
irregularities.  Ensure the surface is within ±¼ inch of the required grade, 
when checked with a 10-foot straightedge, excluding vertical curves. 

D. Placing and Finishing Concrete.  Stake fixed forms.  Place 
concrete pavement mixtures to produce a smooth, dense surface, free of 
irregularities.  Ensure the surface is within ±¼ inch of the required grade 
after final screeding, when checked with a 10-foot straightedge, 
excluding vertical curves. 

Maintain a moist base, without causing the base to become muddy or 
soft, when placing concrete.  Do not place concrete on frozen layers, or if 
the grade is unstable from excessive moisture.  Place the concrete to the 
required depth and spade along the forms before finishing. 

Round the edges with an approved finishing tool and broom the surface. 

At driveways with curb and gutter on the drive approach, provide a curb 
drop to allow an opening for the shared use path.  Construct the curb 
drop in accordance with Standard Plan R-28 Series for Sidewalk Ramp 
and Detectable Warning Details. 

E. Joints for Concrete. 

1. Transverse Plane-of-Weakness Joints.  Space transverse plane-
of-weakness joints at 12-foot intervals.  Saw the joint ⅛ inch wide 
and 1 inch deep, or form the joint with a grooving tool.  Use a 6-inch 
wide grooving tool with a ⅛ inch radius.  Saw when the concrete 
hardens to prevent raveling or spalling, but before random cracks 
develop.  Do not seal the joints. 

2. Transverse Expansion Joints.  Space full depth transverse 
expansion joints at 200-foot intervals.  Install a ½-inch thick 
pre-molded joint filler ¼ inch below the surface of the concrete.  The 
Engineer will not require joint sealing. 
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F. Finish Grading.  Blade or place embankment material against the 
exposed edge of the shared use path.  Leave the path surface free 
draining.  Restore the disturbed area by adding topsoil, roadside seeding 
and mulch, or sodding in accordance with section 816. 

806.04. Measurement and Payment. 

Pay Item Pay Unit 
Shared use Path, Grading.............................................................Foot 
Shared use Path, Aggregate ..........................................................Ton 
Shared use Path, Aggregate, LM ....................................... Cubic Yard 
Shared use Path, HMA...................................................................Ton 
Shared use Path, Conc ....................................................Square Yard 

A. Shared use Path, Grading.  The Engineer will measure Shared use 
Path, Grading in place, along the centerline of the path, and within the 
limits shown on the plans.  The unit price for Shared use Path, Grading 
includes the cost of the following: 

1. Excavation, 
2. Compacting the grade, 
3. Providing and compacting embankment, 
4. Grading curb cuts for ramps and driveways, 
5. Fine grading of constructed grades or existing ground that requires 

no further shaping than the removal of the root mat or vegetative 
cover, 

6. Required brushing and tree trimming and removing and disposing of 
excess material. 

B. Shared use Path, Aggregate.  The unit price for Shared use Path, 
Aggregate includes the cost of providing and placing the aggregate to 
treat areas of unstable subgrade, as determined by the Engineer. 

C. Shared use Path, HMA.  The Engineer will measure Shared use 
Path, HMA by the weight of HMA mixture used to build the path.  The 
unit price for Shared use Path, HMA includes the cost of providing, 
placing, and compacting the HMA mixture. 

D. Shared use Path, Concrete.  Conduct concrete quality control as 
specified in section 604.  The Engineer will conduct quality assurance as 
specified in section 605.  The Department will pay for this work based on 
the quality assurance results and this subsection. 

The Engineer will measure Shared use Path, Conc based on plan 
quantities in accordance with subsection 109.01.A.  The Department will 
make deductions for structures, crossroads, sidewalk ramps, and other 
discontinuities in the shared use path paving. 
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E. Slope Restoration.  Unless otherwise provided by separate pay 
items, the unit prices for Shared use Path, HMA and Shared use Path, 
Conc includes the cost of restoring finished slopes and sodded or 
seeded areas, disturbed by the construction of the shared use path. 

F. Sidewalk Ramps, Curb and Gutter Removal and Placement.  The 
Department will pay separately for placement and removal of sidewalk 
ramps, and curb and gutter, and other appurtenances included with 
these pay items, in accordance with subsection 204.04, and subsection 
803.04. 
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Section 807.  GUARDRAIL, GUARDRAIL TERMINALS, AND 
MISCELLANEOUS POSTS 

807.01. Description.  This work consists of constructing, reconstructing 
and erecting guardrail, guard posts, guide posts, guardrail terminals, 
guardrail anchorages and mailbox posts, and excavating, backfilling and 
disposing of surplus materials. 

807.02. Materials.  Provide material in accordance the following: 

Sound Earth.................................................................................... 205 
Guardrail Beam Elements and Hardware....................................... 908 
Reflectors........................................................................................ 908 
Steel Posts ..................................................................................... 908 
Wood Posts .................................................................................... 912 
Guardrail Blocks ............................................................................. 912 

807.03. Construction. 

A. Grading and Drainage.  Before constructing guardrail elements, 
grade the shoulder and berm to provide drainage.  For approach 
guardrail terminals, grade to Class A slope tolerances. 

Remove excess material and dispose in accordance with subsection 
205.03.P.  The Engineer may allow this material to be spread thinly over 
the roadway slopes, provided it does not kill vegetation or block 
drainage. 

B. Placing Posts.  Either drive posts or set in augered holes.  For posts 
located within 3 feet of existing culverts, use augered holes.  The 
Engineer will allow a ±3 inches tolerance in the depth of augered holes.  
Compact the bottom of augered holes to provide a stable foundation.  
Ensure the exposed portion of posts meet plan dimensions.  Ensure 
posts are plumb, and backfill with sound earth compacted in 12-inch 
layers. 

Remove and replace posts damaged during driving that would prevent 
proper functioning of the guardrail, as determined by the Engineer.  Do 
not damage nearby structures, shoulders, or slopes during driving.  
Replace damaged posts and repair damage to structures, shoulders, and 
slopes at no additional cost to the Department. 

Use the same material for all posts in a discrete run of guardrail, except 
where the plans require wood posts.  Do not burn or weld posts in the 
field. 

C. Guardrail Beam Elements, Blocks and Hardware.  Erect beam 
guardrail to conform to the line and grade shown in the contract. 
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Bolt the beam elements and blocks to each post.  Make splices, only at 
posts, by lapping in the direction of traffic.  Do not burn or weld beam 
elements in the field.  Where placing guardrail on a curve with a radius 
between 150 feet and 1,000 feet, tighten splice bolts before attaching to 
the posts. 

Shop bend beam elements for curves with a radius of 150 feet or less.  
Identify each shop-bent curved beam element with a metal tag or 
permanent marking showing the radius of curvature to the nearest 5 feet 
as shown on Standard Plan R-60 Series. 

Bolt lengths shown on the plans are based on the standard dimensions 
given for the materials and do not include manufacture's tolerances.  
Draw bolts tight and flush with the nuts.  If using wood posts, do not 
leave bolts for Type BD and Type TD guardrail extending more than 
½ inch beyond the nuts.  Do not leave bolts for other types of guardrail 
extending more than 1½ inch beyond the nuts. 

D. Repair of Wood Posts and Blocks.  Field treat cuts, holes, and 
damage to posts and blocks, that occurs after pressure treatment, in 
accordance with subsection 912.04. 

E. Repair of Damaged Galvanized Surface.  Repair zinc coating on 
beam elements, steel posts, and fittings damaged in transporting, 
handling, or erection in accordance with subsection 716.03.E.  Make 
repairs to galvanized surfaces at no additional cost to the Department. 

F. Guardrail Terminals and Anchorages.  For guardrail terminals, the 
Engineer will allow field drilling of galvanized beam elements to attach 
terminal end shoes and anchor plates.  Install the reflectorized obstacle 
marker panel on the nose of each terminal in accordance with the 
manufacturer’s specifications. 

For structure anchorages, either sleeve or core drill bolt holes through 
concrete.  Avoid spalling concrete during coring.  If spalling occurs, 
remove the fragments and loosened concrete before installing the bolt. 

G. Incomplete Guardrail Installations.  Within 5 calendar days, 
complete a continuous section of guardrail, including structure 
anchorages and guardrail terminals, or bridge thrie beam retrofit 
guardrail.  This time period begins with the start of work on a continuous 
section of guardrail, and ends with the completion of work on a 
continuous section of guardrail. 

Ensure adequate materials are available on the project before removing 
sections of guardrail or beginning new installations.  Leave existing 
guardrail in place until preparatory work such as widening, embankment, 
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and other construction items are complete.  To reduce exposure of 
unprotected areas, coordinate and expedite shoulder construction where 
guardrail removal and replacement will occur. 

If a guardrail section cannot be completely removed or installed by the 
end of the working day and the exposed beam element ending would 
face oncoming traffic, temporarily attach a Type 2 approach terminal 
impact head in accordance with Standard Plan R-62 Series.  An impact 
head must be attached, regardless of the type of beam guardrail.  At the 
end of an incomplete thrie-beam rail section, temporarily install a thrie-
beam transition and a 12½-foot length of W-beam rail in accordance with 
Standard Plan R-60 Series.  For both thrie-beam and W-beam rail 
sections, slip a Type 2 impact head over the end of the last W-beam 
section and temporarily bolt the rail to the last post using a ⅝ inch by 
9½ inch bolt with washers.  At the first post down stream from the impact 
head, do not bolt the guardrail to the post, or block it out.  Install and 
tighten the bolts.  The Engineer will not require a cable assembly and 
strut.  Attaching the impact head does not waive the 5-day completion 
requirement. 

If bridge approach guardrail cannot be properly attached to the bridge 
railing or connected to the bridge thrie-beam retrofit guardrail, fit the free 
end of the rail with the required special end shoe or thrie-beam terminal 
connector and temporarily attach to the bridge rail in accordance with the 
following: 

1. Fit the exposed thrie-beam retrofit beam ending that faces oncoming 
traffic with a thrie-beam terminal connector.  Attach the terminal 
connector to the reinforced concrete railing.  Install and tighten splice 
bolts.  Secure the terminal connector to the railing with at least 
one bolt extending completely through the railing in accordance with 
Standard Plan R-67 Series. 

2. Attach bridge approach guardrail that cannot be properly attached to 
the bridge railing, to a portion of reinforced concrete railing in 
accordance with Standard Plan R-67 Series, except that only 
one bolt will be required to secure the special end shoe or thrie-
beam terminal connector to the railing.  Install and tighten splice 
bolts.  Extend the rail at least 3½ feet onto the bridge.  If the 
Engineer approves, this temporary attachment may remain beyond 
the five-day requirement stipulated above. 

3. If the area of incomplete or removed guardrail is not behind traffic 
control devices installed for other work, install a lighted SHOULDER 
WORK (W21-5) sign and lighted, steady-burn, plastic drums, spaced 
at maximum intervals of 100 feet to delineate the incomplete portion 
of the guardrail section during the time it is exposed to traffic.  Place 
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plastic drums near the edge of the shoulder.  Other traffic control 
devices may be required by the contract, or as directed by the 
Engineer. 

H. Temporary Beam Guardrail and Temporary Guardrail Terminals.  
Construct temporary beam guardrail and temporary guardrail terminals in 
accordance with subsection 807.03 for beam guardrail and guardrail 
terminals.  The Engineer may approve the use of salvaged or new 
materials for temporary installations; ensure the Engineer approves, 
before using salvaged materials. 

Remove the guardrail and terminals when no longer required.  Backfill 
and compact the post holes in lifts no greater than 12 inches.  Take 
possession of the materials, disassemble, and remove them from the 
project. 

I. Salvaging Beam Guardrail.  Remove existing single or multiple 
beam guardrail and posts.  Backfill the post holes in layers compacted to 
no greater than 12 inches.  Deliver the beam elements to the locations 
designated in the contract documents, and stack the beams neatly, 
according to length.  Unless otherwise required by the contract 
documents, take ownership of posts and hardware. 

J. Mailbox Posts.  Move existing mailbox supports and mailboxes, but 
maintain serviceability during construction.  Install a new post at the 
permanent location after construction is complete.  Attach the existing 
mailbox to the post and dispose of the existing support at the property 
owner’s option.  Set mailbox posts in the ground so the top is 4 feet 
above the surface of the shoulder of the road or mailbox turnout.  The 
Engineer will determine the exact height.  Use posts in accordance with 
Standard Plan R-74 Series, and saw the top of the post level.  The 
Engineer may approve alternate mailbox support designs that meet the 
criteria specified in NCHRP Report 350 or the requirements of the 
AASHTO Manual for Assessing Safety Hardware (MASH).  Remove, 
store, and provide to the property owner, newspaper boxes and supports 
that interfere with construction. 

K. Guard Posts and Guide Posts.  Drive or set guard posts and guide 
posts in augered holes in accordance with subsection 807.03.B. 

807.04. Measurement and Payment. 

Pay Item Pay Unit 
Guardrail, Curved, Type _ .............................................................Foot 
Guardrail, Type _...........................................................................Foot 
Guardrail, Backed, Det _ ..............................................................Each 
Guardrail Post, Culv .....................................................................Each 
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Guardrail Approach Terminal, Type _ ..........................................Each 
Guardrail Departing Terminal, Type _ ..........................................Each 
Guardrail Anch, Bridge, Det _ ......................................................Each 
Guardrail Anch, Median................................................................Each 
Guardrail Buffered End.................................................................Each 
Guardrail Reflector .......................................................................Each 
Guardrail, Type _ , Temp...............................................................Foot 
Guardrail Approach Terminal, Type _ , Temp..............................Each 
Guardrail Departing Terminal, Type _ , Temp..............................Each 
Guardrail Anch, Bridge, Det _ , Temp ..........................................Each 
Guardrail, Salv...............................................................................Foot 
Guardrail, Mult, Salv ......................................................................Foot 
Post, Mailbox ................................................................................Each 
Post, Wood Guard ........................................................................Each 
Post, Wood Guide ........................................................................Each 

A. Blading.  The cost of grading the shoulder and berm to provide 
drainage and disposing of excess material is included in unit price for 
related items of work. 

B. Guardrail.  The Engineer will measure Guardrail, Curved, 
Guardrail, and Guardrail, Temp along the face of the rail, excluding 
terminals, end shoes, and W-beam backed guardrail that spans culverts.  
The unit price for Guardrail, Curved includes the cost of portions of 
guardrail with shop-bent beam elements. 

The unit price for Guardrail includes the cost of providing and placing 
guardrail posts, blocks, and miscellaneous hardware. 

The unit price for Guardrail, Backed includes the cost of providing beam 
elements, hardware, posts, and spacer blocks necessary to construct the 
span shown on the plans. 

The unit prices for Guardrail, Temp, Guardrail Approach Terminal, 
Temp, and Guardrail Departing Terminal, Temp include the cost of 
removing temporary guardrail and terminals and backfilling postholes. 

The Engineer will measure Guardrail, Salvage and Guardrail, Multiple, 
Salvage along the face of the rail (one face for multiple beams), 
including terminals and end shoes. 

The cost of providing, installing, and removing temporary guardrail beam 
elements, impact heads, transition elements and hardware, and traffic 
control items described for incomplete guardrail installations in 
subsection 807.03.G.3 is included in the unit price for related guardrail 
pay items. 
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C. Guardrail Terminals.  The Engineer will measure guardrail terminal 
to the limits shown on the plans. 

The Engineer will measure, and the Department will pay for Guardrail 
Approach Terminal as individual units.  The unit price for Guardrail 
Approach Terminal includes the cost of proprietary and standard 
elements, and hardware required for installation, including obstacle 
marker panel, and terminal end shoes. 

The unit price for Guardrail Departing Terminal includes the cost of 
terminal end shoes. 

D. Miscellaneous Posts.  The unit price for Post, Mailbox includes the 
cost of the following: 

1. Removing and relocating the existing mailbox support during 
construction activities, 

2. Maintaining serviceability, 
3. Placing a new post at the permanent location after construction 

activities are complete, 
4. Removing the mailbox from the old support and attaching it firmly to 

the new post, 
5. Disposing of the old support, at the property owner’s option, and 
6. Removing, storing, and providing the property owner existing 

newspaper boxes and supports. 

The Engineer will measure, and the Department will pay for constructing 
posts on box or slab culverts in accordance with Standard Plan R-73 
Series as Guardrail Post, Culv. 
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Section 808.  FENCING 

808.01. Description.  This work consists of providing and erecting, or 
moving existing, woven wire fence, temporary fence, protective fence, 
chain link fence, high-tensile wire fence, or pedestrian fencing of 
structures. 

808.02. Materials.  Provide materials in accordance with the following: 

Sound Earth.................................................................................... 205 
Concrete, Grade P2........................................................................ 601 
Fencing Materials ........................................................................... 907 
Structure Expansion Anchors and Bolts......................................... 914 

A. Protective Fencing.  Provide new or used material for temporary 
and protective fencing.  Wood posts for protective fencing do not require 
preservative treatment. 

B. Fence Fabric.  Provide either zinc-coated steel, or aluminum-coated 
steel fabric for chain link fence.  Only use PVC coated fence fabric if 
required. 

C. Moving and Salvaging Fence.  The Engineer may approve material 
salvaged from moved, temporary, or protective fencing for use as 
permanent fence provided it meets the requirements of section 907.  
Provide additional materials in accordance with section 907. 

808.03. Construction.  Erect a taut fence to the line required by the 
contract.  Dispose of surplus excavated material and other debris in 
accordance with subsection 205.03.P.  The Engineer will designate and 
mark trees and other vegetation to be saved.  Construct the fence near 
designated vegetation and in naturally occurring wet areas, by hand, as 
directed by the Engineer. 

A. Concrete.  Place concrete within 1½ hours of introducing the mixing 
water.  If additional time is necessary to complete concrete placement, 
use a retarding admixture selected from the Qualified Products List.  
Follow the manufacturer's recommendation for maximum initial set time.  
Do not retemper.  The Engineer will not allow additional compensation 
for admixtures. 

B. Woven Wire Fence.  Use wood posts in swamps and areas of 
unstable soil.  If the Engineer approves, substitute wood posts for steel 
posts in other areas, at no additional cost to the Department. 

If necessary to confine livestock, erect the permanent fence before 
removing the existing fence. 
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1. Clearing Fence Line.  Where clearing for fence is required, clear the 
fence line in accordance with subsection 201.03.C. 

2. Setting Posts.  Dig holes for wood posts in accordance with 
Standard Plan R-101 Series with a tolerance of ±3 inches. 

Leave at least 4½ feet of the wood post exposed.  Set the wood 
posts plumb on the side designated for fastening the wire.  Set with 
the butt end down.  Backfill around the post with sound earth, 
thoroughly compacted in place. 

Use a Department-approved post driver to drive steel line posts.  
Ensure posts are plumb. Remove and replace bent or damaged 
posts. 

When placing posts, maintain the tops of posts at a uniform height 
above the ground.  After erecting the fence, cut off the tops of wood 
posts to the required elevation. 

Set an intersection post in line with intersecting fences and brace in 
line with the intersecting fence.  Connect both intersecting fences to 
the intersection post. 

3. Anchoring and Bracing Wood Posts.  Anchor and brace wood 
posts, except intermediate line posts, in accordance with Standard 
Plan R-101 Series. 

If using cleats to anchor wood posts, use sawed lumber with 
durability equal to that of the posts.  Securely spike timber braces. 

Install a double strand, No. 9 galvanized wire, in accordance with 
Standard Plan R-101 Series.  Loop the cable around the end, corner, 
gate, angle, intersection, or intermediate braced post, and around 
the adjacent line post.  Twist until the top of the adjacent line post is 
drawn back 2 inches.  Secure the cable to maintain tension. 

4. Anchoring and Bracing Steel Posts.  Anchor and brace steel 
posts, except intermediate line posts not set in concrete, in 
accordance with Standard Plan R-101 Series. 

Brace end and gate posts with one brace in the direction of strain.  
Brace corner, angle, and intermediate posts in both directions.  
Brace intersection posts in three directions.  Fasten braces near the 
top of the post.  At depressions and alignment angles where stresses 
are created that may pull the posts from the ground, set the line 
posts in concrete as shown on the plans. 
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5. Installing Fabric and Barbed Wire.  Wrap each horizontal strand of 
wire around the end, corner, gate or intermediate braced post and 
wind around the wire leading up to the post. 

Stretch the wire fabric taut and fasten it to each post with the bottom 
of the fabric 2 inches above the ground.  Use line posts as stretching 
anchorage only if they are anchored in accordance with subsection 
808.03.A.4. 

Obtain the Engineer’s approval for the method of splicing wires in 
woven wire fabric and barbed wire.  Make the distance between the 
vertical wire stays, next to the splice, equal to the unspliced sections 
of woven wire fabric.  Splice a woven wire and barbed wire fence 
only if connecting two rolls of wire.  Do not make intermediate 
splices. 

Fasten the fence fabric to each steel post with at least six wire 
clamps. 

Attach the fence to each wood post with at least one staple for each 
horizontal strand.  Use staples made of 9 gauge galvanized steel 
wire, at least 1½ inch long for soft wood, or at least 1 inch for hard 
wood posts. 

Fasten the barbed wire to each post 3 inches to 4 inches above the 
fabric. 

C. Temporary Fence.  Erect temporary fence in accordance with 
subsection 808.03.A, and as modified by the following: 

1. Setting Posts.  Set line posts at least 2 feet and end posts at least 
3 feet into the ground and do not trim the tops.  The Engineer may 
allow the omission of intermediate braced posts. 

2. Installing Fabric.  Attach the fabric to wood posts with at least 
one staple for every third strand, or to steel posts with at least 
four wire clamps. 

3. Removing Temporary Fence.  Remove and dispose of the 
temporary fence, or salvage in accordance with subsection 
808.02.D. 

D. Protective Fence.  Place a protective fence around excavations for 
bridges and pump stations, and other areas of the project for public 
safety in accordance with subsection 104.10 and the plans, or as 
directed by the Engineer.  Erect protective fence in accordance with 
subsection 808.03.A and as modified by the following. 
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1. Anchoring and Bracing Posts.  Anchor and brace enough posts to 
keep the fabric taut. 

2. Maintaining Fence.  Maintain the protective fence until the Engineer 
directs its removal or accepts the project. 

3. Removing Protective Fence.  Remove and dispose of the 
protective fence. 

E. Chain Link Fence.  Erect chain link fence on steel posts set in 
concrete. 

1. Clearing Fence Line.  Clear and clean the fence line in accordance 
with subsection 808.03.A.1. 

2. Setting Posts.  Set posts in concrete and brace.  Install angle posts 
where the alignment of the fence deflects more than 10 degrees. 

Set an intersection post in line with intersecting fences.  Connect 
both intersecting fences to the intersection post. 

Fit posts with Department-approved post caps. 

3. Braces.  Fasten braces to the end, corner, angle, intersection, gate, 
and intermediate braced posts with required steel fasteners. 

4. Installing Fabric and Top Tension Wire.  Stretch chain link fence 
fabric taut and fasten to each post with Department-approved 
fasteners.  Space the fasteners no greater than 12 inches apart on 
the posts.  Fasten the fence fabric to the tension wire, at no greater 
than 15-inch intervals, using fasteners fabricated from 12-gauge 
galvanized wire.  Close fasteners to the full crimp position around the 
tension wire and fence fabric. 

F. High-Tensile Wire Fence.  Construct high-tensile wire fence in 
accordance with subsection 808.03.A.  Erect the wires in accordance 
with the manufacturer's recommendations. 

G. Fencing on Structures.  Construct fencing on structures in 
accordance with subsection 808.03.D.  Peen, score, or upset the bolt 
threads of exposed nuts.  Construct handrails, as shown on the plans, as 
part of the fencing, in accordance with section 707. 

H. Moving Fence.  Remove the existing fence without damaging the 
materials.  Set posts and anchors in the same manner and to the same 
depth and spacing as the original fence.  Place the reset fence in at least 
as good condition as the existing fence before it was moved.  If the fence 
consists of wire fabric, draw it taut but do not overstress the salvaged 
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materials.  Replace damaged or destroyed materials at no additional cost 
to the Department. 

808.04. Measurement and Payment. 

Pay Item Pay Unit 
Fence, Temp .................................................................................Foot 
Fence, Protective...........................................................................Foot 
Fence, Woven Wire with Wood Post.............................................Foot 
Fence, Woven Wire with Steel Post ..............................................Foot 
Barbed Wire...................................................................................Foot 
Fence Gate, _ foot, for Woven Wire.............................................Each 
Fence, Chain Link, _ inch..............................................................Foot 
Fence, Chain Link, _ inch, with (number) Strand of  

Barbed Wire ............................................................................Foot 
Fence Gate, _ foot, for _ inch Chain Link Fence..........................Each 
Fence, High Tensile Wire ..............................................................Foot 
Fence, Structure ............................................................... Square Foot 
Fence, Moving ...............................................................................Foot 
Fence Post ...................................................................................Each 
Fence Material...............................................................................Foot 

A. Concrete Acceptance.  Conduct concrete quality control as 
specified in section 604.  The Engineer will conduct quality assurance as 
specified in section 605.  The Department will pay for this work based on 
the quality assurance results. 

B. Fence.  The Engineer will measure fence in place, and will not 
include gate openings in the measurement for Fence, Temp, Fence, 
Woven Wire, Fence, Moving, and Fence, Chain Link.  The Engineer 
will measure gates separately. 

The unit price for fence of the type required includes the cost of providing 
and installing posts, braces, fabric and hardware. 

The Department will not make adjustments in price for handwork 
required to avoid damage to trees and vegetation designated to be 
saved. 

If required, the Engineer will measure, and the Department will pay for 
barbed wire separately, unless otherwise included in the unit price for 
Fence, Chain Link, _ inch, with (number) Strand of Barbed Wire. 

C. Temporary and Protective Fence.  The Department will not pay 
separately for protective fence required in accordance with subsection 
104.10. 
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If the Engineer directs, or the plans show the use of protective fence, the 
unit price for Fence, Protective includes the cost of providing and 
placing. 

The unit prices for Fence, Temp and Fence, Protective include the cost 
of providing, erecting, maintaining, removing, and disposing of fence. 

The Engineer will not deduct openings from measurements for Fence, 
Protective.  The Engineer will not measure gates separately. 

D. Fence, Structure.  The unit price for Fence, Structure includes the 
cost of providing and installing posts, braces, and fabric, and all 
supporting, connecting, and auxiliary elements, including handrails if 
shown on the plans, for the erection of fences on existing or new 
structures. 

E. Fence, Moving.  The Engineer will measure Fence, Moving in 
place, at its new location.  The unit price for Fence, Moving includes the 
cost of moving the fence and installing it in its new location. The unit 
price also includes replacing posts or fabric damaged or destroyed by 
the Contractor’s removal operation. 

The Department will pay for new posts or new fence material, if shown 
on the plans or required by the Engineer, at the contract unit price for 
these items.  If the contract does not include new post or new fence 
material pay items, the Department will pay for these as extra work. 
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Section 809.  FIELD OFFICE 

809.01. Description.  This work consists of providing, equipping, and 
maintaining field offices for the Engineer for the duration of the contract. 

809.02. Materials.  None specified. 

809.03. Construction.  The Engineer will determine if the office is 
required and when it is needed on the project.  The Engineer may 
terminate use of the field office during seasonal suspension of work. 

Place the field office as directed by the Engineer.  Provide access and 
parking as required by the Engineer.  Maintain access and parking, 
including grading, gravel, and snow removal. 

A. General Requirements for Field Offices.  Provide field offices in 
accordance with the MIOSHA standards for the performance of required 
activities and tests. 

Provide a Department-approved weatherproof trailer, building, or space 
within an existing building.  Provide and maintain this space for the 
exclusive use of the Engineer as a field office for activities and field 
testing until the project is complete. 

The Department will provide office furniture, other than that required by 
the contract documents.  Provide a field office that conforms to local 
building codes requiring handicap access for temporary office use. 

Provide the following: 

1. Heating and air-conditioning equipment that will maintain a 
temperature between 70 °F and 80 °F during working hours. 

2. At least two wall-mounted electrical power outlets per room that 
conform to local electric codes for office use. 

3. At least two 75-Watt electric lights per room. 
4. Water and telephone service. 
5. A floor to ceiling height of at least 7 feet. 
6. At least 6 feet of rigidly constructed, 30 inch wide counter. 
7. At least one sash, hinged or sliding window per room. 
8. Locks, bars, window locks, or a security system. 
9. First-aid kits, smoke detectors, and fire extinguishers required by 

local fire and safety authorities.  Maintain fire extinguishers and 
smoke detectors. 

Equip the office with a metal-covered board or steel plate, 48 inch by 
48 inch.  Provide a gas or liquid-fueled stove for heating and drying 
aggregate, with at least two burners and the required fuel.  Provide for 
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storage and usage of the fuel in accordance with the Michigan State 
Police, Fire Marshal Division.  Provide exhaust vents and hoods. 

B. Specific Requirements for Each Class of Field Office. 

1. Field Office — Class 1.  Provide a building at least 1,000 square 
feet or trailer at least 14 feet by 70 feet.  Provide hook-ups to 
sanitary sewer and water facilities, electric service, heating and 
cooling equipment, and telephone service.  Provide pressurized 
water facilities, potable water, and indoor plumbing.  Provide at least 
three separate telephone lines with different phone numbers, for 
facsimile, computer modem, and telephone.  The Department will 
provide the office phones and system.  Partition the floor space to 
provide three offices, a conference room, and a restroom.  Provide a 
restroom with at least one sink with hot and cold water, and a toilet.  
Provide and maintain parking for at least 12 vehicles. 

2. Field Office — Class 2.  Provide a building of at least 600 square 
feet or a trailer at least 12 feet by 50 feet.  Provide a prefabricated 
outdoor sanitary facility, pressurized water for testing, and bottled 
water for drinking.  Provide hook-ups for electric service, heating and 
cooling equipment, and telephone service.  Regularly replenish the 
bottled water supply, and clean and maintain the sanitary facility.  
Provide at least one telephone line with a fully operational standard 
telephone.  Partition the floor space to provide at least two offices.  
Provide and maintain parking for at least eight vehicles. 

3. Field Office — Class 3.  Provide a building of at least 365 square 
feet or trailer of at least 8 feet by 45 feet.  Provide a prefabricated, 
outdoor sanitary facility, pressurized water for testing, and bottled 
water for drinking.  Provide hook-ups for electric service, heating and 
cooling equipment, and telephone service.  Regularly replenish the 
bottled water supply, and clean and maintain the sanitary facility.  
Provide at least one telephone line with a fully operational standard 
telephone.  Partition the floor space to provide at least two offices.  
Provide and maintain parking for six vehicles. 

809.04. Measurement and Payment. 

Pay Item Pay Unit 
Field Office, Cl _ .........................................................................Month 
Field Office, Utility Fees...............................................................Dollar 

A. Field Office, Cl.  The unit price for Field Office,Cl _ includes the 
cost of setup, providing access, grading, maintaining, plowing snow, 
utility hook-up charges, and monthly water and sanitary service fees.  
The Engineer will measure Field Office, Cl _ in full months for the time 



809.04 

8-34 

required.  The Department will pay for this item on a monthly basis, with 
the first pay estimate following the first full month of occupancy.  Any use 
of the field office, by the Department, during the month will constitute a 
full month.  The Contractor is responsible for paying taxes, and providing 
required permits and insurance for field-office-occupancy by Department 
personnel. 

If the Department provides other facilities for use as a field office, the 
Department will not pay for Field Office, Cl _. 

If the contract does not include a pay item for Field Office, Cl _, and the 
Department requires the Contractor to provide a field office, the 
Department will consider it extra work in accordance with subsection 
103.04. 

B. Field Office, Utility Fees.  The Department will establish a budget 
for Field Office, Utility Fees in advance of the project.  The unit price for 
Field Office, Utility Fees includes the cost of monthly usage fees for 
electricity, gas, telephone service and charges, and fuel for the stove.  
The Contractor will pay all utility hook-up charges and monthly water and 
sanitary service fees.  The Department will reimburse the Contractor for 
monthly usage fees for electricity, gas, and telephone charges incurred 
by the Department.  The Department will reimburse the Contractor 
monthly, for field office utility fees, at invoice costs, with the first pay 
estimate after receipt of paid invoices from the Contractor.  The 
Department will not allow mark ups. 

If the Engineer terminates use of the field office during seasonal 
suspension of work, the Department will continue to reimburse the 
Contractor for Field Office, Utility Fees during the suspension. 
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Section 810.  PERMANENT TRAFFIC SIGNS AND SUPPORTS 

810.01. Description.  This work consists of providing, fabricating, and 
erecting traffic signs and supports in accordance with the Michigan 
Manual on Uniform Traffic Control Devices (MMUTCD), the Michigan 
Standard Highway Signs Manual, and the Department Sign Support 
Standards. 

A. Terminology. 

Defect.  Physical imperfections affecting function, performance, or 
durability of a sign or support.  Defects include dents, scratches, 
nicks, blemishes, mottles, dark spots, scuffs, streaks, warpage, 
sheeting lift, and bolt head dimples. 

Patch.  A small piece of reflective sheeting material used to cover a 
defect or imperfection on a sign surface. 

Post Spacing.  Center-to-center distance between posts. 

Substrate.  Material to which sheeting is applied (wood or 
aluminum). 

Warp.  Deformation caused by bending or twisting in posts or 
substrate. 

Wedge.  Tapered hardwood used to secure wood posts in sleeves. 

810.02. Materials.  Provide materials in accordance with the following: 

Concrete, Grade P2, P1 ................................................................. 601 
Concrete, Grade S2........................................................................ 701 
Curing Compounds......................................................................... 903 
Steel Reinforcement ....................................................................... 905 
Structural Steel ............................................................................... 906 
Anchor Bolts and Nuts.................................................................... 908 
Electrical Conduit............................................................................ 918 
Permanent Traffic Signs................................................................. 919 
Sign Supports and Mounting Hardware ......................................... 919 

Provide Grade P1 or Grade S2 concrete for cantilever and truss sign 
support foundations.  Provide Grade P2 concrete for other sign support 
foundations. 

Ensure production of structural steel required for cantilevers, trusses, 
mast signal arm poles or dynamic message sign support structures, by 
structural steel plants certified by the American Institute of Steel 
Construction for the Category Bridge and Highway Metal Components. 
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810.03. Construction.  Before beginning excavation or post driving 
operations, determine the location of underground utilities as specified in 
section 107. 

Place signs at the bottom height shown on the Sign Support Standards 
or as required. 

Repair zinc coating on sign supports, damaged during transportation, 
handling, or erection, in accordance with subsection 716.03.E, and at no 
additional cost to the Department. 

A. Dimensional Information. 

1. Trusses and Cantilevers.  Fabricate steel cantilevers and steel 
trusses in accordance with the Sign Support Standards and as 
required. 

2. Steel Column Breakaways and Bridge Sign Connections.  
Confirm the correctness of breakaway heights, bridge sign 
connection strut lengths, and other dimensions for fabrication in the 
field.  Ensure the Engineer approves the confirmed dimensions 
before starting fabrication. 

3. Signs.  Fabricate signs in accordance with the Michigan Standard 
Highway Signs book and as required. 

B. Delineators. 

1. Installing Steel Posts.  Drive steel posts plumb into the ground.  Do 
not bend the post or damage the top. 

2. Installing Flexible Delineator Posts.  Install flexible delineator 
posts with the required anchoring accessories, in accordance with 
the post manufacturer's directions.  Do not bend or damage the 
posts. 

Install the flexible post plumb with its reflective sheeting 
perpendicular or radial to oncoming traffic.  Replace posts or 
sheeting damaged during installation at no additional cost to the 
Department. 

3. Reflectors.  Mount reflectors as shown on the Standard Plan R-127 
Series.  For steel post delineators, use fasteners to hold reflectors 
firmly to the post, attached with a hand or pneumatic blind rivet gun 
capable of applying the solid pin.  After swaging the collar material 
into the annular grooves of the pin, form a vandal resistant, locked 
fastener.  Apply the reflective sheeting for the flexible delineator in 
accordance with the manufacturer's specifications. 
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C. Steel Post Sign Supports and Square Tubular Steel Sign 
Supports.  Drive or embed posts to ensure sign faces and supports are 
within 3/16 inch of plumb over 3 feet.  Place posts within 2 percent of the 
planned distance, as measured from center-to-center of posts. 

Do not damage the top of posts during driving.  Install steel sign supports 
and square tubular steel sign supports in accordance with the Sign 
Support Standards. 

D. Wood Post Sign Supports.  Erect wood sign support posts to 
ensure sign faces and supports are within 3/16 inch of plumb over 3 feet.  
Place the posts within 3 percent of the planned distance, as measured 
from center-to-center of posts. 

For wood post sign supports that do not require pre-drilled holes, place 
the end with the most severe strength defects on the top.  The Engineer 
will not require forms for concrete, provided the Contractor prevents 
earth from falling into the limits of the excavation. 

The Contractor may use tubular shells in soils where augered holes will 
not stay open. 

E. Installing Steel Posts Through Concrete.  If installing steel sign 
posts, including square tubular steel sign supports or steel delineator 
posts through existing concrete, drill or sawcut a separate hole through 
the concrete for each post.  Drill or cut post holes no greater than 1 inch 
larger than the largest cross-sectional dimension of the post.  After 
drilling or sawing, remove the concrete debris from the hole.  Clean and 
dry the area around the hole.  Insert the galvanized steel post into the 
hole and embed to a depth of 3½ feet below the top of concrete grade.  
Fill the hole around the post with a silicone sealer. 

If installing posts in new concrete, the Contractor may form holes before 
placing the new concrete. 

F. Installing Wood Posts Through Concrete.  If installing wood sign 
posts through existing concrete, drill or sawcut a separate hole through 
the concrete for each post.  Drill or cut postholes to a diameter of at least 
18 inches.  After drilling or sawing, remove the concrete debris from the 
hole.  Clean and dry the area around the hole.  Center the galvanized 
steel sleeve and wood post in the hole. 

If installing wood posts in new concrete, the Contractor may form holes 
before placing the new concrete. 

G. Sign Band.  Provide and install bands to fasten a single sign or 
route marker cluster bracket to the supports in accordance with the Sign 
Support Standard SIGN 740, or as directed by the Engineer. 
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H. Concrete Glare Screen and Concrete Median Barrier 
Connections.  Provide and install sign supports on concrete glare 
screen or concrete median barrier in accordance with the Sign Support 
Standards.  Place supports so the sign face and post are within 3/16 inch 
of plumb over 3 feet. 

I. Foundations for Steel Column Breakaway Sign Supports.  Auger 
the holes for supports.  The Engineer will not require concrete forms, 
provided the Contractor prevents earth from falling into the limits of 
excavation. 

The Contractor may use tubular shells in soils where augured holes will 
not stay open. 

Place the concrete in accordance with subsection 706.03.H.  Hold the 
stub column in position with a template for at least 24 hours after placing 
the concrete.  Construct the foundation with the top elevation as shown 
on the Sign Support Standards or as required. 

J. Foundations for Cantilever Sign Supports and Truss Sign 
Supports.  If opening the project or section to traffic before or during 
construction of cantilever sign support and truss sign support 
foundations, provide temporary traffic control devices in accordance with 
section 812.  Maintain the temporary traffic control devices at each 
foundation until completion of the foundation, backfill, and, if required, 
guardrail installation.  Construct the foundation to the top elevation 
shown on the Sign Support Standards or as required. 

1. Excavation.  Excavate in accordance with subsection 206.03.A. 

2. Forms.  Construct forms in accordance with subsection 706.03.D. 

The Contractor may omit forms for footings or foundation portions 
more than 6 inches below the finished earth grade, if the earth 
outside the neat lines of the foundation shown on the plans does not 
intrude into the excavation. 

3. Hand Chipping.  Remove unsound or loose concrete with air 
hammers or other Engineer-approved methods.  Salvage existing 
steel reinforcement in the wall or barrier.  Saw-cut the area, 
designated for removal to at least ½ inch deep, along a line 
determined by the Engineer. 

Remove the concrete around truss anchor bolts to an area at least 
3 inches beyond the perimeter of the bolt pattern and 3 inches below 
the embedded depth of the bolts, as shown on Sign Support 
Standard SIGN-610.  Remove the concrete from exposed reinforcing 
steel to provide a clearance of at least ¾ inch behind the steel.  
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Remove loose material, and blast clean the exposed surfaces and 
existing steel reinforcements.  Blow out the area with oil-free 
compressed air. 

4. Existing Steel Reinforcement.  Treat exposed steel reinforcement 
in accordance with subsection 712.03.I. 

5. Placing Steel Reinforcement.  Place steel reinforcement in 
accordance with subsection 706.03.E. 

6. Setting Anchor Bolts and Placing Concrete.  Position anchor bolts 
in accordance with subsection 810.03.N.1.  Place concrete, strike off 
the seat, and finish smooth and horizontal.  Do not erect the 
cantilever or truss sign support until the concrete attains 70 percent 
of the minimum 28-day compressive strength, or until test beams 
attain a flexural strength of 500 psi. 

7. Surface Finish.  Finish exposed surfaces in accordance with section 
706. 

8. Curing.  Use a white membrane curing compound, except during 
cold weather.  In cold weather, protect the concrete in accordance 
with subsection 706.03.N. 

9. Backfilling.  Ensure the Engineer approves the backfill material and 
compaction method before placing backfill.  Backfill in accordance 
with subsection 206.03.B.  Place and compact backfill around the 
foundation in layers no greater than 9 inches thick 

K. Drilled Piles for Cantilever Foundations.  Construct drilled piles for 
cantilever foundations in accordance with section 705. 

L. Cantilever Sign Supports.  Transport and handle cantilever sign 
supports without damaging the members.  Erect the sign supports in 
accordance with the following sequence. 

1. Place bottom leveling nuts and washers on the anchor bolts, ½ inch 
above the concrete foundation.  Bring the nuts level with the highest 
nut above the foundation.  Ensure the clearance from the concrete 
foundation to the bottom leveling nuts does not exceed 1 inch. 

2. Place the upright, without attaching the arms, on the leveled bottom 
nuts and washers. 

3. Apply beeswax, or an equivalent, to the top nut bearing faces and 
threads.  Place the top nuts and their corresponding washers onto 
the two anchor bolts that lie perpendicular to, and onto the two 
anchor bolts that lie parallel to, the sign face in its final position.  
Loosely snug tighten. 
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4. Adjust the nuts perpendicular and parallel to the sign face, in its final 
position, to level the column base plate. 

5. Place remaining top nuts and washers on the anchor bolts and 
loosely snug tighten. 

6. Tighten bottom nuts and top nuts in accordance with subsection 
810.03.N.2. 

7. Place the arms, without the sign, on the erected column.  Tighten 
bolts in accordance with the turn-of-the-nut method specified in 
subsection 707.03.D.7.c.  Discard nuts and bolts loosened or 
removed after full tightening.  The Engineer will not require 
replacement of tightened bolts, loosened by tightening adjacent 
bolts. 

8. Place the sign panel on the erected arms.  Field drill holes in the 
aluminum mounting supports that receive the sign panel mounting 
U-bolts to ensure the final position of the sign panel is level. 

9. Check the anchor bolt nuts connecting the column base to the 
concrete foundation in accordance with subsection 810.03.N.2.e.  
Ensure the Engineer approves field welding. 

M. Truss Sign Supports.  During transportation of truss sign supports, 
place two 4 inches by 4 inches wood timbers against each other on the 
truck bed at each end of the truss section no greater than 2 inches from 
the truss box flanges. 

Tie each end of the truss box to the truck bed using nylon slings.  Tie the 
top and bottom of the truss box, or both cords, to the truck bed.  Do not 
tie the truss box to another object. 

Secure the truss and deliver it to the project.  Unless otherwise directed 
by the Engineer, construct the truss box at the location shown on the 
plans. 

At the project, store the truss sign support on a level surface, away from 
traffic.  Provide 4 inches by 4 inches wood timbers at each end and the 
mid-span of each truss sign support section. 

Do not lift the truss box by chains or internal truss members.  Use nylon 
slings that wrap the entire cross section and provide at least a two-point 
pickup, for handling the truss, truss sections, and end supports. 

Before tightening the flange bolts, bring bearing surfaces into full contact 
in the relaxed position. 

Plumb the end supports using anchor bolt leveling nuts. 

Ensure the Engineer approves field welding. 
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During erection, load the truss to prevent vibration.  If the roadway is 
open to traffic, load the truss by installing the permanent signs or blank 
sign panels. 

If the roadway is closed to traffic, the Contractor may load the truss with 
sandbags.  Fasten temporary loads and leave in place until installation of 
permanent signs. 

N. Anchor Bolts for Cantilever and Truss Sign Supports, Light 
Standards, Dynamic Message Sign Structures and CCTV Poles, 
Tower Lighting Units and Mast Signal Arm Poles. 

1. Anchor Bolt Installation.  Place and hold anchor bolts plumb and 
aligned using a steel template.  Secure the template before placing 
the concrete base and leave in place at least 24 hours after concrete 
placement.  Leave the support cage in the concrete foundation. 

The Engineer will reject a base if the anchor bolts are out of position, 
or greater than 1:40 out-of-plumb.  Do not bend anchor bolts to 
straighten, or move into position, or alter the base. 

2. Anchor Bolt Tightening.  Bring bottom leveling nuts to full bearing 
on the bottom of the base plate.  Keep the bottom of the leveling nuts 
as close to the concrete base as possible, and no greater than 1 inch 
above the top of the concrete base. 

Thread leveling nuts onto anchor bolts so the bolt extends at least 
¼ inch above the top nut in the tightened position. 

Apply beeswax, or an equivalent, to the top nut bearing face and 
threads before placing on the anchor bolt.  Tighten top nuts to a snug 
condition, defined as follows: 

Snug Condition. The tightness attained by the full effort of a 
person using a wrench with a length 14 times the diameter of 
the anchor bolt, but at least 18 inches.  Apply the full effort 
as close to the end of the wrench as possible.  Pull firmly by 
leaning back and using entire body weight on the end of the 
wrench until the nut stops rotating.  Use at least 
two separate tightening passes.  Sequence the tightening in 
each pass so the opposite side nut will tightened until all the 
nuts in that pass are snug. 

Check the snug tightness, using an Engineer-approved method, of 
both the top and leveling nuts in the presence of Department 
personnel after completing nut snugging, but before applying a 
hydraulic wrench.  Ensure snugged nuts meet the torque 
requirements in Table 810-1: 
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Table 810-1 
Anchor Bolt Required Torque 

Torque 
(ft-lbs) Bolt Diameter 

(in) Min Max 
1 100 200 

1¼ 200 400 
1½ 300 600 
1¾ 400 600 
2 500 700 

2¼ 700 900 
2½ 800 1,000 

Ensure the top nut and leveling nut bear fully on the base plate.  If a 
gap exists between the top, or leveling nut and the base plate, add a 
stainless steel, beveled, Type 304 washer, the same diameter as the 
hardened washer.  Retighten the nuts in the bolt pattern in 
accordance with this subsection.  Remove and re-erect the structure 
to install beveled stainless steel washers, at no additional cost to the 
Department. 

Use a hydraulic wrench to rotate the top nuts an additional one-third 
turn.  Tighten the nuts in two separate passes, turning the nuts equal 
increments with each pass.  Use a tightening sequence to ensure the 
nut opposite the tightened nut is subsequently tightened.  Do not 
allow the leveling nuts to rotate during top nut tightening. 

Check the tightness of the nuts in the presence of Department 
personnel at least 48 hours after the additional ⅓ turn.  Apply a 
torque to the nuts in accordance with Table 810-2. 

Table 810-2 
Anchor Bolt Final Turn Required Torque 

Bolt Diameter 
(in) 

Minimum Torque 
(ft-lbs) 

1 300 
1¼ 630 
1½ 1,120 
1¾ 1,820 
2 2,770 

2¼ 4,010 
2½ 5,550 

Ensure the bottom leveling nuts contact the base before applying the 
torque. 

Ultrasonically test the base installation before erection of sign 
supports to verify the absence of flaws.  The Department will reject 
the entire base installation if reflectors provide an indication rating 



810.03 

8-43 

less than 15 decibels.  Replace Department-rejected base 
assemblies at no additional cost to the Department. 

The Department will ultrasonically test the bolts for acceptance.  The 
Department will also test the nuts and washers for tightening.  
Ultrasonic testing and calibration procedures, used by the 
Department for final acceptance, are available upon request. 

Tighten the nuts or washers, determined loose by the Department 
during acceptance procedures, in accordance with this subsection.  
The Engineer will determine if removal, disassembly, or re-erection 
of the structure is necessary.  If the Department determines nuts 
require tightening, after initial installation, remove and reinstall nuts 
and washers and, if the Engineer determines necessary, remove, 
disassemble, and re-erect the entire structure at no additional cost to 
the Department. 

O. Bridge Sign Connections.  Construct steel and concrete bridge 
sign connections in accordance with the Sign Support Standards or as 
required. 

Use flush-type expansion anchors of the size and shape shown on the 
plans, and selected by the Department from the Qualified Products List 
in accordance with subsection 914.10. 

P. Bolt Replacement in Retained Bridge Mounted Sign 
Connections.  Replace bolts connecting the bracket, sign, diaphragm 
and hanger to the sign connection.  Do not replace bolts in concrete 
bridge beams and concrete deck fascia. 

Provide connection hardware in accordance with subsection 906.06. 

Remove and replace bolts, nuts, flat washers and lock washers that 
connect the bolted bridge sign connection bracket to the bridge structure 
fascia beam, one at a time.  Replace the bolts in accordance with 
subsection 707.03.D.7, and tighten using the turn-of-nut tightening 
method in Table 707-4. 

Q. Overhead Lane Assignment Structures.  Construct overhead lane 
assignment structures in accordance with the Sign Support Standard 
SIGN-760.  After placement of foundations, steel poles, and steel cables, 
erect the overhead lane assignment signs in accordance with the 
following: 

1. Connect two angles to each sign; one on the top and one on the 
bottom; 

2. Assemble the cable clamps, oval eye bolts, threaded rod, nuts, and 
washers on the top side of each sign; 
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3. Hang the signs from the top cable and attach the bottom plate to the 
lower cable using cable clamps. 

R. Signs.  Provide complete signs, free of defects.  Provide 
reflectorized sign faces, smooth and free of dents, wrinkles, and other 
defects.  Provide signs with uniform color and brightness, free of warps 
or other deformations, and without mottling, streaks, or stains.  Replace 
signs that do not meet the size, font, or legend layout requirements.  
Replace signs with unacceptable wrinkles, as determined by the 
Engineer. 

The Engineer will allow no more than three patches per sign.  Use 
patches made of the same material as the sign.  Extend patches 9/16 inch 
beyond the outer edges of the defect.  The Engineer will determine the 
maximum patch size.  Do not patch more than 2 percent of the total 
number of signs per project.  For projects with 100 signs or fewer, the 
Engineer will determine the maximum number of patched signs. 

The Engineer will provide date stickers to the Contractor at the 
preconstruction meeting. 

At the time of installation, place a date sticker on the back lower portion 
of the signs.  Ensure the date sticker is fully visible after installation. 

Store signs, delivered for use on the project, in accordance with the 
sheeting manufacturer’s recommendations.  Replace or repair signs 
damaged, discolored, or defaced during fabrication, transportation, 
storage, or erection. 

Position and fasten signs to the support.  Tighten bolts, including nylon 
washers, in contact with reflective sheeting in accordance with the 
reflective sheeting manufacturer’s recommendations.  Erect signs clean 
and free of substances that would hide or obscure portions of the sign 
face. 

Along roadways open to traffic, cover signs with messages not 
immediately applicable.  Cover signs in accordance with subsection 
812.03.F.2. 

If replacing existing signs on project sections open to traffic, remove 
existing signs after erecting new signs visible to motorists.  Remove 
replaced signs and supports from the right-of-way within seven days.  
Remove signs and supports in accordance with subsection 810.03.T.  
Leave existing overhead signs in place until the installation of new signs.  
Retain existing signs, not shown on the plans, unless otherwise directed 
by the Engineer. 
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Do not install signs behind obstructions.  Prune vegetation obstructing 
signs. 

Remove packaging and protective materials from sign panels and clean 
the exposed sign faces in accordance with the manufacturer's 
specifications.  Remove and dispose of excess material.  If sign 
construction disturbs the site, level and repair the area. 

Install signs and supports in accordance with the tolerances specified in 
this subsection. 

1. Extra Holes.  The Engineer will allow no more than two extra holes 
per sign.  Patch extra holes on the front and back sign surfaces.  Use 
patch material of the same reflectivity, color, and age as the 
reflective sheeting on the sign.  Apply patches in accordance with the 
sheeting manufacturer’s recommendations. 

2. Offset.  Erect signs within 2 feet of the location shown on the plans, 
but do not erect signs closer to the edge of the traveled roadway 
than the distance shown on the plans. 

3. Bottom Height.  Erect signs with the bottom height in rural areas 
within ±6 inches of the height shown on the plans, and in urban 
areas, within 6 inches above the bottom height shown on the plans. 

4. Sign Location.  Do not change the location of regulatory, gore, and 
no passing zone signs, and signs on cantilevers, trusses, and bridge 
connections without the Engineer’s approval. 

Place advance warning signs ±10 feet longitudinally from the location 
shown on the plans.  Place the advance warning signs at least the 
minimum longitudinal distance specified in the MMUTCD. 

Place other signs within ±20 feet, longitudinally, of the location 
shown on the plans. 

5. Gaps.  Ensure gaps between plywood sheets do not exceed 
1/16 inch. 

6. Wedges.  Limit wedge thickness to between ¾ inch and 1 inch. 

7. Unacceptable Wrinkles.  Replace signs with the following defects: 

a. Wrinkles ending at an outside edge of the sign, 
b. Wrinkles greater than 3 inches long, 
c. Wrinkles that split or damage the sheeting. 

S. Installing Department Supplied Sign.  Transport signs, supplied by 
the Department, from the location shown on the plans to the project.  
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Notify the Department contact person at least 72 hours before picking up 
the sign. 

T. Removal of Signs and Sign Supports.  Remove cantilever and 
truss sign supports using the methods required for erecting the supports.  
Remove, haul, and stockpile Type I signs, cantilevers, trusses, column 
breakaways, bridge connections, and all associated attaching or 
fastening hardware at the offsite location required.  Coordinate delivery 
of salvaged items with the Department contact person at least 72 hours 
before transporting. 

Take ownership of remaining signs, supports, and associated attaching 
or fastening hardware. 

Pull, do not cut, sign supports requiring removal or replacement.  If the 
Engineer determines posts or columns cannot be pulled, cut off at least 
12 inches below grade and fill the hole. 

Remove bridge sign connections, welded to steel beams, by flame 
cutting.  Leave a ¼-inch projection from the web.  Grind the projection 
flush with the surface of the web to a surface roughness no greater than 
250 micro inches per inch root mean square.  Coat the surface with an 
Engineer-approved zinc-rich primer after grinding. 

To remove bridge sign connections, bolted to steel beams, dismantle the 
bridge sign in reverse order from installation.  If replacing an existing sign 
support, fill unused holes in bridge beams with galvanized high strength 
bolts, installed in accordance with subsection 707.03.D.7. 

If removing trusses or cantilevers, separate the truss box or cantilever 
arms without damaging the unit.  Remove the truss box or cantilever 
arms before removing end supports.  Remove end supports in reverse 
order from installation.  Do not torch cut uprights of the end supports for 
removal.  Do not scratch, scorch, or nick the cantilever or truss members. 

U. Removal of Sign Support Foundations.  Remove foundations to 
12 inches below the ground surface and backfill in accordance with 
subsection 204.03.C.  If the contract documents require complete 
removal of a foundation, remove sign support foundations in accordance 
with subsection 204.03.A.3 and backfill in accordance with subsection 
204.03.C. 

Dispose of concrete and other deleterious material in accordance with 
subsection 205.03.P.  Topsoil, seed, and mulch the removal area in 
accordance with subsection 816.03. 

V. Erection of Salvaged Sign Supports and Signs.  Handle and store 
signs and sign supports, salvaged for use on the project, in accordance 
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with subsection 810.03.R.  Transport, store, and erect salvaged supports 
and signs in accordance with subsection 810.03.T.  Replace salvaged 
signs with damage or defects with new signs, at no additional cost to the 
Department. 

810.04. Measurement and Payment. 

Pay Item Pay Unit 
Delineator Reflector......................................................................Each 
Post, Delineator ............................................................................Each 
Post, Flexible, Delineator..............................................................Each 
Delineator, Reflective Sheeting, _ inch by _ inch, (color).............Each 
Post, Steel, _ lb .............................................................................Foot 
Post, Wood, _ inch by _ inch.........................................................Foot 
Post, Wood, _ inch by _ inch, Direct Embedment.........................Foot 
Post Hole Through Conc for Wood Post ......................................Each 
Post Hole Through Conc for Steel Post .......................................Each 
Band, Sign ....................................................................................Each 
Glare Screen Connection, Conc...................................................Each 
Median Barrier Connection, Conc ................................................Each 
Median Barrier Connection, Conc, Perforated Steel 

Square Tube ..........................................................................Each 
Glare Screen Connection, Conc, Perforated Steel 

Square Tube ..........................................................................Each 
Perforated Steel Square Tube Breakaway System......................Each 
Fdn, Breakaway, W8 by (wt/ft) .....................................................Each 
Fdn, Cantilever, Type _ ................................................................Each 
Fdn, Truss, Type _ .......................................................................Each 
Fdn, Truss Sign Structure Type, __, __ inch Dia, 

Cased......................................................................................Foot 
Fdn, Truss Sign Structure Type __, __ inch Dia, 

Uncased ..................................................................................Foot 
Fdn, Cantilever Sign Structure Type __, __ inch Dia, 

Cased......................................................................................Foot 
Fdn, Cantilever Sign Structure Type __, __ inch Dia, 

Uncased ..................................................................................Foot 
Column, Breakaway, W8 by (wt/ft) ...............................................Each 
Cantilever, Type _ ........................................................................Each 
Truss, Type _ , _ foot....................................................................Each 
Sign, Type ___ ................................................................. Square Foot 
Bridge Sign Connection, Conc, Type _ ........................................Each 
Bridge Sign Connection, Steel, Type _ ........................................Each 
Bridge Sign Connection, Bolt Replacement .................................Each 
Overhead Lane Assignment Structure .........................................Each 
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Installing MDOT Supplied Sign, Type _ .......................................Each 
Sign, Type _ , Rem.......................................................................Each 
Fdn, Wood Support, Rem.............................................................Each 
Fdn, Entire, Cantilever, Rem .............................................. Cubic Yard 
Fdn, Entire, Truss, Rem ..................................................... Cubic Yard 
Fdn, Column Breakaway, Rem ....................................................Each 
Fdn, Cantilever, Rem....................................................................Each 
Fdn, Truss, Rem...........................................................................Each 
Cantilever, Rem............................................................................Each 
Truss, Rem ...................................................................................Each 
Bridge Sign Connection, Type _ , Rem........................................Each 
Transporting Salv MDOT Materials .....................................Lump Sum 
Cantilever, Type _ , Erect, Salv....................................................Each 
Truss, Type _ , _ foot, Erect, Salv ................................................Each 
Sign, Type _ , Erect, Salv .............................................................Each 
Truss Fdn Anchor Bolts, Replace.................................................Each 

The unit prices for fabricated items include the cost of providing 
dimensional information for the relevant fabricated item. 

A. Sign Posts. 

1. Post, Steel or Post, Wood.  The Engineer will measure sign 
supports to the nearest commercial length required.  The 
Department will not pay for the portion of posts installed deeper than 
the depth shown on the plans, unless authorized by the Engineer. 

The unit price for Post, Wood, of the type required, includes the cost 
of providing and installing wood post sign supports set in a sleeve in 
concrete. 

2. Post Holes Through Concrete for Steel Posts or Post Holes 
Through Concrete for Wood Posts.  The unit prices Post Hole 
Through Conc for Steel Post and Post Hole Through Conc for 
Wood Post include the cost of drilling or saw cutting a hole in 
existing concrete, silicone sealer, cleaning the site, and replacing 
damaged concrete. 

If installing posts in new concrete, the unit prices for Post Hole 
Through Conc for Steel Post and Post Hole Through Conc for 
Wood Post include the cost of the optional method of forming. 

B. Foundation. 

1. Foundation, Truss Sign Structure and Foundation, Cantilever 
Sign Structure.  The Engineer will measure Fdn, Truss Sign 
Structure and Fdn, Cantilever Sign Structure, of the diameter 
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required, from the bottom of the drilled shaft to the top of the finished 
foundation. 

The unit prices for Fdn, Truss Sign Structure Type_, _ inch Dia, 
Cased and Fdn, Cantilever Sign Structure Type_, _ inch Dia, 
Cased include the cost of concrete, slurry, steel reinforcement, 
permanent casings, excavation, and disposal of excavated material. 

2. Foundation, Truss Sign Structure, Uncased and Foundation, 
Cantilever Sign Structure, Uncased.  The unit prices for Fdn, 
Truss Sign Structure, Type_, _ inch Dia, Uncased and Fdn, 
Cantilever Sign Structure, Type_, _ inch Dia, Uncased, include 
the cost of concrete, steel reinforcement, slurry, temporary casings, 
excavation, and disposal of excavated material. 

C. Bridge Sign Connections.  The unit prices for bridge sign 
connection pay items include the cost of locating connections and 
constructing and installing the sign supports. 

The unit price for Bridge Sign Connection, Bolt Replacement includes 
the cost of bolted bridge connections, including retained diaphragms and 
hangers on steel bridges, and removing and replacing bolts and 
associated hardware.  Removed bolts and hardware become the 
property of the Department. 

D. Retaining Wall Connection.  The unit price for Retaining Wall 
Connection, of the type required, includes the cost of installing the sign 
supports. 

The unit price for Sign, of the type required, includes the cost of 
installing signs on supports. 

E. Overhead Lane Assignment Structure.  The unit price for 
Overhead Lane Assignment Structure includes the cost of 
constructing the foundations for installing structures and lane assignment 
signs. 

F. Signs.  The Engineer will not deduct corner radii or mounting holes 
when determining the area of sign faces.  The Engineer will calculate the 
area using the smallest circumscribing rectangle.  The Engineer will 
calculate the area of triangular signs using the area of the circumscribing 
triangle. 

The unit price for Sign, of the type required, includes the cost of 
attaching devices and hardware, including H-brackets, fabricating and 
erecting signs, pruning vegetation, and site cleanup in accordance with 
subsection 810.03.R. 
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The unit price for Sign, Type II includes the cost of fabricating signs, 
workmanship, repair, and sealing plywood edges in accordance with 
subsection 919.02.A.2. 

Before final acceptance, replace or repair approved for use, and in-use 
traffic sign installations, which are damaged by conditions not caused by 
the Contractor, as directed by the Engineer. 

The Department will pay for replaced items at the contract unit price 
unless the Contractor justifies that the elapsed time between initial 
installation and the replacement installation warrants a price adjustment 
in accordance with subsection 103.03.  The Department will pay for 
repaired items as extra work. 

G. Certification of Structural Steel Plants.  The Department will not 
pay for costs incurred for the certification of structural steel plants.  The 
Department will not consider claims by the Contractor or Fabricator for 
delays and inconvenience associated with the certification process. 

H. Installing MDOT Supplied Sign.  The unit price for Installing 
MDOT Supplied Sign, of the type required, includes the cost of loading 
the sign at the location shown on the plans, transportation, sign mounting 
hardware, and installation. 

I. Removal of Signs and Foundations.  The unit price for Sign, Rem, 
of the type required, includes the cost of removing supports, sign bands, 
concrete glare screen connections, or concrete median barrier 
connections, attaching or fastening hardware, and removing signs from 
supports and stacking by shape and size. 

The unit prices for Cantilever, Rem and Truss, Rem include the cost of 
removing cantilever or truss supports. 

If the contract does not include a pay item for Bridge Connection, Rem, 
of the type required, the unit price for Sign, Rem, of the type required, 
includes the cost of bridge connection removals. 

The unit prices for constructing or removing foundations include the cost 
of placing topsoil, seeding, and mulch and restoring the area. 

J. Transporting Salvage MDOT Materials.  The unit price for 
Transporting Salv MDOT Materials includes the cost of loading, 
transporting, unloading, and stacking salvaged materials at the off-site 
location shown on the plans or directed by the Engineer. 

K. Cantilever, Erect, Salvage and Truss, Erect, Salvage.  The unit 
prices for Cantilever, Erect, Salv and Truss, Erect, Salv, of the types 
required, include loading, transporting, unloading, storing, and erecting 
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the salvaged sign support on a new or existing foundation, as shown on 
the plans. 

L. Sign, Erect, Salvage.  The unit price for Sign, Erect, Salv, of the 
type required, includes the cost of storing signs after removal, loading, 
transporting, unloading, erecting the salvaged sign on a new sign 
support, or existing sign support, as shown on the plans, and attaching 
devices, and hardware, including brackets. 

The Department will pay separately for new sign supports. 
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Section 811.  PERMANENT PAVEMENT MARKINGS 

811.01. Description.  This work consists of providing and applying 
retroreflective permanent pavement markings in accordance with the 
Michigan Manual on Uniform Traffic Control Devices.  Provide markings, 
shapes, spacing, and dimensions that conform to the MDOT Pavement 
Marking Standard Plans. 

811.02. Materials.  Provide materials in accordance with the following: 

Glass Beads ................................................................................... 920 
Waterborne Pavement Marking Material........................................ 920 
Low Temperature Waterborne Pavement Marking Material .......... 920 
Regular Dry Pavement Marking Material ....................................... 920 
Cold Plastic Pavement Marking Material........................................ 920 
Thermoplastic Pavement Marking Material .................................... 920 
Sprayable Thermoplastic Pavement Marking Material................... 920 
Polyurea Pavement Marking Material ............................................ 920 

Provide the Material Safety Data Sheets to the Engineer for required 
materials and supplies.  Dispose of unused material and containers in 
accordance with the Federal Resource Conservation Recovery Act 
(RCRA) of 1976 as amended, and 1994 PA 451, Part 111 Hazardous 
Waste Management. 

Provide samples of permanent pavement marking materials on 
Department request. 

811.03. Construction. 

A. Equipment.  Apply longitudinal lines with certified self-propelled 
pavement marking equipment.  The Engineer may approve other 
equipment for special markings or areas inaccessible to self-propelled 
pavement marking equipment. 

Provide self-propelled equipment certified by the Department in 
accordance with the Equipment Certification Guidelines for Pavement 
Markings.  Certification is effective for 2 years.  Operate marking 
equipment at no greater than the certified speed.  The Engineer will 
assume a striper, operating above the certified working speed, has 
operated at that speed for the entire day. 

The Department may inspect the equipment at any time. 

Use equipment capable of uniformly applying material to the required 
length and width. 
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Provide equipment for placing centerlines, capable of applying three, 
4-inch minimum width lines on a two-lane road in one pass.  If applying 
multiple centerlines, use three spray guns positioned 6 inches on center.  
For two lane freeways, apply the lane line from the left lane.  For 
freeways with at least three lanes, apply the right lane line with the right 
edgeline. 

Use an easily adjusted, dashing mechanism to retrace existing lane or 
centerline markings. 

Use a self-propelled pavement marker capable of marking pavement in 
either direction on a roadway.  Use a continuous skip cycle.  Do not zero 
or return the cycle control unit to the beginning or start of a new cycle. 

Provide a distance meter to measure the length of each line. 

The Engineer may check the calibration of metering devices at any time.  
If the Engineer determines the equipment is unsatisfactory, use other 
methods approved by the Engineer. 

Use equipment for placing hot-applied thermoplastic and sprayable 
thermoplastic material that can maintain the temperature recommended 
by the material manufacturer. 

Allow time for the Engineer to inspect traffic control devices as shown in 
the pavement marking convoy typicals.  Correct traffic control devices 
not approved by the Engineer before continuing.  If applying markings on 
a roadway closed to traffic, the traffic control devices specified in the 
pavement marking convoy typicals are not required, unless otherwise 
directed by the Engineer. 

B. General.  The Department will not provide storage buildings or 
space for permanent pavement marking equipment or materials. 

If specified on the plans, layout the permanent pavement markings. 
Otherwise, witness, log and lay out permanent pavement markings to 
replace in kind.  When layout is complete, contact the Engineer to review 
the layout work before applying permanent pavement markings. 

Before applying pavement markings, ensure the pavement surface is 
clean and dry.  Air blast to remove material that prevents pavement 
markings from adhering to the pavement surface.  Remove debris or 
dead animals from the line track. 

For solid lines, apply 4 inch and 6 inch lines, no greater than ¼ inch 
wider than the required width.  Apply solid lines with no gaps or spaces.  
Apply a double line as either two solid lines or one solid line and 
one broken line. 
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For new broken lines, apply 12½-foot long lines, no greater than 4 inches 
longer than the required length.  Leave a 37½-foot gap between new 
broken lines.  Continue this 50-foot cycle of broken line and gap, as 
shown on the plans.  Apply new lines at the required location within a 
lateral tolerance of 1 inch. 

When applying centerline and lane lines on new construction, retrace at 
least five existing adjacent skips to match the existing pavement marking 
cycle. 

Retrace existing pavement markings using lines equal to the width and 
length of the original markings.  For existing 4-inch, 6-inch, 8-inch, or 
12-inch wide lines, retrace no greater than ¼ inch wider than the existing 
line.  If existing lines exceed the nominal widths, ensure the total line 
widths, existing and retraced, do not exceed 5 inches, 7 inches, 9 inches, 
and 13 inches. 

For existing 12½-foot broken lines, place the retraced line to a 
longitudinal tolerance of no greater than 4 inches longer than the existing 
line.  If existing lines exceed 12½ feet long, ensure broken line lengths 
for existing and retraced lines do not exceed 13 feet. 

Mix liquid materials during application.  Do not thin materials.  Uniformly 
apply pavement marking material at the rates shown in Table 811-1. 
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The Engineer will determine the application rates by dividing the quantity 
of material used by the length of the line placed.  The Engineer may 
check application rates at start up, and during work, without prior notice 
to the Contractor. 

Load pavement marking materials on the pavement marking machine 
without interfering with, or delaying traffic.  Operate striping equipment to 
prevent traffic from crossing the uncured markings.  Prevent vehicles 
from being sprayed. 

Position bead guns to direct beads into the line material and provide a 
uniform application of beads. 

If applying markings in off-road areas open to traffic, including rest areas, 
roadside parks, or car pool lots, maintain traffic to prevent vehicles from 
crossing the uncured markings. 

The Department does not require glass beads for waterborne pavement 
marking material if marking rest areas, roadside parks, and car pool lots. 

Apply sharp, well-defined markings, free of uneven edges, overspray, or 
other visible defects, as determined by the Engineer.  Ensure pavement 
marking lines are straight, or of uniform curvature.  Pavement markings 
are subject to inspection by the Engineer in accordance with the 
Pavement Marking Inspection Guidelines.  Remove pavement markings 
outside the required tolerances and re-apply in the correct locations.  Re-
apply unprotected pavement markings damaged by traffic and remove 
tracked lines at no additional cost to the Department. 

C. Removal.  If required, remove existing longitudinal pavement 
markings on old pavement or curing compound on new concrete in 
accordance with subsection 812.03.F. 

If removing special markings, including legends, symbols, arrows, 
crosswalks, and stop bars, install the new markings within 5 working 
days. 

If removing cold plastic markings, collect and dispose of removed 
material. 

D. Application, Temperature and Seasonal Restrictions.  Ensure the 
material application rates in Table 811-1, the temperature and seasonal 
application restrictions in Table 811-2, and the additional requirements 
detailed in this subsection for specific materials are met when applying 
any material, unless directed by the Engineer.  Document moisture 
testing and provide results to the Engineer. 
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1. Waterborne.  The Engineer will not decide the suitability of specific 
days for the application of waterborne paint.  Re-apply lines washed 
away or otherwise damaged by rain at no additional cost to the 
Department. 

The Contractor may place waterborne pavement markings 
immediately on new Hot Mix Asphalt (HMA) pavement. 

2. Low Temperature Waterborne.  If seasonal limitations prevent 
placement of waterborne paint, the Engineer may approve low 
temperature waterborne paint. 

Wait at least 30 days after placing the pavement surface before 
applying low temperature waterborne pavement markings to new 
HMA wearing surface.  The Engineer may waive the 30-day waiting 
period. 

3. Regular Dry Paint.  If seasonal limitations prevent the placement of 
waterborne paint, the Engineer may approve regular dry paint. 

Wait at least 14 days after placing the pavement surface before 
applying regular dry pavement markings to new HMA wearing 
surface.  The Engineer may waive the 14-day waiting period. 

4. Cold Plastic.  Prepare the pavement surface and apply the cold 
plastic tape in accordance with the manufacturer’s specifications. 

Remove curing compound from new concrete surfaces before 
applying cold plastic tape.  For pavements with two or more layers of 
existing overlay cold plastic marking material or any other non-
compatible materials, remove the existing marking material before 
installing the new cold plastic markings. 

Install cold plastic tape legends, crosswalks, and stop bars, as 
shown on the standard plans, unless otherwise required in the plans. 

a. With Contact Cement.  Apply contact cement recommended by 
the cold plastic marking manufacturer and approved by the 
Department.  Mix contact cement during application.  Do not thin 
the contact cement.  Allow time for solvents to evaporate from 
the adhesive before applying the cold plastic marking.  Apply the 
contact cement by a method recommended by the manufacturer 
and ensure it is beneath the entire marking. 

Provide non-adhesive backed cold plastic for stop bars and 
crosswalks.  Provide adhesive backed cold plastic for all other 
special markings. 
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Immediately after placement, roll transverse and special 
markings at least four times with a roller weighing at least 
200 pounds.  The Engineer will not require additional rolling for 
longitudinal applications if the equipment for installing the line is 
equipped with a roller. 

b. Primerless – Without Surface Preparation Adhesive.  Ensure 
dry weather for at least 24 hours, and a dry pavement surface 
before applying the primerless cold plastic tape marking.  Clean 
the pavement surface using an air compressor with at least 
185 cfm air flow and 120 psi.  On all pavement surfaces, prevent 
damage to transverse and longitudinal joint sealers. 

Immediately after placement, roll transverse and special 
markings at least six times with a roller weighing at least 
200 pounds.  The Engineer will not require additional rolling for 
longitudinal applications if the equipment installing the line is 
equipped with a roller. 

c. Primerless – With Surface Preparation Adhesive.  Use 
surface preparation adhesive on all primerless cold plastic tape 
as recommended by the manufacturer or as shown on the plans. 

Ensure dry weather for at least 24 hours, and a dry pavement 
surface before applying the primerless cold plastic tape marking.  
Clean the pavement surface using an air compressor with at 
least 185 cfm air flow and 120 psi.  On all pavement surfaces, 
prevent damage to transverse and longitudinal joint sealers. 

Immediately after placement, roll transverse and special 
markings at least six times with a roller weighing at least 
200 pounds.  The Engineer will not require additional rolling for 
longitudinal applications if the equipment installing the line is 
equipped with a roller. 

5. Thermoplastic.  Ensure the pavement is free of excess surface and 
subsurface moisture that may affect bonding. The Engineer will not 
decide the suitability of specific days for the application of 
thermoplastic. 

Heat and apply the thermoplastic material within the temperature 
range recommended by the manufacturer. 

6. Sprayable Thermoplastic.  Ensure the pavement is free of excess 
surface and subsurface moisture that may affect bonding.  The 
Engineer will not decide the suitability of specific days for the 
application of thermoplastic. 
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Heat and apply the sprayable thermoplastic material within the 
temperature range recommended by the manufacturer. 

7. Polyurea.  Ensure the pavement is free of excess surface and 
subsurface moisture that may affect bonding.  The Engineer will not 
decide the suitability of specific days for the application of 
thermoplastic. 

Surface preparation requirements for special, and longitudinal 
polyurea pavement markings depend on surface conditions. 

Prepare new HMA surfaces and HMA surfaces open to traffic for 
10 days or less with no oil drips, residue, debris, or temporary or 
permanent markings, by cleaning the marking area with compressed 
air. 

Prepare new PCC surfaces and PCC surfaces free of oil drips, 
residue, and debris, temporary, or permanent markings, by removing 
the curing compound from the area required for pavement markings. 

Prepare existing HMA or PCC surfaces that do not have existing 
markings, but may have oil drip areas, debris, or both, by scarifying 
the marking area using non-milling grinding teeth or shot blasting.  
The Engineer will allow the use of water blasting to scarify the 
marking area on PCC surfaces. 

Prepare existing HMA or PCC surfaces with existing non-polyurea 
markings by completely removing non-polyurea markings. 

Prepare existing HMA or PCC surfaces with existing polyurea 
marking and that may have oil drip areas, debris, or both, by using 
the following methods: 

a. Clean the marking area with compressed air if markings are 
replaced every 2 years and no visible oil drip areas or visible 
chipping or spalling of the existing marking exist; 

b. Scarify the marking area using non-milling grinding teeth or shot 
blast if markings are replaced every 2 years and visible oil drip 
areas, chipping or spalling of the existing markings exist; or 

c. Completely remove existing pavement markings if markings are 
replaced every 4 years. 
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Table 811-2 
Minimum Material Placement Temperature and Seasonal Restrictions (a) 

Material 

Minimum Air 
Temperature

(°F) (b) 

Minimum 
Pavement 

Temperature 
(°F) (c) 

Start 
Date 

End 
Date 

Waterborne 50 50 May 1 Oct. 15 
Low Temperature 

Waterborne 35 35 Oct. 1 May 1 

Regular Dry 25 25 Oct. 1 May 1 
Cold Plastic Tape – 

with Contact Cement 60 60 May 1 Oct. 15 

Cold Plastic Tape – 
Primerless – without 
Surface Preparation 
Adhesive 

60 60 Jun. 1 Sept. 1 

Cold Plastic Tape – 
Primerless – with 
Surface Preparation 
Adhesive 

40 40 Apr. 15 Nov. 15 

Thermoplastic 50 50 May 1 Oct. 15 
Sprayable 

Thermoplastic 50 50 Apr. 15 Nov. 15 

Polyurea 40 40 Apr. 15 Nov. 15 
a. See text for more detailed information. 
b. Temperature must meet minimum and be rising. 
c. Pavement must be dry. 

E. Second Application.  If the contract requires a second application 
of permanent pavement markings, complete two applications regardless 
of initial pavement marking conditions.  Complete the second application 
from 14 days to 60 days after initial application in the same calendar 
year. 

The Contractor may apply the second application before the required 
14 days if previously approved by the Engineer. 

F. Call Back Painting.  The Engineer will provide a list of locations and 
limits for call back pavement marking painting, and will direct the order 
that the Contractor may paint the locations. 

Begin call back painting work within seven days of the Engineer’s 
notification. 

G. Shoulder Rumble Strip Marking (SRSM).  Apply markings 4 inches 
wide within the shoulder rumble strips as shown on the plans or directed 
by the Engineer.  Ensure a gap of 8 inches to 10 inches between the 
edge line and the SRSM. 

Apply solid lines for SRSM.  If possible, apply the 6-inch edge line and 
the 4-inch SRSM in the same pass. 
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Retrace existing SRSM with lines of equal width.  For existing 4-inch 
wide lines, retrace no greater than ¼ inch wider than the existing line.  If 
the existing line exceeds a width of 4 inches, ensure the existing and 
retraced SRSM total line width is no greater than 5 inches wide.  If 
possible, retrace the 6-inch edge line and the 4-inch SRSM in the same 
pass. 

H. Raised Pavement Marker (RPM) Removal.  Remove RPM with 
Department-approved equipment.  During removal, do not disturb 
pavement more than 3 inches below the surface or more than 3 inches 
from the perimeter of the marker casting.  The Engineer will stop marker 
removal if damage to the pavement exceeds these limits. 

The Engineer will require patching, regardless of milling requirements, 
unless the Engineer determines damaged areas do not pose a hazard to 
traffic.  Use leveling mix to patch concrete and HMA pavement that 
require HMA overlay. 

Use a prepackaged, hydraulic, fast-set material for patching structural 
concrete, from the Qualified Products List for patching concrete 
pavement not requiring overlay.  Patch concrete pavement, not requiring 
overlay in accordance with the patch material manufacturer’s 
specifications. 

Patch HMA pavement, not requiring overlay, with the epoxy adhesive 
used to attach raised pavement markers to the pavement. 

Clean and dispose of debris from RPM removal and patching operations. 

811.04. Measurement and Payment. 

Pay Item Pay Unit 
Pavt Mrkg, Waterborne, _ inch, (color)..........................................Foot 
Pavt Mrkg, Waterborne, 2nd Application _ inch, (color)................Foot 
Pavt Mrkg, Waterborne, for Rest Areas, Parks, & 

Lots, _ inch, (color) .................................................................Foot 
Pavt Mrkg, Regular Dry, _ inch, (color) .........................................Foot 
Pavt Mrkg, Regular Dry, 2nd Application, _ inch, (color) ..............Foot 
Pavt Mrkg, Thermopl, _ inch, (color) .............................................Foot 
Pavt Mrkg, Thermopl, _ inch, Crosswalk.......................................Foot 
Pavt Mrkg, Thermopl, _ inch, Stop Bar .........................................Foot 
Pavt Mrkg, Thermopl, _ inch, Cross Hatching, (color) ..................Foot 
Pavt Mrkg, Sprayable Thermopl, _ inch, (color) ............................Foot 
Pavt Mrkg, Ovly Cold Plastic, _ inch, (color) .................................Foot 
Pavt Mrkg, Ovly Cold Plastic, _ inch, Stop Bar .............................Foot 
Pavt Mrkg, Ovly Cold Plastic, 12 inch, Crosshatching, 

(color) ......................................................................................Foot 
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Pavt Mrkg, Ovly Cold Plastic, _ inch, Crosswalk...........................Foot 
Pavt Mrkg, Ovly Cold Plastic, (legend).........................................Each 
Pavt Mrkg, Ovly Cold Plastic, (symbol) ........................................Each 
Pavt Mrkg, Polyurea, _ inch, Crosswalk........................................Foot 
Pavt Mrkg, Polyurea, _ inch, Stop Bar ..........................................Foot 
Pavt Mrkg, Polyurea, _ inch, Cross Hatching................................Foot 
Pavt Mrkg, Polyurea, _ inch, (color) ..............................................Foot 
Pavt Mrkg, (material), 4 inch, SRSM, (color).................................Foot 
Pavt Mrkg, (material), 4 inch, SRSM, 2nd Application, 

(color) ......................................................................................Foot 
Rem Curing Compound, for Spec Mrkg ........................... Square Foot 
Rem Curing Compound, for Longit Mrkg _ width ..........................Foot 
Rem Spec Mrkg................................................................ Square Foot 
Call Back, Mobilization .................................................................Each 
Call Back, Intermediate Transportation ......................................... Mile 
Rem Raised Pavt Marker .............................................................Each 
Witness, Log, Layout, Max. __, $1,000.00 ................................Dollars 

A. General.  The Engineer will not measure the skips in dashed lines.  
The cost of traffic control and mobilization is included in the unit prices 
for other pavement marking placement pay items. 

The cost of collecting and disposing of residue generated by the removal 
of cold plastic pavement markings and curing compound is included in 
the unit prices for other removal pay items. 

The cost of glass beads is included in the unit prices for other pavement 
marking material. 

The Department will not pay separately for the contact cement and 
adhesives for longitudinal lines, legends, symbols, arrows, crosswalks, or 
stop bars. 

The Department will not pay for markings placed by equipment operated 
at speeds higher than the certified speed. 

The Department will not assess liquidated damages if the 30-day waiting 
period for placing low temperature waterborne paint is in effect and the 
project is complete.  The Department will not assess liquidated damages 
if the 14-day waiting period for regular dry paint is in effect and the 
project is complete. 

The unit price for Rem Curing Compound includes the cost of preparing 
new PCC for marker application by removing the curing compound. 

The Engineer will calculate pay adjustment as required by the contract 
when regular dry paint or low temperature waterborne paint are 
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substituted for waterborne paint due to seasonal limitations.  The 
adjustment applies only to projects that have completion dates after 
October 1, or have approved extensions of time without liquidated 
damages beyond October 1.  Contractors who are in liquidated damages 
after October 1 are not eligible for the price adjustment. 

B. Delayed Acceptance.  The Department will not pay for corrective 
action required for delayed acceptance, including removal and 
replacement of failed pavement markings. 

The Department will delay final acceptance of completed pavement 
marking work for 60 days.  During this 60-day delayed acceptance 
period, the Department will inspect the markings at its discretion.  The 
Department will not accept pavement markings if less than 90 percent of 
the original marking remains, and will require the Contractor to replace 
the markings immediately.  The Department will not consider pavement 
markings, damaged by snowplow operations, as failed. 

Provide the Department with a maintenance bond equal to 90 percent of 
the value of the pavement marking work performed so the Department 
can accept the project for final payment before the end of the 60-day 
delayed acceptance period.  Ensure the bond is in effect when the 
balance of the contract work is completed. 

C. Call Back.  The unit price for Call Back, Mobilization includes the 
cost of traveling to the first call back painting location. 

The Engineer will measure Call Back, Intermediate Transportation 
based on the map distances.  The unit price for Call Back, Intermediate 
Transportation includes the cost of traveling between intermediate 
locations. 

D. Pavement Marking Removal.  The Engineer will measure the full 
removal of special markings based on the Pavement Marking Standard 
Plans.  The Department will pay for partial removal of special markings 
based on the dimensions of the actual removal area.  If full removal of 
pavement markings is required, the unit prices for Rem Spec Mrkg or 
Pavt Mrkg, Longit, 6 inch or Less Width, Rem, and Pavt Mrkg, 
Longit, Greater than 6 inch Width, Rem include the cost of the removal 
in accordance with subsection 812.04.N. 

If the Contractor removes multiple layers of pavement marking materials, 
the Department will not pay separately for material removed beyond the 
first layer. 

E. Material Deficiency.  The Engineer will compute the quantity of 
pavement marking material and glass beads applied per unit of 
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measurement at the end of each work day.  The Engineer may include 
an applied length of less than 10 miles in the next day's measurement.  
The Engineer will determine the material usage based on field 
measurements and the required application rate specified in Table 
811-1. 

The Department will reduce the unit price for pavement marking material 
for material shortages in direct proportion to the deficient material 
quantity, up to 6 percent.  If the daily deficiency of pavement marking 
material, or beads, is greater than 6 percent, the Department will 
consider the day's work unsatisfactory and will direct the Contractor to 
reapply the day's markings to the thickness required by the contract, at 
no additional cost to the Department. 
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Section 812.  TEMPORARY TRAFFIC CONTROL FOR 
CONSTRUCTION ZONE OPERATIONS 

812.01. Description.  This work consists of protecting, regulating, 
warning, guiding, and maintaining traffic through and around the 
Construction Influence Area (CIA).  This work includes furnishing, 
operating, and removing traffic control devices. 

The Department will provide, install, and maintain traffic control devices 
outside the CIA. 

812.02. Materials.  Provide material in accordance with the following: 

Temporary Traffic Signs ................................................................. 922 
Channelizing Devices ..................................................................... 922 
Temporary Pavement Markings ..................................................... 922 
Lighting Devices ............................................................................. 922 
Temporary Traffic Signals .............................................................. 922 
Traffic Regulator Equipment........................................................... 922 
Portable Changeable Message Sign.............................................. 922 
Temporary Concrete Barrier........................................................... 922 
Temporary Attenuation ................................................................... 922 
Conspicuity Tape............................................................................ 922 

812.03. Construction. 

A. Contractor Notification.  Notify the Engineer at least 72 hours, or 
as otherwise required by the contract, before starting work or installing 
initial traffic control devices on the project. 

B. Changes in Stage Construction Plans.  Provide written notice to 
the Engineer before making changes in stage construction.  If the 
Department accepts the changes, the Engineer will provide written 
approval to the Contractor. 

C. Deficient Traffic Control Operations.  The Engineer will give 
written notification to the Contractor of deficient, inadequate, or 
improperly placed traffic control devices, or unsafe conditions within the 
CIA.  This notification will include a statement of the required corrective 
action and timeframe for completion of the corrective action.  Failure to 
make corrections within the timeframe required may result in the 
following actions by the Engineer: 

1. Stop work on the project until the Contractor completes corrective 
action; 
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2. Order corrective action by others in accordance with subsection 
107.07, subsection 108.02, subsection 812.03.B, and in the interest 
of public safety. 

D. Placing Traffic Control Devices.  Provide and maintain traffic 
control devices meeting the requirements in the ATSSA Quality 
Guidelines for Work Zone Traffic Control Devices. 

Apply and place traffic control devices within the CIA in accordance with 
the MMUTCD, as shown on the plans, or as directed in writing by the 
Engineer. 

Do not place commercial or Contractor identification signs within the 
highway right-of-way. 

Display only traffic control devices relevant to conditions.  Cover, 
remove, modify, or move existing temporary or permanent signs with 
inapplicable legends.  Do not place temporary signs not in use, with the 
sign face parallel to traffic. 

Inspect traffic control devices daily to ensure devices are relevant, in 
place, positioned, aligned, and oriented as required.  Record inspections 
and make the records available to the Engineer upon request.  The 
Department may take possession of the inspection records at project 
completion. 

Maintain lights on traffic control devices in working order at all times 
without direction from the Engineer. 

Ensure the actions of subcontractors regarding the condition, placement, 
maintenance, and removal of traffic control devices on the project are as 
required. 

Remove temporary traffic control devices from the project if no longer 
required. 

Temporary traffic control devices provided by the Contractor will remain 
the property of the Contractor. 

1. Temporary Signs.  Mount signs of 20 square feet or less on 
portable or ground driven sign supports.  Mount larger signs on 
ground driven supports.  Place ground driven sign systems as 
described in Standard Plan WZD-100 Series, or use another 
NCHRP-350 or the AASHTO Manual for Assessing Safety Hardware 
(MASH) accepted design. 

Mount signs at a bottom height of at least 5 feet above the near edge 
of pavement and at least 5 feet above ground.  If placing a sign 
behind a retaining wall, provide a bottom height of at least 5 feet 



812.03 

8-67 

above the top of the wall and provide a minimum height above the 
ground behind the wall to ensure visibility. 

If erecting signs behind a curb, or within 6 feet of a pedestrian 
walkway, mount signs at a bottom height of at least 7 feet above 
ground. 

For ground driven signs, if a secondary sign is required, mount the 
secondary sign below the primary sign with a bottom height 1 foot 
less than the bottom height required. 

For portable signs requiring a secondary sign, mount on separate 
supports, at the required bottom height.  Mount the primary portable 
sign above the secondary sign on separate supports.  The Engineer 
will allow portable sign clusters if the total area measures no greater 
than 20 square feet. 

Erect signs with supports vertical and the legend or symbol 
horizontal.  Ensure signs do not vary from plumb by more than 
2 inches over 4 feet. 

The Department will allow the use flexible, roll-up signs only during 
daylight hours.  The Department will not allow the use mesh signs. 

Place and operate one Type A warning light, equipped with a 
one-way lens, on 4 feet by 4 feet diamond warning signs when 
required for that device by the FHWA Work Zone Acceptance letter. 

For shoulders with no barrier walls, if removing temporary signs on 
portable supports, remove the sign stands from the uprights.  Lay the 
sign flat, off the shoulder, and place the uprights facing downstream 
from traffic.  Remove support stands and ballasts from the shoulder. 

For shoulders with barrier walls, if removing temporary signs on 
portable supports, remove the sign stands from the uprights, and 
place against the barrier wall.  Place the uprights facing downstream 
from traffic and place support stands and ballasts close to the barrier 
wall.  Do not place sign covers on temporary sign systems on 
portable supports located on shoulders with no barrier walls. 

Cover temporary signs on portable supports that straddle barrier 
wall, required to remain on the project while not in use.  Remove sign 
covers from the roadway, or store against the barrier wall, when not 
in use. 

For locations with guardrail, if conditions require temporary removal 
of temporary signs on portable supports, remove the sign stands 
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from the uprights.  Lay the sign behind the guardrail, and place 
support stands and ballasts close to the guardrail. 

Do not obstruct or interfere with attenuation devices when storing 
temporarily removed temporary signs on portable supports. 

2. Sign Covers.  For permanent signs, other than overhead signs and 
signs larger than 60 square feet, cover the entire front of the sign 
panel.  Mount the sign coverings using Department-approved 
methods to avoid damaging the sign sheeting.  Do not apply 
fastening devices or covers directly to the reflective sheeting.  Use 
spacers that provide 2 inches of air space between the cover and the 
sign face to protect the sheeting from damage. 

Install Type I sign covers on Type I signs shown in the contract, to 
obscure conflicting information.  Submit shop drawings of the Type I 
sign covers to the Engineer, and obtain the Engineer’s approval, 
before covering Type I signs on the project. 

For temporary signs on fixed supports, cover the entire sign legend. 

Do not use burlap or similar material to cover Department owned 
signs.  The Contractor may use soft covers on other temporary 
signs. 

Do not use sign plaque overlays that alter part of the legend or 
symbol. 

3. Sign Supports.  Place and construct sign supports to resist 
swaying, turning, or displacement.  Provide fixed sign posts in 
accordance with subsection 919.04, except the Engineer will allow 
painted or galvanized steel posts. 

Mount construction signs on portable sign support standards only if 
signs are to remain in place for 3 days or less, or as allowed by the 
Engineer if fixed supports are not possible. 

4. Supplemental Weights.  Maintain traffic control devices upright and 
aligned during use.  Use sandbags, or a Department-approved 
alternate as supplemental weights to achieve stability. 

5. Channelizing Devices.  Install the lead-in signing and lighted arrow 
before installing channelizing devices.  Install channelizing devices in 
the direction of traffic flow.  Remove channelizing devices in the 
opposite direction of traffic flow.  The reflective sheeting for all 
channelizing devices within the project limits must be the same 
ASTM type for the life of the project.  Do not mix drums and cones 
within a traffic control signing sequence.  Where lane closures are 
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already in place, use the same type of channelizing devices to 
extend the closures. 

The Engineer will allow the use of traffic cones only in the daytime.  
Ensure cones remain upright, in place, and do not interfere with 
traffic.  If necessary, double-stack or weight the cones, without 
creating a hazard to traffic. 

Use plastic drums with attached lights at night.  Provide one Type D 
warning light on each plastic drum.  Fasten the warning light to the 
top of the drum in accordance with subsection 922.05.  Stand the 
plastic drums upright and stabilize them with weight to prevent 
overturning.  Do not mount signs on drums. 

6. 42-inch Channelizing Devices.  Provide and install 42-inch high, 
retro-reflective plastic channelizing devices as shown on the plans, 
or directed by the Engineer. 

a. Daytime Use.  The Department will allow the daytime use of 
42-inch channelizing devices for the following: 

i. Pavement marking, chip seal, microsurface, and crack-filling 
projects; 

ii. Projects of any duration where the use of plastic drums 
restricts proposed lane widths to less than 11 feet, including 
shy distance; or 

iii. Operations of 12 hours or less. 

The Department will allow the daytime use of 42-inch 
channelizing devices on tapers or tangents provided the distance 
between devices in feet is no greater than 1 times the work zone 
speed limit in mph in the tapers and 2 times the work zone speed 
limit in mph in the tangents. 

b. Nighttime Use.  The Department will allow the nighttime use of 
42-inch channelizing devices, in the tangent area only, on CPM, 
pavement marking, of any duration where the use of plastic 
drums restricts proposed lane widths to less than 11 feet, 
including shy distance.  Place the devices a maximum distance 
of 50 feet apart.  Do not attach lights. 

Place lighted plastic drums in the taper area, ensuring the device 
spacing does not exceed 1 times the work zone speed limit. 

7. Lighted Arrows.  If closing lanes, place a Type C lighted arrow on 
the shoulder at the beginning of the channelizing device taper.  
Ensure a bottom height of at least 7 feet for Type C panels.  For 
narrow or non-existent shoulders, place the lighted arrow panel 
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behind the channelizing devices as near the beginning of the taper 
as physically possible.  Place the lighted arrow panel level and 
visible to oncoming traffic. 

Ensure the arrow remains clearly legible at distances from 2,500 feet 
to 200 feet, from all traffic lanes and roadway entrances.  Do not 
place the lighted arrow on a horizontal or vertical curve that might 
interfere with this legibility requirement.  The Engineer will verify the 
legibility distances on a sunny day and a clear night. 

If the lighted arrow is in use, secure the tires on the ground with 
wheel chocks, or elevate the trailer with the bottom of the tires above 
the ground.  If the lighted arrow is not in use, park the device in 
accordance with subsection 812.03.G.5. 

If the contract includes Type C lighted arrows, standby as a pay item, 
make a lighted arrow available for immediate use as a replacement 
unit.  Locate the standby lighted arrow at the project or at a location 
approved by the Engineer. 

8. Type III Barricade.  Use Type III barricades to accentuate 
delineation or warning, and for total or partial road closures.  For 
complete road closures, extend the barricades, with no gaps, across 
the roadway and shoulders, or from curb to curb. 

Light Type III barricades during hours of darkness with two, Type C 
or Type D warning lights, fastened to the uprights above the top rail, 
provided these warning lights each weigh 3.3 pounds or less.  Place 
construction signs, at the Type III barricades, behind the barricades 
on independent supports.  Place the bottom of the signs above the 
top rail of the barricade.  Ensure stripes on the retro-reflective 
sheeting slope downward in the direction of traffic.  Place sheeting 
on both sides of Type III barricades if traffic approaches the 
barricade from both directions. 

Do not place Type III barricades parallel to approaching traffic. 

If through traffic is prohibited, use Type III barricades, including the 
required construction signs and lights.  Arrange barricades and erect 
signs to allow the passage of local traffic and discourage through 
traffic.  Install a sign with the required legend concerning permissible 
use by local traffic only. 

9. Temporary Concrete Barrier.  Place temporary concrete barriers 
before diverting traffic, or beginning work.  Provide clean barriers, in 
sound structural condition.  If placing temporary concrete barrier 
sections on the pavement, clean the pavement of any material that 
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would reduce the friction between the barrier section and the 
underlying pavement.  During barrier installation, protect traffic by 
using or installing standard warning and channelizing devices.  After 
placing end treatment, place barriers in the direction of the flow of 
traffic.  Remove barriers in the direction opposite to traffic flow. 

Link sections together, and pull barrier sections to fully engage the 
connection between sections.  Ensure the gap between barrier 
sections, with the end-attachments fully engaged, does not exceed 
4 inches.  Maintain the barrier with end-attachments engaged and 
within 2 inches the alignment shown on the plans. 

Install Type B high intensity lights on temporary concrete barriers in 
accordance with Standard Plan R-126 Series. 

If incomplete concrete barrier installations or removals expose 
barrier blunt ends to traffic inside the clear zone for more than 
8 hours, make these ends crashworthy in accordance with Standard 
Plan R-126 Series, or as directed by the Engineer. 

Install barrier reflector markers on the temporary concrete barrier.  
Remove dirt and other material that could diminish adhesion from the 
barrier before installing the reflectors.  Install reflectors using the 
manufacturer’s recommended adhesive and installation procedures.  
Install the reflector near the center of the barrier section and at a 
height of 18 inches ±1 inch from the bottom of the barrier section to 
the top of the reflector.  Provide a maximum longitudinal spacing of 
20 feet.  Ensure the color of the reflector matches the color of the 
edgeline pavement marking in that location. 

If relocating or adjusting temporary concrete barrier, leave the 
existing reflector markers on concrete barrier intact if they are 
undamaged and the color is as required.  If the reflector color is not 
as required, replace with the correct color reflector.  Clean barrier 
reflector markers before placing the barrier back in operation. 

Replace temporary concrete barrier sections structurally damaged 
during handling or by traffic.  Repair non-structural damage that 
affects the performance of the section, using Department-approved 
concrete or mortar mix, if directed by the Engineer. 

Remove and replace damaged barrier reflector markers.  Position 
replacement markers directly in front of the damaged marker. 

10. Temporary Concrete Barrier Ending.  Place the temporary 
concrete barrier ending in accordance with Standard Plan R-126 
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Series and this subsection.  Repair or replace damage to temporary 
concrete barrier endings. 

a. Detail 1.  Place the sloped temporary concrete barrier ending 
section as required for temporary concrete barrier placement. 

b. Detail 2.  Install impact attenuation systems in accordance with 
the manufacturer’s specifications.  Do not use a sloped end 
section in combination with a Detail 2 ending. 

Install sand module attenuator components as shown on 
Standard Plan WZD-175 Series.  Install sand module attenuators 
as shown on the plans, as directed by the Engineer, or both. 

Place attenuation systems on concrete, HMA, or compacted 
aggregate surface in accordance with the manufacturer’s 
specifications.  If the required base does not exist, construct the 
base pad, foundation, anchor block, and backup unit in 
accordance with the manufacturer’s specifications.  Install the 
unit and connect to the backup and the front anchoring system 
as required. 

Provide and install an object marker as shown on Standard Plan 
WZD-150 Series.  Do not attach unapproved appurtenances to 
the attenuator. 

Ensure an individual trained by the manufacturer in the 
installation of impact attenuator systems, is present during 
attenuator installation.  The Department will not provide this 
individual. 

Install the following in accordance with the manufacturer’s 
specifications: 

i. Attenuator transition assemblies, 
ii. Transition panels, 
iii. End panels, and 
iv. Other miscellaneous accessories required for connecting the 

attenuator to concrete barriers. 

Provide written certification to the Engineer verifying attenuator 
installation as shown on the plans, and in accordance with the 
manufacturer’s specifications. 

If using temporary anchors in new or existing pavement, remove 
anchors to at least 1 inch below final pavement grade and 
backfill with an epoxy material approved by the Engineer.  For 
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temporary anchors in temporary pavement, remove temporary 
anchors flush with the paved surface. 

If concrete pads contain steel reinforcement, use equipment 
capable of drilling or coring through steel reinforcement to obtain 
the required depth for the concrete anchors. 

Place cable anchorages and backups to meet the required 
attenuator alignment. 

If the Engineer directs the replacement, repair, or realignment of 
attenuators, respond within 24 hours.  If the Contractor fails to 
respond, or fails to complete repair work within 48 hours after 
notification, the Engineer may assign the work to others at the 
Contractor’s expense. 

c. Detail 3.  Ensure the temporary concrete barrier sections that 
extend past, and make contact with existing guardrail, are 
standard, full height sections.  Do not use a sloped end section 
in combination with a Detail 3 ending. 

d. Detail 4.  Install Detail 4 endings in accordance with subsection 
812.03.D.10.b and this subsection. 

Refer to Standard Plan R-126 Series, Detail 4 to determine the 
offset between the toe of the existing concrete barrier wall and 
the attenuator. 

Do not use a sloped end section in combination with a Detail 4 
ending. 

e. Detail 5.  Install Detail 5 endings in accordance with subsection 
812.03.D.10.b and this subsection 812.03.D.10.e. 

Use an NCHRP 350, Test Level 3, or MASH accepted 
attenuation system. 

Do not use a sloped end section in combination with a Detail 5 
ending. 

11. Temporary Pavement Marking.  The requirements for placing 
temporary pavement markings differ depending on the situation 
involved. 

Place 4-foot dashes spaced 50 feet apart, from center-to-center of 
the markings, when temporary pavement markings are placed in the 
configuration of permanent markings and traffic is driving in its 
normal lanes.  However, place solid markings, not 4-foot dashes, to 
temporarily mark a solid edgeline. 
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When temporary pavement markings are used to facilitate traffic 
shifts or when used to delineate traffic in other than its normal lanes, 
or both, place markings in the same configuration as permanent 
markings in accordance with section 811,  However, the Contractor 
may substitute 4-inch wide markings where 6-inch wide markings are 
called for and 8-inch wide markings where 12-inch wide markings 
are called for.  Place solid lines where solid line permanent markings 
are called for.  Place skip or dotted lines at the normal length and 
with the normal gap. 

a. Temporary Pavement Marking – Type R.  Use temporary 
pavement marking – Type R (removable tape) when temporary 
pavement markings must be placed on finished pavements and 
are not in the exact location as future permanent markings or at 
the discretion of the Engineer when temporary markings must be 
removed during the life of a project.  Select Type R markings 
from the Qualified Products List. 

Replace Type R tape that fails, as directed by the Engineer, at 
no additional cost to the Department. 

When Type R tape is used as a 4-foot dash to temporarily mark 
finished pavement prior to the placement of permanent 
markings, offset it one foot from the permanent marking so that 
the permanent markings can be placed prior to the removal of 
the 4-foot dashes.  Do not use 4-foot dashes to temporarily mark 
a solid edgeline. 

Between April 15 and November 1, place Type R tape not used 
as a 4-foot dash according to the manufacturer’s specifications 
for existing temperature and pavement condition.  Use temporary 
pavement marking –Type NR when temporary pavement 
marking must be placed between November 1 and April 15, or if 
the removal of the temporary marking will occur after December 
1. 

b. Temporary Pavement Marking – Type NR.  Use temporary 
pavement marking – Type NR (tape or paint) when temporary 
pavement markings must be placed on pavement to be removed 
or replaced during construction or when temporary markings line 
up exactly with the placement of permanent markings and the 
temporary pavement marking material is compatible with the 
material specified for the permanent markings.  Select Type NR 
markings from the Qualified Products List. 

Place Type NR markings in accordance with section 811. 
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Place Type NR markings, used as a 4-foot dash to temporarily 
mark finished pavement prior to the placement of permanent 
markings, in the exact location as the permanent marking such 
that its removal is not necessary.  Only use Type NR markings 
compatible with the permanent pavement marking material 
specified on the project as a 4-foot dash.  Do not use 4-foot 
dashes to temporarily mark a solid edgeline. 

c. Temporary Raised Pavement Markings.  Select temporary 
raised pavement markers (TRPM) from the Qualified Products 
List. 

Remove TRPM before applying subsequent layers of HMA or if 
they are no longer in the proper configuration for the associated 
pavement markings in use. 

Install TRPM – Type 1, in accordance with the manufacturer’s 
specification, or chip seal projects. 

Install TRPM – Type 3, in accordance with the manufacturer’s 
specifications, to supplement Type R or Type NR temporary 
pavement marking as directed by the Engineer on the following: 

i. Tangent sections, 
ii. Traffic transitions, 
iii. Run-arounds, and 
iv. Crossovers. 

12. Pavement Marking Cover.  Provide and install temporary pavement 
marking cover, Type R, preformed black or gray tape, to cover 
existing pavement markings, as shown on the plans or directed by 
the Engineer.  Use black pavement marking cover on HMA 
pavement, and gray pavement marking cover on portland cement 
concrete (PCC) pavement, in accordance with manufacturer’s 
specifications.  Do not use heat, solvents, or other additional 
adhesive to install pavement marking cover. 

Ensure the tape completely masks the existing marking. 

Replace pavement marking covers that come loose, or that do not 
meet contract requirements, as directed by the Engineer, and at no 
additional cost to the Department. 

13. Temporary Traffic Signals.  At least 14 days before starting 
construction on temporary traffic signals, contact the utility company 
and apply for temporary electric service.  Provide electric service on 
the project and arrange for electric service removal when the project 
is complete. 
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Ground equipment with a resistance no greater than 10 ohms. 

Perform work on signals in accordance with the contract, and to the 
requirements of the National Electrical Safety Code, the NEC, and 
the MDLEG for those items not identified in the contract. 

Use signal lamps with brass bases in accordance with ITE 
Standards. 

Use the type of traffic signal controller shown on the plans.  Before 
using a traffic signal controller other than as shown on the plans, 
obtain the Engineer’s approval.  Provide the Engineer-approved, 
alternate controller at no additional cost to the Department. 

Provide, install, operate, inspect, maintain, disconnect, cover, and 
remove temporary traffic signals, and the required equipment and 
materials.  Provide electric service equipment and the required wiring 
between the secondary service terminal, provided by the utility 
company, and the signal controller. 

Place hoods over, or cover, signals until they are placed in service. 

Install the required traffic signal timing for operating the temporary 
traffic signals. 

Adjust traffic signal timing, as directed by the Engineer, to ensure the 
temporary traffic signal is operational.  If the Engineer requires traffic 
signal timing changes, the Engineer will provide the locations and a 
signal-timing permit, for implementing the approved timing changes. 

Maintain traffic signals installed or modified for construction for the 
duration of the project to ensure the signals perform as required.  
Disconnect and cover the signals when closing the roadway to traffic, 
as directed by the Engineer.  Remove the temporary signals at the 
end of the contract. 

Test equipment in operation, as a complete installation.  Include 
sequence of operation, continuity, voltage, and ground resistance 
readings.  Provide results of these tests to the Engineer before 
placing the installation into service. 

Notify the Engineer before placing traffic signal installations in 
service. 

The Department will not allow the substitution of a portable traffic 
signal system where temporary traffic signals are required. 

14. Temporary Portable Traffic Signal (PTS) System.  Provide the 
temporary portable traffic signal (PTS) system as shown on the 
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plans.  Each PTS system consists of two trailer-mounted, solar 
powered portable traffic signals with battery back-up. 

Provide, install, program, and activate the signal system at the initial 
location.  Provide hardwire or radio communication.  Operate, 
inspect, maintain, clean, relocate, reactivate, reprogram, and remove 
the PTS system from the project. 

Check the PTS system for required operation at 12-hour intervals 
when in use on the project.  If PTS system failure occurs, provide 
traffic regulators to control traffic until the PTS system is operational.  
If the PTS system fails a second time within 30 calendar days of the 
first failure, remove the PTS system from the project and provide 
traffic regulators until the replacement PTS system is installed, 
activated, and operating as required. 

The Contractor is responsible for repair or replacement of the PTS 
system. 

Locate one system trailer on each end of the closure, on the 
shoulder, outside the travel lane.  After positioning the trailer, rest the 
tires on the ground with wheel chocks or elevate the trailer, with the 
bottom of the tires above the ground.  Delineate each trailer using 
three plastic drums wrapped with high intensity reflective sheeting. 

If existing guardrail prevents a trailer from sitting completely on the 
shoulder, place PTS system in accordance with subsection 
812.03.D.14.a and subsection 812.03.D.14.b. 

a. Open Lane Approach Side.  On the open lane approach side, if 
existing guardrail prevents the trailer from sitting completely on 
the shoulder, complete the following: 

i. Remove one panel of guardrail at the required PTS trailer 
location, at least 100 feet from the end of the temporary 
concrete barrier; 

ii. Slide the PTS trailer into the gap so the left tire is on the 
shoulder and the signal does not encroach into the open 
lane; 

iii. Place an ET Type or SKT Type extruder ending on both 
blunt guardrail ends. 

iv. After removing trailers, restore the guardrail to the original 
condition in accordance with section 807. 

b. Closed Lane Approach Side.  On the closed lane approach 
side if existing guardrail prevents the trailer from sitting 
completely on the shoulder, complete the following: 
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i. Remove one extra guardrail panel where the temporary 
concrete barrier runs through the guardrail. 

ii. Slide the PTS trailer into the extra opening in front of the 
temporary concrete barrier where it runs through the 
guardrail so the left tire is on the shoulder and the signal 
does not encroach into the open lane. 

iii. After removing trailers, restore the guardrail to the original 
condition in accordance with section 807. 

iv. No extruder ending is required on the closed lane approach 
side. 

15. Portable Changeable Message Signs.  Use portable changeable 
message signs (PCMS) as required.  Delineate a deployed PCMS 
using three lighted plastic drums wrapped with high intensity 
reflective sheeting.  Set lights to flash mode.  If the PCMS is in use, 
rest the tires on the ground with wheel chocks or elevate the trailer, 
with the bottom of the tires above the ground.  If a PCMS is not 
needed, turn it off and remove it from the immediate traffic area in 
accordance with subsection 812.03.G.5. 

The Department will allow use of PCMS for either advance time 
notification for future events including closures and planned 
maintenance work; or information including detours or alternative 
routes during current events; incident management; construction 
zone backups; or similar conditions. 

Do not use generic, non-emergency safety messages.  If power to 
the PCMS is lost, use the message “Drive Safely” only as a default 
message.  Ensure message sequences consist of no greater than 
two messages with a 2-second display time for each message. 

Do not use PCMS for the following: 

a. Replacing MMUTCD required static signing or pavement 
markings, 

b. Replacing a lighted arrow, 
c. Advance notice of new traffic signals or signs, or 
d. Advertising. 

E. Sign Removal (Permanent Signs). 

1. Department-owned Permanent Signs.  Remove Department-
owned permanent signs and supports as necessary to prevent 
damage.  Remove, handle, store, and reinstall the signs in 
accordance with Department and manufacturer’s requirements.  
Store the permanent signs outside the work area at a site within the 
CIA, as directed by the Engineer.  Reinstall Department-owned 
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permanent signs and supports within one day of completing the 
work, in accordance with section 810, unless otherwise directed by 
the Engineer, 

Replace signs, supports, or foundations, damaged by Contractor 
operations at no additional cost to the Department. 

2. Permanent Signs Owned by Local Agencies.  Remove locally 
owned signs and supports before starting work in the area.  Remove, 
handle, and store signs in accordance with the manufacturer’s 
requirements.  Store the permanent signs outside the work area 
within the CIA, as directed by the Engineer.  The local agency that 
owns the sign is responsible for sign and support replacement and 
related costs. 

3. Logo Signs or Tourist Oriented Directional Signs.  Date stickers 
on the back of the signs identify Logo Signs and Tourist Oriented 
Directional Signs.  Contact Michigan Logos, Inc. at (888) 645-6476 to 
arrange for removal, storage, and reinstallation of Logo Signs or 
Tourist Oriented Directional Signs within the CIA.  Provide Michigan 
Logos, Inc. with at least two weeks notice. 

F. Pavement Marking Removal.  Remove pavement markings that 
conflict with proposed temporary traffic markings before making any 
changes in the traffic pattern.  Place temporary pavement markings 
when removing or obscuring pavement markings for more than 24 hours 
before a change in the traffic pattern. Place Type R markings in 
accordance with subsection 812.03.D.11 before the close of the 
workday. 

Do not use paint or bituminous bond coat to cover existing and 
inappropriate pavement markings.  The Contractor may use tape only 
when authorized by the Engineer. 

Use a vacuum attachment operating concurrently with the blast cleaning 
operation to remove residue and dust when removing markings by blast 
cleaning within 10 feet of an open lane.  Properly dispose of collected 
residue and dust. 

1. Removal of Less than 5,000 Feet of Pavement Markings per 
Stage.  Obtain the Engineer’s approval for one of the following 
removal methods and minimize damage to the surface texture of the 
pavement during removal. 

Use one or more of the following removal methods: 

a. Sandblasting using air or water; 
b. Shot blasting; 
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c. High-pressure water; 
d. Steam or superheated water; or 
e. Mechanical devices such as grinders, sanders, scrapers, 

scarifiers, and wire brushes. 

Immediately clean up any debris generated. The Department will not 
require continuous vacuuming equipment for pavement marking 
removal of less than 5,000 feet per stage. 

2. Removal of Greater than 5,000 Feet of Pavement Markings per 
Stage.   

Remove pavement markings using self-propelled truck mounted 
removal equipment.  The equipment must be capable of continuously 
vacuuming up the removal debris.  If the removal equipment cannot 
collect all removal debris, operate a self-propelled sweeper 
immediately behind the removal equipment. 

Obtain the Engineer’s approval for one of the following removal 
methods and minimize damage to the surface texture of the 
pavement during removal: 

a. Use self-propelled truck mounted removal equipment, except do 
not use water blasting for marking removal on asphalt pavement; 

b. Use self-propelled truck mounted removal equipment for marking 
removal on concrete surfaces to be removed during construction; 
or 

c. Use a self-propelled truck mounted water blaster for marking 
removal on concrete surfaces to remain in place. 

G. Maintaining Traffic Along Project.  Maintain traffic along the 
project in a safe and orderly manner. 

1. Traffic Maintained by Part-Width Intersection Construction.  If 
part-width construction is required, construct the new pavement on 
half an intersection at a time.  Maintain through traffic on the 
remaining half intersection and shoulders.  The contract may require 
temporary widening and surfacing of the shoulders. 

2. Access Provisions for Pedestrians and Local Traffic.  Use 
temporary roadways, culverts, railroad crossings, bridges, and other 
means approved by the Engineer to provide local traffic access to 
property adjacent to the project.  Obtain the Engineer’s approval for 
temporary culvert material, before placement.  Provide railroad 
crossings for local traffic in accordance with subsection 107.20. 

Use pavement gaps or other means approved by the Engineer to 
maintain two-way traffic across intersections.  Provide a clear 
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roadway on the cross road, at least 20 feet wide.  The Engineer may 
vary the pavement gap lengths based on the types of vehicles 
passing through the intersection. 

The Engineer may allow closing a minor road or street intersection, 
with the approval of the local government agency. 

Maintain pedestrian mobility within the CIA, as required by the 
contract.  If access cannot be accommodated, provide temporary 
modifications or a clearly marked detour. 

3. Traffic Maintained on Shoulder.  If the contract requires 
maintenance of traffic on the shoulder, improve the shoulder as 
shown on the plans. 

Sweep shoulder and remove debris throughout the time the shoulder 
is used to maintain traffic.  Properly dispose of collected debris. 

Maintain the shoulder as required.  Ensure the availability of labor, 
material, and equipment to immediately repair and reconstruct the 
shoulder.  Apply surfacing material and dust palliatives as directed 
by the Engineer. 

4. Shoulders Under Construction.  Ensure shoulder areas adjacent 
to open traffic lanes are in a safe and usable condition during non-
working hours.  Provide the following signs and channelizing 
devices: 

a. Install one W21-5, 48 inch by 48 inch “Shoulder Work” sign 
before the beginning of the unsatisfactory shoulder; 

b. Install the relevant W8-9a “Shoulder Drop-Off,” W8-4 ”Soft 
Shoulder,” or W8-4a ”Rough Shoulder” signs before the 
unsatisfactory shoulder and at no greater than 2,000-foot 
intervals along the non-compliant shoulder. 

c. Place plastic drums on the taper, as required by MMUTCD, 
Part 6, for shoulder closures, at the location where the 
unsatisfactory shoulder begins.  

d. Place channelizing devices at intervals directed by the Engineer 
along the length of the affected shoulder without encroaching on 
the required minimum lane width.  Place the bases of 
channelizing devices at the same height as the travel lane. 

5. Storage Restrictions for Vehicles, Equipment, and Materials.  
Park vehicles and store material in areas that provide minimum 
exposure to pedestrian and vehicular traffic. 
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a. Working Hours.  During working hours, park workers’ vehicles, 
idle construction equipment, and stored materials that cannot be 
removed from the project as follows: 

i. At least 20 feet behind curb faces on roadways with barrier 
curb, and 

ii. At least 30 feet from the pavement edge on roadways with 
shoulders or mountable curbs. 

b. Non-working Hours.  During non-working hours, remove 
workers’ vehicles, and obtain the Engineer’s approval to store 
idle construction equipment and materials that cannot be 
removed from the project as follows: 

i. At least 30 feet from the traffic lanes, if topography and right 
of way allow, or 

ii. Less than 30 feet from the traffic lanes if delineated by signs, 
lights, barricades, or concrete barriers. 

The Department will not make additional payment for devices 
used to delineate stored equipment and material. 

6. Maintaining Lights.  Do not mix different light styles or designs on a 
project. 

Position and maintain Type A, Type C, and Type D lights to ensure 
visibility on a clear night from a distance of 3,000 feet.  Ensure the 
visibility of Type B, high intensity lights on a sunny day from a 
distance of 1,000 feet when the sun is not directly on or behind the 
light.  Replace the power source if lights do not meet the visibility 
requirements.  Provide and maintain Type C and Type D LED lights 
that at least meet the requirements in the MMUTCD and maintain the 
intensity requirement of 2 candelas in the field. 

Ensure lights work at the time of initial installation and at stage 
changes during the project.  During the project, ensure at least 
95 percent of the total number of active lights, work.  Ensure that no 
more than three adjacent lights are non-operational at any time. 

Change power sources when directed by the Engineer.  Replace 
damaged or non-functioning lights at no additional cost to the 
Department. 

7. Cleaning Traffic Control Devices.  Clean barrier reflectors, plastic 
drums, signs, barricades, and attached lights in operation on the 
project to ensure they meet required luminosity.  Adjust cleaning 
frequency based on the exposure of the traffic control devices to 
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unfavorable environmental conditions and the dirt accumulated on 
the devices. 

8. Traffic Regulators.  Provide traffic regulators for each direction of 
approaching traffic on primary and intermediate roads, if the 
movement of traffic is restricted to alternating one-way traffic through 
the construction area.  The Engineer may require intermediate traffic 
regulators. 

Equip traffic regulators with the following: 

a. High-visibility safety apparel, 
b. “Stop/Slow” or “Stop/Stop” sign paddles, and 
c. A two-way radio system and a standby back-up system, if traffic 

regulators are not visible to each other. 

Notify and advise traffic regulators of information required to maintain 
traffic.  Illuminate traffic regulator stations at night with an average 
luminance of 50 lux. 

Provide traffic regulators and other traffic control devices, as 
approved by the Engineer, to move materials and equipment that 
may interfere with traffic.  The Department will not make additional 
payment for providing traffic regulators and other traffic control 
devices necessary only for the Contractor’s convenience. 

Ensure persons designated to regulate traffic receive training, no 
more than12 months before performing traffic-regulating operations, 
on proper traffic regulating procedures.  Ensure this training consists 
of at least viewing the video “Safely Regulating Traffic in Michigan” 
and reading the current MDOT handbook, Traffic Regulators 
Instruction Manual.  Maintain documentation on persons trained and 
dates trained and provide to the Engineer upon request. 

9. Traffic Regulating Operations.  Ensure traffic regulating operations 
do not exceed 2 miles or stop traffic for more than 10 minutes at a 
time, unless otherwise directed by the Engineer. 

H. Lighting for Night Work.  Provide, install, and maintain fixed, 
portable, or equipment-mounted lighting systems to allow workers and 
inspectors to perform nighttime operations and inspections.  Provide a 
power source capable of operating the lighting system. 

Provide lighting and perform night work in accordance with subsection 
706.03.I.2 and the contract.  Submit a lighting plan to the Engineer for 
review and approval, before starting night work. 
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Provide lighting as specified in the current edition of MMUTCD, Part 6.  
Ensure lighting does not cause glare, shine, or directly face the eyes of 
oncoming drivers.  After initial setup, drive through and observe the 
lighted area from each direction on the main roadway.  Adjust lighting 
alignment if lights cause glare, shine, or directly face the eyes of 
oncoming drivers. 

Provide backup lighting that meets specifications for the primary system 
to replace failed lights and equipment during nighttime operations.  
Maintain the backup equipment on the project and ensure availability 
during nighttime operations. 

The Engineer will suspend nighttime operations, except traffic control, if 
lighting does not meet contract requirements. 

I. Chip Seal Surface Treatment and HMA Construction.  Maintain 
traffic during the placement of chip seals and HMA. 

1. General.  Complete rolling and allow the surface to cool before 
allowing traffic on chip seal treated and HMA surfaces.  If shoulders 
cannot be used for two-way traffic, arrange for alternating one-way 
traffic around the roadway section being surfaced.  Provide traffic 
control devices and traffic regulators to keep traffic off surfaced 
roadway sections and to provide safe travel. 

If conditions allow, and if the Engineer approves, route traffic away 
from sections of roadway being surfaced.  Provide and maintain 
temporary routes in a condition approved by the Engineer, and at no 
additional cost to the Department. 

2. Chip Seal Surface Treatment.  Unless closing the road to traffic, 
treat half of the road width at a time.  Do not allow traffic on the 
treated section of roadway for at least 30 minutes after completion of 
cover material application and rolling. 

If shown on the plans, provide a traffic regulator to direct alternating 
one-way traffic in accordance with subsection 812.03.G.8. 

3. Aggregate Surface and HMA.  To handle traffic during aggregate 
surface and HMA applications, divide the project into sections.  The 
Engineer will determine the length of these sections.  Keep traffic off 
the work area of each section during surface preparation, bond coat 
application, HMA placement, and rolling. Complete each section and 
open it to traffic, before closing the next section.  Provide local traffic 
access to property along the project. 

During darkness, place and maintain lighted plastic drums wrapped 
with high intensity reflective sheeting to protect traffic.  For windrow 



812.03 

8-85 

sections in the center of the travel way, install lighted plastic drums 
wrapped with high intensity reflective sheeting at the ends, along 
each side, and at the end of breaks where traffic passes through or 
crosses the windrow.  Alternate the placement of drums along each 
side with no greater than 150 feet between the drums. 

4. Protection of Uncured Pavements.  Keep traffic off new HMA 
pavement by installing cones or drums on the tangent in addition to 
the traffic control devices specified in the MMUTCD.  Install 
additional cones or drums to separate the traffic lane from the closed 
lane and conduct paving operations in the sequences shown in the 
contract.  After finish rolling, or as directed by the Engineer, install at 
least two cones across each resurfaced lane at no greater than 
600 foot intervals.  Place additional cones or drums at crossroads 
and commercial driveways to direct the traffic to open travel lanes. 

After completing compaction, if the air temperature is below 70 °F, 
open the pavement to traffic.  If the air temperature is from 70 °F to 
80 °F, keep traffic off the pavement for an additional hour.  If the air 
temperature is greater than 80 °F, keep traffic off the pavement for 
2 hours. 

5. Staggered Lane Endings with Vertical Longitudinal Joints.  To 
avoid uneven longitudinal joints, surface lanes within one load of the 
same ending point at the end of the day’s operation.  The center 
lanes of two-way pavements with an odd number of lanes are 
excluded from this requirement. 

Before starting HMA paving operations, furnish the required signs for 
emergency signing in case staggered lane endings, causing uneven 
longitudinal joints, must remain open to traffic overnight. 

If uneven longitudinal joints remain open overnight, maintain traffic in 
accordance with the following: 

a. If the points of ending of adjacent lanes are at least 250 feet 
apart, install temporary signs as required, 

b. If the points of ending of adjacent lanes are less than 250 feet 
apart, install lighted drums at 30-foot intervals along the length of 
each side of the affected pavement, and place W21-4 “Road 
Work Ahead” signs ahead of the pavement area. 

6. Tapered Overlapping Longitudinal Joints.  Unless delayed by 
inclement weather or otherwise approved by the Engineer, do not 
expose the tapered overlapping longitudinal joints to traffic for longer 
than 24 hours after placement.  If using a tapered joint, place 48 inch 
by 48 inch W8-9b “Uneven Lanes” signs before, and at no greater 
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than 2,000-foot intervals along the length of, the joint before allowing 
traffic on the paved lane.  Place at least two W8-9b “Uneven Lanes” 
signs in each direction.  Leave these signs in place until the adjacent 
lane is constructed to the same elevation. 

J. Conspicuity Tape for Vehicles and Equipment in Work Zones.  
Equip vehicles and equipment in the work zone, and vehicles delivering 
materials or equipment to the project, with conspicuity tape with the 
following exceptions: 

1. The foreman’s pickup truck, provided it is equipped with a rotating 
beacon or strobe light; and 

2. Heavy equipment, provided it is outside the project clear zone. 

Apply one 2-inch wide horizontal stripe of conspicuity tape along at least 
50 percent of each side of the vehicle or equipment.  Space lengths of 
tape evenly. 

Outline the rear perimeter of the vehicle or equipment with 2-inch wide 
conspicuity tape.  Apply the vertical and horizontal markings as close as 
possible to the edge of the vehicle or equipment. 

Delineate lighted arrow trailers and portable changeable message signs 
with a 4 inch by 18 inch strip of red and white conspicuity tape on each of 
the four sides; one strip at each corner of the trailer. 

812.04. Measurement and Payment. 

Pay Item Pay Unit 
Minor Traf Devices ..............................................................Lump Sum 
Traffic Regulator Control .....................................................Lump Sum 
Sign, Type _ , Temp, Prismatic, Furn............................... Square Foot 
Sign, Type _ , Temp, Prismatic, Oper .............................. Square Foot 
Sign Cover....................................................................................Each 
Sign Cover, Type 1.......................................................................Each 
Lighted Arrow, Type _ , Furn........................................................Each 
Lighted Arrow, Type _ , Oper .......................................................Each 
Lighted Arrow, Type C, Standby ..................................................Each 
Sign, Portable, Changeable Message, Furn ................................Each 
Sign, Portable, Changeable Message, Oper................................Each 
High Intensity Light, Type B, Furn ................................................Each 
High Intensity Light, Type B, Oper ...............................................Each 
Plastic Drum, High Intensity, Furn................................................Each 
Plastic Drum, High Intensity, Oper ...............................................Each 
Plastic Drum, High Intensity, Lighted, Furn..................................Each 
Plastic Drum, High Intensity, Lighted, Oper .................................Each 
Channelizing Device, 42 in, Furn .................................................Each 
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Channelizing Device, 42 in, Oper.................................................Each  
Barricade, Type III, High Intensity, Furn.......................................Each 
Barricade, Type III, High Intensity, Oper ......................................Each 
Barricade, Type III, High Intensity, Lighted, Furn.........................Each 
Barricade, Type III, High Intensity, Lighted, Oper ........................Each 
Barricade, Type III, High Intensity, Double Sided, Furn ...............Each 
Barricade, Type III, High Intensity, Double Sided, Oper ..............Each 
Barricade, Type III, High Intensity,  Double Sided, 

Lighted, Furn..........................................................................Each 
Barricade, Type III, High Intensity, Double Sided, 

Lighted, Oper .........................................................................Each 
Conc Barrier, Temp, Furn..............................................................Foot 
Conc Barrier, Temp, Oper .............................................................Foot 
Conc Barrier, Temp, Adj ................................................................Foot 
Conc Barrier, Temp, Relocated.....................................................Foot 
Conc Barrier Reflector Replacement............................................Each 
Conc Barrier Ending, Temp, Detail ___, Furn ..............................Each 
Conc Barrier Ending, Temp, Detail ___, Oper..............................Each 
Conc Barrier Ending, Temp, Detail ___, Adj ................................Each 
Conc Barrier Ending, Temp, Detail ___, Relocated .....................Each 
Pavt Mrkg, Type R, 4 in, (color), Temp .........................................Foot 
Pavt Mrkg, Type NR, Tape, 4 in, (color),Temp..............................Foot 
Pavt Mrkg, Type NR, Paint, 4 in, (color), Temp.............................Foot 
Raised Pavt Marker, Temp, Type _ , (color), Monodirectional.....Each 
Raised Pavt Marker, Temp, Type _ , (color), Bidirectional...........Each 
Pavt Mrkg, Longit, 6 in or Less Width, Rem..................................Foot 
Pavt Mrkg, Longit, Greater than 6 in Width, Rem..........................Foot 
Pavt Mrkg Cover, Type R, (color) ..................................................Foot 
Part Width Intersection Construction............................................Each 
Dust Palliative, Applied...................................................................Ton 
Culv, Temp ...................................................................................Each 
TS, Temp, Furn ............................................................................Each 
TS, Temp, Oper............................................................................Each 
PTS System, Temp, Furn.............................................................Each 
PTS System, Temp, Oper ............................................................Each 
Ltg for Night Work................................................................Lump Sum 

If the contract does not include pay items for improving the shoulder to 
maintain traffic, the Engineer will measure, and the Department will pay 
for shoulder improvements as extra work. 

The Department will pay for additional traffic control devices if changes 
benefit the Department.  The Department will not pay for additional 
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devices required for the Contractor’s convenience unless the Contractor 
can show a benefit to the Department. 

A. Damage Compensation.  Notify the Engineer of damaged 
temporary traffic control devices.  Before replacement and disposal, 
allow the Engineer to verify the condition of damaged temporary traffic 
control devices eligible for payment.  The Department will pay as follows, 
for replacing temporary traffic control devices or equipment damaged by 
vehicular traffic, other than the Contractor's vehicles and equipment, to 
the extent that replacement is required: 

1. The Furnished unit price for devices paid for as furnished pay items; 
2. The unit price for devices not paid for as Furnished; 
3. The manufacturer's invoice cost for devices required by the Engineer 

and not included in the unit price for other relevant pay items; 
4. One-third of the unit price for replacement pay items Barricade, 

Type III, High Intensity or Barricade, Type III, High Intensity, 
Double Sided required by the Engineer for each damaged board or 
panel; 

5. The manufacturer’s invoiced cost for damaged equipment included in 
a lump sum pay item for maintaining traffic. 

B. Cleaning Traffic Control Devices.  The unit prices for traffic control 
devices include the cost of cleaning traffic control devices. 

C. Furnished Pay Items.  For pay items designated as furnished, the 
Engineer will measure, and the Department will pay for the maximum 
number of units required by the Engineer at one time on the project. 

The Engineer will measure Sign, Type _ , Temp, Prismatic, Furn as the 
total area of the maximum number of signs with dissimilar sign legends 
in use, at one time on the project.  The unit price for Sign Type _, Temp, 
Prismatic, Furn includes the cost of portable and driven sign supports. 

The unit prices for furnished pay items include the cost of the following: 

1. Providing the item in operable condition with required equipment, 
supplemental weights, hardware, and labor, 

2. Initially installing the item, and 
3. Replacing items damaged by vehicular traffic other than by the 

Contractor's vehicles or equipment. 

The Department will pay for furnished pay items once per project when 
placed into operation, unless the Engineer approves a price adjustment 
for an authorized extension of time. 
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D. Operated Pay Items.  For pay items designated as operated, the 
Engineer will measure, and the Department will pay for the maximum 
number of units required by the Engineer at one time on the project. 

The Engineer will measure Sign, Type _ , Temp, Prismatic, Oper as 
the total area of the maximum number of signs with dissimilar sign 
legends in use, at one time on the project. 

The unit prices for operated pay items, with the exception of Conc 
Barrier, Temp Oper and TS, Temp, Oper, include the cost of the 
following: 

1. Operating, 
2. Inspecting, and maintaining, 
3. Relocating, and 
4. Removing the item from the project. 

E. Minor Traffic Devices and Traffic Regulator Control.  The 
Department will make partial payments for Minor Traf Devices and Traf 
Regulator Control in accordance with Table 812-1.  The Department will 
not allow claims for additional compensation for inconvenience or delay 
caused by Department-performed routine maintenance operations. 

Table 812-1 
Partial Payment Schedule for Minor Traffic Devices and Traffic Regulator Control 
Percent of Original Contract Amount Earned Total Percent of Unit Price Paid 

First Use 50 
50 75 
90 100 

1. Minor Traffic Devices.  The unit price for Minor Traf Devices 
includes the cost of the following: 

a. Providing, installing, maintaining, relocating, and removing traffic 
cones and other traffic devices, not shown on the plans, 

b. Maintaining local traffic, 
c. Removing, storing, and reinstalling Department-owned 

permanent signs and supports, and 
d. Installing reflective conspicuity tape on vehicles and equipment. 

2. Traffic Regulator Control.  The unit price for Traf Regulator 
Control includes the cost of the following: 

a. Providing personnel, 
b. Providing and operating equipment, and 
c. Providing traffic regulator training in accordance with subsection 

812.03.G.8. 
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F. Temporary Roadway and Approaches.  The Department will pay 
separately for constructing and maintaining temporary roadways and 
approaches using the following relevant pay items: 

1. Earth excavation, 
2. Temporary culverts, 
3. Temporary structures, 
4. Temporary traffic control device, 
5. Surfacing material, and 
6. Dust palliatives. 

G. Sign Cover.  The Department will pay for the maximum number of 
sign covers required, at one time on the project.  The unit price for Sign 
Cover includes the cost of furnishing, installing, removing, and relocating 
the sign covers. 

The Engineer will only measure approved materials and hardware for 
payment. 

The unit price for Sign Cover, Type I includes the cost of providing shop 
drawings, fabricating, furnishing, installing, removing, and relocating sign 
covers. 

H. Lighted Arrow, Type C, Standby.  The Department will pay for 
Lighted Arrow, Type C, Standby only if the pay item is shown on the 
plans.  The cost of providing a fully operable unit and placing it on 
standby, readily available to replace a damaged unit, is included in the 
unit price for Lighted Arrow, Type C, Standby.  The Department will 
only pay once for the standby unit during the project. 

The Department will allow the use of the standby unit to replace a unit 
removed from service for maintenance, but will not pay for replacing the 
standby unit. 

I. Sign, Portable, Changeable Message, Operated.  The unit price 
for Sign, Portable, Changeable Message, Oper includes the cost of 
programming and operating the signs in accordance with subsection 
812.04.E.  The Department will pay separately for the cost of delineating 
each trailer with three plastic drums as Plastic Drums, High Intensity, 
Lighted, Furn and Plastic Drums, High Intensity, Lighted, Oper. 

J. Plastic Drums, High Intensity, Lighted, Furnished.  The unit price 
for Plastic Drums, High Intensity, Lighted, Furn includes the cost of 
providing and installing drums, each with supplemental weights and 
one Type D light. 

K. Barricade, Type III, High Intensity, Lighted, Furnished and 
Barricade, Type III, High Intensity, Double Sided, Lighted, 
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Furnished.  The unit prices for Barricade, Type III, High Intensity, 
Lighted, Furn, and Barricade, Type III, High Intensity, Double Sided, 
Lighted, Furn include the cost of providing and installing barricades, 
each with supplemental weights, and two Type C or Type D lights. 

L. Concrete Barrier, Temporary. 

1. Furnish Barrier.  The unit price for Conc Barrier, Temp, Furn 
includes the cost of providing and installing concrete barriers in the 
initial location with barrier reflector markers attached. 

The Engineer will measure and the Department will pay for providing 
and installing one Type B High Intensity Light, Furn and 
one Type B High Intensity Light, Oper on the concrete barrier 
approaching taper or tangent breakpoint, as shown on in the plans or 
Standard Plan R-126 Series. 

2. Operate Barrier.  The unit price for Conc Barrier, Temp, Oper 
includes the cost of operating, maintaining, and removing concrete 
barrier from the project. 

3. Adjust Barrier.  The unit price for Conc Barrier, Temp, Adj 
includes the cost of moving the temporary concrete barrier and 
tapers, including barriers and tapers located outside the roadbed, 
laterally to a new alignment on the same roadbed. 

4. Relocate Barrier.  The Engineer will not measure a temporary 
concrete barrier move as Conc Barrier, Temp, Relocated if it 
involves work defined in subsection 812.04.L.3. 

The unit price for Conc Barrier, Temp, Relocated, includes the cost 
of relocating temporary concrete barrier longitudinally on the same 
roadbed, or to another roadbed, including temporarily storing the 
barrier.  Temporary storage of the barrier includes removing, loading 
and hauling the barrier to a temporary storage site followed by 
reloading, hauling, and re-installation in the new location. 

5. Barrier Reflector Replacement.  The unit price for Conc Barrier 
Reflector Replacement includes the cost of removing damaged 
markers from temporary concrete barrier sections after initial 
placement, and providing and installing new barrier reflectors. 

M. Temporary Concrete Barrier Ending.  The Engineer will measure 
and the Department will pay for temporary concrete barrier endings 
specified for Detail 1 and Detail 3 as Conc Barrier, Temp.  The 
Department will pay for removing and reconstructing guardrail required 
for Detail 3 in accordance with section 807. 
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The Engineer will measure, and the Department will pay for temporary 
concrete barrier endings specified for Detail 2, Detail 4, and Detail 5 in 
accordance with subsection 812.04.M.1 through subsection 812.04.M.4. 

1. Furnish Barrier Ending.  The unit price for Conc Barrier Ending, 
Temp, Furn includes the cost of the following: 

a. Providing and delivering attenuators to the project as shown on 
the plans, or directed by the Engineer; 

b. Constructing attenuator base pads, foundations, anchor blocks, 
and backup units; 

c. Installing the hardware, appurtenances, and attenuators; 
d. Connect the unit to the backup and to the front anchoring 

system; 
e. Providing and installing transition assemblies, transition panels, 

end panels, and other miscellaneous accessories for connecting 
to concrete barrier; 

f. Providing an individual, trained by the manufacturer in the 
installation of impact attenuator systems, is present during 
attenuator installation.; 

g. Providing and installing an object marker to the nose of the 
attenuator. 

2. Operate Barrier Ending.  The unit price for Conc Barrier Ending, 
Temp, Oper includes the cost of the following: 

a. Repairing the attenuator during construction, 
b. Removing the attenuator from the existing location, 
c. Removing attenuator base pads, foundations, anchor blocks and 

backups units from the existing location, 
d. Constructing new attenuator base pads, foundations, anchor 

blocks, and backups at the new location, 
e. Transporting and reinstalling the attenuator in accordance with 

the manufacturer’s specifications at the new location, 
f. Providing an individual trained by the manufacturer in the 

installation of impact attenuator systems, is present during 
attenuator installation. 

g. Removing and disposing of the attenuators; 
h. Removing and disposing of attenuator base pads, foundations, 

anchor blocks, backups, and associated hardware. 

3. Adjust Barrier Ending.  The unit price for Conc Barrier Ending, 
Temp, Adj includes the cost of moving the temporary concrete 
barrier ending, including those located outside the roadbed, laterally 
to a new alignment on the same roadbed. 
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4. Relocate Barrier Ending.  The unit price for Conc Barrier Ending, 
Temp, Relocated includes the cost of moving temporary concrete 
barrier longitudinally on the same roadbed, or to another roadbed 
including temporarily storing the barrier ending.  Temporary storage 
of the barrier endings includes removing, loading and hauling the 
endings to a temporary storage site followed by reloading, hauling, 
and re-installation in the new location. 

N. Temporary Pavement Markings. 

1. General.  The Department will pay for the removal of longitudinal 
markings as Pavt Mrkg, Longit, Rem, of the width required.  The 
unit prices for Pavt Mrkg, Longit, Rem pay items include the cost of 
removing existing longitudinal permanent markings and temporary 
Type NR markings, including tapers, and transitions. 

The Department will pay for removing special markings as Rem 
Spec Mrkg, in accordance with subsection 811.04.D. 

The Engineer will measure temporary pavement markings, of the 
type required, as the actual length of equivalent 4-inch line placed.  
The Engineer will not measure the skips in dashed lines regardless 
of the type or width of markings. 

The Department will not pay separately for removing markings that 
do not meet the requirements of subsection 922.04. 

2. Non-Removable (Type NR) Pavement Markings.  The unit price 
for the relevant Pavt Mrkg, Temp, NR pay items include the cost of 
providing and placing temporary pavement markings. 

3. Removable (Type R) Pavement Markings.  The unit prices for Pavt 
Mrkg, Type R, 4 in, (color), Temp and Pavt Mrkg Cover, Type R, 
(color) include the cost of providing, placing, removing and 
disposing of temporary pavement marking. 

4. Temporary Raised Pavement Markers.  The unit prices for Raised, 
Pavt Marker, Temp pay items include the cost of providing, 
installing, maintaining, removing and disposing of raised pavement 
markers. 

O. Part Width Intersection Construction.  The Engineer will measure, 
and the Department will pay for Part Width Intersection Construction 
by the number of intersections required by the contract.  The Engineer 
will measure intersections as one unit regardless of the number of legs 
or the number of construction stages. 
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The unit price for Part Width Intersection Construction includes the 
cost of providing additional temporary traffic control measures and 
operations specified for the work performed in the intersection. 

The Department will pay separately for earth excavation, temporary 
traffic control devices, surfacing materials, and dust palliatives for the 
construction and maintenance of temporary roadways required for part 
width intersection construction. 

P. Dust Palliative.  The Engineer will measure, and the Department will 
pay for Dust Palliative, Applied by weight of calcium chloride, based on 
the concentration of solids or solution delivered, as indicated on the 
delivery report or as determined by testing. 

The Engineer will not measure additives combined with the gravel 
before, or at the time of gravel surface placement for payment as Dust 
Palliative, Applied. 

Q. Culvert, Temporary.  The unit price for Culv, Temp includes the 
cost of constructing and maintaining temporary culverts, and removing 
them before project completion. 

R. Traffic Signal (TS), Temporary.  The Department will reimburse the 
Contractor, based on paid utility company invoices, for the cost to 
provide secondary service on the project.  Reimbursable costs include 
the cost of installing and removing wood poles, wiring, transformers, and 
electricity for the signals. 

A signal system required to maintain one lane of traffic on a bi-directional 
roadway is considered one location. 

The unit price for TS, Temp, Furn includes the cost of providing and 
installing all components required to provide a complete and operating 
unit, per location shown on the plans. 

The unit price for TS, Temp, Oper includes the cost of the following for 
each temporary traffic signal within the project limits: 

1. Operating, including signal timing changes directed by the Engineer, 
2. Inspecting, 
3. Maintaining, 
4. Disconnecting, 
5. Covering, and 
6. Removing the temporary traffic signals. 

S. Portable Traffic Signal (PTS) System.  The Department will not 
make additional payments for traffic regulating, signing arrow boards, 
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and lighting systems for traffic regulator stations operated at night due to 
a temporary PTS system failure. 

1. Furnish PTS System.  The unit price for PTS System, Temp, Furn 
includes the cost of the following: 

a. Providing, installing, programming, and activating temporary PTS 
systems in the initial required location, 

b. Two trailer-mounted, solar powered portable traffic signals with 
battery back-up, 

c. Radio linked communications with hardwire capabilities and 
conflict monitoring, and 

d. Removing or modifying guardrail to place trailers. 

2. Operate PTS System.  The unit price for PTS System, Temp, Oper 
includes the cost of the following: 

a. Operating, 
b. Inspecting, and maintaining, 
c. Delineating with conspicuity tape, 
d. Relocating, reactivating, and reprogramming, 
e. Removing the system from the project, 
f. Removing or modifying guardrail, and 
g. Replacing guardrail. 

The Department will pay separately for the cost of delineating each PTS 
trailer with three plastic drums as Plastic Drums, High Intensity, Furn 
and Plastic Drums, High Intensity, Oper. 

T. Lighting for Night Work.  The unit price for Ltg for Night Work 
includes the cost of submitting a lighting plan and providing, installing 
and maintaining lighting for the entire project.  The Department will not 
make adjustments in the lump sum price, regardless of the number or 
type of lighting systems required to complete night work in accordance 
with subsection 812.03.H, and as directed by the Engineer. 

U. Price Adjustments for Authorized Extensions of Time.  The 
Department will not adjust the unit price for TS, Temp, Furn for 
authorized extensions of time. 

The Department will not make price adjustments for temporary traffic 
control devices during authorized extensions of time if liquidated 
damages are assessed in accordance with subsection 108.08 and 
subsection 108.09.  If liquidated damages are not assessed, the 
Department will adjust unit prices for the following: 

1. TS, Temp, Oper, 
2. PTS System, Temp, Oper, 
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3. Items designated as Furnished, Operated, or Standby, unless 
otherwise specified, 

4. Items measured as lump sum if they are used or required on the 
worksite during authorized extensions of time except that Minor Traf 
Devices will not be adjusted when conspicuity tape is the only minor 
traffic control device in service or required during the authorized 
extension of time. 

The Department will use the following formula to calculate the unit price 
adjustments using either calendar or working days for both original 
contract time and additional days: 

adjustmentc
b
a

=⎟
⎠
⎞

⎜
⎝
⎛  Formula 812-1 

Where: 

a  = Additional days an item was in use or on standby during the 
authorized extension of time, 

b  = Original contract time, and 

c  = Original unit price. 

If an authorized extension of time extends a work day project into the 
next construction season, including seasonal shutdown periods during 
which a traffic control item is on standby or in use, the Department will 
apply the following extensions.  For seasonal shutdown periods, the 
original contract time will be the calendar days between the first work day 
and the expiration of the original contract completion.  The Department 
will determine the number of additional days the item is on standby or in 
use in calendar days. 
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Section 813.  SLOPE PROTECTION 

813.01. Description.  This work consists of constructing precast and 
cast-in-place concrete slope paving, including plain, heavy, and grouted 
riprap, and associated headers. 

813.02. Materials.  Provide materials in accordance with the following: 

Concrete, Grade P2........................................................................ 601 
Mortar, Type R-3 ............................................................................ 702 
Cement ........................................................................................... 901 
Granular Material Class II............................................................... 902 
Curing Compound .......................................................................... 903 
Steel Reinforcement ....................................................................... 905 
Geotextile Liner .............................................................................. 910 
Precast Concrete Slope Paving Blocks.......................................... 913 
Riprap ............................................................................................. 916 
Heavy Riprap.................................................................................. 916 

Provide a retarding admixture, selected from the Qualified Products List, 
if additional time is required between adding water to the concrete 
mixture, and placing the concrete, but do not exceed the manufacturer’s 
recommended maximum initial set time. 

813.03. Construction. 

A. Base Preparation.  Excavate or fill to the required subgrade.  
Compact and shape the subgrade for the following: 

1. The bottom of the riprap, 
2. Precast and cast-in-place concrete slope paving, or 
3. The bottom of the granular material layer. 

Dispose of the surplus excavated subgrade material in accordance with 
subsection 205.03.P.  Trim the subgrade to the Class A slope tolerances 
specified in subsection 205.03.N.  Construct the granular material layer 
in accordance with subsection 301.03 except, compact the material to at 
least 90 percent of the maximum unit weight. 

B. Precast Concrete Slope Paving.  Place precast concrete for slope 
paving in accordance with the weather and temperature limitations 
specified in subsection 602.03.T.  Place the precast units on a layer of 
granular material base.  Fill the joints between precast units with 
Type R-3 mortar.  Ensure the edges of the precast units are moist when 
placing the mortar.  Place mortar beginning at the lower end of the joints 
and proceeding to the upper end of the joints.  Completely fill the joints 
between the precast units after consolidation.  Remove excess mortar 
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from the surface of the slope paving.  Cure and protect the mortar in 
accordance with subsection 813.03.C.3. 

C. Concrete Slope Paving. 

1. Forms.  Use wood or metal forms, straight and free of warp, and 
capable of resisting deflection during concrete placement.  Form the 
concrete full depth.  Stake forms, including slab division forms, to the 
required line and grade.  Provide straight and continuous slab 
division joints.  Form blocks of the dimensions shown on the plans. 

2. Placing and Finishing Concrete.  Place concrete in accordance 
with the weather and temperature limitations specified in subsection 
602.03.T.  Wet the base immediately before concrete placement.  
Place concrete to the required depth in a continuous operation. 

Place concrete within 1½ hours of introducing the mixing water in the 
mix.  Do not re-temper. 

Consolidate the concrete along the faces of the forms.  Tamp the 
concrete surface to remove voids and strike off with a strike board to 
the required grade and cross section. 

Finish the concrete surface with a wood float.  Round the edges and 
joints to a ¼-inch radius with a Department-approved finishing tool.  
Remove edging and finishing tool marks with a float and soft bristle 
brush. 

3. Curing and Protection.  Cure the concrete for at least four days by 
keeping the concrete surface continuously wet, or by applying a 
transparent membrane curing compound specified in subsection 
903.06.A. 

D. Slope Paving Headers.  Use forms for slope paving headers in 
accordance with subsection 813.03.C.1. 

If concrete placement is required below the elevation of the slope paving 
subgrade, or granular material layer, the Contractor may cast the 
concrete neat to the earth, as approved by the Engineer. 

Place steel reinforcement in accordance with subsection 802.03.C.  
Place and finish slope paving header concrete in accordance with 
subsection 813.03.C.2.  Cure slope paving header concrete in 
accordance with subsection 813.03.C.3. 

E. Riprap.  Place geotextile liner under the riprap.  Place the liner in a 
key trench at the toe of the slope if the riprap ends at or below a high 
water elevation.  After the riprap is in place, anchor the geotextile in a 
key trench at the tops of slopes with a ratio of 1:3 or steeper.  Construct 
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the upper key trench to 1½ feet deep, or three times the minimum riprap 
dimension, whichever is greater.  Provide a setback between the top of 
the slope and the upper key trench at least equal to the trench depth.  
Backfill the upper trench with riprap material unless otherwise directed by 
the Engineer. 

Overlap geotextile seams by at least 2 feet.  If laying geotextile 
horizontally, start at the bottom of the slope and shingle lap additional 
layers to direct surface runoff.  Place riprap onto the geotextile without 
dumping or dropping riprap into place. 

1. Plain Riprap.  Begin the riprap placement in the trench at the toe of 
the slope and progress upward.  Place individual stones, embedding 
each stone into the slope, and interlock against adjoining stones.  
Place random and well-broken joints between consecutive rows of 
stones.  Compact the riprap as construction progresses.  Unless 
using precast concrete blocks, ensure riprap is at least 8 inches thick 
measured perpendicular to the slope. 

2. Grouted Riprap.  Construct grouted riprap in accordance with 
subsection 813.03.E.1.  Fill the spaces between the stones with 
Type R-3 mortar.  Place the mortar from joint bottom to top and 
completely fill the voids between the stones after consolidation.  
Leave the top surface of the stone exposed.  Immediately remove 
excess mortar with a stiff brush.  Cure and protect grouted riprap in 
accordance with subsection 813.03.C.3. 

3. Heavy Riprap.  Construct heavy riprap in accordance with 
subsection 813.03.E.1.  Unless using precast concrete blocks, 
construct heavy riprap at least 16 inches thick, measured 
perpendicular to the slope.  If using broken pavement, place in 
two layers with staggered joints and fill voids with smaller pieces of 
broken pavement, as approved by the Engineer. 

813.04. Measurement and Payment. 

Pay Item Pay Unit 
Slope Paving, Precast Conc.............................................Square Yard 
Slope Paving, Conc ..........................................................Square Yard 
Slope Paving Header.....................................................................Foot 
Riprap, Grouted ................................................................Square Yard 
Riprap, Plain ............................................................ Square Yard, Ton 
Riprap, Plain, LM ................................................................ Cubic Yard 
Riprap, Heavy.......................................................... Square Yard, Ton 
Riprap, Heavy, LM.............................................................. Cubic Yard 



813.04 

8-100 

A. Concrete Acceptance.  Conduct concrete quality control as 
specified in section 604.  The Engineer will conduct quality assurance as 
specified in section 605.  The Department will pay for this work based on 
the quality assurance results. 

B. Slope Paving.  The unit prices for slope paving pay items include 
the cost of admixtures and excavation and disposal of surplus materials.  
The unit prices for slope paving pay items also include the cost of 
granular material, unless the plans include the pay item Granular 
Material. 

C. Slope Paving Header.  The Engineer will measure Slope Paving 
Header in place, including both sides and the toe. 

D. Riprap.  The unit prices for the relevant riprap pay items include the 
cost of the following: 

1. Providing and placing the geotextile liner, 
2. Excavating and disposing of surplus materials, and 
3. Constructing riprap headers and trenches. 
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Section 814.  PAVED DITCHES 

814.01. Description.  This work consists of constructing paved ditches 
using cobble, concrete, or Hot Mix Asphalt (HMA). 

814.02. Materials.  Provide materials in accordance with the following: 

HMA Mixture................................................................................... 501 
Concrete, Grade P2........................................................................ 601 
Mortar, Type R-3 ............................................................................ 702 
Curing Compound .......................................................................... 903 
Steel Reinforcement ....................................................................... 905 
Geotextile Liner .............................................................................. 910 
Cobblestones.................................................................................. 916 

A. HMA Paved Ditches.  Provide HMA with an air void content of no 
greater than 2 percent and performance Grade 52-34 asphalt cement.  
Obtain the Engineer’s approval for the HMA mixture in accordance with 
section 501. 

B. Concrete Paved Ditches.  Provide a retarding admixture, selected 
from the Qualified Products List, if placing concrete more than 1½ hours 
after adding water to the concrete mixture, but do not exceed the 
manufacturer’s recommended maximum initial set time. 

814.03. Construction. 

A. Preparation of Base.  Excavate, shape, and compact the base to 
the required cross section and elevation.  For concrete paved ditches, 
excavate to allow for installing and bracing forms.  Dispose of surplus 
excavated material in accordance with subsection 205.03.P. 

If required, line the width of the ditch bottom, as shown on the plans, with 
geotextile.  Do not use longitudinal seams.  Begin placement at the down 
slope end of the ditch and shingle lap geotextile at least 2 feet. 

B. Plain Cobble Ditch.  Place cobblestones or broken concrete on the 
prepared base with the longest dimensions parallel with the centerline of 
the ditch and smallest faces upward.  Place the outer rows first, using the 
larger stones.  Place the stones or broken concrete by hand and stagger 
the joints.  Use a tamper of at least 30 pounds to uniformly bed cobble 
stones and broken concrete in the base. 

C. Grouted Cobble Ditch.  Place mortar with a mason’s trowel. 

Begin work at the lowest elevation of the ditch.  Place a layer of mortar 
on the prepared base to embed the lower half of the cobblestones or 
broken concrete and fill the spaces between the stones with mortar.  
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Place the stones or broken concrete in accordance with subsection 
814.03.B.  Add and consolidate mortar to fill voids to within 1 inch of the 
top of the stones or pieces of broken concrete, leaving the top surface 
exposed.  Cure and protect the grout in accordance with subsection 
814.03.E.5. 

D. HMA Paved Ditch.  Do not place HMA on frozen material.  Place the 
HMA mixture on the prepared base to a thickness of at least 2 inches, 
and to at least 220 pounds per cubic yard.  Cover the ditch bottom and 
side slopes. 

Place HMA using mechanical or hand methods, as approved by the 
Engineer.  Compact the material using a roller, mechanical compactor, or 
hand tamper.  Check the ditch grade during paving to ensure drainage. 

E. Concrete Paved Ditches. 

1. Forms.  Use wood or metal forms, straight and not warped, and 
capable of resisting deflection during concrete placement.  Provide 
forms with a vertical face equal to the required concrete thickness. 

If concrete placement is required below the ditch subgrade, the 
Contractor may cast the concrete neat to the earth, as approved by 
the Engineer. 

2. Steel Reinforcement.  Place steel reinforcement in accordance with 
subsection 802.03.C. 

3. Placing and Finishing Concrete.  Place concrete in accordance 
with the temperature and weather limitations specified in subsection 
602.03.T.  Wet the base immediately before placing concrete.  
Consolidate the concrete along the faces of the forms and next to the 
joints.  Tamp the concrete surface to remove voids, strike off, and 
float to the required grade and cross section.  Do not retemper the 
concrete. 

Round the edges and joints of the pavement to a ¼-inch radius with 
a Department-approved finishing tool.  Remove edging and finishing 
tool marks with a float and soft bristle brush. 

4. Joints.  Construct plane-of-weakness joints in accordance with 
subsection 803.03.D. 

5. Curing and Protection.  Cure the concrete for at least 4 days by 
keeping it continuously wet, or applying a transparent membrane 
curing compound specified in subsection 903.06.B. 
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814.04. Measurement and Payment. 

Pay Item Pay Unit 
Ditch, Plain Cobble ...........................................................Square Yard 
Ditch, Grouted Cobble ......................................................Square Yard 
Paved Ditch, HMA ............................................................Square Yard 
Paved Ditch, Conc............................................................Square Yard 

Conduct concrete quality control as specified in section 604.  The 
Engineer will conduct quality assurance as specified in section 605.  The 
Department will pay for Paved Ditch, Conc based on the quality 
assurance results and this section. 

The cost of concrete or grout admixtures is included in the unit price of 
related paved ditch pay items. 

The Engineer will measure cobble and paved ditch items in place. 

The cost of providing and placing geotextile liner, and removing and 
disposing of surplus materials for the installation of the liner, cobble, 
HMA, and concrete is included in the unit prices for related cobble and 
paved ditch items. 
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Section 815.  LANDSCAPING 

815.01. Description.  This work consists of providing and planting trees, 
shrubs, and other plants, including replacements, classified as nursery 
stock.  The Engineer may inspect, select, and reject plants anytime 
through the second year of the establishment period. 

815.02. Materials.  Provide materials in accordance with the following: 

Topsoil ............................................................................................ 917 
Peat Moss....................................................................................... 917 
Compost ......................................................................................... 917 
Fertilizer .......................................................................................... 917 
Water .............................................................................................. 911 
Nursery Stock ................................................................................. 917 
Mulching Materials.......................................................................... 917 
Tree Wrapping Materials ................................................................ 917 
Balling Material ............................................................................... 917 
Wire ................................................................................................ 917 
Hose ............................................................................................... 917 
Stakes............................................................................................. 917 

815.03. Construction. 

A. Prepared Soil.  Use prepared soil for landscaping, consisting of a 
uniform mixture of topsoil, peat moss or compost, and fertilizer.  
Proportion the prepared soil so that 1 cubic yard of the prepared soil 
contains ¾ cubic yard topsoil, ¼ cubic yard of peat moss or compost, 
and chemical fertilizer as specified in subsection 917.10.A.1. 

Thoroughly mix the component materials before final placement. 

B. Site Preparation.  Excavate holes, centered at staked locations, to a 
diameter that allows 18 inches of prepared soil beyond the ends of bare 
roots or root balls.  The Engineer will approve variance in the size of 
planting holes as soil conditions or plant requirements dictate.  Set the 
root ball on undisturbed soil at the required depth. 

Remove excavated material from the site and dispose of it outside the 
right-of-way in accordance with subsection 205.03.P.  Backfill the 
planting holes with prepared soil the same day they are dug. 

C. Preparation of Shipments.  Label a sample of each plant species 
and variety.  Provide balled and burlapped or container-grown plants 
unless otherwise required. 
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Prepare nursery stock for shipment in accordance with the current 
ANSI Z60.1 requirements and enclose or cover during transportation to 
prevent drying. 

1. Balled and Burlapped Stock.  In preparation for spring planting, 
complete balling and burlapping before bud break.  In preparation for 
planting deciduous plants in the fall, do not begin balling until after 
the plants begin to harden off.  Dig and pack balled and burlapped 
stock immediately before shipment.  Dig, prepare, and transport 
plants to provide and retain a firm ball of earth.  Protect the roots 
balls with wet straw, mulch, or other material approved by the 
Engineer.  Protect the root balls from rain or sudden changes in the 
weather.  The Engineer will not accept trees or plants if root balls are 
loosened or broken. 

2. Container Grown Stock.  Ensure container grown stock is grown in 
the container for at least one growing season.  The Engineer will not 
accept plants, other than ground cover plants, with pot-bound root 
ends. 

3. Bare Root Stock.  Do not injure or remove fibrous feeder roots 
when digging and packing bare root stock.  Maintain the root 
moisture while transporting the stock to the planting site. 

D. Seasonal Limitations.  Plant deciduous plants from March 1 to 
May 15 and from October 1 until the prepared soil freezes.  If unusual 
planting conditions exist or if using container-grown material, the 
Engineer may alter these planting seasons. 

Plant evergreen plants from March 1 to June 1. 

E. Care of Plants Before Planting.  Immediately following delivery and 
inspection at the project, heel-in plants with exposed roots in moist soil.  
Protect heeled-in plants and keep their roots moist until planted.  Use a 
protected, shaded area, or a well-ventilated enclosure for the heeling-in 
grounds. 

Keep the roots of planting stock moist and protected. 

Protect tree trunks and branches from injury.  The Engineer may reject 
injured trees. 

F. Planting.  Do not begin planting until water is available at the 
project.  Water-in plants as they are planted.  Water-in the prepared soil 
around the root ball and roots and firm the soil at intervals during the 
planting process.  Saturate the prepared soil in the planting hole. 
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1. Plants Located on Slopes.  For plants located on slopes, construct 
a berm of prepared soil half way around each plant on the down 
slope side.  Construct the berm of prepared soil with an inside 
diameter equal to the planting hole diameter, and no greater than 
6 inches high.  Do not make the base of the berm more than 
18 inches wide. 

2. Balled and Burlapped Stock.  Set plants plumb.  Plant balled and 
burlapped stock so the depth, after settling, compared to the 
surrounding ground surface is the same as the depth at the original 
location of the balled stock.  Water-in the prepared soil and eliminate 
air pockets by tamping the soil at intervals under and around the ball.  
Do not damage the root ball during tamping operations.  After 
backfilling and tamping the plant hole to half the required depth, 
remove the burlap and lacing from around the trunk and the upper 
half of the ball.  Continue backfilling the hole with prepared soil until 
the soil is flush with the ground surface after compaction. 

3. Container Grown Stock.  Remove container grown plants from the 
containers at the time of planting.  Plant container grown stock in 
accordance with subsection 815.03.F.2.  The Engineer may reject 
plants with a broken or loosened root and soil ball mass. 

4. Bare Root Stock.  Preserve the root growth on bare root stock.  Do 
not prune the roots except to remove broken or damaged roots.  
Plant bare root stock so the depth, after settling, compared to the 
surrounding ground surface is the same as the depth at the original 
location of the bare root stock.  Hold the exposed roots in the 
required position with the roots spread out during backfilling and 
compacting. 

5. Mulching.  After backfilling is complete, place from 5 inches to 
6 inches of shredded bark over the plant hole area. 

G. Pruning Branches.  Ensure an arborist, certified by the International 
Society of Arboriculture, prunes branches before planting.  Do not use 
pruning paint. 

1. Deciduous Trees.  Prune deciduous trees to remove dead wood 
and broken branches.  The Engineer may require additional pruning.  
Prune so that the crown height is one-half the trunk height.  Do not 
cut the primary leader back, unless otherwise required.  Cut 
branches in accordance with ANSI A 300. 

2. Deciduous Shrubs.  Ensure healthy, symmetrical growth of new 
wood by pruning deciduous shrubs to remove dead wood and 
broken branches, thin out canes and cut back or remove 
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asymmetrical branches and other growth.  Prune shrubs to form an 
outline conforming to the general shape of the shrub type. 

3. Evergreen Trees and Shrubs.  Prune evergreens to remove broken 
or damaged branches. 

H. Wrapping Deciduous Trees.  Wrap deciduous trees within 
one week after planting.  Wrap the trunk, beginning at the base, just 
above the roots, below the normal ground line, and extend upward in a 
spiral with an overlap of half the width of the wrapping strip.  Cover the 
portion of the wrapping below the finished grade with soil.  Hold the 
paper in place with masking tape in at least 5 locations, including the top 
and bottom of wrapping.  Overlap the tape at least 4 times in each of the 
5 locations. 

I. Clean Up.  Upon completion of planting, immediately clean up, 
remove, and dispose of surplus material off site.  Repair ruts and turf 
damage resulting from the planting operation and re-establish turf in 
these areas in accordance with subsection 816.03 and as directed by the 
Engineer.  Complete clean up before June 1. 

J. Watering and Cultivating.  In addition to the watering-in required at 
the time of planting, water, cultivate, and remove grass and weeds 
around each plant at least 5 times during each of the two growing 
seasons of the establishment period. The Engineer may add or subtract 
watering as conditions warrant.  Notify the Engineer at least 3 days 
before each watering.   

During each watering and cultivation, remove grass and weeds within the 
mulch ring.  Cut grass to 3 inches high, 12 inches beyond the outside 
perimeter of the mulch ring.  Inspect landscaping and remove insect 
infestations or disease damage to the plants and prune dead wood. 

During the first and second watering of the second growing season, use 
a nitrogen-enriched solution as specified in subsection 917.10.A.2.  
Apply fertilizer before July 7. 

At the first watering of the second growing season, remove and dispose 
of the guying material, wrapping material, identification tags, and 
inspection tags.  At the final watering, replenish the mulch around the 
plants to a depth of 5 inches to 6 inches. 

1. Watering with Probe.  Water with a probe that meets the following 
requirements: 

a. Is long enough to extend to the depth of the root ball, 
b. Has a diameter no greater than 1 inch, 
c. Has a closed pointed end with holes in the lower 4 inches, and 
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d. Is equipped with a control valve for regulating water pressure 
and volume. 

Insert the probe next to the root ball in at least three equally spaced 
locations around the plant.  Adjust the pressure so little or no run-off 
occurs before placement of the required amount of water.  After 
extracting the probe, close or fill holes remaining in the soil. 

2. Quantity of Water.  Use the following volumes of water for the 
specified plants: 

a. For shade trees, 35 gallons per watering, 
b. For intermediate plants and evergreen trees, 20 gallons, and 
c. For shrubs, 5 gallons. 

3. Watering and Cultivating Periods.  Water and cultivate during 
each of the following periods: 

a. From June 1 to June 15, 
b. From June 23 to July 7, 
c. From July 15 to July 29, 
d. From August 4 to August 18, and 
e. From September 5 to September 19. 

K. Bracing and Guying.  Brace or guy deciduous trees immediately 
after wrapping.  Brace or guy evergreen trees and bare-rooted deciduous 
trees immediately after planting. 

1. For evergreen trees, use at least the following number of stakes: 
a. For trees higher than 6 feet, 3 stakes, and 
b. For trees 6 feet high or less, 2 stakes, 

2. For bare-root stock, use at least 2 stakes, 
3. For balled stock, use at least the following number of stakes: 

a. For low-headed trees, 1 stake (the Engineer may omit), and 
b. For deciduous clump trees, 2 or 3 stakes 

4. For balled stock, deciduous, but not low-headed trees use at least 
the following number of stakes: 
a. For calipers greater than 4 inches, 3 stakes, 
b. For calipers from 2 inches to 4 inches or at least 8 feet high, 

2 stakes, and 
c. For calipers less than 2 inches or less than 8 feet high, 1 stake. 

Place one stake on the west side of the plant.  If using two stakes, 
position them on opposite sides of the trunk and secure each stake to 
the trunk at two-thirds the height of the tree.  If three stakes are required, 
use the tripod method of guying. 
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To avoid the root ball, anchor the tree by driving stakes no closer than 
1 foot from the trunk.  Drive stakes parallel to the trunk to within 4 inches 
of the lower main branches remaining after pruning.  Maintain bracing 
stakes at a uniform height for similar plant or tree sizes throughout the 
project.  Attach the top of the stake to the trunk with No. 11 wire and form 
a figure-eight shape around the stake and trunk.  Encase the wire loop 
that contacts the tree trunk with sections of hose that extends 6 inches 
beyond either side of the trunk.  Twist guy wires so they do not restrict 
normal trunk growth and the trunk can move laterally 1 inch to 2 inches.  
For deciduous clumps, attach each stem to a support stake. 

Use three No. 11 wires for the tripod method of tree guying.  Encircle the 
trunk with one end of each guy wire.  Encircle the trunk of deciduous 
trees just above the lower main branches and evergreen trees at a point 
two-thirds the height of the tree.  Encase the wire encircling the trunk in 
hose that extends 6 inches beyond either side of the trunk.  Fasten the 
other end of each guy to stakes equally spaced around the tree.  Place 
the stakes away from the tree a distance equal to three-quarters the 
vertical distance from the ground to where the guys are fastened to the 
trunk.  Notch the anchor stakes to prevent the wire from slipping.  Drive 
stakes to at least 18 inches deep and at an angle so the tops point away 
from the tree. 

For the duration of the contract, replace blown down trees or trees 
damaged by improper bracing or guying at no additional cost to the 
Department. 

Brace or guy replacement plants, planted at the beginning of the second 
growing season.  Maintain guying and wrapping material until project 
completion, and then remove. 

L. Period of Establishment.  The contract requires an establishment 
period beginning at the completion of the initial planting and extending 
through the following two growing seasons.  A growing season is the 
months of June, July, and August. 

Provide plants in a healthy growing condition at the start of the 
establishment period.  The Engineer will inspect the plants at the end of 
the first and second growing seasons to determine acceptability.  The 
Engineer will consider plants unacceptable if they are dead, missing, 
unhealthy, or otherwise unsatisfactory at the time of inspection, or not 
planted as required. 

Remove dead evergreen plants before winter.  Plant replacement plants 
in accordance with subsection 815.03.F, before May 10 of the following 
spring planting season.  Water replacement plants, planted after the first 
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growing season, at the same time and in the same manner as the other 
plants receiving their second season watering. 

Unacceptable plants identified by the Engineer at the end of the second 
growing season do not require replacement.  Remove these plants along 
with guying materials and dispose of removed plants and guying material 
off the project. 

815.04. Measurement and Payment. 

Pay Item Pay Unit 
Site Preparation, Max. (dollar).............................................Lump Sum 
(Botanical Name)..........................................................................Each 
Watering and Cultivating, First Season, Min. (dollar)..........Lump Sum 
Watering and Cultivating, Second Season, Min. (dollar).....Lump Sum 

A. Site Preparation.  The unit price for Site Preparation, Max (dollar) 
includes the cost of digging holes, providing prepared soil, backfilling 
holes, and disposing of excess excavated material. 

B. Plants.  The Engineer will measure plants by the units shown on the 
plans and methods specified in ANSI Z 60.1.  The Department will not 
pay for the pay item, (Botanical Name) until the plant is pruned, planted, 
watered-in, wrapped, braced or guyed, and mulched. 

The Department will not make additional payments for replacement 
plants. 

C. Watering and Cultivating. 

1. First Season.  The Department will pay 20 percent of the lump sum 
price for Watering and Cultivating, First Season, Min. (dollar) at 
the completion of each of the five watering and cultivating 
operations. Payments for Watering and Cultivating, First Season, 
Min. (dollar) includes the cost of the following: 

a. One watering and cultivating operation, 
b. Providing and mixing fertilizer with the water as required, and 
c. Removal and disposal of unacceptable plants. 

2. Second Season.  The Department will pay for Watering and 
Cultivating, Second Season, Min. (dollar) as a lump sum at the 
completion of the second growing season.  The unit price of 
Watering and Cultivating, Second Season, Min. (dollar) includes 
the cost of the following: 

a. Five watering and cultivating operations, 
b. Providing and mixing fertilizer with the water  
c. Removal and disposal of unacceptable plants, and 
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d. Removal of guying material identified by the Engineer at the end 
of the second growing season. 

For each unacceptable plant identified, the Engineer will calculate a 
50 percent reduction in the unit price for the relevant (Botanical 
Name) pay item, and will deduct that amount from the pay item, 
Watering and Cultivating, Second Season, Min. (dollar). 

3. Supplemental Watering.  The Department will pay for supplemental 
watering, in addition to the 10 watering operations required, at 
20 percent of the associated lump sum contract unit price.  The 
Department will reduce the relevant lump sum contract unit price by 
20 percent for each deleted watering. 
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Section 816.  TURF ESTABLISHMENT 

816.01. Description.  This work consists of conducting soil tests, 
preparing the soil, and placing sod or seed and mulch to permanently 
stabilize disturbed areas as shown on the plans.  Establish turf in 
accordance with this section, the MDOT SESC Manual, and as directed 
by the Engineer. 

The following terms apply to this section 816. 

Mulch Anchor.  A glue type material sprayed over mulch to hold it in 
place. 

Broadleaf Weed.  Weeds described by the Engineer as target 
weeds controlled by spraying.  Broadleaf weeds include, but are 
not limited to, dandelion, clovers, thistles, and ragweed, 

Compost.  A mature and stabilized, humus-like material derived 
from the aerobic decomposition of yard clippings, leaves, and 
brush with a diameter less than 4 inches. 

Dormant Seeding.  Seeding placed in late November and 
December when plant growth ends for the season.  Seeds are 
placed on unfrozen ground and mulched to lie dormant over 
winter and germinate the following spring. 

Friable.  Easily crumbled or pulverized soil. 

Friable Condition.  Soil in a “friable condition” is a crumbled, 
pulverized, worked-up, loosened, or cultivated soil, free of lumps 
and clods detrimental to seeding and sodding operations. 

Humus.  A brown or black material formed by the decomposition of 
vegetable or animal matter.  The organic portion of soil, essential 
to fertility. 

Hydroseeding.  Spraying seed combined with water onto the 
prepared seed bed. 

Muck.  Organic matter consisting of decomposed plant material 
accumulated under conditions of excessive moisture.  If organic 
remains are not identifiable as plant form, it is considered muck. 

Mulch.  Material placed over seeding to improve germination by 
conserving moisture, moderating the soil temperature, and 
protecting the seed and soil from water and wind erosion. 

Peat.  Organic matter consisting of undecomposed or slightly 
decomposed plant material accumulated under conditions of 
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excessive moisture.  If organic remains are identifiable as plant 
form, it is considered peat. 

Target Weed.  Weeds that the Engineer identifies for removal by 
spraying or other methods. 

816.02. Materials.  Provide materials in accordance with the following: 

Compost ......................................................................................... 917 
Topsoil ............................................................................................ 917 
Fertilizer .......................................................................................... 917 
Seed ............................................................................................... 917 
Sod ................................................................................................. 917 
Mulch .............................................................................................. 917 
Mulch Anchoring............................................................................. 917 
Mulch Netting.................................................................................. 917 
Mulch Blankets ............................................................................... 917 
Weed Control.................................................................................. 917 
Water .............................................................................................. 911 

816.03. Construction. 

A. Topsoiling.  Before placing topsoil, prepare the foundation.  Provide, 
place, and spread humus bearing topsoil, compost, or both.  Use topsoil 
from within the project limits or from off-site sources. 

1. Preparation of Earth Bed.  Seven to ten days before preparing 
earth bed, including areas previously mulched or rye seeded for 
temporary erosion control, kill existing vegetation by spraying with 
the non-selective herbicide Glyphosate. 

Construct the earth bed to the required grade and trim.  Just before 
placing topsoil or compost, harrow all earth beds, including areas 
previously mulched or rye seeded for temporary erosion control, into 
a friable condition with a disk, a spring tooth drag or a spike tooth 
drag a minimum of 3 inches deep. 

Leave horizontal soil impressions from equipment, across the face of 
the slope. 

2. Placing Topsoil.  Cover areas requiring seeding or sodding with 
topsoil, compost, or both, except for slopes constructed of topsoil, 
muck or peat. 

Spread topsoil, compost, or both on the prepared areas at least 
3 inches deep.  Pulverize large clods and lumps.  Rake out rocks 
with a diameter greater than 2 inches, roots, litter, and deleterious 
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material.  Dispose of raked out material in accordance with 
subsection 205.03.A.3 and subsection 205.03.P. 

Incorporate topsoil and compost into the upper 2 inches of the 
conditioned earth bed.  Do not work topsoil or compost if wet. 

3. Surplus Excavated Topsoil or Salvaged Topsoil.  The Engineer 
will direct stockpiling surplus excavated or salvaged topsoil within the 
right-of-way.  Leave the stockpile with an aesthetically pleasing 
appearance, as approved by the Engineer. 

B. Chemical Fertilizer Nutrient.  Conduct soil tests to determine the 
need for fertilizer containing phosphorus.  Provide and place fertilizer as 
indicated by soil tests. 

In areas requiring sod, uniformly apply granular fertilizer before laying the 
sod. 

Uniformly apply granular fertilizer, free of lumps, on the prepared seed 
and sod bed and incorporate into the upper 1 inch to 2 inches of the 
topsoil and compost by light disking or harrowing. 

Apply the required class of fertilizer to the required locations at the 
following application rates: 

1. For Class A fertilizer, evenly apply 228 pounds per acre on a 
prepared seed bed. 

2. For Class B fertilizer, evenly apply 120 pounds per acre on a 
prepared seed bed. 

3. For Class C fertilizer, evenly apply 80 pounds per acre on 
established turf. 

If using the hydroseeding method, constantly agitate the seed-fertilizer 
mixture.  Do not disk or harrow after placement.  Apply fertilizer mixed 
with seed within 1 hour of mixing. 

Remove excess fertilizer from impervious surfaces adjacent to prepared 
seed and sod beds by sweeping back into beds.  Do not use water to 
flush excess fertilizer into storm drains or surface water. 

C. Seeding.  Obtain the Engineer’s approval for topsoil placement prior 
to seeding.  Provide each seed species selected from the Qualified 
Products List.  Do not broadcast or hydroseed during windy conditions, 
or conditions that would prevent seed placement as required.  Apply turf 
and specialty seed mixtures in accordance with the mix ratios and 
seeding rates in Table 816-1 and Table 816-2. 
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1. Permanent Seeding. 

a. Sowing.  Harrow the topsoil or compost, at least 3 inches deep, 
immediately before seeding.  Harrow using a disk, spring tooth 
drag, spike tooth drag, or other equipment, approved by the 
Engineer and designed to prepare the soil to a friable condition.  
Harrow horizontally, across the face of the slope.  In areas 
requiring a Turf Loamy to Heavy (THM) seed mixture, grade the 
seed bed to a Class A slope as specified in subsection 205.03.N. 

While the seed bed is in a friable condition, sow seed with or 
following the application of fertilizer.  Sow seed before applying 
mulch.  Sow or resow the seed mixture, providing uniform 
coverage, at the rate specified in Table 816-1 or Table 816-2. 

Sow using mechanical drills, hydroseeders, or by broadcasting.  
In areas with 1:4 slopes, or flatter, use mechanical drills. 

The Department will allow hydroseeding on slopes steeper than 
1:4 provided the Engineer determines the seeding equipment is 
effective and attains required results. 

Empty the hydroseeder tank within 1 hour of introducing the 
seed and fertilizer to the tank.  Dispose of seed that remains in 
the tank mixed with water for longer than 1 hour. 

Broadcast in areas requiring resowing, or in areas not accessible 
to a drill or hydroseeder. 

The Engineer will visually inspect areas sown by broadcast or 
hydroseed for uniformity of application.  Resow areas that do not 
have an average of two seeds per square inch, at no additional 
cost to the Department. 

b. Setting the Seed.  Lightly compact or rake areas sown by 
hydroseed or broadcast methods to incorporate the seed into the 
top ½ inch of the topsoil.  Immediately after setting the seed, 
mulch in accordance with subsection 816.03.E and subsection 
816.03.F. 
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Table 816-1 
General Roadside Seed Mix Selection Guide 

Symbol for Turf 
Seed Mixture Soil Type General Location Seed Rate 

Salt 
Tolerance 

TDS (Turf Dry 
Sandy) 

Dry sandy to 
sand loam Rural or urban 220 lb/acre Low to 

medium 
THV (Turf Heavy 

Soil) Heavy Rural 220 lb/acre Medium to 
high 

TUF (Turf Urban 
Freeway) All types 

Urban freeways, 
blvds., service 

roads, city streets 
220 lb/acre Low to 

high 

TGM (Turf 
Medium to 
Heavy Soil) 

Medium to 
heavy All 220 lb/acre Low 

THM (Turf 
Loamy to 
Heavy) 

Loamy to 
heavy 

Residential and 
business turf 220 lb/acre Low to 

medium 

 
Table 816-2 

Specialty Seed Mix Selection Guide 
Symbol for 

Seed Mixture Soil Type 
General 
Location Seed Rate 

Salt 
Tolerance 

Mixture for Upland Areas 
ES 

(Environmental 
Seeding) 

All Upland Areas Table 917-1 N/A 

Temporary Seeding Mixtures 
CR (Cereal Rye, 

<6 mos) All All 70 lb/acre N/A 

TSM 6/24 
(Temporary 

seeding, 6–24 
mos) 

All All 100 lb/acre N/A 

TSM 24+ 
(Temporary 

seeding, >24 
mos) 

All All 200 lb/acre N/A 

2. Temporary Seeding.  Obtain the Engineer’s approval for temporary 
seeding.  Place temporary seed only for erosion control or temporary 
soil stabilization.  Do not temporarily seed slopes 1:3 or steeper after 
placing topsoil; permanently seed these slopes.  Sow temporary 
seed in accordance with subsection 816.03.C.1.  Before project 
completion, replace temporary seeding with permanent seeding as 
shown on the plans or directed by the Engineer. 

3. Dormant Seeding.  The Engineer will allow dormant seeding in 
limited areas.  Obtain the Engineer’s approval for dormant seeding.  
Dormant seed in accordance with subsection 816.03.C.1. 
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4. Seasonal Limitations. 

a. Permanent Seeding.  Permanently seed the following locations 
during the specified periods: 

i. Southern Lower Peninsula.  South of the north boundary of 
Township 20 North; April 15, through October 10. 

ii. Northern Lower Peninsula.  North of the north boundary of 
Township 20 North; May 1 through October 1. 

iii. Upper Peninsula.  May 1 through September 20. 

b. Dormant Seeding.  Dormant seed the following locations during 
the specified periods: 

i. Southern Lower Peninsula.  South of the north boundary of 
Township 20 North; after November 15, but not on frozen 
ground. 

ii. Upper Peninsula and Northern Lower Peninsula.  North of 
the north boundary of Township 20 North; after November 1, 
but not on frozen ground. 

c. Temporary Seeding.  Temporary seed in accordance with the 
seasonal limitations specified in subsection 816.03.C.4.a. 

5. Inspection.  The Engineer will inspect the seeded turf to ensure the 
end product is well established, weed free, growing, vigorous, and 
contains the species required by the seeding mixture. 

The Engineer will approve slopes as the Contractor completes 
permanent restoration on cut slopes, embankment slopes, or 
portions of slopes.  The Engineer will consider each cut or 
embankment slope, on each side of the roadway, separately for 
approval. 

If the Engineer requires weed control, complete work in accordance 
with subsection 816.03.J.  If using hay mulch, provide weed control 
at no additional cost to the Department. 

D. Sodding.  Prepare the topsoil surface, provide and place the sod, 
and dispose of surplus material.  Grade areas required for sodding to 
Class A slopes in accordance with subsection 205.03.N. 

Immediately before laying sod, harrow the topsoil, at least 3 inches deep 
using a disk, spring tooth drag, spike tooth drag, or other equipment 
designed to condition the soil.  Obtain the Engineer’s approval for 
harrowing equipment.  Harrow horizontally across the face of slopes. 
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Dampen the earth bed before laying the sod.  Water the sod immediately 
after placement, in accordance with subsection 816.03.I.  The Engineer 
will reject sod that has dried out. 

Protect sod until placement.  Lay sod within 24 hours after cutting.  Do 
not handle sod with pitch forks, or dump from vehicles.  Do not place 
frozen sod, or place sod on frozen soil.  Unless otherwise approved by 
the Engineer, do not place sod in June, July, or August. 

Place sod as shown on Standard Plan R-100 Series.  Stagger the 
transverse joints of the sod strips and lay parallel to the flow of water on 
slopes and in ditches.  Place strips with tight joints.  Lay sod starting at 
the base of the slope and work up the slope.  Turn edges of sodded 
areas into the ground and cover with a layer of earth or shoulder 
material.  Compact this material to allow the surface water to flow over 
the edge of the sod.  Butt the edges of sod firmly against, and level with, 
paved surfaces. 

Work from ladders or treaded planks if necessary to prevent the 
displacement of sod during sodding operations.  Compact sod by 
tamping immediately after placement.  Tamp to a smooth, even surface 
free of bumps and depressions.  If Class A slopes are required, finish the 
sodded surface to a lawn-like appearance.  On slopes steeper than 1:3, 
use wooden pegs to secure the sod.  Space pegs no greater than 2 feet 
apart and drive flush with the sod surface. 

E. Mulching.  Provide, spread, and anchor mulch material.  Place 
mulch within one calendar day after seeding. 

Do not mulch during winds that prevent placement and anchoring of the 
mulch. 

Place mulch to allow sunlight to penetrate and air to circulate, but thick 
enough to shade the ground, conserve soil moisture, and prevent or 
reduce water and wind erosion. 

Spread mulch over the surface to a uniform thickness with an application 
rate of 2 tons per acre.  If the Engineer allows dormant seeding, spread 
the mulch with an application rate of 3 tons per acre.  If the Engineer 
allows the use of hay mulch in accordance with subsection 917.15.A, 
apply the hay mulch at 1½ times the rate required for straw mulch.  After 
seed germinates and turf is established, apply herbicide in accordance 
with subsection 816.03.J.  Apply herbicide to hay mulch at no additional 
cost to the Department. 

Maintain the mulched areas and repair areas damaged by erosion, 
traffic, fire, or other causes, before partial or final acceptance.  Replace 
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displaced mulch.  Repair or replace damaged mulch areas at no 
additional cost to the Department, unless otherwise provided by 
subsection 107.11 or section 208. 

Replace and anchor mulch that blows away or becomes displaced, for 
reasons attributable to the Contractor, as directed by the Engineer and at 
no additional cost to the Department. 

F. Mulch Anchoring.  Provide a mulch anchoring material selected 
from the Qualified Products List.  Spray mulch anchoring immediately 
after placing mulch.  Do not spray if wind prevents the required 
placement of adhesive.  Protect traffic, signs, structures, and other 
objects from the tackifier material.  Immediately remove overspray. 

Mix and apply latex base, recycled newsprint, wood fiber, guar gum, and 
other mulch tackifier material as follows: 

1. Latex-Base.  Mix 15 gallons of adhesive, or the manufacturer’s 
recommended adhesive volume, whichever is greater, with at least 
250 pounds of recycled newsprint and 375 gallons of water. 

2. Recycled Newsprint.  Mix 750 pounds of recycled newsprint with 
1,500 gallons of water. 

3. Wood Fiber.  Mix 750 pounds of wood fiber with 1,500 gallons of 
water. 

4. Guar Gum.  Mix 50 pounds of dry adhesive and at least 250 pounds 
of recycled newsprint with 1,300 gallons of water. 

5. Other Tackifiers.  Mix 100 pounds of dry adhesive, or the 
manufacturer's recommended adhesive volume, whichever is 
greater, with at least 250 pounds of recycled newsprint and 
1,300 gallons of water. 

G. Mulching Netting.  Place netting over mulch and secure with net 
anchors. 

Spread the netting over the mulch, allowing work space between 
adjacent widths.  Then, pull the edges of adjacent widths together and 
hold in place with net anchors.  Space net anchors no greater than 
2½ feet apart along the edges, joints, and centerline of the net, in 
accordance with the manufacturer’s recommendation.  Do not place the 
netting in direct contact with the ground.  Butt the ends of each width of 
netting together and hold in place using net anchors at each corner and 
at the center of the netting. 

Do not allow foot traffic or equipment over the netting after placement, 
except for repair work.  Replace torn or damaged netting. 
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If using dormant seeding methods, apply mulch netting in addition to the 
mulch adhesive, at no additional cost to the Department. 

H. Mulch Blankets.  Provide, install, and anchor mulch blankets.  
Provide mulch blankets selected from the Qualified Products List.  Place 
mulch blankets within one calendar day after seeding.  Secure with net 
anchors.  Place and anchor blankets in accordance with the minimum 
requirements specified in this subsection or the manufacturer's 
specifications, whichever is greater. 

Overlap blanket edges by 2 inches and shingle lap blanket ends with a 6-
inch overlap.  Place net anchors along joint edges and blanket 
centerlines no greater than 2 feet apart.  In waterways, shingle lap 
blankets with an overlap of 12 inches on the downslope edge.  Place 
blankets on backslopes perpendicular to the roadbed.  On foreslopes, lay 
the first strip adjacent to the road, parallel to the road.  Lay the remainder 
of the strips on foreslopes parallel or perpendicular to the road.  If 
installing blankets from the top of the slope, do not allow them to free fall 
down the slope. 

1. High Velocity Blankets.  Use high velocity blankets on slopes of 1:2 
or steeper and on ditch bottoms, including 12 inches up the front and 
back slopes. 

The Contractor may substitute high velocity blankets for mulch 
blankets at no additional cost to the Department. 

2. Mulch Blankets.  Use mulch blankets on slopes of less than 1:2, 
next to shoulders, and behind curbs.  Place mulch blankets with the 
netting on top and mulch fibers contacting the soil. 

The Contractor may only use mulch blankets on ditch bottoms with 
ditch gradients no greater than 1.5 percent. 

I. Water.  Provide and apply water to sodded and seeded areas at the 
required rates.  The Engineer may require additional watering based on 
the season and weather conditions. 

1. Sod. 

a. Water the earth bed with at least 3½ gallons per square yard 
before laying the sod, 

b. Apply at least 27 gallons per square yard after placing the sod, 
c. Apply an additional 6 gallons per square yard within 8 hours after 

placing the sod, and 
d. Apply 3½ gallons per square yard of sod, five times at three to 

four day intervals. 
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2. Seed. 

a. Water seeded areas, at 3½ gallons per square yard, as 
determined by the Engineer. 

b. Continue watering regularly to prevent seeds and seedlings from 
drying out. 

J. Weed Control.  Provide and apply herbicides as directed by the 
Engineer.  Submit the name and application rate of the herbicide to the 
Engineer, and obtain the Engineer’s approval before applying. 

To apply herbicides, use a commercial herbicide applicator, licensed in 
the State of Michigan, and certified by the Michigan Department of 
Agriculture in the required category.  Use application procedures and 
materials in accordance with federal, state, and local regulations. 

Before spraying, allow inspection of, and obtain the Engineer’s approval 
for, the spraying equipment.  Demonstrate to the Engineer that 
equipment and operators can apply an even and controlled layer of 
herbicide within the required target area.  Use equipment that meets 
federal, state, and local safety requirements. 

Spray target weeds in the newly seeded turf after the new turfgrass is 
established and will withstand herbicide application. 

Control target weeds from 14 days to 21 days after spraying.  Apply 
additional weed control if the first application fails. 

Preserve and protect property adjacent to the roadway or work area from 
injury.  Repair damage arising from acts or omissions in the performance 
of the work, at no additional cost to the Department. 

816.04. Measurement and Payment. 

Pay Item Pay Unit 
Compost Surface, Furn, LM ............................................... Cubic Yard 
Compost Surface, Furn, _ inch.........................................Square Yard 
Topsoil Surface, Salv, LM................................................... Cubic Yard 
Topsoil Surface, Salv, _ inch............................................Square Yard 
Topsoil Surface, Furn, LM .................................................. Cubic Yard 
Topsoil Surface, Furn, _ inch ...........................................Square Yard 
Fertilizer, Chemical Nutrient, Cl _...............................................Pound 
Seeding, Mixture _......................................................................Pound 
Sodding.............................................................................Square Yard 
Mulch ................................................................................Square Yard 
Mulch Anchoring...............................................................Square Yard 
Mulch Netting....................................................................Square Yard 
Mulch Blanket ...................................................................Square Yard 



816.04 

8-122 

Mulch Blanket, High Velocity ............................................Square Yard 
Water, Sodding/Seeding.................................................................Unit 
Weed Control.................................................................................Acre 

A. Compost.  The Engineer will measure Compost Surface, Furn LM, 
at the source, before hauling to the project. 

The Engineer will measure Compost Surface, Furn, _ inch in place. 

B. Topsoil.  The Engineer will measure Topsoil Surface, Salv, LM at 
the source, before placement at the final location. 

The Engineer will measure Topsoil Surface, Salv, _inch in place. 

The Engineer will measure Topsoil Surface, Furn, LM, at the source, 
before hauling to the project. 

The Engineer will measure Topsoil Surface, Furn, _inch in place. 

C. Fertilizer, Chemical Nutrient.  The Engineer will measure 
Fertilizer, Chemical Nutrient, Cl_, of the type required, by the weight of 
nutrient in the fertilizer.  The Engineer will determine the weight of 
chemical fertilizer nutrient for payment using the following formula: 

∑×= NWT  Formula 816-1 

where: 

T  = The weight of chemical fertilizer nutrients applied, 

W  = Total fertilizer weight applied, and 

N  = The percentages of nutrients contained in the fertilizer used. 

The unit price for Fertilizer, Chemical Nutrient, Cl_ includes the cost of 
conducting soil test to determine need for phosphorus before applying 
fertilizer. 

D. Sod.  The Engineer will measure Sodding in place. 

E. Mulching Material.  The Engineer will measure the following types 
of Mulch Blanket in place: 

1. Excelsior mulch blankets, 
2. Straw mulch blankets, 
3. High velocity excelsior mulch blanket, or 
4. High velocity straw mulch blanket. 

For straw mulch, marsh hay mulch, or hay mulch, provide the Engineer 
with tickets, in triplicate, at the time of delivery, showing the number of 
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bales and weight of each load.  Weigh the mulch on scales in 
accordance with subsection 104.01.E and subsection 109.01.G. 

The unit price for Mulch includes providing and spreading straw mulch, 
or marsh hay mulch, at the rate shown on the plans.  The Department 
will not make adjustments if the Engineer allows the use of hay.  If the 
Engineer allows dormant seeding, the Department will pay for mulching it 
at 1.5 times the unit price for Mulch. 

The unit price for Mulch Blanket, High Velocity includes the cost of 
providing, placing, and anchoring the blankets. 

The unit price for Mulch Blanket includes the cost of providing, placing, 
and anchoring the blankets.  If the Contractor substitutes Mulch 
Blanket, High Velocity for Mulch Blanket, the Department will pay for 
the substitution at the unit price for Mulch Blanket. 

The Engineer will measure Mulch Anchoring in place.  The unit price for 
Mulch Anchoring includes the cost of providing and spraying the 
tackifier. 

The Engineer will measure Mulch Netting in place.  The unit price for 
Mulch Netting includes the cost of providing, placing, and anchoring 
netting. 

F. Water, Sodding and Seeding.  The Engineer will measure Water 
Seeding/Sodding in units; each unit is equal to 1,000 gallons. 

G. Weed Control.  The Engineer will measure Weed Control in place. 

H. Seeding, Mixture.  The Engineer will measure Seeding Mixture of 
the type required, in pounds of seed applied. 
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Section 817.  LANDSCAPE MOWING 

817.01. Description.  This work consists of picking up and properly 
disposing of litter, and mowing in accordance with State of Michigan 
regulations and local mowing ordinances. 

817.02. Materials.  None specified. 

817.03. Construction. 

A. Equipment.  Mowing equipment includes tractor drawn grass cutting 
equipment, and other power or hand equipment required to complete the 
work.  Do not create a hazard, hindrance or delay to the public, or 
damage to the roadside. 

Use equipment in good repair and maintain it to produce a neat, clean, 
and sharp cut to the grass.  Do not use equipment that pulls or rips grass 
or otherwise damages the turf.  Use equipment that can cut to 3 inches 
above the ground.  Equip mowers with guards to prevent debris from 
being thrown from under the cutter. 

The Department is not responsible for damage to the Contractor’s 
equipment due to obstacles encountered during the work. 

B. Mowing and Trimming.  The Engineer will specify areas for 
mowing.  Pick up, remove, and dispose of litter each day before mowing. 

Hand trim, if required, next to walls, fences, curbs, poles or other fixed 
objects within the mowing area. 

Mow landscaped areas to 3 inches high and roadside areas to 5 inches 
high.  Cut hand trimming at walls and curbs flush to adjacent concrete or 
sidewalk. 

C. Repairing Damage.  Preserve and protect public or private property, 
along and adjacent to the roadway, and repair damage and injury that 
result from the performance of the work. 

Immediately repair damage to signs, post, light fixtures, handholes and 
delineators.  Repair damage to vegetation and ruts on turf areas, as 
directed by the Engineer. 

Complete repairs in accordance with section 816 and section 917.  Only 
seed during the seasonal limitation periods. 

Replace damaged landscape plant material, in kind, in accordance with 
section 815 and section 917. 
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817.04. Measurement and Payment. 

Pay Item Pay Unit 
Mowing ..........................................................................................Acre 

The unit price for Mowing includes the cost of trimming, litter and trash 
pick up and disposal, and repairing or replacing damaged vegetation. 
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Section 818.  DUNE GRASS PLANTING 

818.01. Description.  This work consists of providing and planting native 
dune grass on slopes or other required areas. 

818.02. Materials.  Provide dune grass plants (Ammophila) from 
commercial sources in Michigan and obtain the Engineer’s approval of 
materials before planting. 

818.03. Construction. 

A. Transporting Plants.  Maintain the moisture of the plants and 
protective material until planting. 

B. Planting.  Provide plants with at least one live rhizome and sufficient 
root stock to ensure continued growth following the transplant.  Plant 
randomly, no greater than 12 inches between plants.  Insert a shovel or 
planting iron into the soil at least 8 inches deep.  Open the holes for 
planting using a single forward movement of the shovel or planting iron.  
Place the plant in the resulting opening with the crown slightly below the 
surrounding ground.  Do not allow dry surface sand to enter the freshly 
opened hole.  Remove the shovel or planting iron and foot-tamp the soil 
around the plant.  Do not trim the plant.  Mulch slopes, if required, before 
planting in accordance with subsection 816.03.E. 

Do not disturb dune grass growing outside the limits of earth disturbance 
on the project. 

C. Seasonal Limitations.  Plant dune grass after September 1 and 
before the ground freezes. 

818.04. Measurement and Payment. 

Pay Item Pay Unit 
Dune Grass Planting ........................................................Square Yard 

The Engineer will measure Dune Grass Planting by the area of actual 
ground surface planted. 
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Section 819.  ELECTRICAL AND LIGHTING 

819.01. Description.  This work consists of providing operating electrical 
and lighting units; removing, salvaging, or disposing of existing electrical 
and lighting components; excavating, backfilling, restoring the site; and 
disposing of waste excavated material.  Complete this work in 
accordance with this section, section 820, and the contract and to the 
requirements of the NEC, the National Electrical Safety Code, and the 
Michigan Department of Labor and Economic Growth for those items not 
identified in the contract. 

Provide personnel experienced and qualified to perform the work 
required.  Ensure the on-site presence of a licensed journeyman 
electrician supervisor for the electrical system installation and during 
electrical construction.  Contact the Michigan Department of Labor and 
Economic Growth for electric service inspection and pay the applicable 
fees. 

819.02. Materials.  Provide material in accordance with the following: 

Concrete, Grade S2........................................................................ 701 
Granular Material Class II............................................................... 902 
Coarse Aggregate 17A................................................................... 902 
Light Standard and Tower Anchor Bolts......................................... 908 
Conduit ........................................................................................... 918 
Electrical Grounding System .......................................................... 918 
Electrical Wire and Cable ............................................................... 918 
Direct Burial Cable.......................................................................... 918 
Equipment Grounding Conductor................................................... 918 
Handholes ...................................................................................... 918 
Light Standard Foundation ............................................................. 918 
Light Standard ................................................................................ 918 
Luminaires ...................................................................................... 918 
Wood Poles .................................................................................... 918 
Tower Lighting Unit......................................................................... 918 

A. Conduit. 

1. Direct Burial Application.  Provide a smooth surface conduit of one 
of the following types, for direct burial applications: 

a. Galvanized steel conduit 
b. Smooth-wall, Schedule 40 rigid (PVC), 
c. Smooth-wall, Schedule 80 rigid (PVC), 
d. Smooth-wall, coilable, Schedule 40 (PE), 
e. Smooth-wall, coilable, Schedule 80 (PE), or 
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f. Rigid fiberglass. 

Provide Schedule 80 conduit for traffic signal work. 

2. Jacking and Boring Application.  Provide Schedule 80 PVC or 
Schedule 80 polyethene conduit for jacking and boring operations. 

3. Directional Boring Application.  Provide Schedule 80 coilable 
polyethene conduit for directional boring. 

4. Encased Conduit Application.  Provide Schedule 40 conduit for 
encased conduit and provide Grade S2 concrete made with 
17A coarse aggregate in accordance with section 701. 

5. Conduit on Structure Application.  Provide Schedule 80 PVC or 
rigid fiberglass conduit on structures. 

B. Cable.  Provide the number of stranded copper conductors for 
overhead and underground cables shown on the plans, or directed by 
the Engineer. 

819.03. Construction. 

A. Conduit.  Build straight conduit runs.  If the contract requires 
sweeps, use the largest radius that will fit the work space available for 
each sweep. 

Provide conduit fittings and use methods of joining conduits, including 
conduit cement, in accordance with current NEC methods.  If the NEC 
does not clearly describe the method, install the conduits in accordance 
with the manufacturer's recommendation.  Obtain the Engineer’s 
approval of installation methods before beginning work. 

Attach end bells on the ends of conduits entering handholes to prevent 
damage to the cable. 

Install continuous coilable conduit between handholes. 

Extend conduit, not terminating in structures such as manholes, 
handholes, or foundations, 2 feet beyond pavement limit unless 
otherwise required.  Plug unoccupied conduit. 

Ensure new conduit, inserted into existing manholes or handholes, does 
not interfere with racking, training of cables, or both.  Do not disturb 
existing cables. 

1. Bends.  Bend conduit to the radii specified in the current NEC 
requirements.  For conduit entering foundations or cable pole 
envelopes, provide conduit with factory bends. 
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2. Excavation.  Excavate the conduit trench to provide an earth cover 
of at least 30 inches over the finished conduit. 

3. Drainage.  Grade the trench to provide drainage to handholes. 

4. Grades.  Stake conduit grades at no greater than 50-foot intervals, 
or as directed by the Engineer.  Create a grade that slopes at least 
4 inches over 100 feet to the lowest manhole or handhole, or from 
the middle of the conduit run toward both holes. 

5. Backfill.  Place Class II granular material and tamp before placing 
conduit. 

Backfill trenches outside the roadbed with excavated material, 
suitable for backfill, as determined by the Engineer.  If excavated 
material is unsuitable, backfill the trenches with Class II granular 
material in accordance with section 204. 

Backfill trenches within the limits of the roadbed with Class II 
granular material in accordance with section 204. 

6. Supports.  Provide support for conduit running through holes built 
over or into existing duct.  If ducts are built into an existing handhole, 
build a 4-inch tapered pocket into the wall.  Build new service ducts 
into existing handholes without interfering with cable racking.  Install 
required inserts. 

7. Clearances.  Do not allow conduit or concrete encasement to 
contact obstructions.  Provide a vertical clearance of 9 inches, 
except provide at least 12 inches of clearance for conduit running 
parallel to water lines, gas mains, and other underground structures 
not part of the electrical system. 

The Engineer and the owner of the obstruction will determine the 
method of protection if the Contractor cannot provide the required 
12-inch clearance. 

8. Clearing.  After installing conduit runs, pull a mandrel 12 inches 
long, or shorter for conduit runs with bends, and with a diameter 
½ inch smaller than the conduit.  Attach a swab or cleaning device 
designed to clear the conduit, to the mandrel.  Notify the Engineer 
before performing clearing work. 

9. Encased Conduit.  Encase conduit runs in Grade S2 concrete.  
Space adjacent conduits, at least 1 inch apart and fill the space with 
concrete.  Provide a conduit encasement with at least 3 inches of 
concrete around the conduit.  If steel reinforcement is required, 
separate the reinforcing bars from the conduits with 2 inches of 
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concrete.  Provide at least 3 inches of concrete cover between the 
reinforcing bars and the surface of the encasement.  Stagger conduit 
joints vertically. 

Use concrete, plastic, or bituminized fiber as separators, spacers, 
blocks, or supports that will remain in the finished concrete 
encasement.  If installing 20-foot lengths of conduit, place spacers 
no greater than 7 feet apart.  If installing 10-foot lengths of conduit, 
place spacers no greater than 5 feet apart. 

Prevent the conduit bank from floating after concrete placement by 
anchoring the bank to stakes at intervals no greater than 10 feet 
apart in firm soil and no greater than 5 feet apart in loose soil. 

Ensure the concrete fully encases the conduit. 

a. Tier by Tier Method.  Grade the trench and place a foundation 
of concrete at least 3 inches thick in the bottom of the trench.  If 
steel reinforcement is required, place the concrete at least 
5 inches thick with reinforcing bars in place.  Lay the bottom tier 
of conduits, separated by spacers.  Fill the space between 
conduits with concrete and cover the conduits to the height of the 
next conduit tier.  Construct succeeding tiers as specified for the 
first tier.  Ensure continuous placement of successive tiers of 
conduit with interruptions no greater than 45 minutes. 

b. Build-Up or Monolithic Methods.  Grade the trench and place 
masonry supports at intervals from 3 feet to 5 feet apart, or a 
foundation of concrete at least 3 inches thick in the bottom of the 
trench.  If steel reinforcement is required, place the concrete at 
least 5 inches thick with the reinforcing bars in place.  Place the 
conduit using plastic or concrete separators, to erect a rigid, self-
supporting structure of conduit.  Place the concrete to fill the 
spaces between the conduits completely, without damaging or 
displacing them. 

Ensure the Engineer inspects conduit before encasing in 
concrete. 

Place a coupling on the ends of conduit and install a removable 
plug.  Sheet and brace the trenches as required.  Support pipes 
or other structures exposed in the trenches as required to 
prevent damage. 

10. Directional Bore.  Bore by augering or jacking a steerable rod and 
pulling back a cone reamer that expands the soil or a wing cutter that 
cuts a hole to the required diameter.  Use a reamer or wing cutter 
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with a diameter no greater than 2 inches larger than the conduit, as 
shown on the plans. 

The Contractor may use a drilling fluid of water and bentonite in 
directional drilling.  The Contractor may use a polymer for lubrication 
in the drilling fluid. 

Place directional bore or drill equipment and supplies so they do not 
interfere with traffic or with the use of adjacent property.  Locate 
equipment and supplies a minimum distance from the edge of 
pavement as directed by the Engineer.  Place access pits in the 
location of handholes, at the boring termination points, as shown on 
the plans or directed by the Engineer. 

11. Jacking and Boring. 

a. Compaction Auger (packer, expander).  Auger a rotating stem 
under the roadway then pull back a series of graduated cones 
that displace the soil to obtain the required diameter. 

b. Hydraulic Push Rods or Stem (pipe puller, packer).  Push 
rods or stems under the roadway with a hydraulic ram and pull a 
series of graduated cones that displace the soil to obtain the 
required diameter. 

c. Other Methods.  The Engineer may approve other jacking and 
boring methods before construction.  Do not jet, or use water or 
air ahead of the casing. 

The Contractor may use air rams longitudinally in the right-of-
way, but may use under roadways only if approved by the 
Engineer. 

Before jacking and boring, excavate a starter alignment trench to 
the elevation of the proposed conduit.  Excavate a length of level 
trench at least 15 feet long for trenches up to 4 feet deep, and 
increase the trench length 5 feet for each additional 1 foot of 
depth. 

Use guide rails, sills, or other positive alignment devices to start 
the crossing.  Restrain drive rods against horizontal and vertical 
movement. 

If using heads to develop an opening with a diameter greater 
than 2 inches, develop openings by increasing the head size in 
1-inch increments. 

If the highway is super-elevated, start the bore from the lower 
side of the pavement. 
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The Engineer will determine if conditions warrant the use of 
sheeting and bracing.  Use sheeting and bracing for boring as 
directed by the Engineer if access pits are located within the 1:1 
slope from the edge of paved surfaces or back of curbs. 

Place access pits in the location of handholes, at the boring 
termination points, as shown on the plans or directed by the 
Engineer. 

Provide the bore and jack record sheet or log if requested by the 
Engineer. 

Control ground water entering the excavation from seepage 
layers and lenses or pockets of saturated material from inside 
the excavation using drainage, bailing, pumping, or other 
methods.  Do not remove or disturb adjacent soil while draining 
the ground water. 

If ordinary methods of drainage prove unsatisfactory, as 
determined by the Engineer, drain excavations as required. 

12. Record Drawings.  Within five days after completing conduit work, 
or installing working cables, provide a record drawing to the 
Engineer.  Show deviations from the original plans.  Measure the 
lengths from the inside walls of the handholes and the center of post 
foundations and cable poles. 

B. Electrical Wire and Cable.  The Contractor may energize electrical 
wire and cables with a voltage no greater than 250 Volts alternating 
current (VAC). 

Permanently tag wires and cables, in manholes, handholes, and cabinets 
at the points of entrance, exit, splicing, and termination.  Label wires and 
cables to indicate the source and use of each.  Tag wires and cables in 
manholes and handholes with a stamped brass tag. 

Provide wires and cables with an additional length of at least 10 feet in 
each manhole and handhole. 

Seal cable ends where the plans show coiling of cable. 

Cut and remove cables within handholes and manholes for abandoned 
underground cables as shown on the plans. 

Permanently label detector wiring harnesses at the connector with the 
source and use. 

Do not splice signal cables or interconnect cables for traffic signals 
unless indicated in the plans. 
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C. Direct Burial Cable.  Provide and install single conductor, direct 
burial cable. 

1. Approval.  Unless otherwise specified in the contract, the 
Department is the agency responsible for maintaining direct burial 
cable facilities.  Provide certified test reports to the maintaining 
agency upon request. 

2. Installation.  Install direct burial cable as shown on the plans and in 
accordance with the manufacturer's recommendations.  Do not drag 
cable on the ground.  Do not splice cable underground.  Install cable 
in continuous runs between manholes, handholes, or foundations. 

3. Location.  Install direct burial cable parallel to the edge of pavement, 
along the shoulder edge, clear of guardrail locations.  Place cable in 
a straight line between visible reference points such as handholes or 
light standards. 

4. Excavation.  After compacting the subbase in the shoulder area to 
at least the elevation of the top of the base course, cut a trench at 
least 10 inches deep along the shoulder edge for placement of the 
direct burial cable. 

Remove rocks or other sharp objects from the trench.  Lay the cable 
in the trench. 

Install marking tape from 6 inches to 18 inches above underground 
conduit or cable.  Do not install marking tape above jacked and 
bored conduit.  The Department will provide the marking tape. 

Provide 3 feet of cover over direct burial cable installed outside the 
shoulder. 

5. Cable Installed In Conduit.  If installing direct burial cable in 
conduit, use clean conduit, free of rough spots. 

Avoid damage to insulation and cable jackets during installation. 

When required, use lubricating compounds approved by the cable 
manufacturer.  Use UL listed, non-injurious lubricants, on conduits, 
conductors, insulations, or jackets. 

Provide slack in each run of cable. 

Group multiple wires, trained through a box, manhole or handhole, 
by circuit.  Bundle them using cable ties, and support them to reduce 
pressure or strain on cable insulation.  Bend wire and cable in 
accordance with the manufacturer's recommended bending radius, 
during installation and in permanent placement. 
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Use a cable pulling apparatus with no sharp edges or protrusions. 

6. Testing.  Test direct burial cable for continuity, shorts, and grounds 
after installation and backfill.  Replace cables that fail field tests with 
new cable at no additional cost to the Department. 

D. Equipment Ground Conductor.  Provide and install equipment 
grounding conductors (bare or THHN) to provide a continuous grounding 
of equipment throughout the electrical system.  Install equipment 
grounding conductors and connect to light standard shafts, span wire, 
and ground rods to construct a continuous connection from the control 
cabinet to the light standards. 

If installing conductors directly in earth with no conduit protection, the 
Contractor may use a bare conductor.  Install the conductor 4 inches 
above the electric cable. 

If installing the conductors in conduit, insulate the conductor and color 
code with green.  Avoid damaging the conductor during installation. 

Extend equipment ground conductor runs individually to the ground bus 
of the lighting controller. 

E. Handholes.  Provide and install, remove, salvage, reconstruct, 
abandon or adjust handholes, including covers and fittings as shown on 
the plans. 

If the plans show existing cables maintained in new handholes, break 
and remove conduit and concrete encasements to the walls of the new 
handhole.  Extend existing cables, train, rack, and support on the walls of 
the handhole. 

1. Remove or Abandon.  Remove handholes completely or abandon 
in accordance with section 204. 

2. Adjust.  Adjust handholes in accordance with section 403. 

3. Reconstruct.  Reconstruct handholes in accordance with section 
403.  Use existing frames and covers, unless otherwise directed by 
the Engineer. 

4. Installation.  Ensure handholes are flush with the pavement surface 
and 1 inch above grade outside paved areas.  Install the frame and 
cover flush with the top of the handhole. 

Use cast-in- place or precast reinforced concrete handholes. 

Make the inner surface of reinforced handholes smooth.  Sandblast 
castings.  Cast handholes free of pouring faults, blow holes, cracks, 
and other imperfections.  Cast handholes sound, true to form and 
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thickness, clean, and finished.  Coat the castings with coal tar pitch 
varnish. 

Provide and install cable racks and hooks. 

Plug unused conduit entrances and conduit openings for future use 
by others with removable plastic plugs or other plugs approved by 
the Engineer. 

Remove rubbish, construction debris, and water from handholes.  
Grout conduits from outside the handholes to inside the handholes. 

5. Excavation.  Excavate to the diameter and depth for installing 
handholes at locations shown on the plans. 

6. Drainage.  Cast drain holes at the bottom of the handhole.  Ensure 
drainage of handholes installed over underground conduits and on 
bridge decks. 

7. Backfill.  Install the handhole on Class II Granular Material.  The 
Engineer will determine if excavated material meets the backfill 
requirement.  Use Class II granular material if the Engineer 
determines excavated material does not meet the backfill 
requirement. 

F. Light Standard Foundation. 

1. General.  Install light standard foundations as shown on the 
standard plans. 

2. Remove.  Remove foundations in accordance with section 204 and 
restore the site as directed by the Engineer. 

3. Installation.  Drill foundation holes with an auger of the same 
diameter as the foundation.  If the diameter of the auger cannot 
accommodate the planned foundation size, excavate the hole. 

Do not use construction rubble, broken sidewalk, or other deleterious 
material in place of concrete in the foundation.  The Engineer will not 
accept cracked or otherwise deformed foundations. 

Obtain the Engineer’s approval before placing foundations.  Secure 
steel reinforcement, raceway conduits, and anchor bolts to each 
other in the augured hole to prevent displacement during concrete 
placement.  Position anchor bolts accurately.  Maintain the vertical 
alignment of anchor bolt projections on top of the foundation.  Space 
the anchor bolts on the bolt circle and parallel to the curb.  Place the 
lower portion of the foundation without forms, if the soil is stable and 
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the hole remains open.  For unstable soil conditions, subject to cave-
in, use forms for the entire depth of the hole for the foundation. 

Form the upper 12 inches of the foundation and provide a smooth 
finish and a horizontal top surface. 

Cure the foundations seven days before installing bases and 
standards. 

Backfill with Class II granular material.  The Engineer will determine 
if excavated material meets the backfill requirement.  If the Engineer 
determines excavated material does not meet the backfill 
requirement, use Class II granular material. 

G. Light Standard.  Install light standards, consisting of the light 
standard shaft and light standard arm, on new foundations, bridges, 
retaining walls, concrete barrier walls, frangible transformer bases, or 
other structures.  Use new or salvaged materials. 

1. Submittals.  Submit Test Data Certifications for fabricated light 
standard and frangible transformer bases. 

Before installation, submit a complete set of light standard 
installation shop drawings, including fabrication drawings, to the 
Engineer for approval. 

Provide final approved shop drawings to the Engineer.  Include 
contract and project numbers on the drawings. 

2. Shipping.  Provide clean shafts, free of scratches, dents, or similar 
disfiguring marks. 

Provide round standards with a uniform finish. Provide protection for 
the standards during shipping, handling, storage, and erection. 

Repair galvanized coating on light standard components, damaged 
in transportation, handling, or erection, in accordance with 
subsection 716.03.E, and at no additional cost to the Department. 

3. Testing.  At the Engineer’s option, conduct testing as follows: 

a. Apply a 250-pound vertical load within 3 inches of the luminaire 
end of the bracket arm. 

b. The standard must sustain the 250-pound load without 
collapsing or rupturing portions of the standard assembly. 

c. The test load may permanently deform the bracket arm, provided 
no part collapses, ruptures, tears apart, or fails, causing the 
weight to fall to the ground. 
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d. Replace bracket arms deformed by the test load.  The Engineer 
will measure replacement bracket arms for payment provided the 
original bracket arms meet or exceed all test parameters. 

4. Light Standard Frangible Base.  Provide and install, or remove, 
light standard frangible bases. 

a. Light Standard Frangible Base – Remove.  Remove the 
frangible base from the foundation.  Take ownership of the 
removed frangible base. 

b. Construction.  Install frangible transformer bases on concrete 
foundations.  Finish the top surface of the concrete foundation 
level to within ¼ inch over 10 feet of level.  The Engineer will not 
allow the use of steel shaft foundations.  Mount the frangible 
base directly on the concrete foundation and secure to the 
anchor bolts in accordance with manufacturer’s specifications.  
Use lock washers.  Do not use leveling nuts.  Mount the frangible 
transformer base to the concrete foundation so the tabs project 
at least ½ the anchor bolt diameter beyond the nut.  Complete 
the anchor bolt installation and tightening in accordance with 
subsection 10.03.N.1, subsection 810.03.N.2.b, and subsection 
810.03.N.2.c. 

Tighten bolts connecting the pole to the frangible base in 
accordance with subsection 707.03.D.7.  Use lock washers.  Do 
not use bolt or nut covers. 

Use a beveled washer to compensate for slopes greater than 
¼ inch over 10 inches level on surfaces in contact with the bolt 
head and nut in accordance with subsection 810.03.N.2.c. 

c. Inspection.  Notify the Engineer, in writing, to request final 
inspection of light standard frangible bases.  The Engineer will 
schedule and complete the inspection within 21 calendar days 
from receipt of the written request.  The Engineer will arrange for 
the inspection in accordance with subsection 707.03.D.7.c, 
subsection 810.03.N.1, subsection 810.03.N.2.b, subsection 
810.03.N.2.c, and subsection 819.03. 

d. Reporting.  The Structural Fabrication Engineer will notify the 
Engineer within the 21 calendar day inspection period about the 
acceptance or rejection of items.  The Structural Fabrication 
Engineer will provide written inspection reports to the Engineer 
within the 21 calendar day inspection period. 



819.03 

8-138 

Correct rejected items in accordance with subsection 
707.03.D.7.c, subsection 810.03.N.1, subsection 810.03.N.2.b, 
subsection 810.03.N.2.c, and subsection 819.03 at no additional 
cost to the Department. 

5. Light Standard Arm.  Provide and install, or remove, light standard 
arms, including bracket arm assemblies. 

a. Light Standard Arm — Install.  Install light standard arms, 
provided by the Engineer, on the required light standard shafts. 

b. Light Standard Arm — Install Salvaged.  Install light standard 
arms, salvaged in accordance with subsection 819.03.F.5.d, on 
the required light standard shafts. 

c. Light Standard Arm — Remove.  Remove light standard arms 
from the shaft.  Take ownership of removed light standard arms. 

d. Light Standard Arm — Remove and Salvage.  Remove and 
salvage light standard arms from the shaft.  Transport light 
standard arms and hardware to a storage location, if required, as 
shown on the plans or otherwise directed by the Engineer. 

Replace parts of light standard arms, damaged during 
disassembly, handling, or storage operations, at no additional 
cost to the Department. 

e. Light Standard Arm.  Provide and install light standard arms on 
the required light standard shafts. 

6. Light Standard Shaft.  Provide and install, or remove light standard 
shafts.  The light standard shaft includes the shaft, anchor base, 
associated hardware, and No. 8 pole wire extending from the fusing 
at the base of the pole to the luminaire.  Install two wires for each 
luminaire. 

a. Light Standard Shaft — Install.  Install light standard shafts, 
provided by the Engineer, on the required light standard 
foundations. 

b. Light Standard Shaft — Install Salvaged.  Install light standard 
shafts, salvaged in accordance with subsection 819.03.F.6.d, on 
the required light standard foundations. 

Replace parts of light standard shafts damaged during 
reassembly, at no additional cost to the Department. 
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c. Light Standard Shaft — Remove.  Remove light standard 
shafts from the foundations.  Take ownership of removed light 
standard shafts. 

d. Light Standard Shaft — Remove and Salvage.  Remove and 
salvage light standard shafts from the foundations.  Transport 
light standards and hardware to a storage location, if required, as 
shown on the plans or otherwise directed by the Engineer. 

Replace parts of light standard shafts, damaged during 
disassembly, handling, or storage operations, at no additional 
cost to the Department. 

e. Light Standard Shaft — Single, Double, or No Arm.  Provide 
and install light standard shafts of the length required for single, 
double, or no arm light standards on the light standard 
foundations shown on the plans.  If the plans show no arm light 
standard shafts, include the tenon at the top of the pole with the 
light standard shaft. 

7. Installation Details.  Install the light standards to a vertical position 
for the upper one-third of the shaft with the bracket arm and 
luminaire attached.  Erect bracket arms at right angles to the edge of 
pavement.  Install light standards so the handhole faces away from 
oncoming traffic.  On barrier wall and bridge installations, install the 
handhole facing, and accessible from, the roadway. 

Splice wire at access points, including handholes or access holes 
located on the shaft of the light standards.  Loop direct burial wire up 
into the standards and make connections at the handholes. 

Bond joints, insulate, and tape in accordance with the manufacturer’s 
specifications for the type and cable voltage class.  Use lug 
connectors or solder with non-corrosive flux for bonding joints.  Use 
UL-approved plastic tape.  Provide moisture-proof joints, insulated 
for the required voltage.  Submit, to the Engineer for approval, 
samples of pre-insulated, solderless connectors, or mechanical 
connectors requiring special tools. 

The Contractor may install luminaires with the light standards. 

If installing luminaries with light standards, repair interior and exterior 
damage to the luminaires before operation, at no additional cost to 
the Department. 

Ground the light standards in accordance with the current NEC 
requirements unless the local agency requirements exceed NEC 
grounding practices. 
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H. Luminaires.  Provide and install, or remove and salvage luminaires.  
Use new or salvaged luminaires, as shown on the plans. 

1. General.  Provide luminaires of the type, size and lighting distribution 
pattern shown on the plans. 

Individually package luminaires for shipment. 

Paint the hood and refractor supporting member of cobra head 
luminaires gray. 

2. Submittals.  Provide the Engineer with a drawing showing a general 
diagram of the luminaire unit and the assembly and installation 
method. 

Provide a General Certification for luminaires. 

3. Luminaire.  Install luminaires of the size, type, and lighting 
distribution shown on the plans. 

a. Luminaire — Install Salvaged.  Install luminaires, salvaged in 
accordance with subsection 819.03.H.3.c, on the light standard 
shaft and arm shown on the plans. 

b. Luminaire — Remove.  Remove luminaires from the shaft and 
arm.  Take ownership of the removed luminaires. 

c. Luminaire — Remove and Salvage.  Remove and salvage 
luminaires from the shaft and arm.  Transport the luminaires and 
hardware to a storage location, if required, as shown on the 
plans or otherwise directed by the Engineer. 

Replace parts of the luminaires damaged during disassembly, 
handling, or storage operations, at no additional cost to the 
Department. 

4. Installation.  Clean the luminaire reflector and glassware after 
installation in accordance with the manufacturer's recommendations. 

I. Tower Lighting Unit.  Construct tower lighting unit foundations in 
accordance with subsection 810.03.J and subsection 810.03.K.  Provide 
and install tower lighting units with steel shafts and base plates, head 
frame assemblies, luminaire mounting rings, luminaires with ballasts and 
lamps, lowering devices, fused safety switches, lightning arresters, 
rodent screens, and related items to mount operating tower lighting units 
on foundations. 

1. Submittals.  Before fabrication, submit three copies of complete 
tower lighting unit shop drawings, including welding details, to the 
Engineer for approval.  Include contract and job numbers. 
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Provide three sets of the approved drawings to the Engineer. 

Submit a Test Data Certification covering the material used by the 
fabricator in the fabrication of the lighting installation.  The Engineer 
may request check tests on certified material. 

Submit the manufacturer's certification of the tower lighting unit 
design.  Submit three copies of design calculations for the following: 

a. Stress sized components of luminaire mounting rings, 
b. Head frame assembly lowering devices, 
c. Poles at joints, and 
d. Sections through handholes and anchor bases. 

2. Shipping.  Repair galvanized poles and related components, 
damaged in transportation, handling or erection, in accordance with 
subsection 716.03.E, at no additional cost to the Department. 

3. Installation.  Obtain the Engineer’s approval for the pole assembly 
method before beginning the work. 

After raising the luminaires to the normal operating position, ensure 
the center of the apparent light source of each luminaire is within 
2 feet of the nominal mounting height, as measured from the top of 
the foundation. 

Provide and erect the pole without field welds. 

Field assemble sectional poles before erecting on the foundations. 

During the final assembly, place the pole on aligned supports and 
apply force to seat each splice.  Use axial or concentric compressive 
loading applied by hydraulic jacks, turnbuckles, or cable coffing 
hoists, to obtain the last 3 inches of the lap.  To ensure required 
lapping of the joint, place a temporary circumferential mark outside 
the lower tube.  Mark the lower tube a distance of 1½ times the 
diameter plus 12 inches from the top.  Consider the joint tight, when 
the bottom of the overlapping section is within 12 inches, measured 
equally around the pole, of the temporary mark. 

Erect the tower lighting unit so the horizontal offset at the top of the 
pole is within 4 inches of the true vertical position with respect to the 
base of the pole, and the offset at the midpoint of the pole is equal to 
or less than one-quarter of the offset position at the top of the pole.  
Install a rodent screen at the base of the pole, galvanized in 
accordance with ASTM A 123. 

The Engineer will direct when and how to determine pole alignment 
after erection. 
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4. Field Test.  After anchoring the tower shaft in place, notify the 
Engineer to arrange for MDOT personnel to witness the raising and 
lowering of the luminaire ring.  Raise and lower the ring at least three 
times. 

Raise the ring to the working position and visually check to verify 
horizontal position.  Energize the lamps and allow them to burn for at 
least 15 minutes before lowering.  After lowering, inspect the ring for 
cable tension, levelness, hardware tightness, electrical connections, 
and power cord adjustments.  Adjust the unit to ensure required 
operation of the lowering device and electrical system. 

If the operation of the ring requires more adjustments after the 
required tests, raise the ring until operational deficiencies are 
corrected. 

The Engineer will document successful completion of this field test 
before approving of the tower for operation. 

J. Wood Pole.  Provide and install, relocate, or remove wood poles 
and associated hardware for supporting span wire and bracket arm 
mounted traffic signals, and guying the pole if required. 

Tamp the earth replaced around new or relocated poles.  Fill, tamp, and 
level holes after removing poles.  Use hot dip galvanized turnbuckles, 
tension tie bars, and associated steel hardware in accordance with 
ASTM A 153. 

Set wood poles to the minimum depths specified in Table 819-1: 

Table 819-1 
Wood Pole Lengths and Depths 

Pole Length Depth 
35 ft Class 4 pole 6 ft 
40 ft Class 4 pole 6 ft 
45 ft Class 4 pole 6½ ft 
50 ft Class 4 pole 7 ft 
55 ft Class 4 pole 7½ ft 
60 ft Class 4 pole 8 ft 

819.04. Measurement and Payment. 

Pay Item Pay Unit 
Conduit, Rem.................................................................................Foot 
Conduit, Encased, (number), _ inch..............................................Foot 
Conduit, Directional Bore, (number), _ inch ..................................Foot 
Conduit, DB, (number), _ inch.......................................................Foot 
Conduit, (type), _ inch, Structure...................................................Foot 
Conduit, (type), _ inch ...................................................................Foot 
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Conduit, Schedule (number), _ inch..............................................Foot 
Conduit, Jacked Bored, (number), _ Inch......................................Foot 
DB Cable, 600V, 1/C# (size) .........................................................Foot 
DB Cable, in Conduit, 600V, (number) 1/C# (size) .......................Foot 
DB Cable, in Conduit, 600V, 1/C# (size) .......................................Foot 
DB Cable, in Conduit, Rem ...........................................................Foot 
Cable, Rem....................................................................................Foot 
Cable, (type), Rem ........................................................................Foot 
Cable Pole, (type), Disman...........................................................Each 
Cable, P.J., 600V, 1, (size)............................................................Foot 
Cable, Sec, (volt), (number), (size) ...............................................Foot 
Cable, Sec, (type), (number), (size) ..............................................Foot 
Cable, Shielded, (volt), (number), (size), (type) ............................Foot 
Cable, St Ltg, (volt), (number), (size), (type) .................................Foot 
Cable, Equipment Grounding Wire, 1/C# (size) ............................Foot 
Elec Serv, Rem.............................................................................Each 
Hh, (type)......................................................................................Each 
Hh, (type), (size) ...........................................................................Each 
Hh, (work) .....................................................................................Each 
Light Std Fdn ................................................................................Each 
Light Std Fdn, Rem.......................................................................Each 
Light Std, Frangible Transformer Base ........................................Each 
Light Std, Frangible Transformer Base, Rem...............................Each 
Light Std Arm, (work)....................................................................Each 
Light Std Arm, _ foot.....................................................................Each 
Light Std Shaft, (work) ..................................................................Each 
Light Std Shaft, Square, _ foot .....................................................Each 
Light Std Shaft, 30 foot or less .....................................................Each 
Light Std Shaft, _ foot to _ foot.....................................................Each 
Light Std Shaft, 30 foot or less, Single Arm..................................Each 
Light Std Shaft, _ foot to _ foot, Single Arm .................................Each 
Light Std Shaft, 30 foot or less, Double Arm ................................Each 
Light Std Shaft, _ foot to _ foot, Double Arm................................Each 
Luminaire......................................................................................Each 
Luminaire, (work)..........................................................................Each 
Luminaire, (watt) High Pressure Sodium......................................Each 
Luminaire, (watt) High Pressure Sodium, Spec ...........................Each 
Luminaire, (watt) High Pressure Sodium, Rectangular ................Each 
Tower Ltg Unit, _ foot (Number) Luminaire ..................................Each 
Tower Ltg Unit, Fdn Cased............................................................Foot 
Tower Ltg Unit, Fdn Uncased........................................................Foot 
Wood Pole ....................................................................................Each 
Wood Pole, Cl _ , _ foot................................................................Each 
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Wood Pole, Rem .........................................................................Each 
Wood Pole, Fit Up, (type) .............................................................Each 
Concrete Pole, Fit Up, (type) ........................................................Each 
Steel Pole, Fit Up, (type) ..............................................................Each 

Unless otherwise required, the unit prices for the pay items listed in this 
subsection include the cost of excavation, granular material, backfill, 
disposal of waste excavated material, and reestablishing turf in kind. 

A. Conduit.  The Engineer will measure conduit in place, from the 
inside walls of manholes, and the centers of handholes, post 
foundations, and cable poles. 

The unit prices for Conduit, Rem; Conduit, (type), _ inch and Conduit, 
DB, (number), _ inch to include the cost of installing or removing the 
type, number, and size of direct buried conduit shown on the plans, and 
installing marking tape. 

The unit price for Conduit, (type), _ inch, Structure includes the cost of 
providing and installing the conduit components, hardware, and other 
appurtenances required. 

The unit price for Conduit, Jacked Bored, (number), __ inch includes 
the cost of installing rigid metal, or Schedule 80 PVC conduit. 

The unit price for Conduit, Directional Bore, (number), _ inch includes 
the cost of installing Schedule 80 polyethene conduit. 

The unit price for Conduit, Encased, (number), _ inch includes the cost 
of the following: 

1. Installing conduits, 
2. Installing sheeting and bracing, 
3. Removing boring pits, and 
4. Filling voids. 

The unit price for Conduit, Schedule (number), __ inch includes the 
cost of installing conduit approved for direct burial applications, as 
specified in subsection 819.02.A.1, and installing marking tape. 

B. Direct Burial Cable.  The Engineer will measure cables in place for 
the total length of the required conductors, single, multiple, or both. 

The Engineer will measure direct burial cable, at grade, between centers 
of handholes, light standards, and poles. 

The Engineer will not measure the following cable portions: 

1. Looping, 
2. Sag, 
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3. Trainers, 
4. Splicing, 
5. Racking, 
6. Slack length, or 
7. Length inside equipment. 

The Engineer will measure the vertical length of cable from 2½ feet 
below grade to the pot head or service head at cable poles. 

The unit prices for the relevant direct bury cable pay items include the 
cost of marking tape, bonding, tagging, and making splices, terminations, 
and connections. 

The unit price for DB Cable, in Conduit, 600V,1/C# (size) includes the 
cost of pulling the cable in the conduit. 

The unit price for DB Cable, In Conduit, Rem includes the cost of 
removing cables from the existing conduit. 

C. Cable, Removal.  The unit prices for Cable, Rem and Cable, _, 
Rem include the cost of dead ending, circuit cutting, installing guying, 
work required to leave circuits operable, and disposing of the removed 
cables, wire, hardware, and other appurtenances. 

The unit prices for other items of work include the cost of abandoning 
cables and conduit. 

D. Cable, Pole Dismantle.  The unit price for Cable, Pole, _, Disman 
includes the cost of dismantling and off-site disposal of the following: 

1. Riser pipe, 
2. Cross arms, 
3. Lightning arrestors, 
4. Pot heads, 
5. Cutouts, 
6. Molding, 
7. Weather cap, 
8. Concrete encased bend, and 
9. Other related materials. 

E. Cable, P.J.; Cable, Section; Cable, Shielded, and Cable, Street 
Lighting.  The Engineer will measure Cable, P.J., Cable, Sec, Cable 
Shielded, and Cable, St Ltg, of the type required, including the number 
and size of conductors, in place from centers of manholes or handholes 
and between wood poles, and will add 10 feet of cable for every 
handhole. 
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The unit prices for Cable, P.J., Cable, Sec, Cable Shielded, and Cable, 
St Ltg, of the type required, include the cost of the following: 

1. Racking in manholes and handholes, 
2. Bonding and tagging cables in manhole and handhole identifications, 
3. Making splices and connections, 
4. Cutting cable and re-splicing for service to traffic signals, and 
5. Providing and installing the cable components, hardware, and other 

appurtenances required. 

F. Cable, Equipment Grounding Wire.  The Engineer will measure 
Cable, Equipment Grounding Wire, 1/C# (size) in a straight line 
between changes in direction and to the centers of light standards and 
the control cabinet.  The Engineer will measure only one equipment 
grounding conductor if more than one circuit conductor run is installed in 
conduit. 

The unit price for Cable, Equipment Grounding Wire, 1/C# (size) 
includes the cost of the following: 

1. Installing grounding conductor in conduit, 
2. Vertical conductors and required slack, 
3. Bonding, 
4. Tagging, and 
5. Making splices and connections. 

For traffic signals, the Department considers equipment grounding 
incidental to electrical work and will not pay for it separately. 

G. Electrical Service, Removal.  The unit price for Elec Serv, Rem 
includes the cost of returning the meter to the local utility company, and 
disposing of the removed concrete encased conduit, cables, hardware, 
and other appurtenances. 

H. Handholes (Hh).  The unit prices for handhole pay items include the 
cost of removing concrete encasement and conduit where new manholes 
or handholes access an existing conduit run as indicated on the plans, 
and installing cable racks and hooks. 

The Department differentiates between Hh, (type) and Hh, (type),(size) 
based on the size, and type of material to construct the handhole. 

The unit prices for Hh, (type) and Hh, (type), (size) include the cost of 
the frame and cover, ground rods, and treated wood foundations. 

The Department will differentiate Hh, (work) pay items by the activities 
required to complete the work.  The following pay items are Hh, (work) 
pay items: 
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1. Handhole Adjust.  The unit price for Hh, Adj includes the cost of 
using existing frames and covers. 

2. Handhole Abandon.  The Engineer will measure Hh, Abandon by 
planned quantities.  The unit price for Hh, Abandon includes the 
cost of removing the frame and cover, and breaking down the wall 
structure. 

The unit price for Hh, Access includes the cost of installing the 
following: 

a. Access handhole openings and covers in existing steel poles, 
b. Additional hardware, 
c. Reinforcing frames, 
d. Stainless steel screws, and 
e. Other material required to complete the work. 

3. Handhole Reconstruct, Remove, and Salvage.  The unit price for 
Hh, Reconst includes the cost of using existing frames and covers. 

The unit price for Hh, Rem includes the cost of removing the 
handhole and restoring the site. 

The unit price for Hh, Salvage includes the cost of installing 
salvaged handholes. 

I. Light Standard Foundation.  The unit price for Light Std Fdn 
includes the cost of providing and installing the anchor bolts, conduit, 
hardware, and other appurtenances required. 

The unit price for Light Std Fdn, Rem includes the cost of removing and 
disposing of foundations. 

The Engineer will withhold 40 percent of the total contract value for Light 
Std, Frangible Transformer Base and Light Std Fdn until completion 
of inspection and reporting requirements specified in subsection 
819.03.G.4. 

J. Light Standard Arm.  The unit price for Light Std Arm, of the size 
required, includes the cost of removing, installing, or salvaging light 
standard arms. 

1. Light Standard Shaft.  The unit price for light standard shaft pay 
items include the cost of installing the light standard shaft on the 
foundation or frangible transformer base, and providing street lighting 
circuit cable cutting, and splicing. 

2. Luminaire.  The unit price for Luminaire includes the cost of the 
following: 
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a. Luminaire, 
b. Lamp, 
c. Wiring, 
d. Other material, and 
e. Providing connections for making luminaire operational. 

The unit price for Luminaire (watt), High Pressure Sodium 
includes the cost of providing and installing the complete luminaire, 
including the ballasts, lamps, and associated hardware and wiring. 

K. Tower Lighting.  The unit price for Tower Ltg Unit, _ foot, _ 
Luminaire includes the cost of the following: 

1. Erection, 
2. Aligning plumb, 
3. Anchoring to the foundation, 
4. Electrically wiring for operation, and 
5. Testing of the unit. 

The Engineer will measure Tower Ltg Unit, Fdn Cased and Tower Ltg 
Unit, Fdn Uncased vertically from the bottom to the top of the shaft.  
The unit prices for Tower Ltg Unit, Fdn Cased and Tower Ltg Unit, 
Fdn Uncased include the cost of providing and installing the anchor 
bolts, conduit, casing, hardware, and other appurtenances required. 

L. Wood Pole.  The unit price for Wood Pole includes the cost of 
providing and installing pole markers, additional support, components, 
hardware, and other appurtenances required, and transferring wires from 
old to new poles. 

The unit price for Wood Pole, Cl _, _ foot includes the cost of guying 
wood poles of the required class. 

The Engineer will measure Wood Pole, Rem based on plan quantities. 

The unit price for Wood Pole, Rem includes the cost of removing and 
storing, if required, poles, concrete, pole bases and hardware. 

The unit price for Wood Pole, Fit Up includes the cost of arranging wire 
on poles, and providing and installing the components, wires, hardware, 
and other appurtenances required. 

M. Concrete Pole, Fit Up.  The unit price for Concrete Pole, Fit Up 
includes the cost of providing and installing the conduit, wires, hardware, 
and other appurtenances required. 

N. Steel Pole, Fit Up.  The unit price for Steel Pole, Fit Up includes the 
cost of providing and installing the conduit, wires, hardware, and other 
appurtenances required. 
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Section 820.  TRAFFIC SIGNALS 

820.01. Description.  This work consists of providing required 
components to complete the following: 

A. Provide complete, operating traffic and pedestrian signals, span 
wires, strain poles, pedestals, illuminated case signs, traffic loops, and 
digital loop detectors and cabinets; 
B. Remove, salvage, or dispose of traffic and pedestrian signals, span 
wires, mounting assemblies, strain poles, pedestals, illuminated or non-
illuminated case signs, traffic loops, and digital loop detectors, controller, 
and cabinets; 
C. Relocate or re-install existing traffic control equipment, traffic and 
pedestrian signals, mounting assemblies, strain poles, pedestals, 
illuminated or non-illuminated case signs, and digital loop detectors, 
controller, and cabinets removed; on the project; 
D. Excavate, backfill, restoring the site in kind, and dispose of excess or 
unsuitable material; 
E. Take ownership of and properly dispose of removed material not 
identified for salvage; 
F. Store salvaged equipment in a protected and clean environment 
before installation on the project. 

Provide qualified individuals to supervise and complete this work. 

The Department uses the abbreviations in Table 820-1 for traffic signals 
on the plans and in these specifications. 

Table 820-1 
Traffic Signal Abbreviations 

Abbreviation Definition 

TS Traffic signal, pedestrian signal, and flasher signal designated by a 
number 

LTGA Left-turn green arrow 
RTGA Right-turn green arrow 
STGA Straight-through green arrow 

CS Case sign 
LED Light Emitting Diode 

820.02. Materials.  Provide materials in accordance with the following: 

Anchor Bolts ................................................................................... 908 
Span Wire....................................................................................... 921 
Traffic Loop..................................................................................... 921 
Vehicular Traffic Signals and Mounting Assemblies ...................... 921 
Pedestrian Signals ......................................................................... 921 
Traffic Signal Strain Pole ................................................................ 921 
Traffic Signal Pedestal.................................................................... 921 
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Illuminated Case Signs................................................................... 921 
Non-Illuminated Case Signs........................................................... 921 
Digital Loop Detector ...................................................................... 921 
Steel Truss Arms ............................................................................ 921 
Service Disconnects ....................................................................... 921 
Concrete Grade S2......................................................................... 701 
Handholes ...................................................................................... 918 

Secure the Engineer’s approval for components of vehicular traffic 
signals and mounting assemblies not shown on the plans, or not 
specified in subsection 918.04. 

820.03. Construction. 

A. Span Wire.  Install span wire, guys, and required fittings as shown 
on the plans or as directed by the Engineer. 

If the Contractor requests to replace span wires that are shown on the 
plans to be installed or replaced by the utility company, the Department 
will consider this a change to facilitate ease of construction by the 
Contractor.  Obtain prior approval from the utility company and perform 
work at no additional cost to the Department. 

Obtain the approval of the Engineer before changing span wires. 

Install new anchor guys on an angle as indicated on the plans, and 
include a porcelain strain insulator, unless otherwise required.  Strain 
insulators are not required for strut guys. 

B. Vehicular Traffic Signals, Pedestrian Signal and Mounting 
Assemblies.  Obtain the Engineer’s approval before removing existing 
TS equipment.  Remove, install, or relocate LED signals and mounting 
assemblies.  Remove the signals in stages, or when the Engineer 
determines alternate signals are adequate. 

Provide LED signal modules that do not require special tools for 
installation.  Ensure the LED modules fit into existing traffic signal 
housings without modifying the signal housing. 

To install the LED module when retrofitting assemblies, remove the 
existing lamp, socket assembly, gasket, and reflector.  Connect the LED 
module to the existing terminal block.  The Engineer will not allow the 
use of screw-in type products. 

Assemble TS heads and wire with fittings and color-coded wire in 
accordance with the specifications, and as shown on the plans. 
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Install new TS cable to existing TS heads as required due to the 
relocation or removal and installation of the TS controller and cabinet as 
indicated on the plans. 

Hang the suspension TS in a vertical plane, face the heads as required, 
tighten lock nuts, and seal the top of the traffic signal with a construction 
grade silicone sealant. 

If TS span adjustments by the local utility company are required to 
maintain the TS mounting height, coordinate with and provide at least 
48 hours notice to the local utility company before starting work.   

For bracket arm signals, drill a hole in each standard, at each required 
location, to allow the cable to pass through the bracket-arm cable-
entrance inlet.  If required, drill two holes in the standard to allow the 
signal cable to loop into the lower bracket and out the upper bracket.  
Install the bracket arm signals vertically on the standards, face signals as 
required, and tighten the lock nuts. 

Grease TS fittings with a non-oxide type grease. 

Use dead-end galvanized steel stand grips on guy wires. 

Connect wires with Engineer-approved nylon insulated, solderless 
connectors, and tape with at least two layers of friction tape, half-lapped. 

Construct overhead lines in accordance with the contract.  For those 
items not identified in the contract, construct to the requirements of the 
National Safety Code, NEC, and the Michigan Department of Labor and 
Economic Growth for those items not identified in the contract.  

Use signal lamps with brass bases in accordance with ITE standards. 

Take ownership of and properly dispose of removed material not 
identified for salvage.  Store and dispose of removed material identified 
for salvage as directed by the Engineer. 

Field paint TS bracket arms as required. 

The Department will set the timing and offset of the signals as required 
unless otherwise indicated on the plans.  The Department will put them 
into operation. 

Install cables on poles or in ducts, as shown on the plans. 

Install signal cables in a continuous length from the controller to each 
signal, unless otherwise shown on the plans.  Pull the cable through the 
ducts without damage or kinks.  Train cables near the top of the wall, 
manhole, or handholes.  Bend cable without damage. 
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Bundle cables and secure to the wall of the manhole or handhole with 
galvanized A and J anchors, or an Engineer-approved equal.  Provide 
supports at no greater than 2 foot spacing. 

Extend the sheath of the traffic signal cables into the signal traffic heads 
and at least 1 inch into the controller cabinet.  Strap traffic signal cables 
inside the controller cabinet.  Tag and stamp each traffic signal cable as 
required with a stamped brass tag. 

Maintain present traffic signal service with minimal interruptions during 
traffic signal equipment relocation.  Notify the Department 7 working 
days before relocating controllers or shutting down other traffic signals. 

Provide pedestrian signal units with housing, visors, optical units, 
mounting brackets, lamps, and wiring. 

Notify the Engineer and the local utility responsible for maintaining and 
operating, and providing power to the traffic signal, when adding or 
removing a traffic signal load from service. 

Use only salvaged traffic signals previously installed as new traffic 
signals unless otherwise directed by the Engineer. 

Bag and unbag temporary or final traffic and pedestrian signal displays 
and case signs as shown on the plans as part of the installation of traffic 
signals, unless otherwise directed by the Engineer. 

C. Traffic Signal Strain Pole and Traffic Signal Pedestal.  Provide 
traffic signal pedestal equipment for mounting traffic and pedestrian 
signals and pedestrian pushbuttons, as shown on the plans. 

Provide anchor base type steel strain poles, including anchor bolts and 
associated hardware, as shown on the plans, to support span wire and 
bracket arm mounted traffic signals. 

Orient the pole on the foundation so the handhole is located on the shaft, 
perpendicular to the resultant span direction for box spans, perpendicular 
to the span direction for diagonal spans, or as directed by the Engineer. 

Ground the pole as shown on the plans. 

Rake poles so the upper one-third of the shaft is vertical when loaded. 

Install the pole to orient the foundation and anchor bolts as shown on the 
plans, or directed by the Engineer. 

Tighten top anchor bolt nuts, snug, in accordance with subsection 
707.03.D.7.c. 
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Remove steel or concrete poles as shown on the plans.  Remove the 
foundation of embedded steel pole to the elevation required to remove 
the pole, as directed by the Engineer. 

D. Foundations.  Remove or install foundations for steel strain poles, 
mast arm standards, pedestals, or traffic signal controller cabinets as 
shown on the plans or directed by the Engineer. 

1. Concrete Placement.  Provide Grade S2 concrete for the 
foundations of mast arm standards, steel strain poles, pedestals, or 
traffic signal controllers, in accordance with section 701.  Construct 
foundations as shown on the plans, in accordance with the signal 
construction details, or as directed by the Engineer. 

Do not use salt or other chemicals to prevent the concrete from 
freezing. 

Do not use construction rubble, broken sidewalk, or other deleterious 
material in place of concrete.  Replace cracked or otherwise 
defective foundations, as determined by the Engineer, at no 
additional cost to the Department. 

Compact concrete, during and immediately after depositing, using 
required tools.  Ensure the concrete completely fills the form or 
excavation and fully encases the reinforcement and embedded 
fixtures.  Produce a dense, waterproof concrete, free of voids and 
honeycomb. 

Cure foundation concrete at least 7 days before installing standards.  

Maintain temporary enclosures and other protection for concrete for 
at least 24 hours after removing the heating source. 

2. Foundation and Pad Construction.  Construct strain pole 
foundations, cased or uncased, in accordance with subsection 
810.03.J, subsection 810.03.K, and subsection 820.03.D. 

Locate the foundation as shown on the plan, unless otherwise 
directed by the Engineer. 

Obtain the Engineer’s approval before placing foundations.  Place 
the lower portion of the foundation without forms, unless the soil is 
subject to caving and the Engineer approves the use of forms.  Use 
forms to shape the upper part of the foundation.  Place concrete and 
finish the top surface of the foundation at the elevation shown on the 
plans or directed by the Engineer. 

Place base mount controller foundations using forms to shape the 
foundation as shown on the plans, and the signal details.  Ensure the 
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top surface of the controller foundation is horizontal, finished with a 
smooth straight surface, free of irregularities.  Place the controller 
cabinet flush with the foundation.  Ensure gaps between the 
foundation and the controller cabinet do not exceed ⅛ inch, or as 
directed by the Engineer. 

Place the concrete pad adjacent to the foundation in front of the 
controller cabinet door as shown on the plans, or directed by the 
Engineer. 

Place concrete in the forms in layers, compact, and finish the 
concrete to the thickness shown on the plans.  Construct a 
continuous pad between expansion joints.  After placing the concrete 
within forms, use a screed, guided by the forms, spread the concrete 
and compact. 

Protect foundations to prevent injury to pedestrians, motorists, and 
project personnel until installation of the standards. 

Install ground rods and ground wires.  Connect the ground wire to 
the ground rod with a copper–clad, steel, solderless type clamp.  
Ensure electrically solid and mechanically secure connections. 

3. Backfill and Restoration.  Place backfill in compacted layers no 
greater than 12 inches thick.  Compact layers to at least 95 percent 
of the maximum unit weight.  Place backfill in accordance with 
section 206. 

Restore disturbed areas in kind in accordance with section 816.  
Dispose of non-hazardous, contaminated material from drilled shafts, 
or other foundations as required. 

E. Illuminated Case Signs.  Wire internally illuminated LED and 
changeable message case signs with color-coded wire in accordance 
with the owner's specifications, and as shown on the plans. 

Assemble case signs with fittings wired. 

Make wire connections with Engineer-approved solderless connectors 
and tape with at least two layers of friction tape, half-lapped. 

F. Non-Illuminated Case Signs.  Install, remove, or salvage non-
illuminated case signs, including connecting hardware as shown on the 
plans. 

G. Electrical Wire and Cable.  Provide, install, and remove traffic 
signal wires and cable in accordance with section 819.  Place marking 
tape from 6 inches to 18 inches above installed underground conduit or 
cable, except for jack and bored conduit or directional bore conduit.  The 
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Department will provide marking tape with the MDOT logo and telephone 
number on it. 

H. Electrical Service Requirements. 

1. Overhead Service Connection.  For installing secondary electric 
service racks on steel poles as shown on the plans, or directed by 
the Engineer, provide and install a pole band and the required 
hardware for the local utility company. 

2. Service Disconnect.  Install stainless steel service disconnect 
switches as shown on the plans.  Provide NEMA, Heavy Duty (HD), 
fusible quick make, quick break type disconnect switches with full 
cover interlock.  Provide NEMA 4X enclosures, unless otherwise 
required.  The Department will provide means for padlocking the 
operating handles in the open or closed position.  Provide Single 
Pole Single Throw (SPST) switches with a voltage rating and current 
carrying capacity shown on the plans or directed by the Engineer. 

Ensure the service disconnect is marked and rated. 

3. Metered Service.  On wood poles, connect the meter socket to the 
service disconnect using at least 1½-inch diameter Schedule 80 PVC 
or galvanized metal conduit.  On steel poles, connect the wiring 
between the meter socket and the service disconnect on the inside 
of the pole.  If directed by the Engineer, run conduit on the outside of 
the pole.  Support the conduit using two-hole galvanized support 
brackets, spaced no greater than 3 feet apart.  Bond the conduits 
and equipment as required by the NEC, utility company, and the 
contract documents.  Use waterproof elbows with removable covers 
to enter and exit meters, service disconnects, and controllers. 

Contact the local power company shown on the plans to coordinate 
removal of metered service and power feed.  Perform removal work 
in accordance with the NEC, the contract document requirements, 
and the local power company standards. 

I. Conduit.  Provide, install, relocate, and remove direct buried and 
encased conduit and associated fittings in accordance with section 819. 

The Contractor may submit an alternate method for conduit installation to 
the Engineer.  Obtain the Engineer’s approval for the alternate method 
before proceeding.  Complete alternate conduit installation at no 
additional cost to the Department. 

Join conduit pipe fittings and bends with an Engineer-approved PVC 
conduit cement. 
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To repair conduit under pavement, sidewalks, or earth, locate the conduit 
break, replace, and sleeve a new conduit section.  Repair the concrete 
encasement, and restore the site.  Use smooth wall, Schedule 80, rigid 
(PVC) conduit, or coilable, Schedule 80 (PE) conduit in accordance with 
section 819. 

Locate conduit breaks using exploratory trenching techniques.  Excavate 
a trench at least 1 foot on each side of the damaged conduit section to 
perform the rehabilitation. 

Remove the section of broken conduit and replace with new conduit.  
Ensure the new conduit overlaps the existing conduit by at least 3 inches 
on each end.  Connect the new and existing conduit using the 
manufacturer-recommended coupling and adhesive to form a waterproof 
seal.  If existing conduit is encased, encase the new conduit in Grade P1 
concrete as specified in section 601. 

J. Wood Pole.  Provide, install, relocate, and remove wood poles in 
accordance with section 819. 

K. Traffic Loop.  The Engineer may change the location of traffic loops. 

Center loops in traffic lanes unless otherwise shown on the plans, or 
directed by the Engineer.  Place loops so they do not enclose joints, 
cracks, manholes, handholes, and other castings and ferrous material.  
Obtain the Engineer’s approval of loop location changes. 

Cut slots in the pavement in accordance with subsection 603.03.  Use 
high-pressure water and air to clean and dry slots before placing traffic 
loop wire.  Remove dirt, dust, oil, and grease, from the slot, that could 
prevent bonding of the sealant.  Remove dirt, dust, debris, and standing 
water from the adjacent pavement to avoid contaminating the slot during 
loop installation. 

Lay wire in the slot, and reduce the sharpness of bends.  Leave the wires 
loose in the slot. 

Ensure wire in the loop and lead-in is free of kinks, abrasions, and 
punctures.  Use required tools to prevent damage to the loop wire.  Do 
not use screwdrivers and sharp instruments. 

Use four turns of wire in loops no greater than 6 feet by 10 feet.  Use 
three turns of wire for loops greater than 6 feet by 10 feet.  Twist loop 
lead-ins with at least two turns per foot to prevent mechanical movement 
between individual wires. 
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Bring loop lead-ins into handholes at the time of loop installation and 
protect against damage.  Tape the ends to prevent water from entering 
the wire. 

If sealing detector loops, ensure the roadway surface temperature is at 
least 40 °F for at least 12 hours after sealant application.  Place sealant 
in accordance with the manufacturer’s instructions.  Do not mix sealant 
with solvents, thinners, or other solids.  Apply sealant when the ambient 
temperature is from 40 °F to 100 °F.  Allow the sealant to cure before 
placing a layer of paving over the loops. 

Place the loop wires at least ½ inch below the surface of the slots in the 
pavement, and fill the slots with sealant.  If required, use soft restraints to 
hold the wires ½ inch below the surface.  Place the sealant flush with the 
road surface.  Before the sealant sets, strike-off surplus sealant.  Do not 
use solvents to clean sealant off pavement.  The Engineer will determine 
when to open the sealed areas to traffic. 

Provide at least a 1 megaohm resistance to ground the loop and lead-in.  
In the absence of circuit grounds, provide a temporary ground by driving 
a ground rod. 

Test each loop for continuity at the handhole, and ensure the resistance 
does not exceed 1.5 ohms. 

L. Digital Loop Detector.  Install a rack mounted, digital loop detector 
in the controller and cabinet with the number of channels shown on the 
plans, or as directed by the Engineer. 

M. Site Restoration and Waste Disposal.  Restore the site and 
dispose of waste as directed by the Engineer, and in accordance with 
subsection 205.03. 

N. Handholes.  Install precast concrete handholes of the design and 
dimensions shown on the plans. 

O. Traffic Signal Controller and Cabinets.  Secure the traffic signal 
controller cabinet as shown on the plans for pole or base mounted 
cabinets. 

Provide the Department two copies of the manufacturer’s specifications 
for the controller, and outline the special details, features, or changes in 
design operation.  Provide the Department one complete wiring diagram, 
parts list, assembly drawings, and maintenance manual for the controller. 

Provide traffic signal controllers capable of accepting the required timing. 
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Ground traffic signal installations with solid state controllers at each span 
contact pole.  Ensure the ground has a measured resistance no greater 
than 10 ohms. 

P. Vertical Exploratory Investigation.  Conduct exploratory 
investigation to expose and verify the location and elevation of existing 
traffic signal conduit or utilities in accordance with the contract.  Start 
trenching operations after MISS DIG System, Inc. or the owner stakes 
the utilities.  Repair utilities, damaged during excavation, before 
backfilling. 

Backfill exploratory trenches within 24 hours of excavating, or as directed 
by the Engineer.  Place backfill material in the exploratory trenches after 
the Engineer approves sections for backfilling.  Ensure the Engineer 
approves materials and method for replacing pavement. 

Q. Warning Sign.  Install or remove warning signs equipped with traffic 
signal sign opticals, including sign supports, as shown on the plans.  
Provide a sign legend and sign optical lens size as shown on the plans 
and in accordance with the MMUTCD, Special Sign Details, and signal 
construction details. 

Install or remove sign optical lenses on existing signs as shown on the 
plans or directed by the Engineer. 

R. Removing and Salvaging TS, Antenna.  Remove TS antennae or 
install salvaged TS antennae, removed from the project, as shown on the 
plans or directed by the Engineer. 

S. Removing Emergency Pre-emption.  Remove emergency pre-
emption or install salvaged emergency pre-emption, removed from the 
project, as shown on the plans or directed by the Engineer. 

T. Steel Truss Arms.  Remove or install steel truss arms for video 
detection cameras or radio antennae, and related equipment as shown 
on the plans or directed by the Engineer.  Install truss arms following the 
installation of other traffic signal equipment, including span wire, signal 
heads, and strain poles, to accommodate truss arm adjustments, as 
directed by the Engineer.  Install truss arms in accordance with the NEC 
and NESC. 

Where adjustment of steel truss arms is required, take responsibility for 
the premature installation of the truss arms at no additional cost or time 
to the Department. 
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820.04. Measurement and Payment. 

Pay Item Pay Unit 
TS, (number) Way (type) Mtd.......................................................Each 
TS, (number) Way (type) Mtd, Salv..............................................Each 
TS, (number) Way (type) Mtd, (arrow type)..................................Each 
TS, (number) Way (type) Mtd, (arrow type) , Salv .......................Each 
TS, 4th Level (arrow type) ............................................................Each 
TS, 4th Level (arrow type) , Salv ..................................................Each 
TS, (number) Way (type) Mtd (LED) ............................................Each 
TS, (number) Way (type) Mtd, (type) (LED) .................................Each 
TS, (number) Way (type) Mtd (LED) Retrofit Assembly ...............Each 
TS, (number) Way (type) Mtd, (type) (LED) Retrofit 

Assembly................................................................................Each 
TS, 4th Level, ___ (LED) ..............................................................Each 
TS, 4th Level, ___ (LED) Retrofit Assembly.................................Each 
TS, 4th Level Arrow, Rem ............................................................Each 
Louver...........................................................................................Each 
TS, (type) Mtd, Rem .....................................................................Each 
TS, Pedestrian, (number) Way (type) Mtd....................................Each 
TS, Pedestrian,(number) Way (type) , Salv..................................Each 
TS, Pedestrian, (number) Way (type) Mtd (LED) .........................Each 
TS, Pedestrian, (number) Way (type) Mtd (LED) 

Countdown.............................................................................Each 
TS, Pedestrian, (type) Mtd, Rem..................................................Each 
TS Lens, Pedestrian Sym.............................................................Each 
TS, Lens .......................................................................................Each 
TS, Lens, Rem..............................................................................Each 
TS, Lens, Salv ..............................................................................Each 
Pushbutton ...................................................................................Each 
Pushbutton and Sign ....................................................................Each 
Pushbutton, Rem..........................................................................Each 
Conc Pole, Rem ...........................................................................Each 
Steel Pole, Rem............................................................................Each 
Steel Pole, Rem (Embedded).......................................................Each 
Strain Pole, Steel, Anchor Base, _ foot ........................................Each 
Strain Pole, Steel, Anchor Base, _ foot, Salv ...............................Each 
Steel Pole, Rem............................................................................Each 
Strain Pole, Steel, Anchor Fdn .....................................................Each 
Strain Pole Fdn, Cased .................................................................Foot 
Strain Pole Fdn, Uncased..............................................................Foot 
Fdn, Rem......................................................................................Each 
Pedestal, Fdn ...............................................................................Each 
Pedestal Fdn, Rem.......................................................................Each 
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Pedestal, Alum .............................................................................Each 
Pedestal, Alum, Salv ....................................................................Each 
Pedestal, Rem ..............................................................................Each 
Case Sign, (number) Way, _ inch by _ inch.................................Each 
Case Sign, (number) Way, _ inch by _ inch, Salv........................Each 
Case Sign, Disappearing Legend, _ inch by _ inch .....................Each 
Case Sign, Disappearing Legend, _ inch by _ inch, Salv ............Each 
Case Sign (LED), (number) Way, ___ inch by ___ inch ..............Each 
Case Sign (LED), (number) Way, ___ inch by ___ inch, 

Retrofit Assembly...................................................................Each 
Case Sign (LED), Changeable Message, (number) Way, 

___inch by ___inch ................................................................Each 
Case Sign Panel...........................................................................Each 
Case Sign, Rem ...........................................................................Each 
Case Sign Panel, Rem .................................................................Each 
Case Sign Panel, Salv..................................................................Each 
Case Sign, (number) Way,__inch by __inch, 

Non-Illuminated......................................................................Each 
Case Sign, Non-Illuminated, Salv.................................................Each 
Case Sign, Non-Illuminated, Rem ................................................Each 
Keep Rt Sign, Rem.......................................................................Each 
Serv Disconnect ...........................................................................Each 
Serv Disconnect, Rem..................................................................Each 
Serv Disconnect, Salv ..................................................................Each 
Span Wire.....................................................................................Each 
Span Wire, Rem ...........................................................................Each 
Anchor Guy...................................................................................Each 
Strut Guy.......................................................................................Each 
Pole Guy.......................................................................................Each 
Traf Loop ......................................................................................Each 
Traf Loop, (type) ...........................................................................Each 
Digital Loop Detector ....................................................................Each 
Loop Detector, Rem .....................................................................Each 
Digital Loop Detector, Salv ...........................................................Each 
Riser .............................................................................................Each 
Riser, Rem....................................................................................Each 
Power Co. (Est Cost to Contractor).............................................Dollar 
Conduit Repr, Under Pavt .............................................................Foot 
Conduit Repr, Under Sidewalk or Earth ........................................Foot 
Controller and Cabinet, Rem........................................................Each 
Controller and Cabinet, Salv.........................................................Each 
Controller Fdn, Base Mount..........................................................Each 
Controller Fdn, Rem .....................................................................Each 
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Cabinet, Rem................................................................................Each 
Cabinet, Salv ................................................................................Each 
Vertical Exploratory Investigation ..................................................Foot 
Metered Serv ................................................................................Each 
Metered Serv, Rem ......................................................................Each 
Warning Sign ................................................................................Each 
Warning Sign, Rem ......................................................................Each 
Sign Optical (LED)........................................................................Each 
Bracket, Truss, with __Foot Arm ..................................................Each 
Bracket, Truss, Rem.....................................................................Each 
Emergency Pre-emption, Rem .....................................................Each 
Emergency Pre-emption, Salv......................................................Each 
Sign Optical, Rem.........................................................................Each 

A. General.  Unless otherwise required, the Engineer will measure 
traffic signal pay items based on plan quantities in accordance with 
subsection 109.01.A. 

Pay items specified in this subsection, except removal items, include all 
components required to provide complete and functioning traffic signals. 

In addition to specific work for individual pay items, the unit prices for 
work specified in this subsection include the following: 

1. Excavation and backfill, including backfilling for removed items, 
2. Turf restoration, 
3. Storage and disposal of waste material, 
4. Placing marking tape, and 
5. Changes in the method of conduit installation requested by the 

Contractor. 

B. Traffic Signals.  The unit prices for relevant pay items for installing, 
salvaging as required, and removing traffic signals include the cost of 
storing and disposing of materials, and providing and installing traffic 
signal heads, lamps, brackets, hardware, cable, and other material 
required to complete the work. 

The unit prices for the relevant traffic signal pay items include the cost of 
installing new TS cable from the TS head to the TS controller and 
cabinet as shown on the plans; coordinate with local utility companies in 
TS span adjustments; and stemming signal heads to maintain 17 foot 
under-clearance, from bottom of signal bracket to road surface for each 
span wire mounted signal head. 

The Engineer will measure, and the Department will pay separately for 
Louvers, based on the number of louvers required for a signal face.  The 
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cost of installing louvers is included in the unit price for the relevant traffic 
signal pay item. 

The Engineer will measure, and the Department will pay separately for 
Louvers, based on the number of louvers required for a signal face. The 
cost of installing louvers is included in the unit price for the relevant traffic 
signal pay item. 

The unit price for TS, Rem includes the cost of removing traffic signals 
and pedestrian signals. 

The unit price for TS, Pedestrian includes the cost of pedestrian traffic 
signal heads, including salvaged heads. 

The unit price for TS Lens, Pedestrian Sym includes the cost of 
providing and installing the new lenses. 

The unit price for TS Lens includes the cost of installing traffic signal 
lenses. 

The unit price for TS Lens, Rem includes the cost of removing traffic 
signal lenses. 

The unit price for TS Lens, Salv includes the cost of installing salvaged 
traffic signal lenses. 

The unit prices for Pushbutton and Pushbutton and Sign include the 
cost of pushbutton, and sign. 

The unit price for Pushbutton, Rem includes the cost of removing the 
pushbutton, sign, and cables. 

The Department will pay separately for Traffic Signal Retrofit 
Assembly, but the cost of removing the existing lamp, socket assembly, 
gasket and reflector, and installing the LED traffic signal module without 
modifying the existing signal housing is included in the unit prices for 
relevant traffic signal pay items. 

C. Strain Poles.  The unit price for Strain Pole, Steel, Anchor Base 
includes the cost of installing steel standards, including salvaged 
standards, on the foundation and raking the standard. 

The unit price for Strain Pole, Steel, Anchor Fdn includes the cost of 
form work for foundation excavation, constructing foundations and 
installing conduit bends, grounding, and grounding rods. 

The Engineer will measure Strain Pole Fdns, Cased and Strain Pole 
Fdns, Uncased vertically from the bottom of the foundation and shaft to 
the top of the shaft.  The unit prices for Strain Pole Fdns, Cased and 
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Strain Pole Fdns, Uncased include the cost of installing conduit bends, 
grounding, grounding rods, and steel casing for foundation excavation. 

The unit price for Steel Pole, Rem includes the cost of removing the 
steel pole, hardware, fittings, wiring, grounding, ground rods, and 
conduits. 

The Engineer will measure Steel Pole, Rem (Embedded) as shown on 
the plans in accordance with subsection 109.01.A.  The Department unit 
price for Steel Pole, Rem (Embedded) includes the cost removing the 
steel pole with foundation, hardware, conduit, and other material required 
to complete the work, and backfilling the hole with granular material. 

The unit price for Fdn, Rem includes the cost of removing pole 
foundation and backfilling the hole with granular material. 

D. Pedestals.  The unit price for Pedestal, Alum includes the cost of 
installing pedestals, including salvaged pedestals, fittings, ground rods, 
and ground wire. 

The unit price for Pedestal, Fdn includes the cost of excavating and 
constructing new concrete foundations and installing grounding and 
ground rods. 

The unit price for Pedestal, Rem includes the cost of removing 
pedestals and associated hardware. 

The unit price for Pedestal Salv includes the cost of installing a salvaged 
pedestals, hardware, fittings, connectors, wiring, service cables, 
grounding, ground rods, and conduits. 

The unit price for Pedestal Fdn, Rem includes the cost of removing the 
pedestal foundation, hardware, conduit, and other material required to 
complete the work.  Backfilling the hole with granular material is included 
in the pay item. 

The unit price for Pushbutton Pedestal, Alum includes the cost of 
installing the aluminum pushbutton pedestal assembly, installing 
hardware, fittings, grounding, ground rods, and conduits. 

The unit price for Pushbutton Pedestal, Rem includes the cost of 
removing the pedestal assembly and hardware. 

E. Case Signs, Illuminated or Non-Illuminated, Changeable 
Message.  The unit prices for installing, salvaging as required, and 
removing the relevant case sign pay items for internally illuminated or 
changeable message signs include the cost of the signs, lamps, 
brackets, hardware, cable, and other material required to complete the 
work.  The relevant case sign pay items for non-illuminated signs include 
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the cost of the signs, retroreflective panels, and other materials required 
to complete the work. 

1. Case Sign Panel.  The unit price for Case Sign, Panel includes the 
cost of installing the case sign panel, or retroreflective case panels. 

2. Case Sign Removal.  The unit price for Case Sign, Rem includes 
the cost of removing illuminated, changeable messages and non-
illuminated case signs. 

3. Case Sign Panel Removal.  The unit price for Case Sign Panel, 
Rem includes the cost of removing case sign panels. 

F. Service Disconnect.  The unit prices for installing, salvaging as 
required, and removing the relevant service disconnect pay items include 
the cost of the service disconnect (salvaged as required), fuses, 
brackets, hardware, cable, conduit, and other material required to 
complete the work. 

The unit price for Serv Disconnect, Rem includes the cost of removing 
the disconnect, connectors, wiring, grounding, and ground rods. 

The unit price for Serv Disconnect, Salv includes the cost of installing 
the salvaged service disconnect. 

G. Metered Service.  The unit prices for installing and removing the 
relevant metered, service pay items include the cost of material required 
by the local utility company and the NEC, and providing and installing the 
meter, meter sockets, brackets, hardware, cable, conduit and other 
material required to complete the work. 

The unit price for Metered Serv includes the cost of returning the meter 
to the local utility company, storage, or disposal of removed material. 

The unit price for Metered Serv, Rem includes the cost of removing the 
meter and meter socket. 

The lump sum pay item, Power Co. (Est. Cost to Contractor) includes 
the cost of reimbursing the Contractor for payments made to the power 
company for providing electrical power at the locations shown on the 
plans.  The Department will estimate the reimbursement costs to the 
Contractor and establish a lump sum price as shown on the plans.  The 
Engineer will measure and the Department will pay the Contractor for 
power company invoices paid, as submitted to the Engineer. 

The Contractor is responsible for scheduling and coordinating 
installation, and payment with the Engineer. 
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The unit prices for the relevant pay items include the cost of installing 
overhead service connections. 

H. Span Wire.  The unit price for Span Wire includes the cost of 
installing new span wire, insulators, guys, and anchors. 

The Department considers the cost of changing out span wires, as 
requested by the Contractor, an accommodation to the Contractor at no 
additional cost to the Department. 

The unit price for Span Wire, Rem includes the cost of removing span 
wire, guys and associated hardware, and disposing of these items off the 
project. 

I. Anchor Guy, Strut Guy, and Pole Guy.  The Engineer will measure 
the required sizes of Anchor Guy, Strut Guy, and Pole Guy as a unit.  
The unit prices for Anchor Guy, Strut Guy, and Pole Guy include the 
cost of installing the guy wire, anchor rod, anchor, strut, and hardware. 

J. Traffic Loop.  The unit prices for Traf Loop and Traf Loop (type) 
include the cost of the following: 

1. Sawing the slots in the pavement, 
2. Making expansion joints, 
3. Installing wires in the saw slots, 
4. Placing caulking in ends of conduit, 
5. Placing sealant and the shielded cable in conduit from its connection 

to the loop wire in the handhole to the traffic signal controller or 
digital loop detector cabinet, and 

6. Connecting the cabinet to the loop detector. 

K. Digital Loop Detector.  The unit prices for Digital Loop Detector 
and Digital Loop Detector, Salv include the cost of installing the 
following: 

1. Connections in existing cabinets, 
2. Digital loop detectors, including salvaged loop detectors, and 
3. Cables to loop terminals in handholes. 

The unit price for Loop Detector, Rem, if a stand-alone item, includes 
the cost of removing the loop detector. 

L. Riser.  The Engineer will measure the required type of Riser as a 
unit.  The unit price for Riser includes the cost of installing PVC 
Schedule 80 or galvanized rigid metal pipe riser, weather head, wire 
arrangements on poles, and associated hardware. 

The unit price for Riser, Rem includes the cost of removing risers, 
weather heads, hardware, and fittings. 
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M. Conduit Repair under Pavement.  The Engineer will measure 
Conduit Repr, Under Pavt based on plan quantities in accordance with 
subsection 109.01.A.  The unit price for Conduit Repr, Under Pavt 
includes the cost of the following: 

1. Locating the conduit break, 
2. Repairing and sleeving new conduit sections, and 
3. Repairing the concrete encasement. 

The Engineer will measure, and the Department will pay for, pavement 
removal and replacement in accordance with the standard specifications 
and pay items for that work. 

N. Conduit Repair under Sidewalk or Earth.  The Engineer will 
measure Conduit Repr, Under Sidewalk or Earth based on plan 
quantities in accordance with subsection 109.01.A.  The unit price for 
Conduit Repr, Under Sidewalk or Earth includes the cost of the 
following: 

1. Locating the conduit break, 
2. Repairing and sleeving new conduit sections, and 
3. Repairing the concrete encasement. 

The Engineer will measure, and the Department will pay for, sidewalk 
removal and replacement in accordance with standard specifications for 
that work. 

O. Controllers and Cabinets.  The unit prices for removing controllers 
and cabinets, and installing salvaged controllers and cabinets include the 
cost of removing brackets, hardware, fittings, connectors, cables, 
grounding, conduits, and other material. 

The unit prices for Controller and Cabinet, Rem and Cabinet, Rem 
include the cost of removing the digital loop detector as required, wiring, 
ground rods, and storing or disposing of removed material. 

The unit prices for Controller and Cabinet, Salv and Cabinet, Salv 
include the cost of installing ground rods and reconnecting wiring. 

The unit price for Controller Fdn, Base Mount includes the cost of 
placing and compacting backfill, and installing conduit bends and ground 
rods. 

The unit price for Controller Fdn, Rem includes the cost removing traffic 
signal controller foundations, controller pads, wiring, and ground rods. 

P. Vertical Exploratory Investigation.  The Engineer will measure 
Vertical Exploratory Investigation in accordance with the contract. 
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Q. Warning Signs.  The unit prices for installing and removing the 
relevant Warning Sign or Sign Optical (LED) pay items include the cost 
of the storing and disposing of materials and providing and installing 
warning signs, supports, opticals, hardware, cable conduit and other 
material required to complete the work. 

The unit price for Warning Sign, Rem includes the cost of removing 
warning signs, sign supports, and sign opticals with assembly. 

The unit price for Sign Optical (LED) includes the cost of installing LED 
traffic signals, and sign opticals with assembly. 

The unit price for Sign Optical, Rem includes the cost of removing sign 
opticals with assembly. 

R. Bracket Truss.  The unit price for Bracket, Truss, with _ Foot Arm 
includes the cost of installing brackets, hardware, fittings, connectors, 
ground rods, ground wire, and grounding. 

The unit price for Bracket, Truss, Rem includes the cost of removing 
brackets, hardware, fittings, connectors, ground rods, ground wire, and 
grounding. 

S. TS Antenna.  The unit prices for installing, salvaging as required, 
and removing the relevant TS Antenna pay items include the cost of the 
antenna (salvaged as required), surge protection, brackets, hardware, 
cable, conduit and other material required to complete the work. 

The unit price for TS, Antenna, Rem includes the cost of removing 
antenna, wiring, cable from controller, grounding, and ground rods. 

The unit price for TS, Antenna, Salv includes the cost of installing 
salvaged antennae. 

T. Emergency Pre-emption.  The unit prices for removing and 
installing the salvaged emergency pre-emption pay items include the 
cost of the traffic signal pre-emption equipment, associated with 
intersection traffic signal control devices, pre-emption units and 
confirmation lights facing one or more directions, brackets, hardware, 
cable, conduit and other material required to complete the work. 

The unit price for Emergency Pre-emption, Rem includes the cost of 
removing the traffic signal pre-emption equipment for emergency 
vehicles, as associated with intersection traffic signal control devices, 
pre-emption units facing one or more directions, and confirmation lights 
facing one or more directions. 

The unit price for Emergency Per-emption, Salv includes the cost of 
installing the salvaged traffic signal pre-emption equipment, as 
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associated with intersection traffic signal control devices, pre-emption 
units facing one or more directions, and confirmation lights facing one or 
more directions 

U. Concrete Pole Removal.  The unit price for Conc Pole, Rem 
includes the cost of removing concrete poles, hardware, fittings, 
connectors, wiring, grounding, ground rods, and conduits. 
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Section 821.  PRESERVATION OF LAND MONUMENTS, CONTROL 
POINTS, AND PROPERTY CORNERS 

821.01. Description.  This work consists of preserving the corners and 
control points as shown on the plans, identified in the contract, or 
directed by the Engineer.  These corners and control points are defined 
in subsection 821.01.A.  The Department considers the terms point and 
corner synonymous when used in this section. 

A. Definitions. 

Public Land Survey System Corners. Section Corners, 
¼ Section Corners, Center of Sections, and Meander Corners. 

Property Controlling Corners. Corners that control boundaries for 
several parcels of land and include ¼ – ¼ (1/16) Corners, 
Property Corners, Subdivision Corners and Subdivision Block 
Corners. 

Alignment Control Points. Points of Curvature (PCs), Points of 
Tangent Intersections (PIs), Points on Tangents (POTs), Points 
on Tangents in Curve Areas (POCTs), and Points on Curve 
Centerline (POCs).  Alignment Points may be Property 
Controlling Corners. 

Geodetic Control Points. Horizontal or Vertical Control 
Monuments are published by the National Geodetic Survey as 
part of the National Spatial Reference System (NSRS). 

B. Administrative Requirements.  In accordance with 1980 PA 299, 
perform work to verify point positions, evaluate, witness, place points, 
and report, under the direct supervision of a professional surveyor 
licensed in the State of Michigan.  Use employees of the professional 
surveyor, or surveying firm to perform this work. 

Coordinate with the licensed professional surveyor during construction 
activities to schedule the work, including the following: 

1. Verification of preliminary point positions, 
2. Setting of temporary witnesses, 
3. Installing monument boxes in paved areas, and 
4. Final placement of preservation points. 

Ensure the licensed professional surveyor notifies the Engineer of the 
completion of the required preliminary verification and witnessing work 
before beginning construction activities on the project. 
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Witness corners and points identified as “Preserve” with straight-line 
witnesses before beginning construction.  Reestablish the corners and 
points in accordance with this section and 1970 PA 74. 

The plans will identify Vertical Control Monuments published by the 
National Geodetic Survey (NGS), as part of the National Spatial 
Reference System, that may be disturbed or destroyed during 
construction as “Preserve-Vertical”.  Transfer or reference the original 
benchmark elevation of these monuments before the start of 
construction.  Follow the procedures established in the NGS Benchmark 
Reset Procedure guidelines for transferring, referencing, resetting, and 
documenting a National Geodetic Survey Vertical Control Monument, 
found at the following website address: 

http://www.ngs.noaa.gov/heightmod/Leveling/Manuals/Benchmark_9_13
_07.pdf 

The guidelines are also available through the National Geodetic Survey 
website.  Contact the appropriate MDOT Region Surveyor and the NGS 
State Geodetic Advisor to discuss before beginning field work. 

Submit the required data for each monument to the MDOT Region 
Surveyor and the NGS State Geodetic Advisor for review. 

Upon completing the requirements of this section and 1970 PA 74, for 
each corner and point identified as “Preserve”, ensure the licensed 
professional surveyor submits, to the Department, two copies of a “Land 
Corner Recordation Certificate,” approved by the Michigan State Board 
of Professional Surveyors for Section 5 of Act 74.  Do not document 
more than four survey points on each form.  Submit one copy of the 
“Land Corner Recordation Certificate” to the Engineer and mail one copy 
to the MDOT Region Survey Manager. 

For Public Land Survey System Corners or previously recorded Property 
Controlling Corners preserved under this provision, ensure the licensed 
professional surveyor records a Land Corner Recordation Certificate in 
the Register of Deeds Office in the County where the corner is located.  
Transmit the two copies of the Land Corner Recordation Certificate with 
the Register of Deeds recording stamp with the Liber and Page or File 
Number where the certificate is recorded.  Review, with the licensed 
professional surveyor, the positions of corners within and near the 
construction limits identified on the plans as “Protect”.  Mark these 
positions to prevent their disturbance.  If a corner is in danger of being 
disturbed, identify and witness the corner with straight-line witnesses 
before construction, using the same method as for corners identified as 
“Preserve”. 
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Corners identified as “Protect”, but witnessed and left undisturbed, do not 
require remonumentation.  Maintain documentation of witnesses for 
payment purposes. 

Ensure the licensed professional surveyor submits, to the Department, 
two copies of a list of corners identified as “Protect,” indicating the 
corners witnessed by the professional surveyor.  List corners, identified 
as “Protect,” as “not witnessed”, if outside the construction area, not in 
danger of disturbance, and not witnessed.  Include, in the list identifying 
“Protect” corners, a statement indicating that the corners were found 
undisturbed after construction.  Ensure the licensed professional 
surveyor signs, seals, and dates the statement. 

Complete the work and submit the documentation within four weeks after 
the completion of construction work. 

821.02. Materials.  Provide and install monument box castings, as 
required by law, at survey points shown on the plans, or directed by the 
Engineer. 

Provide and install a monument to mark the location of a replaced Plat 
Block Corner or Plat Corner not located in pavement or other hard 
surfaces.  This monument must consist of a precast concrete cylinder 
4 inches in diameter, 36 inches in length, and have a ½-inch rebar 
protruding 1 inch from the center of the cylinder. Other monuments must 
be at least ½ inch in diameter and at least 18 inches long. 

Ensure that monuments possess a magnetic field and are legibly capped 
showing the license number of the professional surveyor.  

821.03. Construction.  Reestablish the horizontal position of 
monuments within 0.02 foot of the original position. 

Install points in paved surfaces in monument boxes.  Install points 
located outside of paved surfaces and within gravel roadways, including 
gravel shoulders, at least 6 inches below the gravel surface.  Install 
points, located outside of paved surfaces, and outside of unpaved 
roadways, flush with the ground.  Drill and grout points located on rock 
outcroppings into solid rock to at least 8 inches deep. 

Install monument boxes in accordance with Standard Plan R-11 Series.  
Reinstall old monument boxes if the monument boxes meet the 
requirement of Standard Plan R-11 Series. 

Use coring, after completion of paving operations, to place new 
monument boxes in pavement areas.  Obtain the Engineer’s approval of 
coring equipment before starting the work.  Use a core diameter no 
greater than 1 inch larger than the largest diameter of the monument 
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box.  Grout the monument box in place using non-shrink grout to the full 
depth, as approved by the Engineer.  Do not place the grout in the 
monument box.  Do not place granular material more than 0.1 foot above 
bottom of the monument box frame.  Install monument boxes so neither 
the box nor the cover extends above the pavement surface and so no 
part is more than 0.02 foot below the pavement surface.  Compact the 
material at the base of the box before placing the box. 

Prevent the reset monument or cap from touching the side of the 
monument box.  Position the center of the monument within 0.25 foot of 
the center of the monument box.  Position the top of the monument from 
0.1 foot to 0.5 foot below the top of the monument box. 

Before construction, measure the distance from the corner position to 
existing record witnesses to within ±0.01 foot to verify and establish the 
“Preserve” corner position.  Document the record and measured 
distances to existing witnesses on the Land Corner Recordation 
Certificate. 

To preserve existing points, place temporary witnesses with straight-line 
witnesses before construction begins.  Place at least four hubs with 
tacks, two on each side of the roadway, outside potential construction 
activity limits, at right angles to the roadway centerline.  Determine 
precise measurements from the corner to points on the temporary 
witness line.  Document this information in Section B of the Land Corner 
Recordation Certificate. 

If not measuring temporary witness points directly from the corner, make 
check measurements to ensure the accuracy of the directly measured 
witness.  Submit a copy of the field notes for these check measurements 
to the Department. 

During remonumentation, check and compare straight-line witnesses 
with the record measurements.  For deviations from the record 
measurements, document the new measurement and the record 
measurement, and the method for resolving the deviations in 
remonumentation, in Section B of the Land Corner Recordation 
Certificate. 

Preservation of existing points includes documenting at least four newly 
established or recovered permanent record witness points expected to 
remain for five years after construction. 

Locate witnesses in at least three separate quadrants from the corner 
monument.  Orient witness points from the corner position by bearing to 
the nearest 5 degrees, and distance to within 0.01 foot. 
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Record, in Section C of the Land Corner Recordation Certificate, a 
detailed description of the monument, noting the monument box if 
required, the designation of the monument (PC, PI, PT, POT, and 
stationing), and a complete description of the remaining witnesses. 

For Alignment Points and Geodetic Control Points, record the control 
section, job number, route name, point designation, and stationing in 
item “3. Miscellaneous” on the Land Corner Recordation Certificate. 

821.04. Measurement and Payment. 

Pay Item Pay Unit 
Monument Preservation ...............................................................Each 
Monument Preservation, Vertical .................................................Each 
Monument Box .............................................................................Each 
Protect Corners ............................................................................Each 
Monument Box Adjust ..................................................................Each 

A. Monument Preservation.  The Engineer will measure Monument 
Preservation by the number of monuments, public land survey corners, 
property controlling corners, and highway alignment control points 
preserved.  The unit price for Monument Preservation includes the cost 
of the following: 

1. Preliminary position verification, 
2. Temporary witnessing, 
3. Providing and installing new monument and permanent witnessing, 
4. Recording the Land Corner Record Certificate in accordance with 

1970 PA, 
5. Providing the required documents, 
6. Preparation work, 
7. Traffic maintenance, 
8. Cleanup, and 
9. Site restoration. 

B. Monument Preservation, Vertical.  The Engineer will measure 
Monument Preservation, Vertical by the number of vertical geodetic 
control points preserved.  The unit price for Monument Preservation, 
Vertical includes the cost of the following: 

1. Preparation work, 
2. Traffic maintenance, 
3. Cleanup, 
4. Site restoration, and 
5. Other costs associated with this work. 
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C. Monument Box.  The unit price for Monument Box includes the 
cost of removing existing monument boxes, and providing and installing 
the monument box castings and monument box cover. 

D. Protect Corners.  The unit price for Protect Corners includes the 
cost of verifying point positions before and after construction, witnessing 
before construction, and documentation. 

E. Monument Box Adjust.  The unit price for Monument Box Adjust 
includes the cost of providing and installing monument box adjusting 
rings, and raising or lowering monument boxes to a position flush with 
the final paved grade. 

If the adjustment process disturbs the location of a monument, the unit 
price for Monument Box Adjust includes the cost of verifying the 
preliminary position, temporary witnessing, permanent witnessing, 
recording the Land Corner Record Certificate in accordance with 1070 
PA 74, and providing the required documents. 
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Section 822.  GROUND OR CUT SHOULDER CORRUGATIONS 

822.01. Description.  This work consists of milling or diamond grinding 
corrugations (rumble strips) into finished hot mix asphalt (HMA) or 
concrete highway shoulders. 

822.02. Materials.  None specified. 

822.03. Construction. 

A. Equipment.  Demonstrate to the Engineer the ability to achieve the 
desired surface inside each depression without tearing or snagging the 
asphalt surface, or spalling the concrete surface.  Begin production work 
after the Engineer approves the demonstrated process. 

Use a rotary-type cutting tool equipped with the following: 

1. Cutting tips arranged in a pattern that provides smooth cut 
depressions, 

2. Independently suspended cutting heads to allow the tool to self-align 
with the slope of the shoulder and irregularities in the shoulder 
surface, and 

3. Guides to provide consistent alignment of each cut in relation to the 
roadway and to provide uniformity and consistency throughout the 
project. 

B. Construction.  Grind or cut corrugations to the dimensions and 
patterns shown on Standard Plan R-112 Series.  Align the cross slope at 
the bottom of the depressions to match the cross slope of the shoulder. 

If corrugations are required on concrete shoulders and the method of 
installation is not shown on the plans or directed by the Engineer, 
construct corrugations by grinding, cutting, or forming. 

Allow 72 hours after placement of HMA before grinding or cutting 
corrugations in HMA shoulders. 

Prevent the grinding residue from being blown or tracked by traffic, or 
blown by wind.  Do not allow residue to flow across lanes open to traffic 
or into gutters or drainage structures. 

Clean the shoulder and pavement at the end of each day using an 
Engineer-approved method. 

822.04. Measurement and Payment. 

Pay Item Pay Unit 
Shoulder Corrugations, Ground or Cut, HMA................................Foot 
Shoulder Corrugations, Ground or Cut, Conc ...............................Foot 
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The Engineer will measure corrugations along the outside edge of each 
shoulder where corrugations are actually placed.  The cost of the work to 
complete corrugations, including containment or collection of grinding 
residue is included in the unit prices for related pay items. 
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Section 823.  WATER MAINS 

823.01. Description.  This work consists of excavating, installing, 
testing, disinfecting, and backfilling ductile iron water mains and 
appurtenances, and providing as built plans of the completed work. 

823.02. Materials.  Provide materials in accordance with the following: 

Pipe................................................................................................. 923 
Water Services ............................................................................... 923 
Gate Wells ...................................................................................... 923 
Gate Valves .................................................................................... 923 
Tapping Valves............................................................................... 923 
Valve Boxes and Curb Boxes......................................................... 923 
Corporation Stops and Curb Stops ................................................ 923 
Service Saddles.............................................................................. 923 
Fire Hydrants .................................................................................. 923 
Backfill Material .............................................................................. 902 
Polyethylene Encasement.............................................................. 923 

823.03. Construction.  Install pipe materials required by the contract in 
accordance with AWWA Standards. 

A. General.  The plans show the locations of existing utilities in 
accordance with available data.  If the work requires precise information 
on the location of existing utilities, the Contractor will expose utilities 
shown on the plans to determine the actual locations. 

Do not disturb or cut into existing in-service water mains.  If the operation 
of valves in existing water mains is required, notify the Engineer in 
advance so the Engineer may give the Municipality 3 working days 
advance notice.  Coordinate scheduling of water main connections with 
the Municipality.  Secure the Engineer’s approval of the schedule before 
beginning the work.  The Municipality is responsible for customer 
notifications. 

The Municipality will open or close valves, as required to perform the 
work, without charge to the Contractor.  In case of an emergency, the 
Contractor, with the approval of the Engineer, may operate valves to 
resolve the emergency. 

Minimize the out of service time for existing water mains.  Make 
connections at night, on Sundays, or on holidays, as conditions require 
or as approved by the Engineer.  Minimize interference with the water 
supply if abandoning existing water mains and incorporating new water 
mains into the water system. 
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B. Trench Excavation.  Excavate water main trenches to the lines and 
grades shown on the plans in accordance with modifications approved 
by the Engineer, or to meet or bypass existing utility structures.  
Excavate trenches to the depths shown on the plans to provide at least 
5½ feet of cover from top of water main to the final grade.  Excavate 
trenches to the widths shown on Standard Plan R-83 Series. 

Excavate the bottom of the trench to the required grade to allow 6 inches 
of bedding for the pipe.  Do not block under the pipe. 

Maintain trenches for water mains free of ground or surface water by 
pumping or as otherwise approved by the Engineer. 

Install, and later remove, temporary timber bracing, as required to 
prevent movement or damage to new or existing water mains or adjacent 
utilities. 

During backfilling, carefully remove supports for sheeted and braced 
excavations to prevent earth banks or adjacent streets from collapsing. 

The Contractor may leave sheeting and bracing in place during 
backfilling and remove after completing backfilling operations.  The 
Contractor may leave sheeting and bracing in place, if approved by the 
Engineer and the Contractor cuts it off 5 feet below the ground surface. 

C. Disposal.  Dispose of waste material as specified in section 205. 

D. Laying the Pipe.  Install the pipe joint restraint system in 
accordance with the manufacturer's recommendations.  Assemble the 
pipe in the trench.  If deflections at joints are required by changes in 
grade, alignment, or to plumb valve stems, ensure deflections of bell and 
spigot joints do not exceed the manufacturers’ recommendations.  
Ensure the deflection at the joints of mechanical joint fittings does not 
exceed three-quarters of the maximum deflection recommended by the 
joint manufacturer or that allowed by AWWA C600, whichever is less.  
Do not store or leave tools or other objects in the pipe. 

Provide joint restraint at fittings and deflections of 11¼ degrees and 
larger.  Provide joint restraint in accordance with the Joint Restraint 
Schedule shown on the plans. 

The Engineer may require thrust blocks in accordance with the 
Municipality’s standards, or if making connections to existing water 
mains. 

Construct thrust blocks to bear on undisturbed earth.  Perform the work, 
including cold weather protection, in accordance with section 706. 



823.03 

8-179 

E. Abandoning Water Mains.  Remove and dispose of abandoned 
pipe, gate boxes, or other appurtenances, as necessary for placement of 
a new water main at no additional cost to the Department.  Remove 
portions of gate boxes to at least 3 feet below the pavement surface 
under the road, and to at least 12 inches below the planned grade 
outside the road.  If the Engineer determines abandoned mains may 
remain in place, block the ends of the abandoned mains with concrete.  If 
shown on the plans or directed by the Engineer, fill abandoned water 
mains with non-structural flowable fill. 

F. Valves.  Set and join valves to the water mains as required for 
cleaning, laying, and jointing the required type of pipe, as shown on the 
plans.  Install valves as required by the contract, or as approved by the 
Engineer.  Place the valve stems plumb.  Install self-supporting valves 
that do not bear on the pipe. 

G. Live Taps.  Hand-chlorinate tapping sleeves and gate valves before 
installation.  Perform a wet tap into live water mains according to the 
manufacturer’s recommended procedures. 

H. Valve Boxes.  Provide valve boxes that do not transmit shock or 
stress to the valve.  Place valve boxes plumb over the operating nut of 
the valve, with the box cover flush with the pavement, or as approved by 
the Engineer.  Provide firm support for valve boxes. 

I. Adjusting and Reconstructing Water Shutoffs or Gate Boxes.  
Adjust and reconstruct water shutoffs or gate boxes to the final grade or 
as approved by the Engineer.  Replace shutoff or gate box materials 
damaged during adjustment or reconstruction, as determined by the 
Engineer. 

J. Water Services.  Construct water services from the distribution main 
to the right-of-way line, or as approved by the Engineer. 

Construct the service pipe with at least 5 feet of cover. 

Make all service connections, and transfers.  Maintain and protect, at no 
additional cost to the Department, existing service connections requiring 
transfer, but not shown on the plans, until reconnection or disposal. 

If relocating a portion of water service, shut down the water service by 
freezing, or other method approved by the Engineer. 

K. Gate Wells.  Build gate wells as shown in the contract and in 
accordance with section 403.  Mix mortar for masonry work in quantities 
that will be used before initial set.  Do not use mortar that requires 
retempering. 
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Position the valve nut to allow access through the opening in the 
manhole.  Construct wells to allow minor valve repairs.  Protect the valve 
and pipe from impact where passing through the well walls. 

L. Water Mains, Cut and Plug.  If the plans show cutting and plugging 
water mains, arrange for the Municipality to shut down the main.  
Remove the section of pipe and plug the water main as shown on the 
plans or approved by the Engineer.  Construct the required thrust block 
and complete backfilling operations. 

M. Fire Hydrants.  Set fire hydrants at the locations shown on the 
plans, or as coordinated with the Municipality and directed by the 
Engineer.  Equip the hydrant with auxiliary valves, as shown on the 
plans.  Stand hydrants plumb, with nozzles parallel, or normal to the 
curb, and with the pumper nozzle normal to the curb.  Place the nozzles 
at the height specified by the manufacturer, and at least 16 inches above 
the curb grade, or as approved by the Engineer. 

Paint hydrants in accordance with the Municipality’s standard 
requirements. 

N. Fire Hydrant Removal.  If the plans show removal of a fire hydrant, 
remove the entire hydrant assembly, including the following: 

1. Auxiliary gate valve and box, unless otherwise approved by the 
Engineer, 

2. Internal valve assembly, 
3. Top bonnet, 
4. Standpipe, and 
5. Hydrant inlet body, if not encased in concrete. 

If the Engineer approves leaving the auxiliary gate valve and box in 
place, remove to at least 3 feet below the pavement surface under the 
road, or at least 12 inches below planned grade outside the road. 

Stockpile the removed material at a location approved by the Engineer.  
The Municipality will maintain ownership of the hydrant, and will remove 
the assembly from the project site. 

O. Relocating Fire Hydrants.  If the plans show relocating a hydrant, 
arrange for the Municipality to shut down the existing main.  Remove the 
hydrant and reinstall at the required location. Add extension sections as 
necessary to adjust the hydrant to the required elevation.  Reconnect the 
hydrant to the water main by shutting down the main, tapping a new 
hydrant outlet, or using the existing outlet.  Install piping as required. 
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P. Abandoning Gate Wells.  Abandon existing gate wells in 
accordance with section 203.  Salvage the cover if requested by the 
Municipality. 

Q. Gate Wells, Remove.  Remove existing gate wells in accordance 
with section 203 and salvage existing gate valve.  Stockpile the removed 
material at a location approved by the Engineer.  The Municipality will 
maintain ownership of the gate valve, and will remove it from the project 
site. 

R. Miscellaneous Fittings.  Install the following at the locations shown 
on the plans and in accordance with good construction practices: 

1. Elbows, 
2. Tees, 
3. Corporation stops, 
4. Blow offs, 
5. Pipe adapters, 
6. Pipe couplings, 
7. Threaded rods, 
8. Retaining glands, and 
9. Other miscellaneous fittings. 

S. Backfill.  Protect trench backfill material against freezing, or thaw 
frozen material before using.  Backfill in accordance with Standard 
Plan R-83 Series. 

Place backfill around the pipe, and to 12 inches above the pipe, in 
horizontal layers no greater than 6 inches deep.  Compact each 
successive layer by tamping.  Completely fill and compact spaces 
beneath the pipe.  During backfill operations around the pipe, avoid 
damaging pipe joints and coating, or displacing the pipe from its original 
position.   

T. Hydrostatic Testing.  Perform hydrostatic testing of water mains in 
accordance with AWWA C600. 

Ensure Municipality personnel witness pressure testing.  Give the 
Municipality personnel at least 1 full working day notice before testing. 

Provide the personnel, temporary timber bracing, plugs, test pumps, 
temporary connections to the Municipal water system, and other required 
apparatus.  Provide the water for hydrostatic testing if not available from 
the Municipality.  Water must be from a measurable source in order to 
determine leakage. 

Before applying test pressure, expel air from the pipe.  To expel air, 
make taps at the highest elevation points in the pipe.  Plug these 
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openings before the test with tight threaded brass plugs.  Pressure test 
each section of water main in increments of no greater than 1,000 feet.  
Do not perform testing against a closed valve that is in service. 

Maintain test pressure at 150 psi by pumping water into the pipe for at 
least 2 hours.  Leakage, as measured by the quantity of water pumped 
into the pipe to maintain 150 psi during the test period, must not exceed 
the allowable leakage. 

Allowable leakage is determined using Formula 823-1. 

000,148
PSDL =  Formula 823-1 

Where: 

L  = allowable leakage in gallons per hour, 

S  = length of pipe in feet, 

D  = Actual pipe diameter in inches, and 

P  = 150 psi. 

If leakage above the allowable limit occurs during hydrostatic testing, 
remove backfill to expose pipe and repair the joints and service taps.  
Repeat testing after repairs are complete. 

Correct visible leaks regardless of the amount of leakage.  Replace faulty 
pipes, fittings, gate valves, or other accessories disclosed by testing.  
Repeat the test until the pipes, fittings, gate valves, and other 
accessories meet the requirements. 

U. Disinfection, Flushing and Bacteriological Testing.  Disinfect the 
water main in accordance with AWWA C651 and applicable MDNRE 
regulations after successful hydrostatic testing. 

Disinfect and flush new, and portions of existing, water mains as required 
by the MDNRE. 

Use blow offs, fire hydrants, or other means as shown on the plans or 
approved by the Engineer to flush water mains.  Provide hoses and other 
equipment and arrange a means of disposing of the water without 
damaging the work or adjacent property. 

The Department prefers the continuous feed method for disinfecting 
mains but the Engineer may approve other methods.  Use the 
continuous feed method with chorine added simultaneously with the 
water.  Add chlorine or liquid hypochlorite to meet the requirement of at 
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least 25 milligrams per liter of chlorine.  Slowly add the water to the main 
and allow to stand for at least 24 hours.  At the end of the 24-hour 
period, ensure the chlorine residual is a minimum of 10 milligrams per 
liter.  If not met, re-chlorinate and flush the water main until a minimum 
10 milligrams per liter residual remains after 24 hours. 

After completing disinfection, initially flush the water mains with water at 
a velocity of at least 2½ feet per second to replace the entire volume of 
chlorinated water in the pipeline.  After initial flushing, perform final 
flushing until the residual chlorine content meets the standard level for 
the water distribution system.  The Municipality may require a waiting 
period after flushing and before bacteriological sampling. 

Dispose of chlorinated water in accordance with applicable state and 
local requirements.  If necessary, apply a reducing agent to the water to 
neutralize the chlorine and create a chlorine residual of no greater than 
1 ppm. 

After flushing, perform bacteriological testing in accordance with 
AWWA C651 and MDNRE requirements.  Test chlorine residuals before 
taking each bacteriological sample.  Ensure the chlorine residual is less 
than 0.5 milligrams per liter before taking a bacteriological sample.  
Collect samples from each branch of pipe in the presence of the 
Engineer and Municipality personnel.  The Municipality will be 
responsible for the transportation of the samples to a State of Michigan 
approved lab for testing.  Two consecutive bacteriologically safe tests at 
24-hour intervals for each section of pipe are required.  Acceptable tests 
are negative for bacteria and as otherwise defined by AWWA C651 and 
MDNRE regulations. 

If a bacteriological test fails, repeat disinfection, flushing, and testing. 

V. As-Built Plans.  Prepare as-built plans as work progresses.  Provide 
two complete sets of as-built plans to the Engineer within 30 days 
following completion of water main work.  Include, in the as-built plans, 
the following information: 

1. Pipe sizes, 
2. Pipe locations, 
3. Fittings, 
4. Valve locations, 
5. Hydrant locations, 
6. Service tap locations, and 
7. The locations of underground obstructions that required relocation of 

the water main installation. 
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W. Polyethylene Encasement.  Install polyethylene encasement on 
water mains and fittings in accordance with the manufacturer’s 
installation instructions and ANSI A21.5 or AWWA C105. 

823.04. Measurement and Payment. 

Pay Item Pay Unit 
Water Main, DI, __inch, Tr Det ___...............................................Foot 
Gate Valve, __inch .......................................................................Each 
Live Tap, __inch x _inch...............................................................Each 
Gate Valve and Box, __inch.........................................................Each 
Gate Well, __inch dia ...................................................................Each 
Water Main, __inch, Cut and Plug................................................Each 
Fire Hydrant..................................................................................Each 
Hydrant, Rem ...............................................................................Each 
Hydrant, Relocate, Case ___ .......................................................Each 
Gate Well, Abandon .....................................................................Each 
Gate Well, Rem ............................................................................Each 
Water Serv....................................................................................Each 
Water Serv, Long..........................................................................Each 
Water Serv, Conflict......................................................................Each 
Water Shutoff, Adj, Temp Case __...............................................Each 
Gate Box, Adj, Temp, Case __.....................................................Each 
Water Shutoff, Reconst, Case ___...............................................Each 
Gate Box, Reconst, Case ___......................................................Each 
Water Shutoff, Adj, Case ___.......................................................Each 
Gate Box, Adj, Case ___..............................................................Each 
Polyethylene Encasement.............................................................Foot 

A. Water Main, DI.  The Engineer will measure Water Main, DI, of the 
sizes and trench details required, along the centerline of the pipe, with no 
deductions for fittings.  The unit price of Water Main, DI includes the cost 
of the following: 

1. Excavation and backfill, 
2. Dewatering operations (trench and/or pipe), 
3. Provide temporary water system to maintain service during 

construction, 
4. Hydrostatic testing, 
5. Disinfecting and flushing the water main and bacteriological testing, 
6. All material, labor and equipment necessary to remedy an 

unsatisfactory hydrostatic test, including removing and replacing any 
backfill, 
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7. Providing and installing fittings, gaskets, bracing or sheeting, 
blocking and miscellaneous items for installing pipe and 
reconnecting to the Municipal Water System, 

8. Material, labor, and equipment to remedy unsatisfactory hydrostatic 
tests, including removing and replacing backfill, 

9. Live taps, used at the Contractor’s option to expedite connecting to 
an existing water main, and 

10. Preparing and providing as-built plans. 

The Department may withhold payment until the Engineer accepts the 
as-built plans. 

The cost of dewatering of trenches, pipe, or both associated with 
alterations to the Municipal Water System, is included in the unit price for 
relevant items of work. 

The cost of excavating, disposing of excess material, and providing, 
placing, and compacting the backfill, is included in the unit price for 
related items of work. 

The cost of removing or abandoning existing water mains, gate valve 
boxes, and other appurtenances to provide clearance for the proposed 
water main or roadway, is included in the unit price for relevant items of 
work. 

The Department will pay separately for Non-Structural Flowable Fill. 

B. Gate Valves, Gate Boxes, Live Taps and Water Shutoffs. 

1. The unit prices of Gate Valve, and Gate Valve and Box, of the 
types and sizes required, include the cost of providing and installing 
the valve and valve box, complete and ready for use. 

2. The unit price for Live Tap, of the size required, includes the cost of 
providing and installing the valve, tapping sleeve, all necessary 
restraints, and valve box, complete and ready for use.  This work 
includes the complete live tapping procedure. 

3. The Engineer will measure and the Department will pay for Gate 
Box, Adj, Case __and Water Shutoff, Adj, Case __ of the case 
required, as follows: 

a. Case 1 refers to structures located in hard surfaced travel areas 
and unit prices includes saw cutting, removing and replacing 
existing pavement, curb, or curb and gutter, and adjusting the 
water shutoff or gate box to final grade. 
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b. Case 2 refers to structures located outside existing pavement, 
curb or curb and gutter and unit prices includes restoring 
disturbed vegetated or sidewalk areas. 

4. The Engineer will measure and the Department will pay for Gate 
Box, Reconst, Case __ and Water Shutoff, Reconst, Case __ of 
the case required, as follows: 

a. The unit prices for Gate Box, Reconst, Case __ and Water 
Shutoff, Reconst, Case __ of the case required, include the 
cost of providing and placing new sleeves, castings, and other 
materials above the existing valve. 

b. Case 1 refers to structures located in hard surfaced travel areas 
and in addition to costs shown in subsection 823.04.B.4.a unit 
prices include saw cutting, removing and replacing existing 
pavement, curb, or curb and gutter, and adjusting the water 
shutoff or gate box to final grade. 

c. Case 2 refers to structures located outside existing pavement, 
curb or curb and gutter and in addition to costs shown in 
subsection 823.04.B.4.a unit prices include restoring disturbed 
vegetated or sidewalk areas. 

5. Gate Box, Adj, Temp, Case __, or Water Shutoff, Adj, Temp, 
Case __, will be measured and paid for if temporarily lowering the 
water shutoff or gate box.  The unit prices for these Temp, Case __ 
pay items include the costs described for Case 1 pay items and the 
cost of temporary lowering work. 

The Department will pay for replacing damaged gate boxes or water 
shutoffs, in accordance with subsection 823.03.I as the relevant gate box 
or water shutoff adjustment pay item.  If the Engineer determines gate 
boxes or water shutoffs were in poor condition, or damaged despite 
Contractor precautions, the Department will pay for the work as a the 
relevant gate box or water shutoff reconstruct pay item. 

C. Gate Well. 

1. The unit price for Gate Well, of the diameter required, includes the 
cost of the concrete footing and up to 10 feet of structure depth.  Any 
cover placed on the gate well will be paid for as Drainage Structure 
Cover as specified in section 403. 

2. The unit price for Gate Well, Abandon includes the cost of 
abandoning the structure, and salvaging the valves, if requested by 
the Municipality. 
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3. The unit price for Gate Well, Rem includes the cost of removing the 
structure and salvaging valves for the Municipality. 

D. Water Service.  Water Serv refers to services no greater than 
30 feet long.  Water Serv, Long refers to services greater than 30 feet 
long.  Water Serv, Conflict refers to relocating only a portion of a water 
service.  Services with a diameter larger than 2 inches will be measured 
and paid for as water mains, 

The unit prices for Water Serv, Water Serv, Long and Water Serv, 
Conflict include the cost of the following: 

1. Earth excavation, 
2. Removing pavement, 
3. Replacing pavement, 
4. Jacking and boring, 
5. Providing and installing type K copper tubing, service saddle, 

corporation stops, service stops, and service boxes, 
6. Disinfecting, 
7. Providing, placing, compacting backfill, and 
8. Miscellaneous material, equipment, or operations. 

The Department will pay for additional service connections, not shown on 
the plans, but maintained, protected, and reconnected or disposed of by 
the Contractor as Water Serv, or Water Serv, Long. 

The pay item Water Serv, Conflict will apply only to portions of water 
services requiring relocation due to direct conflict with utilities, other 
items of work, or as otherwise approved by the Engineer.  The 
Department will pay for all other relocations requiring replacement of 
corporation or service stops as Water Serv or Water Serv, Long. 

E. Water Main, Cut and Plug.  The unit price for Water Main, Cut and 
Plug includes the cost of cutting the existing water main, providing and 
placing the required plug, and thrust blocks. 

F. Fire Hydrant.  The unit price for Fire Hydrant includes the cost of 
providing and installing the hydrant, including the coarse gravel and 
concrete base, at the locations shown on the plans in a ready-for-use 
condition. 

The Department will pay separately for auxiliary valves, or other items 
included in the contract as separate pay items. 

The unit price for Hydrant, Rem, includes the cost of breaking down the 
auxiliary gate valve, gate box, the hydrant assembly, backfilling, and 
plugging the opening in the existing main. 
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The unit price for Hydrant, Relocate, Case __of the case required, 
includes the cost of vertically adjusting the relocated hydrant to final 
grade and the following: 

1. Case 1 includes the cost of removing the hydrant, extending the 
existing hydrant lead from the gate valve, reinstalling the hydrant in a 
ready-for-use condition, adjusting the existing gate box and hydrant 
to final grade, and providing and installing sleeves, fittings, and thrust 
blocks or joint restraints. 

2. Case 2 includes the cost of removing the existing hydrant, gate valve 
and box, and reinstalling the hydrant and gate valve in a ready-for-
use condition, adjusting the existing gate box and hydrant to final 
grade, and providing and installing the cutting-in-sleeve, pipe 
coupling, tee, elbow, thrust blocks or joint restraints.  If used at the 
Contractor's option, the cost of Live Taps is included in the unit price 
for Hydrant, Relocate, Case 2. 

The Department will pay separately for Live Taps and additional pipe 
greater than 10 feet, where detailed on the plans. 
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Section 824.  CONTRACTOR STAKING 

824.01. Description.  This work consists of contractor staking on the 
project, and developing grades and field notes from data shown on the 
plans.  Provide these grades to the Engineer after calculation and at 
least 48 hours before beginning related work, or as requested by the 
Engineer. 

The Contractor may request printouts of profile grades shown on the 
plans and other information related to the development of the grades.  
This information may not be complete or accurate.  Do not use this 
information as a basis for claim relating to plan errors and omissions. 

Submit, for the Engineer’s approval, the crew chief’s resume, including 
ability, experience, and education. 

824.02. Materials.  Provide stakes, planed on both sides, of the following 
minimum dimensions and type: 

A. Grade stakes 1 inch by 2 inches by 36 inches, light colored 
hardwood, 
B. Slope stakes 1 inch by 4 inches by 24 inches, light colored 
hardwood, and 
C. Pavement stakes 1 inch by 4 inches by 36 inches, light colored 
hardwood. 

824.03. Construction. 

A. Control Points.  Witness horizontal control points, including 
curvature points, tangent deflections, and spiral controls for 
reestablishment of line and distance to within 0.02 foot.  Ensure the 
measured distance between control points checks with a precision of 1 in 
5,000 for road work and 1 in 10,000 for bridge work.  Maintain at least 
three witnesses for each control point, each visible from the other, during 
construction. 

B. Benchmarks.  Run a level circuit over the entire project to check 
plan benchmarks and establish new benchmarks.  Loop benchmarks 
with at least three benchmarks in the loop and check within 0.01 foot.  
During grading, check into benchmarks, within 0.03 feet, at 1,000-foot 
intervals.  Advise the Engineer of bench elevation corrections due to out-
of-tolerance checks.  Maintain at least two benchmarks at each structure 
during construction. 

C. Slope Stakes, Subgrade Stakes, Undercut Stakes, Clearing 
Stakes.  Provide slope stakes, subgrade stakes, undercut stakes and 
clearing stake at 50-foot intervals or as agreed by the Engineer, and at 



824.03 

8-190 

break points due to subgrade transitions, including superelevation 
transitions and ramp transitions.  The Engineer may request subgrade 
stakes for subgrade inspection, after topsoil stripping and before 
beginning subsequent grading operations.  The Engineer will mark and 
determine individual tree removal. 

D. Pavement Stakes.  After placing and rough grading the subbase, 
provide pavement stakes as follows: 

1. Place stakes at 50-foot intervals on tangent sections and on curves 
with radii of at least 1,150 feet; 

2. Place stakes at 25-foot intervals on curves with radii of less than 
1,150 feet; and 

3. In addition to yield stakes, set stakes to determine wedging limits for 
hot mix asphalt pavement.  This may include taking cross sections in 
questionable areas, as determined by the Engineer. 

Use pavement grade stakes for finish grading of the subbase, base 
course, and pavement.  Check stakes for grade, realign, and tack before 
beginning paving operations.  Determine the offsets required for 
Contractor operations and obtain the Engineer’s approval. 

E. Drainage Stakes.  Provide grade and location stakes for culverts, 
sanitary sewers, storm sewers, subsurface drains, drainage structures, 
sanitary structures, and outlets to ensure positive drainage.  Secure the 
Engineer’s approval for adjustments in location and grade for drainage 
items. 

Before installing underdrains, submit a plan for underdrain outlets to the 
Engineer for approval, including the following information: 

1. Distance between outlets, 
2. Low point of vertical curves, and 
3. Comparison between clay grade, the underdrain grade, the outlet 

grade, and the ditch grade at each outlet location. 

F. Miscellaneous Staking.  Provide staking for the following: 

1. Pump stations, 
2. Curb and gutter, 
3. Sidewalk, 
4. Watermains, 
5. Retaining walls, 
6. Siphons, 
7. Sound walls, 
8. Barrier walls, 
9. Junction chambers, 
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10. Guardrail, 
11. Sign structures, 
12. Signs, 
13. Structure under clearance, 
14. Crossovers, 
15. Restoration items, 
16. Erosion control items, and  
17. Other staking required to construct the project. 

G. Utility Staking.  Provide bridge and roadway location grades and 
layout of contract work for use by the utility companies to relocate 
facilities within the project right-of-way. 

H. Muck Stakes.  Provide muck stakes in accordance with the 
following, or as modified by the Engineer: 

1. Place centerline stakes in accordance with subsection 824.03.D.1, 
and subsection 824.03.D.2; 

2. Place offset stakes at no greater than 50-foot intervals to provide 
information for construction and determining pay quantities; 

3. Ensure each stake displays stationing, offset distance, and ground 
elevation; 

4. To determine the depths of replaced muck, establish a grid, as 
directed by the Engineer, to establish the amount of peat excavation.  
A normal grid consists of one cross section every 50 feet along the 
centerline between the 1:1 slope intercept with the original ground, 
as shown on the standard plans for treatment of peat marshes. 

I. Temporary Signs.  Place temporary sign stakes or markings as 
shown on the plans, and to maintain traffic as required.  Notify the 
Engineer after completing temporary staking and marking, before 
installing temporary signs. 

J. Bridge Approaches.  Develop grades and field notes to construct 
bridge approaches from data shown on the plans. 

K. Bridge Substructure.  Upon completion of foundation excavation, 
the Engineer will verify the foundation line and grade. 

Carry the line and grade to the bridge seat elevation, aligning and 
dimensioning forms, and staking substructure work including footing 
embankment or excavation, pile layout, footings, abutment wall, and 
anchor bolts. 

Before casting pier caps or abutment walls, the Engineer will verify the 
line, grade, and span lengths.  Make adjustments at no additional cost to 
the Department. 
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L. Bridge Superstructure.  Set the following grades required to 
complete the structure: 

1. Deck and rail grades, 
2. Screed, 
3. Haunch, 
4. Bulkhead, 
5. Sidewalk, 
6. Curb, 
7. Fascia, 
8. Barrier grades, and 
9. Other grades required. 

Determine beam elevations, existing deck elevations, or both, to 
calculate final deck grades, including those for overlay projects.  Provide 
final deck grades and associated calculations to the Engineer before 
setting the rail grades. 

Obtain the Engineer’s approval before adjusting the screed to obtain 
proper slab depth, steel cover, ride quality, drainage, or cosmetic 
appearance.  Provide the Engineer other bridge superstructure grades 
requiring adjustment before use and stake at no additional cost to the 
Department.  The Department will pay for Engineer directed changes as 
extra work. 

Provide structure clearance measurements to the Engineer for new 
construction or improvements of existing roadways or structures. 

M. Bridge Overlays.  On overlay projects, determine finished deck 
grades referenced to a proposed deck profile, and obtain the Engineer’s 
approval before setting expansion joint devices.  Set expansion joint 
grades along the centerline of the expansion joint device in accordance 
with the proposed deck cross section. 

Base the profile at break points across the bridge deck section and at no 
greater than 25-foot intervals on elevations taken on the existing 
concrete deck.  If the existing deck includes a bituminous overlay, take 
the existing elevations after removing the bituminous overlay.  Unless 
otherwise shown on the plans, match the proposed deck cross slopes to 
existing deck cross slopes. 

Correct irregularities in existing profile cross section and slope to achieve 
ride quality and drainage.  In determining bridge deck elevations, 
consider scarifying depths, hydro-demolishing depths, and the minimum 
thickness of overlay material to avoid overlay material quantity overruns.  
Calculate the quantity of overlay material required to construct the deck 
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to the elevations shown on the plans and submit calculations to the 
Engineer before beginning construction. 

N. Site Adjustments.  Review the plans.  Develop grades and notes, 
after performing checks on the project.  If deviations from the plans 
occur, immediately notify the Engineer and propose a solution.  The 
Engineer will determine the actual solution and provide timely direction. 

O. Final Measurement.  Provide detailed measurements, sketches, 
and computations of final measurement for earthwork, undercuts, muck 
excavation, swamp backfill, sand subbase, and topsoil stripping. 

P. Construction Survey and Staking Measurements.  Provide 
construction surveying and staking to the tolerances specified in Table 
824-1. 

Table 824-1 
Construction Survey and Staking Tolerances 

Type Horizontal Vertical 

Bench Loops 
1,000 ft (maximum); 100 ft 

(minimum) between 
benchmarks 

0.01 ft (maximum) 

ROW Stakes 0.01 ft (maximum) — 
Clearing Stakes 0.10 ft (maximum) — 
Slope, Subgrade, Utility 

Tunnel, and 
Miscellaneous Stakes 

0.10 ft (maximum) 0.03 ft (maximum) 

Pavement, Drainage 
and Bridge Stakes 0.01 ft (maximum) 0.01 ft (maximum) 

Cross Sections 
25 ft (minimum) left and right; 

50 ft (minimum) along 
centerline (a) 

0.10 ft (maximum) on 
ground shots; 0.01 ft 
(maximum) on others 

a. Distances shown are minimum allowable distances between cross section stakes 
left and right of centerline and along centerline. 

Q. Preserving Stakes.  Preserve completed staking, as required for 
Engineer inspection of construction work.  Maintain the dimensions, 
grades, and elevations of the work after the Engineer’s inspection and 
approval of the layout. 

Replace lost or destroyed stakes or benchmarks.  Ensure the Engineer 
verifies replacement stakes or benchmarks. 

Preserve stakes set by the Engineer.  Replace stakes destroyed by 
Contractor operations at the Engineer’s earliest convenience, at no 
additional cost to the Department. 

Unless otherwise required, locate, preserve, and witness government 
monuments within the project.  Ensure a registered land surveyor 
reestablishes monuments destroyed by Contractor operations or 
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negligence, as soon as possible and at no additional cost to the 
Department.  Ensure placement of monumentation in accordance with in 
accordance with section 823.  If the surveying is incomplete, the 
Engineer will hire a registered land surveyor to complete the work, and 
all associated costs will be charged to the Contractor. 

The Department will not pay for work dependant on lost or destroyed 
stakes until the Contractor replaces the stakes.  The Department will not 
allow claims for damages caused by the Contractor’s replacement of 
required stakes or benchmarks. 

R. Plan Errors.  Immediately notify the Engineer of a plan error.  
Document and submit to the Engineer, the efforts and the steps to 
correct a plan discrepancy.  The Engineer will determine the solution and 
decide if the Contractor or the Department will provide staking for 
corrective action. 

If a plan error results in extra work, the Engineer will issue a work order 
directing corrective action.  Time for staking begins when the crew 
begins work detailed on the work order, including time for calculations 
and plotting.  Provide written notification to the Engineer when work 
begins and ends. 

S. Extra Work.  For extra work, the Engineer will provide grades, 
calculations, or both.  The Engineer will determine if the Contractor or the 
Department will perform required staking. 

T. Staking Changes.  The Engineer will resolve and approve staking 
changes within two working days.  The Department will not allow claims 
for damages or extensions of time during the resolution and approval 
period for staking changes unless the Contractor shows the changes 
adversely affect the critical operation and fall outside the approved 
Contractor Quality Control Plan. 

Before making Contractor initiated staking changes, including staking 
changes resulting from plan error, provide documentation for the 
Engineer’s approval.  Documentation for staking changes includes notes, 
calculations, and drawings. 

During staking, perform checks to establish locations and grades to fit 
the existing conditions as agreed by the Engineer.  Correct errors from 
Contractor operations at no additional cost to the Department. 

U. Staking Documentation.  Sign, check, date, and provide staking 
documentation and field notes, as approved by the Engineer before 
beginning work.  The Department may inspect field notes and calculation 
documents any time.  Original field notes and grade calculation 
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documents will become the Department’s property upon completion of 
the work. 

Provide original and final plotted cross sections and final volume 
calculations in a format approved by the Engineer for earthwork, 
undercuts, muck excavation, swamp backfill, sand subbase, and topsoil 
stripping.  Determine final quantities by plan sheet breakdown. 

Provide intermediate plotted cross sections to verify interim earthwork 
quantities if the Department requests.  Provide the Engineer a final “as 
constructed” full-sized set of plans documenting vertical and horizontal 
alignment changes, drainage and subsurface changes, and other 
changes.  Ensure plans and cross sections represent the same scale 
shown on the plans. 

V. Contractor Staking Quality Control.  Provide Contractor Staking 
Quality Control (CSQC) to ensure compliance with contract 
requirements, including staking operations performed by subcontractors, 
keyed to construction sequence. 

Perform staking in accordance with Department procedures, or an 
alternate guidebook approved by the Engineer. 

At the preconstruction meeting, provide the Engineer with a CSQC plan 
detailing the selected guidebook for quality control and measures to 
detect and minimize construction staking errors. 

The Engineer will perform periodic reviews of the CSQC plan with the 
Contractor during the project.  The Department considers these 
assurance reviews.  Allow the Engineer access to in-progress 
construction staking work and phases of the ongoing CSQC plan. 

The Engineer will use assurance reviews to make independent checks 
on the reliability of quality control procedures as shown on the CSQC 
plan.  Assurance reviews do not constitute the Engineer’s acceptance of 
the work.  Correct work related to staking errors. 

W. Contractor Staking Quality Control Plan. 

1. Plan Manager.  Identify one person as plan manager.  Provide a 
plan manager as the sole contact to the Department for staking 
quality control.  The plan manager is responsible for contractor 
staking quality control on each phase of the project.  Ensure the plan 
manager is on the project during staking operations. 

2. Equipment Calibration.  Provide copies of equipment certification 
for levels, transits, lasers, total stations, and GPS units.  Check 
equipment on a semi-annual basis or if equipment accuracy 
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becomes questionable.  Perform tests on a certified stand if possible.  
If performing field checks, document the method and readings and 
provide to the Engineer. 

3. Procedures and Records.  Include, in the CSQC plan, a listing of 
the procedures and records to control the staking operations quality.  
Provide at least the following information: 

a. List of work items for staking, 
b. Description of methods of computing grades and staking, 
c. Description of the checks to detect errors, 
d. Methods of documentation, 
e. Procedure to handle detected errors, and 
f. Final measurement methods and documentation. 

4. Approval of CSQC Plan.  Ensure the Engineer accepts the CSQC 
plan before beginning staking operations.  The Department will 
review the plan to determine acceptability within five working days.  
Do not begin work until the Engineer accepts the plan in writing.  The 
Department will not grant extensions of time without liquidated 
damages for the Contractor’s inability to submit an acceptable plan. 

5. Changing the Plan.  If the Department determines the Contractor’s 
performance is unsatisfactory, the Department reserves the right to 
require the Contractor to make changes in the CSQC plan at no 
additional cost to the Department.  The Department may suspend 
work operations until the Engineer approves the plan changes. 

824.04. Measurement and Payment. 

Pay Item Pay Unit 
Contractor Staking...............................................................Lump Sum 
Contractor Staking, Road Only............................................Lump Sum 
Staking Plan Errors and Extras, One Person............................... Hour 
Staking Plan Errors and Extras, Two Person............................... Hour 
Staking Plan Errors and Extras, Three Person ............................ Hour 

If the Engineer determines the Contractor will perform staking as extra 
work, the Department will pay for staking in accordance with subsection 
109.07. 

If the contract does not include the pay items listed in this subsection 
824.04, the Department is responsible for construction layout and the 
work specified in this section and subsection 104.09 will not apply. 

The Department will make partial payments for staking pay items in 
accordance with the following Table 824-2: 
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Table 824-2 
Staking Schedule of Partial Payments 

Percent of Original Contract Pay Item Earned Percent of Contract Unit Price Paid 
Approved CSQC Plan 10% 

10% 30% 
50% 75% 
90% 90% 

The Department will retain 10 percent of the relevant contractor staking 
pay item until the Engineer receives the required documents. 

The Department will not make adjustments in the lump sum amount for 
Contractor Staking if the final contract amount for the project is within 
±5 percent of the original contract amount or for approved extensions of 
time.  If final contract amount differs from the original contract amount by 
greater than ±5 percent, the Department will make an upward or 
downward adjustment to the lump sum amount for Contractor Staking 
by the percentage that exceeds ±5 percent. 

If the contract includes the pay item Contractor Staking, provide the 
lines, grades, and elevations specified in subsection 824.03 and 
subsection 104.09.B for the prosecution, inspection, and final 
measurement of the work. 

If the contract includes the pay item Contractor Staking, Road Only, 
provide the lines, grades, and elevations, except for bridges and 
approach slabs, as specified in subsection 824.03.J through subsection 
824.03.M, for the prosecution, inspection, and final measurement of road 
work. 

The Department will cap payment for Staking Plan Errors and Extras, 
in accordance with subsection 104.08.  The Department will pay for 
Staking Plan Errors and Extras at the unit price bid or at the following 
rates whichever is less: 

A. For one person, $90 per hour, 
B. For two people, $120 per hour, and 
C. For three people, $150 per hour. 

The Department will not pay separately for staking changes approved by 
the Engineer due to the Contractor's methods. 
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Section 901.  CEMENT AND LIME 

901.01. General Requirements.  Provide facilities for sampling and 
inspecting cement at the mill, the distribution point, and the project.  
Store cement to allow access for inspection and identification of each 
shipment. 

Ensure portland cement does not develop false set if tested by the 
mortar method specified in ASTM C 359.  The Department defines false 
set as occurring if penetration is less than 5 mm at 5-minute, 8-minute, or 
11-minute intervals.  The Department will apply these limits if difficulties 
arise from premature stiffening during the concrete placement or 
finishing. 

Before concrete placement, provide the Engineer a copy of the 
Certification of Quality of Cement, as provided by the producer. 

901.02. Testing.  Cement and lime materials testing must  be in 
accordance with the specified ASTM, AASHTO, or Department methods, 
as modified by this section. 

901.03. Portland Cement. 

A. Type I, Type II, and Type III Portland Cements.  Type I, Type II, 
and Type III portland cements must meet the requirements of 
ASTM C 150.  The requirements for Gillmore or Vicat setting time and 
the 7-day and 28-day compressive strength apply. 

B. Blended Cements.  Blended cements must meet the requirements 
of ASTM C 595. 

901.04. Masonry Cement.  Masonry cement must meet the 
requirements of ASTM C 91, Type N, Type S, or Type M. 

901.05. Hydrated Lime.  Hydrated lime must meet the requirements of 
ASTM C 207, Type S or Type SA. 

901.06. Slag Cement.  Slag cement must meet the requirements of 
ASTM C 989, Grade 100, minimum. 

901.07. Fly Ash.  Fly ash must meet the requirements of ASTM C 618, 
Class F, or Class C, except the loss on ignition must not exceed 5.0 
percent and the air-entraining admixture uniformity requirement in Table 
3 for Supplementary Optional Physical Requirements will apply. 

901.08. Silica Fume, Dry-Densified.  Dry-densified silica fume must 
meet the requirements of ASTM C 1240. 
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Section 902.  AGGREGATES 

902.01. General Requirements.  The Department may re-inspect and 
retest aggregates regardless of inspection at the producing plant.  
Provide safe access to the material for sampling from haul units or 
stockpiles. 

Do not use spent metal casting foundry sand, unless the contract 
expressly allows for its use. 

Do not contaminate aggregate during loading or measurement.  
Transport and place aggregate without loss of material. 

902.02. Testing.  Test aggregate materials in accordance with the 
following: 

Material Test 
Wire Cloth and Sieves .................................................. AASHTO M 92 
Materials Finer than 75 mm (No. 200) Sieve in 

Mineral Aggregates by Washing.............................AASHTO T 11 
Specific Gravity and Absorption of Coarse Aggregate..AASHTO T 85 
Specific Gravity and Absorption of Fine Aggregates.....AASHTO T 84 
Sieve Analysis of Fine and Coarse Aggregate..............AASHTO T 27 
Sampling and Testing Fly Ash......................................... ASTM C 311 
Sand Equivalent of Fine Aggregate............................... ASTM D 2419 
Flat Particles, Elongated Particles, or Flat and 

Elongated Particles in Coarse Aggregate............... ASTM D 4791 
Organic Impurities in Fine Aggregate............................AASHTO T 21 
Sieve Analysis of Mineral Filler......................................AASHTO T 37 
Mortar Strength..............................................................AASHTO T 71 
Particle Size Analysis ....................................................AASHTO T 88 
Plastic fines in Graded Aggregates and 

Soils by Use of the Sand Equivalent Test.............AASHTO T 167 
Uncompacted Void Content of Fine Aggregate...........AASHTO T 304 
Water Asphalt Preferential Test ............................................MTM 101 
LA Abrasion Resistance of Aggregate ..................................MTM 102 
Insoluble Residue in Carbonate Aggregate...........................MTM 103 
Sampling Aggregates ............................................................MTM 107 
Loss by Washing ...................................................................MTM 108 
Sieve Analysis of Aggregate..................................................MTM 109 
Deleterious and Objectionable Particles ...............................MTM 110 
Aggregate Wear Index...........................................................MTM 112 
Selection and Preparation of Coarse Aggregate 

Samples for Freeze-Thaw Testing..................................MTM 113 
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Making Concrete Specimens for Freeze-Thaw 
Testing on Concrete Coarse Aggregate .........................MTM 114 

Freeze-Thaw Testing of Coarse Aggregate ..........................MTM 115 
Crushed Particles in Aggregates...........................................MTM 117 
Angularity Index of Fine Aggregate .......................................MTM 118 
Sampling Open-Graded Drainage Course 

Compacted in Place........................................................MTM 119 
Dry Unit Weight (LM) of Coarse Aggregate...........................MTM 123 
Determining Specific Gravity and Absorption of 

Coarse Aggregates .........................................................MTM 320 
Determining Specific Gravity and Absorption of 

Coarse Aggregates .........................................................MTM 321 

A. Terminology.  The Department uses the following terminology in the 
testing and acceptance of aggregates: 

Natural Aggregates.  Aggregates originated from stone quarries, 
gravel, sand or igneous/ metamorphic rock deposits. 

Slag Aggregates.  By-products formed in the production of iron, 
copper, and steel. 

Iron Blast Furnace Slag.  A synthetic nonmetallic by-product 
simultaneously produced with pig iron in a blast furnace that 
primarily consists of a fused mixture of oxides of silica, alumina, 
calcium, and magnesia. 

Reverberatory Furnace Slag.  A nonmetallic by-product of refined 
copper ore. 

Steel Furnace Slag.  A synthetic by-product of basic oxygen, 
electric or open-hearth steel furnaces that primarily consists of a 
fused mixture of oxides of calcium, silica, iron, alumina, and 
magnesia. 

Crushed Concrete Aggregate.  Crushed portland cement concrete. 

Salvaged Aggregate.  Dense-graded aggregate saved or 
manufactured from Department project sources that may consist 
of natural aggregate, blast furnace slag, crushed concrete, or 
reclaimed asphalt pavement with particle sizes no greater than 
2 inches and no visible organic or foreign matter. 

Manufactured Fine Aggregate.  One hundred percent crushed 
rock, gravel, iron blast furnace slag, reverberatory furnace slag, 
steel furnace slag, or portland cement concrete. 
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Natural Sand 2NS and 2MS.  Fine, clean, hard, durable, uncoated 
particles of sand free from clay lumps, and soft or flaky granular 
material resulting from the natural disintegration of rock, and 
used in concrete mixtures, mortar mixtures, and intrusion grout 
for pre-placed aggregate concrete. 

Stone Sand 2SS.  Sand manufactured from stone sources.  These 
stone sources must meet the physical requirements for coarse 
aggregate 6A prior to crushing.  The Engineer will only allow 
stone sand in concrete base course or structural concrete not 
exposed to vehicular traffic. 

Soft Particles.  Structurally weak particles or particles experiencing 
environmental deterioration, including shale, siltstone, friable 
sandstone, ochre, coal, and clay-ironstone. 

Crushed Particles.  Particles with at least one fractured face.  The 
contract documents will specify the number of fractured faces 
based on required use. 

Base Fineness Modulus.  The average fineness modulus typical of 
the source for a specific fine aggregate. 

Cobblestones (Cobbles).  Rock fragments, usually rounded or 
semi-rounded, with an average dimension between 3 inches and 
10 inches. 

902.03. Coarse Aggregates for Portland Cement Concrete.  For 
coarse aggregates for portland cement concrete, use Michigan 
Class 4AA, 6AAA, 6AA, 6A, 17A, and 26A coarse aggregate produced 
from natural aggregate, iron blast furnace slag, or reverberatory furnace 
slag sources. 

The Contractor may produce Michigan Class 6A, 17A and 26A from 
crushed portland cement concrete for uses specified in this subsection. 

Ensure the bulk dry specific gravity falls within the limits established by 
freeze-thaw testing. 

Provide coarse aggregates for portland cement concrete in accordance 
with Table 902-1, Table 902-2, and this subsection. 

A. Slag Coarse Aggregate.  Use slag coarse aggregate consisting of 
iron blast furnace slag or reverberatory furnace slag with a dry (loose 
measure) unit weight of at least 70 pounds per cubic foot in accordance 
with MTM 123. 

B. Crushed Concrete Coarse Aggregate.  Use Department-owned 
concrete on the project to produce crushed concrete coarse aggregate.  
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The Contractor may use crushed concrete coarse aggregate in the 
following concrete mixtures: curb and gutter, valley gutter, sidewalk, 
concrete barriers, driveways, temporary pavement, interchange ramps 
with a commercial ADT less than 250, and concrete shoulders. 

Do not use crushed concrete coarse aggregate in the following: mainline 
pavements or ramps with a commercial ADT greater than or equal to 
250, concrete base course, bridges, box or slab culverts, headwalls, 
retaining walls, pre-stressed concrete, or other heavily reinforced 
concrete. 

Avoid contamination with non-concrete materials, including joint 
sealants, HMA patching, and base layer aggregate or soil, when 
processing crushed concrete coarse aggregate.  Limit contamination 
particles retained on the ⅜-inch sieve to no greater than 3.0 percent, 
based on a particle count of the total retained ⅜-inch aggregate particles.  
The Engineer will reject any aggregate stockpile contaminated with 
building brick, wood, or plaster.  Steel reinforcement pieces may remain 
in the stockpile if they can pass the maximum grading sieve size without 
aid.  Ensure the fine aggregate portion of the gradation does not exceed 
a liquid limit of 25.0 percent or a plasticity index of 4.0. 

The Engineer will test the freeze-thaw durability of crushed concrete 
coarse aggregate for each project.  After the Department’s central 
laboratory receives the aggregate samples, each test requires at least 
three months for testing. 

Crush concrete ensuring it maintains uniform aggregate properties with 
no apparent segregation.  The specific gravity must not vary more than 
±0.05 nor the absorption by more than ±0.40.  Separate crushed 
concrete aggregate according to the original coarse aggregate type, 
except in the following situations: 

1. If the weighed quantities of each aggregate type retained on the 
No. 4 sieve do not differ from the average quantities obtained from at 
least three representative samples by more than 10 percent; or 

2. If using aggregate produced from concrete pavement with only 
one type of aggregate, but repaired with concrete patches with a 
different aggregate type. 

C. Aggregates for Optimized Gradation. 

1. Coarse Aggregate Requirements. 

a. Coarse aggregate includes all aggregate particles greater than 
or retained on the ½-inch sieve. 
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b. The physical requirements for coarse aggregate are as specified 
in Table 902-2 for Class 6AAA and the following: 

i. Maximum 24 hour soak absorption of 2.50 percent; 
ii. Maximum freeze-thaw dilation of 0.040 percent per 100 

freeze-thaw cycle; and 
iii. Maximum flat and elongated particles of 15.0 percent as 

measured on the greater than or retained on the ¾-inch 
sieve using a 3:1 aspect ratio (ASTM D 4791). 

iv. Maximum Loss by Washing per MTM 108 of 2.0 percent for 
materials produced entirely by crushing rock, boulders, 
cobbles, slag or concrete; otherwise 1.0 percent. 

2. Intermediate Aggregate Requirements. 

a. Intermediate aggregate includes all aggregate particles passing 
the ½-inch sieve through those retained on the No. 4 sieve. 

b. The physical requirements for intermediate aggregate are as 
specified in Table 902-2 for Class 6AAA and the following:  

i. Maximum freeze-thaw dilation of 0.067 percent per 100 
freeze-thaw cycle; 

ii. Maximum sum of soft and chert particles of 4.0 percent by 
weight (MTM 110); and 

iii. Maximum Loss by Washing per MTM 108 of 2.0 percent. 

3. Fine Aggregate Requirements. 

a. Fine aggregate includes all aggregates particles passing the 
No. 4 sieve. 

b. The fine aggregate must meet the requirements of subsection 
902.08. 

902.04. Chip Seal Aggregates.  For chip seal, use 34CS aggregate with 
a maximum moisture content of 4 percent, calculated in accordance with 
section 109 at the time of placement, and in accordance with Table 
902-7, and Table 902-8. 

902.05. Dense-Graded Aggregates for Base Course, Surface 
Course, Shoulders, Approaches and Patching.  When necessary, 
combine fine aggregate with natural aggregate, iron blast furnace slag, 
reverberatory furnace slag, or crushed concrete to produce Michigan 
Class 21AA, 21A, 22A, and 23A dense-graded aggregates in 
accordance with Table 902-1, Table 902-2, and this subsection. 

Ensure dense-graded aggregate produced by crushing portland cement 
concrete does not contain more than 5.0 percent building rubble or hot 
mix asphalt by particle count.  The Department defines building rubble as 
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building brick, wood, plaster, or other material.  The Engineer will allow 
pieces of steel reinforcement capable of passing through the maximum 
grading sieve size without aid. 

Do not use Class 21AA, 21A and 22A dense-graded aggregate produced 
from crushing portland cement concrete to construct an aggregate base 
or an aggregate separation layer when the dense-graded layer drains 
into an underdrain, unless at least one of the following conditions apply: 

A. A vertical layer of at least 12 inches of granular Class I, II, IIA, or 
IIAA exists between the dense-graded aggregate layer and an 
underdrain or, 
B. A geotextile liner or blocking membrane, that will be a barrier to 
leachate, placed between the crushed concrete and the underdrain. 

Only produce Class 23A dense-graded aggregate from steel furnace 
slag for use as an unbound aggregate surface course or as an unbound 
aggregate shoulder. 

902.06. Open-Graded Aggregates for Earthwork, Open-Graded 
Drainage Courses and Underdrains.  Use Michigan Class 4G, 34G, 
and 34R open-graded aggregates produced from natural aggregate, iron 
blast furnace slag, reverberatory furnace slag, or crushed concrete in 
accordance with Table 902-1and Table 902-2. 

Ensure open-graded aggregate 4G produced by crushing portland 
cement concrete does not contain more than 5.0 percent building rubble 
or hot mix asphalt by particle count.  The Department defines building 
rubble as building brick, wood, plaster, or other material.  The Engineer 
will allow pieces of steel reinforcement capable of passing through the 
maximum grading sieve size without aid. 

Do not use open-graded aggregate 34G or 34R produced from portland 
cement concrete. 

902.07. Granular Materials for Fill and Subbase.  Use granular 
materials consisting of sand, gravel, crushed stone, iron blast furnace 
slag, reverberatory furnace slag or a blend of aggregates in accordance 
with Table 902-3 and this subsection. 

The Contractor may make the following substitutions: 

A. Class I or Class IIAA material for Class II material; 
B. Class I, Class II, Class IIA, Class IIAA or Class IIIA material for 
Class III material; and 
C. Class I material for Class IIAA material. 
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Do not use material with cementitious properties or with permeability 
characteristics that do not meet design parameters for subbase. 

The Engineer will only allow the use of granular material produced from 
crushed portland cement concrete for swamp backfill, embankment 
(except the top 3 feet below subgrade) and as trench backfill for 
non-metallic culvert and sewer pipes without associated underdrains. 

The Engineer may allow the placement of granular material produced 
from steel furnace slag below the top 3 feet of the embankment and fill. 

902.08. Fine Aggregates for Portland Cement Concrete and Mortar.  
Ensure that, when tested for organic impurities in accordance with 
AASHTO T 21, the aggregate does not produce a color darker than 
Plate 3 (light brown).  The Engineer may approve the use of fine 
aggregate that fails the test for organic impurities based on one of the 
following: 

A. The discoloration resulted from small quantities of coal, lignite, or 
similar discrete particles, or 
B. The tested concrete develops a relative seven-day strength of at 
least 95 percent in accordance with AASHTO T 71. 

Uniformly grade the aggregate from coarse to fine in accordance with 
Table 902-4. Fine aggregate 2NS, 2SS, and 2MS must meet fineness 
modulus requirements in Table 902-4. 

Do not use crushed portland cement concrete fine aggregate in new 
concrete mixtures. 

902.09. Aggregate General Requirements for HMA Mixtures.  Ensure 
the HMA mixture consists of aggregate materials meeting the 
requirements of Table 902-5 and Table 902-6 for the mix number and 
type required. 

A. Coarse Aggregates.  For HMA mixtures, use natural aggregate, iron 
blast furnace slag, reverberatory furnace slag, steel furnace slag, or 
crushed concrete as coarse aggregate. 

B. Fine Aggregates.  For HMA mixtures, use natural aggregate, iron 
blast furnace slag, reverberatory furnace slag, steel furnace slag, 
manufactured fine aggregate, or a uniformly graded blend as fine 
aggregate.  Ensure fine aggregates are clean, hard, durable, uncoated, 
and free of clay lumps, organic matter, soft or flakey material and other 
foreign matter. 
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902.10. Surface Treatment Aggregates. 

A. Paver-Placed Surface Seal.  For paver-placed surface seal, use 
aggregate 27SS or 30SS consisting of material meeting the 
requirements of subsection 902.09.B and in accordance with Table 
902-7 and Table 902-8. 

B. Micro-Surfacing.  For micro-surfacing, use 2FA and 
3FA aggregates consisting of crushed material from a quarried stone, 
natural gravel, slag source, or a blend in accordance with Table 902-7 
and Table 902-8. 

C. Slurry Seal.  For slurry seal, use 2FA aggregate consisting of 
crushed material from a quarried stone, natural gravel, slag source, or a 
blend in accordance with Table 902-7 and Table 902-8. 

902.11. Mineral Filler for HMA Mixtures.  For HMA mixtures, use dry, 
3MF mineral filler consisting of limestone dust, dolomite dust, fly ash 
collected by an electrostatic precipitation method, slag, or hydrated lime 
with 100 percent passing the No. 30 sieve and 75 percent to 100 percent 
passing the No. 200 sieve.  Mineral filler must be from a Department-
approved source or must be tested on a per project basis.  The free 
carbon content of the fly ash sample must not exceed 12 percent by 
weight as measured by the loss on ignition test in accordance with 
ASTM C 311. 
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Section 903.  ADMIXTURES AND CURING MATERIALS FOR 
CONCRETE 

903.01. Air-Entraining Admixtures.  Select air-entraining admixtures for 
concrete from the Qualified Products List. 

903.02. Liquid Chemical Admixtures.  Select liquid chemical 
admixtures for use in portland cement concrete from the Qualified 
Products List.  Liquid chemical admixtures must not contain a chloride 
ion content greater than 0.5 percent by weight. 

The Department uses the following ASTM C 494 terms for chemical 
admixtures: 

Table 903-1 
ASTM C 494 Terms for Chemical Admixtures 

Type Term 
A Water-reducing admixtures 
C Accelerating admixtures 
D Water-reducing and retarding admixtures 
E Water-reducing and accelerating admixtures 
F Water-reducing, high range admixtures 
G Water-reducing, high range, and retarding admixtures 

The Department refers to water-reducing, mid-range admixtures, not 
included in ASTM C 494, as Type MR. 

903.03. Latex Admixtures.  Formulated latex admixture for modifying 
mortar or concrete mixtures must be a non-toxic, film forming, polymeric 
emulsion to which all stabilizers are added at the point of manufacture.  
Latex admixtures must be homogeneous and uniform in composition. 

A. Physical Properties.  White latex styrene butadiene modifier must 
have between 46.0 percent and 49.0 percent solids, a pH, as shipped, 
between 8.5 and 11.0, and a shelf life of at least 2 years. 

B. Storage.  Protect latex admixtures from freezing.  Do not expose 
latex admixtures to temperatures greater than 85 °F for more than 
10 days. 

903.04. Calcium Chloride Concrete Accelerators.  Do not use calcium 
chloride in prestressed concrete, superstructure concrete, concrete for 
bridge railings, or concrete containing galvanized steel or aluminum. 

Flake or pellet calcium chloride for on-the-job preparation of admixture 
solutions must meet the requirements of ASTM D 98 for 77 percent 
grade or 94 percent grade.  Determine the percentage of calcium and 
magnesium chlorides in accordance with ASTM D 345.  Provide flake or 
pellet Type S (solid) material. 
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Calcium chloride admixture, delivered to the job in solution, must 
conform to the following chemical composition: 

A. From 32.0 percent to 35.0 percent calcium chloride, CaCl2 
(anhydrous); 
B. No greater than 1.0 percent total magnesium as MgCl2; 
C. No greater than 2.0 percent total alkali chlorides calculated as NaCl; 
and 
D. No greater than 0.5 percent other impurities. 

903.05. Polypropylene Fibers.  Use 100 percent virgin polypropylene 
fibers, ¾-inch long, that meet the requirements of ASTM C1116, Type III. 

903.06. Concrete Curing Materials for Pavements. 

A. White Membrane Curing Compound.  White membrane curing 
compound must meet the requirements of ASTM C 309, Type 2, and be 
packaged in clean containers. 

Before use and before transferring the compound between containers, 
agitate the compound to a uniform consistency and ensure pigment is 
uniformly suspended. 

B. Transparent Membrane Curing Compound for Base Course.  
Transparent membrane curing compound must meet the requirements of 
ASTM C 309, Type 1-D, Class B with fugitive dye. 

903.07. Concrete Curing Materials for Structures. 

A. White Membrane Curing Compound for Bridge Decks.  Provide 
white-pigmented, modified, linseed oil based material either water 
soluble or an emulsion type that meets the requirements of ASTM C 309, 
Type 2 except that the reflectance requirement and drying time do not 
apply. Compound must be packaged in clean containers. 

Before transferring the compound between containers and applying, 
agitate the compound to a uniform consistency and ensure uniform 
suspension of the pigment. 

B. Transparent Membrane Curing Compound.  Transparent 
membrane curing compound must meet the requirements of 
ASTM C 309, Type 1-D, Class B, with fugitive dye. 

C. Insulating Blankets.  Insulating blankets must meet Federal 
Specification HH-1-521e, Insulation, Building, Mineral-Wool; Batts, 
Loose-Fill, and Granular-Fill, Type 1-Batts, Class C, with enveloping 
membranes. Blankets must have liners that completely enclose and are 
bonded to both sides of the insulating mat.  Blankets must have 
thicknesses or R-values meeting the requirements of Table 706-2. 
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Insulating blanket must have a thermal conductivity (k) no greater than 
0.27 BTU per hour per square foot temperature gradient of 1 °F per inch 
of thickness at a mean temperature of 75 °F when tested in accordance 
with ASTM C 177. 

D. Polystyrene Insulation.  Expanded polystyrene must be cut from 
preformed material with an average cell diameter no greater than 
0.04 inch and as specified in Table 903-2: 

Table 903-2 
Polystryene Insulation Specifications 

Property Specification Test Method 
Density ≥0.90 lb/ft³ ASTM C 303 

Compressive Strength ≥9.0 psi ASTM D 1621 
Flexural Strength ≥25.0 psi ASTM C 203 
Water Absorption ≤2.0% by volume ASTM C 272 

Thermal Conductivity ≤0.27 BTU/hr/ft² (a) ASTM C 177 
a. For a temperature gradient of 1 °F per inch of thickness at a mean temperature of 

75 °F 
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Section 904.  ASPHALTIC MATERIALS 

904.01. General Requirements.  The certification program described in 
the Materials Quality Assurance Procedures Manual governs the asphalt 
binders in Table 904-2 and the emulsified asphalts in Table 904-4, Table 
904-5, and Table 904-6.  The Contractor may use materials listed in 
Table 904-2 through Table 904-6 on MDOT projects, if tested and 
approved for use in accordance with MDOT procedures. 

The Engineer will notify the Contractor and the supplier to correct 
materials if test results for the requirements from Table 904-2, Table 
904-3, Table 904-4, Table 904-5 and Table 904-6 deviate from the 
specified range. 

Asphaltic materials testing will be in accordance with the specified 
ASTM, AASHTO or Department methods, as modified by this section. 

904.02. Application Temperatures.  Apply asphaltic materials at 
temperatures specified in Table 904-7. 

904.03. Specific Requirements. 

A. Asphalt Binder.  Asphalt binder must be homogeneous, water-free, 
and must not foam when heated to the maximum temperature specified 
in Table 904-7 for the material required. 

If using an anti-foaming agent, use a dimethyl polysiloxane type silicone 
material, preferably 1,000 centistoke viscosity grade, unless otherwise 
approved by the Engineer.  Do not add amounts greater than 5 parts per 
million unless approved by the Engineer.  Mechanically mix the asphalt 
binder after adding anti-foaming agent while in storage at the asphalt 
plant. 

Asphalt cement must be prepared by refining crude petroleum with or 
without the addition of modifiers.  Asphalt cement prepared with used 
motor oil is not allowed. 

The Engineer will allow organic, virgin or recycled modifiers dissolved, 
dispersed, or reacted in asphalt cement to enhance performance. 

Asphalt binder must be at least 99.0 percent soluble in accordance with 
AASHTO T 44 or ASTM D 5546. 

This specification is not applicable for asphalt binders in which fibers or 
other discrete particles are larger than 250 micrometers in size. 

B. Cut-Back Asphalt.  Cutback asphalt must meet the requirements of 
Table 904-3 and this subsection. 
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Liquid asphalt must be homogeneous, must not foam when heated to the 
maximum required temperature and must be water-free unless otherwise 
required. 

Caution: Use caution when heating cut-back asphalt, especially RC and 
MC asphaltic products containing naphtha and kerosene cutback 
asphalt, since the temperatures for use are near or above the flash 
points.  If using heated cutbacks, keep open flames away from pugmill 
enclosures, tank car domes, distributor tank openings, and storage tank 
openings. 

C. Emulsified Asphalt.  Emulsified asphalt must meet the 
requirements of either Table 904-4, Table 904-5, or Table 904-6 and be 
made from asphalt having a negative spot test result using 35% xylene / 
65% heptane solvent, Aniline No: 30 C ± 2 degrees, AASHTO T 102.  It 
must be homogeneous and show no separation of asphalt after thorough 
mixing, for a period of at least 30 days after delivery. 

D. Polyester Fibers for Overband Crack Fill.  Provide General 
Certification for polyester fibers used for overband crackfill.  Polyester 
fibers must meet the requirements of Table 904-1. 

Table 904-1 
Polyester Fiber Characteristics 

Characteristic Requirement Test 
Length 6.4 mm ± 0.05 mm — 
Crimps None ASTM D 3937 

Tensile strength ≥480 MPa ASTM D 2256 (a) 
Denier 3.0–6.0 ASTM D 1577 (a) 

Specific gravity 1.32–1.40 — 
Melting temperature ≥245 °C — 
Ignition temperature ≥540 °C — 
a. Obtain this data before cutting the fibers. 
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Table 904-5 

Cationic Emulsified Asphalts 
Requirements 

Cationic Emulsified Asphalts CRS-1 CRS-2 CMS-2 CSS-1h 
Viscosity, Saybolt Furol, T 59-01/D 7496: 

At 25 °C, sec — — — 20–100 
At 50 °C, sec 20–100 100–400 50–450 — 

Storage Stability Tests, 
T 59-01/D 6930-04, 24 hr, % 
Difference, max 

1 1 1 1 

Demulsibility, %, 35 ml 0.8% Dioctyl 
Sodium Sulfosuccinate, min, T 59-01/D 
6936-04, (a) 

40 40 — — 

Particle Charge Tests, T 59-01/D 7402 (b) Positive Positive Positive Positive 
Sieve Tests, T 59-01/D 6933-04, % max 

(Distilled Water) 0.10 0.10 0.10 0.10 

Distillation to 260 °C, T 59-01/D 6997-04, 
% by Weight (c) — — — — 

Residue, min 60 65 65 60 
Oil Distillate, max 3 3 12 — 

Tests on Distillation Residue: 
Penetration, 25 °C, 100 g, 5 sec, dmm, 

T 49/D 5 100–250 100–250 100–250 40–90 

Ductility, 25 °C, 5 cm/min, cm, min, 
T 51/D 113 40 40 40 40 

Ductility, 4 °C, 5 cm/min, cm, 
T 51/D 113 — — — — 

Elastic/Recovery,  4 °C,% min, 
T 301/D 6084 — — — — 

Solubility in Trichloroethylene, % min, 
T 44/D 2042 97.5 97.5 97.5 97.5 

Ash Content, % max, D 128 2 2 2 2 
Specific Gravity, 25/25 °C, min, 

T 228/D 70 0.996 0.996 — — 

Toughness/Tenacity, 25 °C, 50 
cm/min., Nm, min., D 5801 — — — — 

Elastic Recovery, 10 °C, % min., 
T 301/D 6084 — — — — 

Cement Mixing Test, T 59-01/D 6935-04, 
% max — — — 2.0 

Coating Ability and Water Resistance: 
Coating Dry Aggregate — — Good — 
Coating After Spraying — — Good — 
Coating Wet Aggregate — — Fair — 
Coating After Spraying — — Fair — 

Section Number Reference — — 501 501, 805 
a. The Demulsibility Test shall be made within 30 days from date of shipment. 
b. If Particle Charge Test is inconclusive, material having a maximum pH of 6.7 is 

acceptable. 
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Table 904-6 
Capital Preventative Maintenance (CPM) Emulsions (h) 

Requirements 
 HFRS-2M CRS-2M CSS-1mM CSS-1hM PPSS CSEA 

Viscosity, Saybolt Furol, T 59-01/D 7496: 
At 25 °C, sec — — 20–100 20–100 20–100 — 
At 50 °C, sec 75–300 75–300 — — — 75–400 

Storage Stability Test, T 59-
01/D 6930-04, 24 hr, % 
Difference max 

1 1 1 1 1 (g) 1 

Demulsibility, T 59-01/D 6936-04: 
35 ml 0.8% Dioctyl Sodium 

Sulfosuccinate, % min (a) — 50 — — 60 50 

35 ml 0.02 N CaCl2, %, min. — — — — 60 — 
50 ml 0.1 N CaC12, % — — — — — — 
50 ml 0.02 N CaCl2, % ≥50 — — — — — 

Particle Charge Tests, 
T 59-01/D 7402 (b)  Positive Positive Positive — Positive 

Sieve Test, T 59-01 / D 6933-04, 
% max 0.10 0.10 0.10 0.10 0.05 0.10 

Miscibility with Water, D 244 (f) — — — — — — 
Distillation to 260°C, T 59-

01/D 6997-04, % by Weight: (e) (e)(j) (e) (e) (e) (i) 

Residue, Min 65 65 62 62 63 68 
Oil Distillate, ml, max, D 244 2 3 — — 2 3.0 

Tests on Distillation Residue: 
Penetration, 25 °C, 100 g, 5 

sec, dmm, T 49/D 5 80–150 80–150 70–90 40–90 80–150 70–100 

Ductility, 25 °C, 5 cm/min, 
cm, T 51/D 113 — — 40 40 — 40 

Ductility, 4 °C, 5 cm/min, cm, 
T 51/D 113 — — 35 — — — 

Elastic/Recovery,  4 °C,% 
min, T 301/D 6084 — — 65 — — — 

Float Test, sec, T 50/D 139: 
At 50 °C, max — — — — — — 
At 60 °C, min 1,200 — — — — — 

Solubility in 
Trichloroethylene, % min, 
T 44/D 2042 — — 97.5 97.5 — 97.5 

Ash Content, %, max, D 128 2 2 2 2 — 2 
Specific Gravity, 25/25 °C, 

min., T 228/D 70 — — — — — — 
Toughness/Tenacity, 25 °C, 

50 cm/min., Nm, min., 
D 5801 

4.5/3.5 4.5/3.5 — — — 9.0/7.0 

Elastic Recovery, 10 °C, % 
min., T 301/D 6084 60% 60% — — 60 75 

Tests on Residue from Evaporation, T 59-01/D 6934-04: (c) 
Softening Point, Ring & Ball, 

°C, min., T 53/D 36 — — 60 57.2 — — 
Viscosity, 60C, Pa•S, 

T 202/D 2171 — — 800 (d) 800 (d) — — 
Section Number Reference 505 505 507 507 — — 
a. The Demulsibility Test shall be made within 30 days from date of shipment. 
b. If Particle Charge Test is inconclusive, material having a maximum pH of 6.7 is acceptable. 
c. Residue by evaporation: Oven evaporate an emulsion sample on a glass plate at a maximum temperature of 60 

°C for 24 hours (forced draft oven recommended) or air dry the sample at ambient temperature for three days.  
Once dry, the sample is scraped from the plate using a razor blade tool. 

d. The minimum Viscosity will be obtained using a Cannon-Manning Vacuum Capillary Viscometer Tube No. 14 
per T 202 / D 2171. 

e. ASTM D 6997, with modifications to include a 204 °C (± 6 °C) maximum temperature to be held for 15 minutes. 
f. No appreciable coagulation or visible separation in 2 hours. 
g. After standing undisturbed for 24 hours, the surface shall show no white, milky colored substance, but shall be a 

smooth homogenous color throughout.  Any visible amount of white, milky colored substance is basis for non-
acceptance. 

h. Samples of emulsified asphalt will be taken in accordance with ASTM D 140.  Samples shall be stored at a 
temperature of not less than 4 °C until tested. 

i. Residue determination and preparation may use the alternate ASTM D 6934 method, “Residue by Evaporation” 
so as to not destroy the properties of any polymer modifiers contained therein. 
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Table 904-7 

Temperatures for Asphaltic Materials 

Asphalt Type Designation 
Temperature, °F 

Distributor 
RC-250 145–220 
MC-250 145–220 
MC-30 70–140 

Cut-Back 
Asphalts 

MC-70 105–180 

Emulsified RS-1m, SS-1h, CSSmM, 
CRS-1, CSS-1h, CSS-1hM, 85–135 

Asphalts 
RS-2a, HFRS-2, HFRS-2M, 

MS-2h, MS-2s, CRS-2, 
CMS-2, CRS-2M 

125–175 

Asphalt Binder All Grades 350 Maximum Mixing 
Temp (a) 

a. Mixing temperature for all asphalt binders will be as specified by the 
modifier/binder producer. 
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Section 905.  STEEL REINFORCEMENT 

905.01. General Requirements.  Steel reinforcement for use in concrete 
structures and pavements must meet the requirements of this section 
905 and subsection 105.01. 

905.02. Testing.  Steel reinforcement materials testing will be in 
accordance with ASTM A 370, ASTM E 8 or other specified ASTM, 
AASHTO or Department methods, as modified by this section. 

If requested, provide the Engineer with two copies of the chemical 
analysis of reinforcing bars, in accordance with the relevant ASTM 
specifications. 

905.03. Bar Reinforcement for Structures.  Deformed bars, must meet 
the requirements of ASTM A 706 or of ASTM A 615, ASTM A 616, 
ASTM-96a, or ASTM A 617-96a for Grade 60 steel bars, unless 
otherwise required. 

Unless otherwise specified, spiral reinforcement must meet the 
requirements for plain or deformed Grade 40 steel bars of ASTM A 615, 
ASTM A 617-96a, or the requirements for cold-drawn wire of 
ASTM A 82. 

Bar reinforcement for prestressed concrete beams must meet the 
requirements of ASTM A 616-96a for Grade 60 steel bars, except the 
Engineer will allow bar reinforcement that meets the requirements of 
ASTM A 615 or ASTM A 617-96a for Grade 40 steel bars for stirrups in 
prestressed concrete beams. 

A. Bending.  Bent bar reinforcement must be cold shop bent to the 
shapes shown on the plans.  Complete all field bending cold as 
specified.  Heat bending is cause for rejection. 

The diameter of a bar bend, measured on the inside of the bar, must 
meet the requirements of Table 905-1. 

Table 905-1 
Minimum Bend Diameters 

ASTM Bar Designation No. Minimum Inside Diameter of Bend 
No. 3 – No. 8 6 bar diameters 

No. 9 – No. 11 8 bar diameters 
No. 14, No. 18 10 bar diameters 

Stirrups and Ties, No. 3 – No. 5 4 bar diameters 

Bar cutting and bending must be in accordance with the CRSI Code of 
Standard Practice and the ACI Detailing Manual. 
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B. Bundling and Tagging.  Ship bar reinforcement in standard 
bundles, tagged and marked in accordance with the CRSI Code of 
Standard Practice. 

C. Epoxy Coating.  Epoxy coated steel reinforcement, if required, must 
be coated in accordance with AASHTO M 284, with the following 
exceptions and additions: 

1. Select coating material from the Qualified Products List; 
2. The Department may test samples at the coating applicator’s plant or 

at the laboratory to determine thickness of coating, adhesion of 
coating, and holidays.  Coat more bars than shown on the plans to 
allow splicing to replace bars removed for test samples; 

3. Include written certification that the coated reinforcing bars were 
cleaned, coated, and tested in accordance with AASHTO M 284 with 
the coating applicator; and 

4. Coat bars before or after bending.  Repair damage to the coating in 
accordance with subsection 706.03.E.8. 

D. Bar Chairs and Wire Ties for Epoxy Coated Steel 
Reinforcement.  The bar chairs and wire ties required for placing and 
fastening steel reinforcement must conform to the following: 

1. Bar chairs must be plastic coated wire, epoxy coated wire, or plastic. 
2. Wire ties must be plastic coated wire, epoxy coated wire, or molded 

plastic clips. 
3. Tie-down wires must be plastic coated. 

905.04. Bar Reinforcement for Pavements.  Bar reinforcement for 
pavement tie bars and bars for use as dowels for load transfer in 
pavement expansion joints and contraction joints must meet the 
requirements of section 914. 

905.05. Dowels and Bar Reinforcement for Curb, Glare Screen, 
Concrete Barriers, and Filler Walls.  Deformed steel bars must meet 
the requirements of ASTM A 706 or the requirements for Grade 40, 
Grade 50, or Grade 60 of ASTM A 615, ASTM A 616-96a, or 
ASTM A 617-96a. 

905.06. Steel Welded Wire Fabric.  Deformed wire fabric for 
prestressed concrete must meet the requirements of ASTM A 497. 

Fabric for concrete pavement reinforcement must meet the requirements 
of ASTM A 185 and fabricated as required. 

905.07. Strand for Prestressed Concrete.  Strands for prestressed 
concrete must have a 0.500 inch nominal diameter and a 0.153 square 
inch cross-sectional area or a 0.6000 inch nominal diameter and a 
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0.217 square inch cross-sectional area and must meet the requirements 
of ASTM A 416, for Grade 270, Low Relaxation Strand, as required. 

Identify each reel or pack number and provide a Test Data Certification, 
including a load-elongation curve to at least 1 percent elongation. 

Protect prestress strands from physical damage, rust, and contaminants. 

905.08. Tendons for Lateral Post Tensioning of Box Beams.  
Tendons for lateral post tensioning of box beams must meet the 
requirements of ASTM A 416, for Grade 270 steel strand or 
ASTM A 722, for high-strength steel bars. 

If selecting bars, consider the tolerances allowed in manufacturing and 
placing precast concrete box beams and determine the required bar 
lengths accordingly. 
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Section 906.  STRUCTURAL STEEL 

906.01. General Requirements.  Finished rolled shapes must be free 
from imperfections that affect strength and durability in accordance with 
ASTM A 6.  Rolled shapes must have a smooth, uniform finish.  
Straighten rolled shapes in the mill, if necessary, before shipment.  
Comply with subsection 105.01 and subsection 105.10. 

906.02. Testing.  Structural steel materials testing will be in accordance 
with the specified ASTM, AASHTO or Department methods, as modified 
by this section. 

Mechanical testing of structural steel products will be in accordance with 
ASTM A 6 and AASHTO T 244.  

906.03. Mill Inspection.  The Engineer will waive mill inspection, unless 
otherwise specified.  If required, the Department will conduct mill 
inspection in accordance with Division 1, subsection 707.02, and 
subsection 906.01.  Notify the Department before beginning rolling to 
ensure time for inspection.  Provide mill test reports in accordance with 
subsection 707.02. 

906.04. Structural Steel.  Steel for use in highway structures must meet 
the requirements of the contract and this section. 

Where impact tests are required, the producer must conduct and report 
the impact tests for heat qualification according to the sampling and 
testing procedures of AASHTO T 243.  Use the (H) frequency, Heat 
Testing for Plates, Shapes, and Bars of AASHTO T 243 unless otherwise 
specified. 

The Department considers the average flange thickness to be the 
governing thickness for beams, tees, and channels.  The Department 
considers the required leg thickness to be the governing thickness for 
angles.  Take test specimens for these sections at one-third the distance 
from the outer edge of the flange or leg to the web or heel of the section. 

The Department may reject any structural steel covered by these 
requirements, which by subsequent impact testing, conducted at the 
option of the Department, fails to produce the required impact strength. 

A. AASHTO M 270 Grade 36 Structural Steel.  Primary member 
material must meet the longitudinal Charpy V-Notch impact test 
requirement of 15 foot-pounds at a test temperature of 40 °F.  Lower the 
testing temperature for critical load carrying members by 30 °F, as 
required. 
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B. High-Strength Structural Steel.  High-strength structural steel must 
meet the requirements of AASHTO M 270, for Grade 50, Grade 50W 
Type A, Type B, or Type C, Grade 50S, Grade HPS 50W, and 
Grade HPS 70W. 

Primary member material must meet the longitudinal Charpy V-Notch 
impact requirements of 15 foot-pounds for 2-inch thick steel and 
mechanically fastened steel, or 20 foot-pounds for steel thicker than 
2 inches, at the following yield points and corresponding testing 
temperatures: 

1. No greater than 65 ksi at 40 °F, 
2. From 65 ksi to 75 ksi at 25 °F, 
3. From 75 ksi to 85 ksi at 10 °F, and 
4. Greater than 85 ksi at -5 °F. 

Lower the testing temperature for critical load carrying members by 
30 °F, as required. 

906.05. Foundation Piles.  Ensure the manufacturer of the piling steel 
provides the Department with a certified mill test report showing the 
physical properties of the steel. 

Foundation piles must meet the following requirements for the type of 
pile required.  If the Engineer determines pile cutoffs are in good 
condition, the Engineer will accept pile cutoffs that meet size and 
thickness requirements without mill test reports.  If submitting pile cutoffs 
without mill test reports, provide the Engineer with two copies of an 
affidavit stating that the material provided meets the contract 
requirements. 

A. Steel H-Piling and Special Sections.  Steel H-piling and special 
sections must meet the requirements of AASHTO M 270 Grade 36, 
Grade 50, or Grade 50W. 

B. Steel Shells for Cast-in-Place Concrete Piles.  Steel shells for 
cast-in-place concrete piles must have the nominal outside diameters 
and minimum shell metal thicknesses shown on the plans.  Cylindrical 
pipe shells must meet the requirements of ASTM A 252 Grade 2 welded 
and seamless steel pipe piles. 

C. Pile Points.  Pile points must conform to the dimensions shown on 
the plans.  Provide certification that the steel used for the fabrication of 
the points meets one of the following: 

1. AASHTO M 270 Grade 36, Grade 50, or Grade 50W; 
2. SAE Grade 1016 through Grade 1027; or 
3. SAE Grade 1030. 
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906.06. Sheet Piles.  For permanent sheet piling, ensure the piling steel 
manufacturer provides the Department with a certified mill test report that 
shows the physical properties of the steel. 

Sheet piles must meet the following requirements for the type of pile 
required.  If the Engineer determines pile cutoffs are in good condition, 
the Engineer will accept pile cutoffs that meet the size and thickness 
requirements without mill test reports.  If submitting pile cutoffs without 
mill test reports, provide the Engineer with two copies of an affidavit 
stating that the material provided meets the contract requirements. 

A. Temporary Steel Sheet Piling.  Temporary steel sheet piling must 
meet the requirements of AASHTO M 202 or AASHTO M 270 Grade 36, 
Grade 50, or Grade 50W. 

B. Permanent Steel Sheet Piling.  Permanent steel sheet piling must 
meet the requirements of AASHTO M 270 Grade 50. 

906.07. High-Strength Steel Bolts, Nuts, and Washers for Structural 
Joints.  High-strength bolt fasteners for structural joints must meet the 
requirements of AASHTO M 164 Type 1 bolts.  High-strength nuts for 
structural joints must meet the requirements of AASHTO M 291 Grade 
DH or AASHTO M 292 Grade 2H.  High-strength washers for structural 
joints must meet the requirements of AASHTO M 293 Type 1 for circular, 
beveled, clipped circular, and clipped beveled washers. 

Bolts, nuts, and washers must be hot dip galvanized in accordance with 
AASHTO M 232.  Galvanized nuts must be tapped oversize in 
accordance with AASHTO M 291 and meet Supplementary 
Requirements S1, Lubricant and Rotational Capacity Test for Coated 
Nuts and S2, Lubricant Dye. 

906.08. Pins and Link Plates for Steel Bridge Construction.  Link 
plates for steel bridge construction must meet the requirements of 
AASHTO M 270 Grade 50 or Grade 50W, and pins must meet the 
requirements of ASTM A 276 UNS designation S21800 or S20161 
annealed stainless steel with 50 ksi yield point.  Washers and pins must 
be made from the same material. 

The Longitudinal Charpy V-Notch impact values for pin and link plate 
materials in redundant structures must meet the requirements for high 
strength structural steel in subsection 906.04.  Use the steel yield point 
stress value shown in the certified mill test report to determine the testing 
temperature.  The steel may require heat treatment to meet the Charpy 
V-Notch impact requirements. 
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Perform notch toughness tests on specimens in accordance with 
Frequency (P) Piece Testing of AASHTO T 243. 

The longitudinal Charpy V-Notch impact values for pin and link plate 
materials in non-redundant structures must average 30 foot-pounds 
when tested at the Lowest Anticipated Service Temperature (LAST) 
specified for the MDOT Region location of the structure in accordance 
with Table 906-1. 

Table 906-1 
Lowest Anticipated Service Temperatures by MDOT Region 

Region LAST 
Superior −25 °F 
North −20 °F 
Grand and Bay −15 °F 
Southwest, University, and Metro −10 °F 

906.09. Shear Developers.  Select shear connector studs from the 
Qualified Products List.  Shear connector studs must be designed for 
end-welding to steel beams and girders with automatically timed stud 
welding equipment.  Provide shear developers as shown on the plans. 

Provide an arc shield (ferrule) with each stud.  The arc shield must be 
made of a heat-resistant ceramic or material that will not adversely affect 
the welds, cause excessive slag, or crumble or break from thermal or 
structural shock during welding. 

Furnish flux for welding with each stud, either attached to the end of the 
stud or combined with the arc shield for automatic application in the 
welding operation. 

Shear connector studs must meet the requirements of AASHTO M 169, 
for cold-finished carbon steel, cold-drawn bar, Grade 1015 or 
Grade 1020, either semi-killed or fully-killed.  If using flux-retaining caps, 
provide cold-rolled steel caps of a low carbon grade for welding, that 
meet the requirements of ASTM A 109. 

Tensile properties, as determined by tests of bar stock after drawing or of 
finished studs, must conform to the minimum requirements shown in 
Table 906-2. 

Table 906-2 
Shear Connector Stud Tensile Properties 

Property Specification (minimum) 
Tensile strength 60 ksi 
Yield strength 50 ksi 
Elongation 20% in 2 inches 
Reduction of area 50% 
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Determine tensile properties in accordance with AASHTO T 244 for 
mechanical testing of steel products.  Use the 0.2 percent offset method 
to determine the yield strength. 

Finished studs must be uniform in quality and condition, free from 
injurious laps, fins, seams, cracks, twists, bends, or other defects.  Use 
cold drawing, cold rolling, or machining to finish. 
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Section 907.  FENCING MATERIALS 

907.01. General Requirements.  Materials for fencing property, 
right-of-way, and other installations, must meet the requirements of this 
section. 

907.02. Testing.  Fencing materials testing will be in accordance with the 
specified ASTM, AASHTO or Department methods, as modified by this 
section. 

The weights of fencing material include the weight of coating, unless 
otherwise specified. 

Zinc coating at 1 ounce per square foot corresponds to a coating 
thickness of 1.7 mils. 

907.03. Woven Wire Fence. 

A. Fabric.  Steel woven wire fabric must be zinc coated or aluminum 
coated. 

1. Zinc Coated.  Zinc coated fabric must  meet the requirements of 
ASTM A 116, Design No. 1047-6-11, for Grade 60, Class 1 zinc 
coating. 

2. Aluminum Coated.  Aluminum coated fabric must meet the 
requirements of ASTM A 584, Design No. 1047-6-11. 

B. Barbed Wire.  Standard grade zinc coated or aluminum coated steel 
barbed wire must be composed of two strands of wire with four-point 
round barbs.  Provide chain link fence grade barbed wire for use with 
chain link fence. 

1. Zinc Coated.  Zinc coated barbed wire must meet the requirements 
of ASTM A 121 and the following: 

a. If the direction of the strand wire twist alternates between left and 
right, the strand wires must not untwist under a tensile force of 
950 pounds for 12½ gauge wire, 850 pounds for 13½ gauge 
wire, or 750 pounds for 15½ gauge wire; and 

b. Class 1 zinc coating is required for 12½ gauge steel wire, and 
Class 3 zinc coating is required for 13½ gauge wire and 
15½ gauge wire. 

2. Aluminum Coated.  Aluminum coated barbed wire must meet the 
requirements of ASTM A 585, for Type I aluminum coated steel 
barbed wire with aluminum coated barbs. 
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C. Smooth Line Wire.  Smooth line wire must be No. 9 gauge coated 
steel wire meeting the requirements of ASTM A 116, for Grade 60, 
Class 1 zinc-coated smooth line wire or ASTM A 584, for 
aluminum-coated smooth line wire. 

D. Steel Posts.  After fabrication, galvanize steel fence posts, braces, 
and fittings in accordance with ASTM A 123 and this subsection. 

The weight of zinc coating per square foot of surface on posts and 
braces must average at least 2.00 ounces and no individual specimen 
may have less than 1.80 ounces of zinc coating per square foot, 
regardless of metal thickness.  The Department will include the weight of 
zinc coating in the weights specified for posts and braces, but will deduct 
the weight of galvanizing greater than 4.00 ounces per square foot of 
surface from the post weight. 

The Department will allow an alternate zinc and clear coat system for 
pipe sections.  The exterior surface of the pipe section must have 
0.90 ounce per square foot of zinc coating and a clear acrylic coating at 
least 0.30 mil thick.  The interior surface of the pipe section must have 
0.35 ounce per square foot of zinc coating or 0.30 mil zinc-rich organic 
coating and a zinc powder loading of at least 91 percent by weight. 

Zinc coating must be applied in accordance with ASTM A 123.  
Determine coating weights and thicknesses in accordance with 
AASHTO M 181. 

1. Line Posts.  Steel for line posts must meet the requirements of 
ASTM A 702, for Type A or Type B.   Line posts must be 7 feet long, 
±1 inch, with a nominal weight of 1.12 pounds per foot.  Exclusive of 
the anchor plate, individual line posts must weigh 1.08 pounds per 
foot.  Posts must be notched, studded, or have other Department-
approved means of holding the fabric in place on the post.  Provide 
each post with a Department-approved anchor plate and at least 
seven 11 gauge galvanized or aluminum coated wire clamps. 

2. End, Corner, Gate, Intersection, and Intermediate Braced Posts.  
Steel angle sections, steel pipe, or steel tubing end, corner, gate, 
intersection, and intermediate braced posts must have an average 
weight within 10 percent of the specified weight per foot.  Angle 
sections for posts and braces must meet the physical requirements 
of ASTM A 36 or ASTM A 702, for Type A or Type B. 

Provide the required fittings and braces with each post. 

a. Posts.  End, corner, gate, intersection, and intermediate braced 
posts must be 8 feet long, ±1 inch. 
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Angle sections must be nominal 2½ inch by 2½ inch by ½ inch.  
Pipe or tubing must be nominal 2-inch, (2.375 inch OD), 
weighing 3.650 pounds per foot. 

b. Braces.  Angle section braces must be nominal 1¾ inch by 
1¾ inch by ¼ inch (2 inch by 2 inch by 3/16 inch).  Steel pipe 
braces must be nominal 1½ inch, (1.900 inch OD), weighing 
2.72 pounds per foot.  Steel tubing braces must be nominal 
1.750 inch OD weighing 3.13 pounds per foot. 

Braces must be long enough to support the posts.  Provide at 
least one brace with each end post or gate posts.  Provide at 
least two braces with each corner post and each intermediate 
braced post.  Provide at least three braces with each intersection 
post. 

E. Wood Posts.  Wood posts must meet the requirements of 
subsection 912.08. 

F. Gates.  Provide gates for woven wire fence of the width and height 
shown on the plans.  Provide each gate with Department-approved 
hinges, latches and auxiliary braces to prevent sagging.  Weld or fit to 
form a rigid and watertight frame.  Use woven wire in accordance with 
subsection 907.03.A to fill gate frames. 

907.04. Steel Chain Link Fence. 

A. Fabric.  Chain link fence fabric must be zinc coated steel fabric 
meeting the requirements of ASTM A 392, for Class 2 coating, aluminum 
coated steel fabric meeting the requirements of ASTM A 491, or polymer 
coated steel fabric meeting the requirements of ASTM F 668, as 
modified by this subsection. 

Galvanize zinc coated fabric after weaving. 

Polymer coated steel chain link fence fabric must meet ASTM F 668, 
Class 2a except that the steel core wire may be either hot-dipped zinc 
coated (galvanized) or aluminum coated (aluminized) prior to polymer 
coating.  Both the metallic coating and the polymer coating must be 
applied before weaving.  The minimum weight of metallic coating must 
conform to ASTM F 668, Class 2a for zinc galvanized, or ASTM A 817 
for aluminum. Provide fabric height and polymer coating color as shown 
on the plans. 

Provide steel chain link fence fabric with the following characteristics: 

1. Mesh size of 2.0 inches, or as shown on the plans, 
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2. Wire size of 9 gauge zinc coated, 9 gauge aluminum coated, or 
10 gauge aluminum coated, and 

3. Top and bottom selvages knuckled. 

B. Tension Wire.  Tension wire must meet the steel wire requirements 
of ASTM A 824 for Type I aluminum coating and Type II, Class 3, zinc 
coating.  

As an alternative for tension wire coatings, the Contractor may use 
hot-dipped Type I aluminized or hot-dipped Type II, Class 1 galvanized, 
followed by a polymer coating.  The polymer coating must meet the 
requirements for polymer coated steel chain link fence fabric and match 
the color of the polymer coated steel chain link fence fabric. 

C. Posts for Fence and Gates.  Fence posts and gate posts for chain 
link fence must be metallic coated steel meeting the requirements of 
Table 907-1 and Table 907-2. 

Table 907-1 
Posts and Rail for Steel Chain Link Fence 

Use 

Fabric 
Height 

(in) 
Diameter (a) 

(in) 

Nominal 
Weight 
(lb/ft) 

ASTM Steel 
Specification 

(b) 
2½ (2.875) 5.80 F 1083 
2½ (2.875) 4.64 F 1043 

End, Corner, 
Angle, and 

Intermediate 
Braced Posts c 

≤120 
3½ by 3½ 

RF Corner (d) 5.10 F 1043 

2 (2.375) 3.65 F 1083 
2 (2.375) 3.12 F 1043 
1⅞ by 1⅝ 
H-Section 2.72 F 1043 

2¼ by 145/64 
H-Section 

3.26 F 1043 
≤120 

2¼ by 1⅝ 
C-Section (c) 2.70 F 1043 

2 (2.375) 2.31 F 1043 
≤72 1⅞ by 1⅝ 

C-Section (c) 2.26 F 1043 

2.72 F 1083 

Line Posts 

≤60 1½ (1.900) 2.28 F1043 
1¼ (1.660) 2.27 F 1083 Horizontal Rail — 1¼ (1.660) 1.84 F 1043 

a. Outside pipe diameter with nominal diameter given first; actual diameter in 
brackets. 

b. ASTM F 1083 references are for standard weight (Schedule 40) pipe. 
c. Posts for fencing on structures must be 2 in (2.875) nominal outside pipe diameter 

and must meet the requirements of either ASTM F 1083 (Schedule 40) or ASTM F 
1043 (Group 1C) or as called for on the plans. 

d. RF: Roll-Formed Sections. 
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Table 907-2 
Pipe for Gate Posts and Frames 

Use 
Gate Width 

(ft) 
Diameter (a) 

(in) 

Nominal 
Weight 
(lb/ft) 

ASTM Steel 
Specification 

(b) 
2½ (2.875) 5.80 F 1083 ≤6 
2½ (2.875) 4.64 F 1043 
3½ (4.000) 9.11 F 1083 7 – 13 3½ (4.000) 7.65 F 1043 

Gate 
Posts 

14 – 18 6 (6.625) 18.97 F 1083 
1¼ (1.660) 2.27 F 1083 ≤6 1¼ (1.660) 1.40 F 1043 
1½ (1.900) 2.72 F 1083 

Gate 
Frames 7 – 18 1½ (1.900) 2.28 F 1043 

a. Outside pipe diameter with nominal diameter given first; actual diameter in 
parenthesis. 

b. ASTM F 1083 references are for standard weight (Schedule 40) pipe. 

The average weight per foot of metallic coated fence posts must be 
within ±10 percent of the required weight per foot.  Posts must be at least 
32 inches longer than the height of the fence fabric. 

Steel posts for chain link fence must be coated with zinc or aluminum 
inside and outside, or polymer-coated posts in accordance with one of 
the following methods. 

1. Zinc Coating.  Apply zinc coating meeting the requirements of 
ASTM A 123 or ASTM A 653.  Use the alternate zinc and clear coat 
system described in subsection 907.03.D for pipe sections only. 

The weight of zinc coating on pipe sections must average at least 
1.80 ounces per square foot of surface and at least 1.60 ounces per 
square foot of surface per specimen when tested in accordance with 
ASTM A 90. 

For posts, other than pipe sections, the weight of zinc coating on 
each post must average at least 2.00 ounces per square foot of 
surface and at least 1.80 ounces per square foot of surface per 
specimen when tested in accordance with ASTM A 90. 

2. Aluminum Coating.  Use Type 2 aluminum to coat posts.  The 
weight of aluminum coating on each post must average at least 
0.75 ounces per square foot of surface and at least 0.70 ounces per 
square foot of surface per specimen when tested in accordance with 
ASTM A 428. 

3. Polymer Coating.  After metallic coating, coat exterior surfaces with 
extruded and adhered polymer coating.  Match the color of the post 
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to the color of the polymer coated steel chain link fence fabric 
coating. 

D. Gates.  Provide gates for chain link fence as shown on the plans.  
Provide metallic-coated steel pipe gate frames in accordance with Table 
907-2.  The average weight per foot of the pipe for the gate frames must 
be within ±10 percent of the required weight per foot.  Use the same type 
and weight of coating required for posts. 

Weld or fasten joints to form a rigid and watertight frame.  Wire brush 
welded joints and paint with two coats of a Department-approved 
zinc-rich paint. 

Provide gates with intermediate braces, and truss rods to prevent 
sagging, and provide Department-approved hinges, latches, keepers, 
and stops.  Fill the gate frames with fabric meeting the same 
requirements as for the fence fabric. 

Provide polymer coated gate frames the same as for metallic-coated 
gate frames, in accordance with Table 907-2.  Apply polymer coating to 
gate frames, including hinges, latches, keepers, and stops.  Match the 
color of the polymer coated gate frame to the color of polymer coated 
steel chain link fence fabric. 

E. Fence Fittings and Hardware.  Provide post caps, rail, or brace 
ends, tie wires and clips, tension and brace bands, tension bars, truss 
rods, barb arms, and other hardware, meeting the requirements of 
ASTM F 626 and the exceptions and additions specified in this 
subsection. 

Bevel the ends of hog rings for fastening fabric to the tension wire to 
allow crimping. 

Provide fittings made of malleable iron or pressed steel for fences and 
gates. 

If using aluminum coated wire ties and clips, ensure the coating weighs 
at least 0.30 ounces per square foot of surface. 

The Contractor may use flat aluminum alloy line post bands with an OD 
from 0.062 inch to 0.375 inch and with self locking ends to fasten fabric 
to posts with an OD no greater than 2.375 inches. 

Use double twisted, No. 9 gauge, galvanized steel for fabric fasteners for 
structure fencing. 

Polymer coated fence fittings and hardware must be as specified above.  
After metallic coating, coat exterior surfaces with extruded and adhered 
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polymer coating.  Ensure the color of the polymer coating matches the 
color of the polymer coated steel chain link fence fabric. 

907.05. High-Tensile Wire Fence. 

A. Wire.  High tensile wire must be 1½ gauge, Grade 200, with Class 3 
zinc coating in accordance with ASTM A 854. 

B. Wood Posts.  Wood posts must be pressure treated and meet the 
requirements of subsection 912.08. 

C. Hardware.  Galvanize hardware in accordance with ASTM A 153. 

907.06. Protective Fencing.  Protective fencing must be orange-
colored, high density polyethylene mesh fabric with a nominal 2 inch 
diamond design.  Protective fencing must be 48 inches high and weigh at 
least 0.102 pounds per square foot. 
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Section 908.  MISCELLANEOUS METAL PRODUCTS 

908.01. General Requirements.  Miscellaneous metal products must 
meet the requirements of this section and the contract. 

908.02. Testing.  Miscellaneous metals product testing will be in 
accordance with the specified ASTM, AASHTO or Department methods, 
as modified by this section. 

908.03. Malleable Iron Castings.  Malleable iron castings must meet the 
requirements of ASTM A 47, for Grade 22010. 

908.04. Steel Castings.  Steel castings for steel construction must meet 
the requirements of ASTM S 148 for Grade 60/90 carbon steel castings, 
as shown on the plans, unless the Engineer approves an alternative in 
writing.  Steel castings must be heat treated by full annealing, unless 
otherwise required. 

Blow holes on finished castings must be located so that a straight line 
laid in any direction will not cut a total length of cavity greater than 1 inch 
in any 12 inches.  Single blow holes must not exceed 0.500 square 
inches in area or have a depth that will affect the strength of the casting. 

908.05. Gray Iron Castings.  Gray iron castings must meet the 
requirements of AASHTO M 306, for Class 35B with certified 
independent proof load testing at 50,000 pounds for manholes, catch 
basins, leaching basins, inlets, iron steps, and bridge deck drains.  Coat 
exposed casting surfaces with asphaltic paint.  Ensure a smooth, tough, 
and tenacious coating when cold.  Ensure the coating does not scale-off, 
tack, or become brittle. 

908.06. Bronze or Copper-Alloys for Structures.  Washers, bearing, 
and expansion plates for bridges must meet the requirements of 
ASTM B 22, for Copper Alloy UNS No. C91100 bronze castings, or the 
requirements of ASTM B 100, for Copper Alloy UNS No. C51000 
copper-alloy plates and sheets.  Provide bronze castings, free of 
deleterious material, casting faults, injurious blow holes, and other 
defects. 

Provide finished parts with the dimensions shown on the plans, within 
±5 percent of the required thickness and ±0.125 inch of the required 
width and length.  For mating curved surfaces, provide the curvature 
radius shown on the plans no greater than +0.010 inch on concave 
surfaces, and no less than −0.010 inch on convex surfaces.  Ensure flat 
machined surfaces meet required dimensions within ±0.0005 inch per 
1.0 inch. 
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Ensure the surface roughness of bronze or steel is no greater than 
125 micro inches per inch, root mean square (RMS). 

908.07. Sheet Lead.  Sheet lead must meet the requirements of 
ASTM B 29 for desilverized pig lead. 

908.08. Sheet Copper.  Sheet copper must meet the requirements of 
ASTM B 370. 

908.09. Tubing, Steel Railings. 

A. Base Plate, Angle, and Post Elements.  Galvanized base plate, 
angle, rail splice elements, and post elements must meet the 
requirements of ASTM A 36 and ASTM A 123.  Silicon content must be 
less than 0.06 percent or from 0.15 percent to 0.25 percent.  Base plate 
and post elements must meet the Charpy V Notch requirements 
specified in subsection 906.04.A at a test temperature of 10 °F. 

B. Rail Elements.  Rail elements must meet the requirements of 
ASTM A 500, for Grade B and subsection 908.10.B and be galvanized in 
accordance with ASTM A 123.  Silicon content must be less than 
0.06 percent or from 0.15 percent to 0.25 percent. 

The Department will test rail elements from all heats supplied according 
to ASTM E 436, Standard Test Method for Drop-Weight Tear Tests of 
Ferritic Steels, except as modified herein.  Drop weight tear testing is not 
required on TS 2 by 2 rail elements.  The Department will take rail test 
samples at the rail supplier and test before delivery of the rail.  The 
Department will test all rail heats supplied to the project.  Do not heat 
treat failed heats and do not provide failed heats to the fabricator. 

The Department will test after galvanizing and after completion of 
associated operations on the test samples.  The Department will 
randomly test the galvanized rail for tensile, yield, and elongation 
properties on one of every five heats.  If the tests do not verify the 
required elongation, the Department will sample and test a single, 
ungalvanized rail for elongation.  The Department will conduct the drop-
weight tear test on each heat at 0 °F on 2 inch by 9 inch specimens, 
supported to achieve a 7-inch span.  The Department will not remove 
galvanizing from testing rail specimens. 

The Department will test three specimens from each of three sides that 
do not contain weld to determine the percent shear area.  The 
Department will disregard the shear areas of the three specimens from 
the side with the lowest average shear area, and base the final average 
on the remaining six specimens. 
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The Department will reject material with an average percent shear below 
50, except that if the average shear area is between 30 and 50, the 
Department will allow one retest.  Retest sampling frequency is three 
times that of the first test and all sample test results are included in 
calculating the average.  The Department will reject material not having a 
minimum average percent shear area of 50 upon retest. 

The manufacturer of the structural shape must identify the product as 
follows: 

1. Place identification before galvanizing; 
2. Include heat number or other code traceable to the heat number; 
3. Include manufacturer’s unique identification code; 
4. Place identification on only one section face; 
5. Repeat identification a no more than 4-foot intervals; 
6. Do not extend identification into the curved surface at corners of 

section; and 
7. Do not place identification on side facing traffic or side opposite 

traffic. 

C. Hardware.  Railing anchor studs must meet the requirements of 
ASTM A 449.  Heavy hex nuts must meet the requirements of 
AASHTO M 291, Class 10S.  Bolts, used as rail fasteners, washers and 
nuts must meet the requirements of AASHTO M 164, Type 1.  Where 
called for, round head bolts and nuts must meet the requirements of 
ASTM A 307.  The material for the railing hand hole screws must meet 
the requirements of ASTM A 276, Type 304.  All flat washers must meet 
the requirements of AASHTO M 293.  Lock washers must be steel, 
regular, helical spring washers meeting the requirements of 
ANSI B18.21.1 - 1972. 

908.10. Hardware for Timber Construction.  Machine bolts, drift bolts, 
and dowels for timber construction must be made of structural grade 
steel. 

Washers must be cast iron ogee or malleable castings.  Nails must be 
cut or round wire of standard form.  Spikes must be cut or wire spikes, or 
boat spikes.  Galvanize in accordance with AASHTO M 232, when 
required. 

908.11. Steel Beam Guardrail Elements, Hardware, and Steel 
Sleeves. 

A. Steel Beam Elements and End Sections.  Steel beam sections, 
backup elements, buffered end sections, terminal end shoes, and special 
end shoes must meet the requirements of AASHTO M 180, for Class A 
guardrail.  Thrie beam elements for bridge railing retrofit, and special end 
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shoes for bridge barrier railing connections must meet the requirements 
of AASHTO M 180, for Class B guardrail. 

Provide steel beam elements, back-up elements, and end sections in the 
required shape.  Steel beam elements, back-up elements, and end 
sections must be hot-dip zinc coated after fabrication in accordance with 
AASHTO M 180, for Type II zinc coatings.  Guardrail Type A, Type B, 
and Type BD beam elements and corresponding back-up elements may 
be hot-dip zinc coated before, or after fabrication. 

B. Hardware.  Bolts, nuts, washers, and other guardrail hardware must 
be hot-dip zinc coated in accordance with AASHTO M 232. 

Bolts, nuts, and round washers for guardrail, other than at bridge barrier 
railings, must meet the requirements of ASTM A 307, ASTM A 563 
(Grade A with Supplementary Requirements S1 of ASTM A 563), and 
AASHTO M 293, respectively. 

Washers, other than round washers, for guardrail must meet the 
requirements for circular washers in AASHTO M 293 except that the 
dimensions must be as shown on the plans. 

Bolts and nuts for making splices and connections of beam elements, 
other than at bridge barrier railings, must meet the configuration 
requirements of AASHTO M 180 (bolts must be of the Alternate No. 2 
configuration). 

Bolts, nuts, and washers for connections at bridge barrier railings must 
conform to AASHTO M 164 Type 1 galvanized high-strength structural 
bolts with suitable nuts and hardened washers. 

Wire rope and fittings for the cable anchorage must conform to 
AASHTO M 30.  Wire rope must be Type II with a Class B coating. 

C. Steel Sleeves, Soil Plates, and Bearing Plates.  Provide steel 
sleeves with the inside dimensions shown on the plans within a 
tolerance, after galvanizing, of +⅛ inch.  Provide steel plates in the sizes 
shown on the plans, but no more than +0.250 inch larger. 

Steel for the sleeves and plates for wood guardrail posts must meet the 
requirements of ASTM A 36 or ASTM A 1011, for Grade 36 or Grade 40. 

Steel sleeves must have one or two full penetration longitudinal welds 
that run along the length of the sleeve. 

Hot-dip zinc coat sleeves and plates in accordance with AASHTO M 111.  
The weight of the zinc coating on the sleeves must average at least 
2.0 ounces per square foot and each sleeve must have at least 
1.7 ounces of zinc coating per square foot.   The weight of the zinc 
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coating on plates must average at least 2.3 ounces per square foot and 
each plate must have at least 2.0 ounces of zinc coating per square foot. 

908.12. Steel Posts for Guardrail.  Steel posts for guardrail must be W6 
by 9 section steel posts of the length shown on the plans for guardrail.  
Each steel post must weigh at least 9.0 pounds per foot, including zinc 
coating.  The Engineer will allow nominal 6 inch by 4 inch joist sections 
that weigh at least 8.5 pound per linear foot, including the zinc coating.  
Posts must be fabricated from ASTM A 36 structural steel. 

Hot-dip galvanize posts in accordance with ASTM A 123 to produce an 
average coating weight of at least 2.0 ounces per square foot of surface 
area. 

908.13. Reflectorized Washers for Guardrail.  Reflectorized washers 
for guardrail must be fabricated from at least 13 gauge galvanized steel 
sheets, galvanized in accordance with ASTM A 653, Coating Designation 
G210, and as required.  Use Type III reflective sheeting meeting the 
requirements of subsection 919.03.B. 

Provide washers of the required shapes and sizes.  Degrease washers 
and treat in accordance with the sheeting manufacturer's 
recommendations before applying the sheeting.  Bond reflective material 
to the galvanized steel washers. 

908.14. Anchor Bolts, Nuts, and Washers. 

A. General.  Ensure the fabricator or supplier provides test data 
certification for bolts with a reference to the heat number of the steel, 
including the following test results: 

1. Yield strength, 
2. Tensile strength, 
3. Elongation, 
4. Reduction of area, and 
5. Charpy V-notch. 

If anchor bolts, nuts, and washers are heat treated, ensure the supplier 
provides the furnace lot number.  Before sampling, anchor bolts for 
cantilever and truss sign supports must have a heat number identification 
stamped in the end of the hook and a Department test report reference 
stamped in the threaded end cross-section.  Order additional bolts to 
replace those used for testing. 

B. Sign Support and Light Standard Anchor Bolts.  Sign support 
and light standard bolts must be medium carbon, hot rolled steel bar 
anchor bolts meeting the mechanical requirements of ASTM F 1554, for 
Grade 55, supplemental S4. 
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Table 908-1 
Anchor Bolt Specifications 

Characteristic Specification 
Yield Strength 55 ksi 
Ultimate Strength 75 – 95 ksi 
Elongation (2 in gauge) ≥21% (a) 
Reduction in Area ≥30% (b) 
Longitudinal Charpy V-Notch ≥15 ft-lb at 40 °F 
a. Elongation (8 in gauge), min 18% for bolts tested full section. 
b. Bolts over 2 in to 2.5 in, 22% minimum; over 2.5 in to 3 in, 20% minimum. 

The Department will perform notch toughness tests on specimens in 
accordance with Test Frequency (P) Piece Testing of AASHTO T 243 
orienting the notch perpendicular to the longitudinal axis of the anchor 
bolt.  If necessary, heat treat steel to meet Charpy V-Notch impact 
requirements. 

Provide anchor bolts, nuts, and washers in the size and shape shown on 
the plans, hot-dip zinc coated in accordance with AASHTO M 232, as 
required. 

Anchor bolt threads must meet the requirements of ANSI B1.1, for 
8UN series, Class 2A tolerances before coating.  After coating, the 
maximum limit of pitch and major diameter for bolts with a diameter no 
greater than 1 inch may exceed the Class 2A limit by no greater than 
0.02 inch, and by no greater than 0.031 inch for bolts greater than 1 inch 
in diameter.  Anchor bolt threads may be cut or rolled into the round bar 
stock. 

Nuts for anchor bolts must meet the requirements of ASTM A 563, for 
Grade DH, or ASTM A 194, for Grade 2H, heavy hex.  Nut threads must 
meet the requirements of ANSI B1.1, for 8UN series, Class 2B 
tolerances.  After coating, for nuts no greater than 1 inch in diameter, tap 
oversize no greater than 0.021 inch, and for nuts greater than 1 inch in 
diameter, tap oversize no greater than 0.031 inch.  Lubricate nuts in 
accordance with Supplementary S1 of ASTM A 563. 

Provide washers meeting the requirements of AASHTO M 293 for 
circular washers. 

C. Anchor Bolts for Traffic Signal Strain Poles.  Provide four high 
strength anchor bolts with each standard.  Anchor bolts for traffic signal 
strain poles must meet the requirements of subsection 908.15.B with the 
following exceptions and additions: 

1. Requirement for longitudinal Charpy V-Notch do not apply. 
2. Coarse pitch threads are acceptable if the anchor bolts meet 

required tolerances. 
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3. Anchor bolts must be 120 inches long including a 6 inch “L” bend at 
the lower end.  Bolts must be 1¾-inch diameter for poles from 
30 feet to 36 feet or 2-inch diameter for poles 40 feet.  Bolts must be 
threaded at least 9 inches at the upper end.  At least 20 inches of the 
threaded end of bolts must be hot-dip galvanized, after threading, in 
accordance with ASTM A 153. 

4. Each anchor bolt must be provided with one lock washer, two flat 
washers, and two Heavy Hexagon series hex nuts meeting the 
requirements of ASTM A 563 for carbon steel nuts with at least 
Grade A strength. 

D. Anchor Bolts and Nuts for Other Purposes.  Steel anchor bolts 
and nuts must meet the requirements of ASTM F1554, for Grade 36.  
Provide Heavy Hexagon series nuts. 

Galvanize nuts, washers, and the exposed length of anchor bolts plus 
6 inches in accordance with AASHTO M 232.  Retap nuts after 
galvanizing, in accordance with ASTM A 563. 
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Section 909.  DRAINAGE PRODUCTS 

909.01. General Requirements.  Use the pipe materials shown in Table 
401-1 and Table 402-1 for culverts or sewers, if only the size and class 
are specified by the contract documents.  Construct drainage structures 
and underdrains as required. 

Provide galvanized corrugated steel or aluminum structural plates as 
required.  Galvanized corrugated steel structural plates must meet the 
requirements of AASHTO M 167.  Corrugated aluminum structural plates 
must meet the requirements of ASTM B 790 or Section 12 of the 
AASHTO LRFD Bridge Specifications. 

Provide sanitary sewer or industrial waste systems in accordance with 
the contract.  Install sanitary sewer or industrial waste systems using a 
compression gasket as specified in subsection 909.03. 

909.02. Testing.  Test drainage products in accordance with AASHTO or 
ASTM specifications, unless otherwise specified in this section. 

Ensure each concrete pipe manufacturer provides a calibrated standard 
testing machine to determine the strength of the product.  Ensure the 
manufacturer provides labor and materials to perform strength tests. 

909.03. Watertight Joints for Sewers and Culverts.  Provide watertight 
joint systems selected from the Qualified Products List.  Ensure 
watertight joint systems meet the pressure test requirements of MTM 723 
and the specifications for the materials used in assembling the pipe 
system. 

Use flexible rubber compression gaskets meeting the requirements of 
ASTM C 443 for concrete pipe, ASTM F 477 for plastic pipe, or 
AASHTO M 36 for metal pipe.  As an alternative to the AASHTO M 36 
requirements for metal pipe, the Contractor may use gasket material 
meeting the low temperature flexibility and elevated temperature flow test 
requirements of ASTM C 990 and AASHTO M 198, excluding the 
requirements for softening point, flashpoint and fire point. 

External rubber gaskets, mastic, and protective film must meet the 
requirements of ASTM C 877. 

909.04. Concrete Pipe Products. 

A. Reinforced Concrete Circular Pipe.  Provide reinforced concrete 
circular pipe meeting the requirements of AASHTO M 170 or 
AASHTO M 242.  If using AASHTO M 242 pipe, ensure the design loads 
meet the requirements of AASHTO M 170. 
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If using AASHTO M 170 pipe, apply the following exceptions and 
additions: 

1. The Contractor may use the circular pipe designs specified in Table 
909-1, Table 909-2, Table 909-3, and Table 909-4 in addition to the 
circular pipe designs in Table 2, Table 3, Table 4, and Table 5 of 
AASHTO M 170; 

2. Cast or drill lift holes and seal with concrete plugs after installing the 
pipe.  Cast lift holes in circular pipe with elliptical reinforcing along 
the top centerline of the pipe; 

3. Use circular reinforcement in circular pipe for use in pipe culverts 
and sewers jacked in place.  The Engineer will waive the absorption 
test requirements of the concrete if the load required to produce the 
0.01 inch crack exceeds the minimum load by at least 20 percent. 

If using stirrup supports, use indentations or waterproof paint to mark the 
top and bottom centerline of the pipe, inside and out, on each end of the 
pipe.  Symmetrically place stirrup supports around the centerline in the 
top and bottom portion of the pipe.  Pass stirrups around, and in contact 
with each inside circumferential reinforcing member.  Space the stirrups 
in accordance with Table 909-2, Table 909-3, and Table 909-4.  Do not 
use more than three sections of stirrup material in one support line.  
Ensure a section length of at least 30 inches for each stirrup. 

B. Reinforced Concrete Elliptical Pipe.  Provide reinforced concrete 
elliptical pipe meeting the requirements of AASHTO M 207.  The 
Engineer will waive the concrete absorption test requirement if the load 
required to produce the 0.01 inch crack exceeds the required minimum 
load by at least 20 percent. 

The Contractor may use the horizontal elliptical pipe designs specified in 
Table 909-5 and Table 1 of AASHTO M 207. 

C. Non-Reinforced Concrete Pipe.  Provide non-reinforced concrete 
pipe meeting the requirements of AASHTO M 86.  Place required 
markings on the barrel of the pipe near the socket.  Ensure the markings 
remain legible during delivery of the pipe to the project. 

D. Precast Concrete Box Sections.  Use precast concrete box 
sections as required and in accordance with ASTM C 1577. 

E. Concrete End Sections.  Provide precast concrete end sections 
fabricated using material meeting the requirements of AASHTO M 170, 
for Class II, and as shown on the plans.  Provide wet-cast concrete for 
end sections with an entrained air content of 6.0 percent to 8.5 percent.  
Ensure concrete for end sections made using the dry-cast process 
contains at least 658 pounds of cement per cubic yard of concrete and 
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uses a liquid air entraining agent at the dosage recommended by the 
manufacturer for dry cast concrete. 

Use tongue and groove joints to make connections to pipe culverts. 

F. Pipe Culverts Jacked in Place.  For pipe culverts jacked in place, 
use reinforced concrete pipe at least 36 inches in diameter, meeting the 
requirements of AASHTO M170, for Class IV or Class V, Wall C. 

G. Precast Concrete Three-Sided and Arch Sections.  Use precast 
concrete three-sided and arch sections as required and in accordance 
with ASTM C 1504. 

909.05. Metal Pipe Products.  For metal pipe products, refer to Table 
909-6 for the minimum wall thickness, or refer to Table 909-7 through 
Table 909-17, and Table 909-20 to determine the required wall 
thickness. 

Refer to Table 909-19 for gauge equivalents for specified nominal 
thicknesses. 

A. Corrugated Steel Pipe.  Provide circular and pipe arch corrugated 
steel pipe meeting the requirements of AASHTO M 36 for metallic coated 
pipe.  For polymer-precoated pipe, provide circular and pipe arch 
corrugated steel pipe meeting the requirements of AASHTO M 245 and 
using an ethylene acrylic acid film selected from the Qualified Products 
List. 

The Contractor may use Type IA and Type IIA dual wall 
polymer-precoated galvanized corrugated steel pipe of the wall 
thicknesses specified in Table 909-6 and specified in subsection 909.05. 

1. Steel Sheet.  Provide corrugated steel pipe from zinc coated sheets 
meeting the requirements of AASHTO M 218 or from aluminum 
coated sheets meeting the requirements of AASHTO M 274.  Do not 
use the continuous welded seam process if using aluminum coated 
sheets for pipe. 

On zinc coated steel sheet for polymer-precoated corrugated steel 
pipe, use ethylene acrylic acid film selected from the Qualified 
Products List meeting the requirements of AASHTO M 246, for 
Grade 250/250 polymer.  Only use lock seam pipe.  Do not use 
riveted pipe. 

Ensure the metallic coating weight on individual samples of 
fabricated pipe or steel sheet meets the single spot and triple spot 
test requirements in accordance with AASHTO M 218.  Refer to 
Table 909-6, Table 909-7, Table 909-8, Table 909-9, Table 909-10, 
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and Table 909-11 for the specified nominal sheet thickness for a 
given diameter, class, and size of corrugation of culvert or sewer 
pipe. 

Provide pipe from 6 inches to 12 inches in diameter, fabricated from 
steel sheet with a minimum thickness of at least 0.064 inch (16 
gage). 

2. Corrugations.  For required pipe at least 12 inches in diameter, do 
not use pipe with 1½ inch by ¼ inch corrugations. 

3. End Finish for Helical Corrugated Pipe.  For helical corrugated 
pipe, except perforated pipe, with diameters of at least 12 inches, 
reroll the pipe ends to form at least two circumferential corrugations, 
or to form an upturned flange, in accordance with AASHTO M 36 or 
AASHTO M 245.  This end treatment for perforated pipe and pipe 
with diameters less than 12 inches is optional for the fabricator. 

4. Coupling Bands.  To connect sections of pipe and to attach end 
sections to culvert pipe with diameters of at least 12 inches, except 
perforated pipe, provide coupling bands circumferentially corrugated 
with the same size corrugations as on the ends of the pipe.  As an 
alternative, use preformed channel bands on pipe ends with flanges 
meeting the requirements of AASHTO M 36 or AASHTO M 245 and 
the details shown on the plans. 

For coupling bands with diameters no greater than 10 inches, use 
coupling bands with corrugations matching the pipe corrugations. 

The Contractor may connect perforated pipe with a diameter no 
greater than 12 inches, with smooth sleeve-type couplers.  For 
perforated pipe with diameters greater than 12 inches, use coupling 
bands with corrugations matching the pipe corrugations. 

Provide coupling band connections as specified in subsection 401.03 
and meeting the requirements of AASHTO M 36 or AASHTO M 245. 

B. Corrugated Aluminum Alloy Pipe.  Provide corrugated aluminum 
alloy pipe meeting the requirements of AASHTO M 196, except fabricate 
pipe from aluminum sheet with the nominal thickness specified in Table 
909-12, Table 909-13, Table 909-14, Table 909-15, Table 909-16, and 
Table 909-17. 

Only use Type IA and Type IIA corrugated aluminum alloy pipe if 
directed by the Engineer. 

C. Steel End Sections.  Provide steel end sections with coupling bands 
or hardware as shown on the plans.  Ensure metallic coating on the end 
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sections is the same as the metallic coating on the pipe.  The Contractor 
may use zinc coated steel end sections with aluminum coated steel pipe 
and polymer coated steel pipe.  Provide metal end sections meeting the 
requirements of AASHTO M 36. 

D. Steel Pipe for Jacking in Place.  Provide steel pipe for jacking in 
place meeting the requirements of ASTM A 53, for Type E or Type S, 
Grade B or ASTM A 139, for Grade B.  For field welding at joints, 
prepare the ends of steel pipe for jacking in place. 

909.06. Plastic Pipe Products.  Provide Smooth-Lined Corrugated 
Polyethylene Pipe (CPE) and required fittings meeting the requirements 
of AASHTO M 294, for Type S. 

Provide Corrugated Polyvinyl Chloride Pipe (CPV) and required fittings 
meeting the requirements of AASHTO 304.  The Engineer will test CPV 
in accordance with MTM 728. 

If providing a separate fitting or coupling to ensure a watertight joint in 
corrugated plastic pipe culverts and sewers, use non-corrugated, solid 
sleeve, fabricated from Polyethylene (PE) or Polyvinyl Chloride (PVC) 
with a gasket meeting the requirements of subsection 909.03 on both 
sides of the joint.  Do not use split collar couplers. 

Ensure a pipe indentation in each sleeve in the center to ensure 
positioning of the pipe sections in the field.  Factory install sleeves on 
one end of the pipe sections and place a removable protective material 
over the exposed gaskets.  Lubricate gaskets and sleeves before 
insertion, as required by the manufacturers. 

909.07. Pipe for Underdrains. 

A. Smooth Plastic Pipe for Underdrain.  Provide smooth plastic pipe 
for underdrain, fabricated from PVC pipe meeting the requirements of 
AASHTO M 278.  For pipes no greater than 6 inches in diameter, the 
Contractor may use acrylonitrile-butadiene-styrene (ABS) pipe meeting 
the requirements of ASTM D 2751, for SDR 35, with perforations 
meeting the requirements of AASHTO M 278, except the joint tightness 
requirements do not apply. 

B. Corrugated Plastic Tubing for Underdrain.  Provide corrugated 
plastic tubing for underdrain meeting the requirements of 
AASHTO M 252 for PE tubing, or ASTM F 949 for PVC tubing.  Ensure 
the perforations for PE and PVC tubing meet the requirements of 
AASHTO M 252. 

C. Underdrain Outlets.  Provide PVC pipe underdrain outlets meeting 
one of the following requirements: 
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1. ASTM D 1785 Schedule 40; 
2. ASTM D 2665; 
3. ASTM D 3034, for Type SDR 23.5; or 
4. Corrugated steel pipe in accordance with subsection 909.05.A. 

D. Connections.  Obtain the Engineer’s approval of fittings and 
connections for the underdrain system before installing the underdrain. 

Seal connections with tape recommended by the manufacturer for 
underground service conditions.  Provide tape resistant to moisture and 
organic growth. 

909.08. Pipe for Downspouts. 

A. Bridge Deck Downspouts.  Provide bridge deck downspouts of PE 
pipe meeting the requirements of ASTM D 2447, PE 3406, Schedule 40.  
The Contractor may provide bridge deck downspouts of fiberglass 
Reinforced Thermosetting Resin Pipe (RTRP) with a short-term rupture 
hoops tensile stress of at least 30,000 psi, in accordance with 
ASTM D 2996. 

B. Culvert, Downspouts.  If shown on the plans, provide other culvert 
downspouts made from one of the following: 

1. Corrugated steel pipe as specified in subsection 909.05.A; 
2. Corrugated aluminum alloy pipe as specified in subsection 909.05.B; 

or 
3. Corrugated Polyethylene Pipe (CPP) meeting the requirements of 

AASHTO M 294, for Type C. 

Provide fittings required for CPP meeting the requirements of 
AASHTO M 294. 

Seal joints between lengths of pipe, as recommended by the pipe 
manufacturer, to form silt-tight joints.  Provide end sections as shown on 
the plans and specified in subsection 909.04.D or subsection 909.05.C. 

C. Bridge Deck Drain Extensions.  Provide bridge deck drain 
extensions as an integral component of the drain casting assembly in 
accordance with Standard Plan B-101 Series. 

909.09. Cold-Applied Pipe Joint Sealer.  The Engineer will test 
cold-applied pipe joint sealers in accordance with section 904 as 
modified by this subsection. 

The Engineer will use the cone method penetration test in accordance 
with ASTM D 1191, except the Engineer will test the material as 
received.  The Contractor may trowel the material into the ointment can.  
The Engineer will perform the flow test in accordance with 
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ASTM D 1851, except the Contractor may trowel the material into the 
test mold. 

Ensure the asphaltic material for sealing joints in concrete or clay pipe 
can spread on the joints with a trowel at an air temperature from 14 °F to 
100 °F.  Ensure the material adheres to the concrete or clay to make a 
watertight seal.  Ensure the material does not flow, crack, or become 
brittle if exposed to the atmosphere. 

Provide asphaltic sealer meeting the following requirements: 

A. Penetration with cone from 175 dmm to 300 dmm, at 77 °F, for 
5 seconds, 150 grams; 
B. Loss on heating maximum of 1.50 percent at 325 °F, for 5 hours, 
50 grams; 
C. Minimum solubility in trichloroethylene, 70 percent; 
D. Ash from 15 percent to 25 percent; and 
E. Flow of 0 centimeter maximum at 60 °C. 

Deliver the sealer to the project in sealed containers.  Protect the sealer 
from contamination.  Mark the container with “Cold-Applied Pipe Joint 
Sealer” and the brand name, net volume or weight, and the application 
requirements. 

909.10. Drainage Marker Posts.  Provide drainage marker posts 
meeting the requirements for plastic or steel delineator posts as specified 
in section 919 or the requirements for steel line fence posts in section 
907, except provide posts at least 6 feet long.  The Contractor may 
submit alternate post materials to the Engineer for approval. 

909.11. Rodent Screens.  Provide rodent screens of hardware cloth 
meeting the requirements of ASTM A 740 with an opening size no 
greater than 0.30 inch, except provide wire of a nominal size of 
0.057 inch and a minimum zinc coating weight of 0.59 ounce per square 
foot of uncoated wire surface, applied after weaving.  The Contractor 
may substitute fabric made of Type 304 stainless steel wire with an 
opening no greater than 0.30 inch and a 0.057 inch nominal wire 
diameter.  The Contractor may submit other screens with openings no 
greater than 0.30 inch to the Engineer for approval. 

Form the screen using a punch and die.  After shaping ensure the fabric 
forms a cylinder slightly larger than the inside diameter of the outlet pipe. 
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Table 909-13 

Wall Thickness Requirements in Inches, Based on Class of Pipe and 
Size of Corrugation, Lock Seam Pipe Only 

Class A, B, C, D 
Corrugation Size, (in) 

Pipe Diameter, (in) 2⅔ × ½ 3 × 1 
12–36 0.075 0.075 
42–54 0.105 0.075 

60 0.135 0.075 
66–72 0.164 0.075 

78 — 0.075 
84–96 — 0.105 

102–108 — 0.135 
112–120 — 0.164 

Note: For pipe-arch shape corrugated aluminum pipe, use the gage 
requirement for the circular pipe equal to or next larger than the 
span of the pipe-arch. 

 
Table 909-14 

Wall Thickness Requirements in Inches, Based on Class of Pipe and 
Size of Corrugation, Lock Seam Pipe Only 

Class A, B, C, D 
Corrugation Size, (in) 

Pipe Diameter, (in) 2⅔ × ½ 3 × 1 
12–54 0.105 0.105 

60 0.135 0.105 
66–72 0.164 0.105 
78–96 — 0.105 

102–108 — 0.135 
112–120 — 0.164 

Note: For pipe-arch shape corrugated aluminum pipe, use the gauge 
requirement for the circular pipe equal to or next larger than the span 
of the pipe-arch. 

 
Table 909-15 

Wall Thickness Requirements in Inches, Based on Diameter, 
Class of Pipe, and Size of Rib, Lock Seam Pipe Only 

Class F 
Pipe Diameter, (in) ¾ × ¾ × 7½ 

18–24 0.060 
30–36 0.075 
42–54 0.105 
60–66 0.135 

Note: For pipe-arch shape corrugated aluminum pipe, use the 
gage requirement for the circular pipe equal to or next 
larger than the span of the pipe-arch. 
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Table 909-16 

Wall Thickness Requirements in inches, Based on Diameter, 
Class of Pipe, and Size of Rib, Lock Seam Pipe Only 

Class A, B, C, D 
Pipe Diameter, (in) ¾ × ¾ × 7½ 

18–36 0.075 
42–54 0.105 
60–66 0.135 

Note: For pipe-arch shape corrugated aluminum pipe, use the 
gage requirement for the circular pipe equal to or next 
larger than the span of the pipe-arch. 

 
Table 909-17 

Wall Thickness Requirements in Inches, Based on Diameter, 
Class of Pipe, and Size of Rib, Lock Seam Pipe Only 

Class A, B, C, D 
Pipe Diameter, (in) ¾ × ¾ × 7½ 

18–54 0.105 
60–66 0.135 

Note: For pipe-arch shape corrugated aluminum pipe, use the gage 
requirement for the circular pipe equal to or next larger than the 
span of the pipe-arch. 

 
Table 909-18 

Nominal OD and Wall Thickness in Inches Jacked In Place Steel Pipe 
Nominal Size Nominal Outside Diameter Wall Thickness 

2 2.375 0.154 
4 4.500 0.188 
6 6.625 0.188 
8 8.625 0.188 

10 10.750 0.188 
12 12.750 0.188 
14 14.000 0.250 
16 16.000 0.250 
18 18.000 0.250 
20 20.000 0.250 
24 24.000 0.250 
30 30.000 0.312 
36 36.000 0.312 
42 42.000 0.438 
48 48.000 0.500 
54 54.000 0.563 
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Table 909-19 

Gage Equivalents to Nominal Thickness 
Nominal Thickness Sheet Gauge 

Number Galvanized Aluminum Alloy 
18 0.052 0.048 
16 0.064 0.060 
14 0.079 0.075 
12 0.109 0.105 
10 0.138 0.135 
8 0.168 0.164 
7 0.188 — 
5 0.218 — 
3 0.249 — 
1 0.280 — 

 
Table 909-20 

Dual Wall Polymer-Precoated Galvanized Corrugated Steel Pipe Wall 
Thickness Requirements in inches Based on Diameter and Size of Corrugation 

Corrugation Size, (in) Corrugation Size, (in) 
2⅔ × ½ 3 × 1 

Diameter of Pipe, (in) Shell Liner Shell Liner 
36–48 0.064 0.052 0.064 0.052 

54 0.079 0.052 0.064 0.052 
60 0.109 0.052 0.064 0.052 

66–72 0.138 0.052 0.064 0.052 
78–84 0.168 0.052 0.064 0.052 

90–102 — — 0.079 0.052 
108–120 — — 0.109 0.052 
126–136 — — 0.138 0.052 

144 — — 0.168 0.052 
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Section 910.  GEOSYNTHETICS 

910.01. General Requirements.  Geosynthetics must be composed of 
long-chain synthetic fiber of at least 85 percent, by weight, polyolefins or 
polyesters.  Geosynthetics must be capable of resisting degradation from 
chemicals, mildew, rot, and ultraviolet (UV) light. 

Deliver and store geosynthetics in packaging capable of resisting UV 
radiation, contaminants, and moisture.  Label each unit of material with 
product information including supplier and lot identification.  Do not 
expose geosynthetics to direct sunlight for prolonged periods.  Repair or 
replace damaged geosynthetics at no additional cost to the Department. 

910.02. Testing.  Geosynthetic testing will be in accordance with the 
specified ASTM, or Department methods, as modified by this section. 

Geotextiles must meet the minimum physical property requirements 
shown in Table 910-1.  The directional property values listed in Table 
910-1 specify values for the weaker principle direction. 

910.03. Geotextiles.  Geotextiles are flexible, permeable fabrics, 
consisting of synthetic fibers or yarns oriented into a dimensionally stable 
network.  Woven geotextiles must have sealed or selvaged edges to 
prevent raveling. 

A. Geotextile Blanket.  Geotextile for filtration applications, including 
trench lining, ditch lining, streambed protection, pipe wrap, joint wrap, 
drainhole and weephole filter, granular blanket separation, and filter bags 
must be non-woven and meet the requirements shown in Table 910-1 for 
geotextile blanket. 

B. Geotextile Liner.  Geotextile for erosion control in riprap and similar 
applications must be non-woven and meet the requirements shown in 
Table 910-1 for geotextile liner.  Geotextile for use with heavy riprap 
must be non-woven and meet the requirements shown in Table 910-1 for 
geotextile liner heavy. 

C. Geotextile Separator.  Geotextile used to prevent intermixing of 
dissimilar aggregate or soil layers must meet the requirements shown in 
Table 910-1 for geotextile separator.  Geotextiles separators with grab 
tensile elongation-at-break less than 50 percent must meet the 
requirements shown in Table 910-1 for woven geotextile separator.  
Geotextiles with grab tensile elongation-at-break equal to or greater than 
50 percent must meet the strength requirements shown in Table 910-1 
for non-woven geotextile separator. 
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D. Stabilization Geotextile.  Geotextile used to prevent intermixing of 
soft subgrade and subbase materials must meet the requirements shown 
in Table 910-1 for stabilization geotextile. 

910.04. Silt Fence Geotextile.  Select geotextile for fabricating silt fence 
from the Qualified Products List.  Geotextile for silt fence must have a 
nominal height of 3 feet and must meet the requirements shown in Table 
910-1 for silt fence.  Geotextile for silt fence must have a retained 
strength of at least 70 percent after 500 hours of UV exposure, when 
tested in accordance with ASTM D 4355. 

910.05. Drainage Geocomposites.  Drainage geocomposites must 
meet the requirements shown in Table 910-1 and this subsection.  

Prefabricated geocomposites for drainage applications must consist of a 
geotextile bonded to or wrapped around a polymer core having 
corrugated, dimpled, tubular, or net (mesh) configurations.  
Geocomposites must have sufficient flexibility and durability to withstand 
installation, handling, and permanent loading stresses. 

Fittings for geocomposite installations must be manufactured by the 
geocomposite manufacturer or meet the published specifications of the 
geocomposite manufacturer.  Tape used to seal connections must be 
manufactured with adhesive resistant to moisture and organic growth 
and recommended by the manufacturer for underground service 
conditions. 

Obtain the Engineer’s approval for all components of the geocomposite 
system before installation. 

A. Prefabricated Drainage System (PDS).  PDS for underdrain 
applications must consist of a polymer core, completely wrapped with 
geotextile. 

The geotextile must be tightly stretched around the core and bonded to 
itself, to the core, or both.  Geotextile must have a peel strength of at 
least 35 pounds per foot when tested in accordance with ASTM D 1876.  
Core must be at least 1 inch thick and allow transverse flow from both 
directions.  The geocomposite must have a crush strength of at least 
6,000 pounds per square foot at no greater than 18 percent deformation, 
when tested in accordance with MTM 411. 

B. Wall Drain.  Wall drains for single direction cross-planar flow must 
consist of an impermeable polymer core, with geotextile bonded to 
one side.  The geocomposite must have a minimum crush strength of 
4,000 pounds per square foot at no more than 18 percent deformation 
when tested according to MTM 411. 
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C. Geocomposite Net.  The Engineer may allow geocomposite net 
consisting of geotextile blanket bonded to both sides of a mesh core as 
an alternate to open-graded aggregate drainage layers. 

The Engineer will approve the geocomposite net based on durability, 
drainage capacity, crush resistance, tensile strength, and thickness. 
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Section 911.  WATER 

911.01. General Requirements.  Water used in concrete, mortar, and 
grout, or for curing concrete must be clean and free of oil, salt, acid, 
alkali, organic matter, or other deleterious material.  Use a water intake 
filter to remove silt, mud, grass, or other deleterious material. 

Water used for turf and landscape plantings must be from a potable or 
non-potable water source approved by the Engineer. 

911.02. Testing.  Potable water, from sources approved by the State 
Department of Public Health, is acceptable for use for concrete, mortar, 
grout, or for curing concrete, without testing. 

Non-potable water used for concrete, mortar, grout, or for curing 
concrete, must be tested in accordance with AASHTO T 26 and must 
meet the requirements of Table 911-1. 

Table 911-1 
Non-Potable Water Requirements 

Property Specification 
Total Solids (TS) ≤0.30% 

Total Organic Content (TOC) ≤0.05% 
Alkalinity-Acidity (pH) 6.5 – 7.5 
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Section 912.  TIMBER AND LUMBER 

912.01. General Requirements.  Timber and lumber, timber piles, posts 
and blocks for guardrails, sign posts, mailbox posts, guard posts, guide 
posts, fence posts, and timber for rustic construction must meet the 
requirements of this section. 

In case of a conflict between the AWPA and ASTM Standards, the 
AWPA Standards take precedence. 

Machine or manufacture material, including bored holes, saw cuts, routs, 
and kerfs, to the required shape before applying preservative treatment. 

Manufacture material from the wood species specified. The commercial 
and common names for domestic hardwood and softwood timber and 
lumber referenced in this section are as specified in ASTM D 1165. 

912.02. Quality Control. 

A. General.  The supplier is responsible for quality control and 
inspection of material.  Material must be graded before shipment in 
accordance with the grading rules of ASTM D 245 and marked with the 
approved grading agency stamp showing the mill origin, species, and 
grade.  The required grading agency stamp or marking must be legible 
on a wide face at the trimmed end before and after treating. 

B. Inspection Prior to Preservative Treatment.  Before treating 
timber and lumber, inspect material for quality, size, and straightness.  
This inspection does not waive the Department’s right to inspection and 
rejection of material in accordance with subsection 105.05. 

C. Inspection of Preservative Treatment.  Inspect chemical 
preservatives, treatment processes, and treated material in accordance 
with AWPA M 2, “Standard for Inspection of Treated Timber Products,” 
and M 3, “Standard Quality Control Procedures for Wood Preserving 
Plants,” and other relevant AWPA Standards.  The treater must 
determine if the preservatives used conform to the requirements. 

For single treatment charges, analyze the preservative at least once per 
charge.  For consecutive treatments from the same working tank, 
analyze the first charge and at least one of every five additional charges, 
selected at random. 

Collect preservative samples that are representative of the solution used 
in the actual treatment process. 
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D. Results of Treatment.  Ensure the treatment results, including 
preservative analysis and penetration and retention determinations, meet 
AWPA Standards. 

E. Inspection Records.  Provide a signed inspection certificate for 
each material shipment.  Provide copies of treatment records, analysis 
records and other records ensuring that the treatment conforms to 
specification requirements to Department personnel or their designated 
representatives upon request.  Retain the records at the treatment plant 
for at least 5 years from the date the material is shipped to the project.  
Refer to AWPA M 2 for required information. 

F. Painting Treated Wood.  Air-season wood for at least 30 days and 
remove preservative dust from the wood before painting. 

912.03. Field Treatment of Preservative Treated Material. 

A. General.  Field-treat saw cuts, routs, kerfs, holes, and other injuries 
to preservative-treated material occurring after pressure treatment by 
brushing, dipping, soaking, or coating.  Do not spray.  Saturate injuries 
with the field-treating solution.  Fill bored holes with preservative. 

The Contractor may fill horizontal holes by temporarily plugging one end 
of a hole and using a bent funnel to pour preservative into the other end 
of the hole. 

B. Preservative.  Use a 2.0 percent solution of copper naphthenate, 
based on copper as metal, meeting the requirements for 
AWPA Standard M4 for field treatment.  Ensure a State of Michigan 
Certified Commercial Pesticide Applicator applies the copper 
naphthenate. 

912.04. Terminology Used in Timber and Lumber Specifications.  
Refer to ASTM D 9, Standard Terminology Relating to Wood, and AWPA 
M 5, Glossary of Terms Used in Wood Preservation for additional wood 
and wood preservation terms. 

Annual Ring.  The growth layer produced by the tree in a single 
growth year, including earlywood and latewood. 

Bark.  The layer of a tree, outside the cambian, comprising the inner 
bark, or thin, inner living part (phloem), and the outer bark, or 
corky layer, composed of dry, dead tissue. 

Bird Peck.  A small hole or patch of distorted grain resulting from 
birds pecking through the growing cells in the tree.  Bird peck 
usually resembles a carpet tack with the point toward the bark, 
and it is usually accompanied by discoloration extending for a 
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considerable distance along the grain and to a much lesser 
extent across the grain.  The discoloration produced by bird peck 
causes what is commonly known as mineral streak. 

Boxed Heart.  The term used when the pith falls entirely within the 
four faces of a piece of wood anywhere in its length.  Also called 
boxed pith. 

Check.  A lengthwise separation of the wood that usually extends 
across the rings of annual growth and commonly results from 
stresses set up in wood during seasoning.  Checks are 
measured as an average of the penetration perpendicular to the 
wide face.  Where two or more checks appear on the same face, 
only the deepest one is measured.  Where two checks are 
directly opposite each other, the sum of their depths is used. 

Contiguous Checks.  Individual checks that are adjoining though 
not in contact with adjacent checks. 

Crook or Sweep.  A distortion of a piece of lumber or post in which 
there is a deviation in a direction perpendicular to the edge from 
a straight line from end to end of the piece. 

Decay.  The decomposition of wood substance caused by action of 
wood destroying fungi, resulting in softening, loss of strength and 
weight and often in change of texture and color. 

Advanced (or typical) Decay.  The older stage of decay in which 
the destruction is readily recognized because the wood has 
become punky, soft and spongy, stringy, ring-shaked, pitted, or 
crumbly.  Decided discoloration or bleaching of the rotted wood 
is often apparent. 

Incipient Decay.  The early stage of decay that has not proceeded 
far enough to soften or otherwise perceptibly impair the hardness 
of the wood.  It is usually accompanied by a slight discoloration 
or bleaching of the wood. 

Defect.  Any irregularity or imperfection occurring in or on the wood 
that may lower its durability or strength. 

Grain.  The direction, size, arrangement, appearance, or quality of 
the fibers in wood or lumber. 

Heartwood.  The wood extending from the pith to the sapwood, the 
cells of which no longer participate in the life processes of the 
tree. Heartwood may be infiltrated with gums, resins, and other 
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materials that usually make it darker and more decay resistant 
than sapwood. 

Knot.  That portion of a branch or limb that has been surrounded by 
subsequent growth of the wood of the trunk or other portion of 
the tree.  As a knot appears on the sawed surface it is merely a 
section of the entire knot, its shape depending upon the direction 
of the cut.  Knot diameter is measured as shown.  The least 
dimension is used to determine size of the knot. 

Knot Cluster.  Three or more knots in a compact, roughly circular 
group, with the grain between them highly contorted.  Two or 
more knots laterally arranged and without contortion of the fibers 
between them do not constitute a knot cluster. 

Loose Knot.  A knot that is not held firmly in place by growth or 
position and that cannot be relied upon to remain in place. 

Sound Knot.  A knot that is solid across its face, at least as hard as 
the surrounding wood, and shows no indication of decay. 

Unsound Knot.  A knot that, due to decay, is softer than the 
surrounding wood. 

Mineral Streak.  An olive to greenish-black or brown discoloration of 
undetermined cause in hardwoods, particularly hard maples; 
commonly associated with bird pecks and other injuries; occurs 
in streaks usually containing accumulations of mineral matter. 

Peeling (clean).  The removal of all outer bark and at least 
80 percent of the inner bark distributed over the surface of the 
post, pile, or block. 

Pith.  The small, soft core occurring in the structural center of a tree 
trunk, branch, twig, or log. 

Plugged Hole.  Any opening, or defect, which has been filled, or 
repaired, through the use of wooden plugs, plastic wood, or other 
methods.  Holes resulting from the taking of test cores by an 
increment borer to check penetration or retention of preservative 
and filled with tight-fitting pressure treated plugs are not 
considered as plugged holes for rejection purposes. 

Sapwood.  The living wood of pale color near the outside of the log.  
Under most conditions the sapwood is more susceptible to decay 
than heartwood. 

Shake.  A separation along the grain, the greater part of which 
occurs between the rings of annual growth.  Shakes are 
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measured at the ends of pieces between lines parallel with the 
two faces that give the least dimension. 

Slope of Grain.  Slope of grain is the deviation of the wood fiber 
from a line parallel to the edges of a piece.  The deviation is 
expressed as a ratio such as a slope of grain of one in eight.  
Generally, slope of grain is measured over sufficient length and 
area to be representative of the general slope of the fibers, 
disregarding local variations. 

Split.  A lengthwise separation of the wood extending through the 
piece from one surface to an opposite or to an adjoining surface, 
due to the tearing apart of wood cells.  Splits are measured as 
the penetration of a split from the end of the piece and parallel to 
edges of the piece. 

Twist.  A distortion caused by the turning or winding of the edges of 
a board so the four corners of any face are no longer in the same 
plane. 

Unsightly Gaps.  The term as used in these specifications is 
interpreted as being any gap, or opening that is more than 
⅜ inch at its maximum width and more than 12 inches long. 

Wane.  Bark, or lack of wood from any cause, on edge or corner of 
piece. 

912.05. Structural Timber and Lumber. 

A. Grade.  Provide structural timber and lumber of the grade required, 
as determined by the grading and dressing requirements of 
ASTM D 245. 

B. Species.  Use species specifically included in AWPA U1, Section 5, 
Table UCS-U1, for UCS listing UC4C. 

C. Preservative Treatment.  Condition and treat structural timber and 
lumber in accordance with AWPA U1, Section 6, Commodity 
Specification A.  Refer to Use Category 4A (UC4A) for above ground 
requirements and Use Category 4C (UC4C) for ground contact 
requirements. 

D. Preservatives.  Provide preservatives for treatment meeting the 
requirements of AWPA U1, Section 4, “Preservatives for Pressure 
Treatment Processes,” and the relevant P Standards. 
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912.06. Timber Piles. 

A. Physical Characteristics and Species.  Provide timber piles of 
southern pine, red pine, jack pine, ponderosa pine, Douglas fir, western 
larch, lodgepole pine, or red oak.  Before applying preservative 
treatment, ensure timber piles meet the requirements of ASTM D 25, 
“Standard Specifications for Round Timber Piles,” except as modified by 
this subsection. 

B. Dimensions.  Ensure the pile circumference measured under the 
bark meets the requirements of Table 912-1, except 10 percent of the 
piles in a shipment lot may have circumferences 2 inches less than the 
minimum values.  Ensure piles do not exceed the 1:2 maximum to 
minimum diameter ratio measured at the butt of the pile. 

Table 912-1 
Circumferences and Diameters of Timber Piles 

3 ft from Butt At Tip 
Minimum Maximum Minimum 

Length, 
(ft) 

Circum-
ference, 

(in) 
Diameter, 

(in) 

Circum-
ference, 

(in) 
Diameter, 

(in) 

Circum-
ference, 

(in) 
Diameter, 

(in) 
Douglas Fir, Larch, Pine, or Tamarack 

<40 38 12 63 20 25 8 
40–50 38 12 63 20 22 7 
≥50–70 41 13 63 20 22 7 
≥70–90 41 13 63 20 19 6 

>90 Dimensions must be as specified in the proposal or on the plans 
Oak and Cypress 

<30 38 12 57 18 25 8 
30–40 41 13 63 20 22 7 
>40 41 13 63 20 19 6 

C. Sapwood.  Provide piles with a sapwood thickness of at least 1 inch 
at the butt end. 

D. Straightness.  Use straight piles, as determined by drawing a line 
from the center of the butt to the center of the tip, and ensuring the line 
lies within the pile body.  Only use piles with a uniform taper from butt to 
top and without short crooks. 

E. Knots.  Provide piles free of unsound and loose knots.  Piles may 
contain sound knots no greater than 4 inches in diameter or one-third of 
the shortest pile dimension at the knot location, except for piles used as 
structural members in exposed work.  Ensure piles used as structural 
members in exposed work do not contain sound knots with diameters 
greater than one-quarter of the shortest pile dimension at the knot 
location. 
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F. Checks.  Do not use piles with checks wider than ¼ inch or deeper 
than 2 inches. 

G. Peeling (Shaving).  Piles must meet the requirements for 
clean-peeled piles as specified by subsection 912.07.I. 

H. Preservative Treatment.  Perform preservative treatment of timber 
piling in accordance with the AWPA Use Category UC4C for foundation, 
land, and fresh water exposure.  Submit certification from the treatment 
plant stating type, pressure process used, net amount of preservative 
retained, and compliance with relevant standards to the Engineer.  
Preservative penetration and retention must meet the requirements of 
AWPA U1 Table 3.0, Use Category 4 (UC4C). 

I. Preservatives.  Provide preservatives for treatment meeting the 
requirements of AWPA Standard U1 Section 4, “Preservatives for 
Pressure Treatment Processes,” and the applicable P Standards. 

912.07. Timber Posts. 

A. General.  Use posts cut from live timber without bird pecks or insect 
holes.  Saw post ends square. 

B. Species and Grades.  Provide fence posts, guide posts, guard 
posts, and mailbox posts manufactured from the species specified in 
Table 912-2. 

Table 912-2 
Species and Grading Requirements for Posts 

Species 
Round Posts 

Grade 
Grading Rules 

Agency (a) 
Hardwoods 

Red Oak (Northern Red, Black, Pin 
Laurel, Cherry-Bark, Scarlet, 
Water, and Willow Oaks) (b) 

Hard Maple (Black & Sugar) and 
Red Maple 

White Ash 
White-Heartwood Beech 
Yellow Birch 

ASTM D 245 MDOT 

Softwoods 
Northern White Cedar, Red Pine, 

and Eastern White Pine 
(Northern White Pine) 

No. 1 or better NHPMA 

Douglas-fir No. 2 or better WCLIB, WWPA 
Southern Pine Species No. 2 or better SPIB 
a. NHPMA (Northern Hardwood and Pine Manufacturers Assoc.); WWPA 

(Western Wood Products Assoc.); WCLIB (West Coast Lumber Inspection 
Bureau); and SPIB (Southern Pine Inspection Bureau) 

b. Southern Red Oak is not permitted. 
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C. Marking.  Ensure posts show the grading agency stamp indicating 
the mill origin, species, and grade. 

D. Dimensions.  Provide 7 foot long line posts with a nominal 4 inch 
square cross section or a round cross section with a diameter of at least 
4½ inches. 

Provide 8 foot long end, corner, gate, intersection, and intermediate 
braced posts with a nominal 6 inch square cross section or a round cross 
section with a diameter of at least 8 inches. 

Provide mailbox posts at least 6 feet long with a nominal 4 inch square 
cross section or a round cross section with a diameter of at least 
4 inches. 

E. Dimensional Tolerances.  Provide round posts within +¾ inch and 
−¼ inch of the required diameter.  Ensure posts are equal to the required 
nominal length ±2 inches.  Use the average top diameter to determine 
the sizes of posts that are not perfectly round.  Provide square posts 
within −¼ inch of the required cross section. 

F. Decay.  Do not provide posts with butt rot in greater than 5 percent 
of the butt area.  Ensure post tops are sound, except the Engineer may 
allow one pipe rot no greater than ⅜ inch in diameter in posts with a 
nominal top size of at least 6 inches. 

G. Knots.  Posts may contain sound knots trimmed flush with the post 
surface that do not affect the post strength. 

H. Crook or Bow.  Do not provide posts with short crooks, one-way 
sweep greater than 2 inches, and unsightly and exaggerated winding 
twists. 

I. Surface.  Provide fence posts that are peeled or shaved to remove 
the outer bark from the entire length.  The Engineer will not require 
shaving to remove the inner bark. 

For round posts for mailbox posts, guard posts, and guide posts, ensure 
the inner and outer bark is completely removed. 

J. Preservative Treatment.  Condition and treat round posts, except 
northern white cedar, in accordance with AWPA U1, Section 6, 
Commodity Specification B, Use Category 4B (UC4B).  Treat sawn posts 
as specified in subsection 912.06.C. 

K. Conditioning.  If air seasoned, stack posts in a Department-
approved manner until the average moisture content is no greater than 
19 percent. 
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L. Preservatives.  Provide treatment preservatives meeting the 
requirements of AWPA U1, Section 4, “Preservatives for Pressure 
Treatment Processes,” and the relevant P Standards. 

M. Results of Treatment.  Refer to Table 912-3 for the minimum 
preservative penetration and retention, as determined in accordance with 
AWPA Standards. 

Table 912-3 
Treatment Results Requirements 

Preservative 
Minimum Retention 

0.0 – 0.6 in zone AWPA Standard 
Oil Type A 6 

Waterborne Type 
AWPA Commodity Specification B 

Table 3.1.2, Use category 4B A 11 
Minimum Penetration 

Species Heartwood Sapwood 
Hardwoods & 

Douglas-fir ≥0.3 in 0.6 in or 90%, 
whichever is greater 

Softwoods — 2.0 in or 90%, 
whichever is greater 

912.08. Sawn Timber Posts and Blocks for Beam Guardrail and 
Highway Signs. 

A. Species and Grades.  Provide wood posts for guardrail in 
accordance with Table 912-4; for wood blocks in accordance with Table 
912-5; and for sign posts in accordance with Table 912-6.  Ensure the 
grading agency stamp is applied to the middle one-third of each sign 
post on the wider face. 

Table 912-4 
Species and Grading Requirements for Sawn Timber Guardrail Posts 

Species 
Posts & Timber 

Grade 
Grading Rules 

Agency 
Hardwoods 

Red Oak (Northern Red, Black, Pin, Laurel, 
Cherry-Bark, Scarlet, Water, and Willow 
Oaks) (a) 

Hard Maple (Black & Sugar) and Red Maple 
White Ash 
White-Heartwood Beech 
Yellow Birch 
Hickory (Mockernut, Pignut, Shagbark, and 

Shellbark Hickories) 

Grade GRP MDOT 

Softwoods 
Douglas-fir, Douglas-fir/Larch No. 1 or better WWPA or WCLIB 
Southern Pine No. 1 or better SPIB 
Jack Pine 8 in × 8 in No. 1 or better NHPMA 
a. Southern Red Oak is not permitted. 
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Table 912-5 
Species and Grading Requirements for Sawn Timber Guardrail Blocks 

Species Blocks Grade 
Grading Rules 

Agency 
Hardwoods 

Red Oak (Northern Red, Black, Pin, 
Laurel,  Cherry-Bark, Scarlet, 
Water, and Willow Oaks) (a) 

Hard Maple (Black & Sugar) and Red 
Maple 

White Ash 
White-Heartwood Beech 
Yellow Birch 
Hickory (Mockernut, Pignut, 

Shagback, and Shellbark Hickories) 

Grade GRB MDOT 

Softwoods 
Douglas-fir and Douglas-fir/Larch No. 2 or better WCLIB, WWPA 
Southern Pine Species No. 2 or better SPIB 
Jack Pine, Red Pine, and Eastern 

White Pine (Northern White Pine) No. 1 or better NHPMA 

a. Southern Red Oak is not permitted. 
 

Table 912-6 
Species and Grading Requirements for Sawed Sign Posts 

Species Grade 
Grading Rules 

Agency 
4 in × 6 in (nominal) Posts 

Balsam Fir No. 1 (Joists-Planks) NELMA 
Douglas Fir No. 1 (Joists-Planks) WCLIB 
Eastern Hemlock No. 1 (Joists-Planks) NHPMA 
Tamarack (Eastern Larch) No. 1 (Joists-Planks) NHPMA 
Eastern White Pine Select Structural (Joists-Planks) NELMA 
Southern Pine No. 1 (Joists-Planks) SPIB 

6 in × 8 in (nominal) Posts 
Douglas Fir No. 1 Dense (Posts-Timbers) WWPA 
Southern Pine No. 1 SR (Stress Rated Timbers) SPIB 
Eastern Hemlock Select Structural (Posts-Timbers) NELMA 
Tamarack (Eastern Larch) Select Structural (Posts-Timbers) NELMA 

For guardrails, provide wood posts and blocks with a nominal 6 inch by 
8 inch cross section, except for jack pine provide at least No. 1 Grade 
posts with a nominal 8 inch by 8 inch cross section.  For sawed wood 
posts for signs, provide nominal 4 inch by 6 inch or 6 inch by 8 inch cross 
section. 

1. MDOT Grade GRP.  Provide MDOT Grade GRP guard rail posts 
meeting the requirements of this subsection. 

a. Splits.  Ensure splits are no greater than 3 inches on the bolt 
hole plane and no greater than 6 inches in other locations. 
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b. Checks.  Ensure single checks are no deeper than 3 inches.  
Ensure checks opposite each other do not have a total depth 
greater than 3 inches as measured with a probe no greater than 
1/16 inch thick and 1/16 inch in diameter. 

Ensure single checks at least ⅜ inch wide, as measured at the 
widest point, do not extend along more than one-third of the post 
length. 

Ensure single checks, as measured at the widest point, are no 
greater than ⅜ inch wide. 

c. Shakes.  Ensure shakes are no greater than 2 inches in the 
smallest dimension. 

d. Splits, Checks, and Shakes.  Ensure splits, checks, or shakes 
do not appear in combinations that may cause posts to separate 
into pieces. 

e. Stains.  Ensure pieces do not contain more than 25 percent 
stained heartwood, and staining is not caused by decay. 

f. Slope of Grain.  Ensure slope of grain is no greater than 1:10. 

g. Wane.  Ensure wane occurs on less than one-quarter of any 
face. 

h. Knots.  Ensure knots are sound and tight.  Ensure the sum of 
the least knot dimensions in 6 inch lengths of posts is less than 
5 inches.  Ensure grain distortion caused by knot clusters is no 
greater than 2½ inches.  Ensure knots do not exceed 2½ inches 
in the least dimension. 

2. MDOT Grade GRB.  Provide MDOT Grade GRB guardrail blocks 
meeting the requirements of this subsection. 

a. Splits.  Ensure splits are no greater than 3 inches on the bolt 
hole plane and no greater than 5 inches in other locations. 

b. Checks.  Ensure single checks are no greater than 3 inches 
deep.  Ensure checks opposite each other do not have a total 
depth greater than 3 inches as measured with a probe no greater 
than 1/16 inch thick and 1/16 inch in diameter. 

Ensure single checks at least ⅜ inch wide as measured at the 
widest point do not extend along more than one-third of the post 
length. 

Ensure single checks, as measured at the widest point, are no 
greater than ⅜ inch wide. 
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c. Shakes.  Ensure shakes are no greater than 3 inches in the 
smallest dimension and do not extend more than one-half of the 
standard grading length. 

d. Splits, Checks, and Shakes.  Ensure splits, checks, and 
shakes do not appear in combinations that may cause blocks to 
separate into pieces. 

e. Stains.  Ensure pieces do not contain more than 25 percent 
stained heartwood, and staining is not caused by decay. 

f. Wane.  Ensure wane occurs on less than one-third of any face. 

g. Knots.  Ensure grain distortion caused by knot clusters is no 
greater than 4 inches.  Ensure knots do not exceed 4 inches in 
the least dimension. 

B. General Requirements. 

1. Decay.  Provide posts and blocks free from decay before treatment. 

2. Crook or Bow.  Ensure crooks or bows are no greater than 1 inch 
per 10 feet of length. 

3. Dimensional Tolerances.  Provide posts and blocks with the 
following dimensional tolerances: 

a. Cross-section no less than −½ inch from the required dimension, 
b. Block length no less than −½ inch from the required length, and 
c. Post length no less than −2 inches from the required length. 

C. Incising.  Incise posts before treatment; the Engineer does not 
require blocks to be incised.  Ensure the incisor has teeth a nominal 
⅞ inch long to make cuts spaced 2½ inches apart lengthwise in rows 
¾ inch apart.  Ensure alternate rows are staggered by 1¼ inches to 
provide 60 diamond patterns of incisions per square foot.  Ensure the 
diamonds are 2½ inches long and 1½ inches wide from center to center.  
The Contractor may incise southern pine with ¾ inch teeth. 

As an alternative, the Contractor may incise posts in accordance with the 
AREMA Manual for Railway Engineering, Article 3.6.2. 

D. Inspection Before Treatment.  Inspect air dried or kiln dried 
material for moisture content as specified in subsection 912.09.E and in 
accordance with AWPA M2.  Test representative pieces.  Test at least 
5 percent or 50 pieces out of a charge, whichever is less. 

E. Test for Moisture Content.  Test moisture content using an 
electrical resistance type moisture meter with insulated needles 
1½ inches long.  Correct readings for species and temperature readings 
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in accordance with meter instructions.  Take readings on one surface at 
mid-length.  Drive needles to their full length during readings.  The 
Engineer will accept lots with average moisture content no greater than 
19 percent.  Remove individual pieces with moisture contents greater 
than 23 percent. 

F. Preservative Treatment.  Treat wood for guardrail posts and sign 
posts in accordance with AWPA U1, Section 6, Commodity 
Specification A, Use Category 4B.  Treat wood for guardrail blocks in 
accordance with AWPA U1, Section 6, Commodity Specification A, Use 
Category 4A. 

G. Preservatives.  Provide preservatives for treatment meeting the 
requirements of AWPA U1, Section 4, “Preservatives for Pressure 
Treatment Processes,” and the relevant P Standards. 

H. Sorting and Spacing.  Provide charges of the same species or 
species within any one group specified in Table 912-7.  Provide material 
with a similar moisture content and similar form and size. 

The Contractor may treat blocks and posts in the same charge after 
meeting the retention requirements specified in subsection 912.09.K.  
Use horizontal spacers to separate pieces in the charge to ensure 
preservative and steam contacts all horizontal surfaces. 

Table 912-7 
Species Groupings for Treatment in Same Charge Group 

Group Species 
A Southern Pine 
B Douglas-Fir, Balsam Fir, Eastern Hemlock, Tamateck 
C Jack Pine, Red Pine and Eastern White Pine 
D Hardwoods 

I. Conditioning.  Use air seasoning, kiln drying, Boulton drying, vapor 
drying, steaming, or heating in preservative. 

Ensure average moisture content no greater than 19 percent for air 
seasoned or kiln dried material before treatment. 

If steam conditioning, do not exceed the maximum temperature specified 
in Table 912-8 in less than 1 hour.  If applying a vacuum after steaming, 
ensure the vacuum pressure is at least 22 inches of mercury.  If using 
Chromated Copper Arsenate (CCA), Ammoniacal Copper Arsenate 
(ACA), or Ammoniacal Copper Zinc Arsenate (ACZA), remove the 
material from the cylinder and allow it to cool to no greater than 120 °F 
after steaming and before applying the preservative.  When treating 
douglas fir with pentachlorophenol, do not steam.  If treating southern 
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pine, jack pine, and red pine with CCA, ACA or ACZA, use steam only to 
thaw frozen or ice coated material. 

If conditioning material by heating in preservative, ensure the solution 
covers the material.  Refer to Table 912-8 for maximum temperatures.  
Do not condition by heating in water-borne preservatives, including CCA, 
ACA, and ACZA. 

Table 912-8 
Conditioning Methods and Temperature Requirements for Method Used 

Steaming Heating in Preservative 

Species 

Conditioning 
Methods 
Allowed 

Maximum 
Temp. 

(°F) 

Maximum 
Duration 

(h) 

Maximum 
Temp. 

(°F) 

Maximum 
Duration 

(h) 

Hard Maple Air drying only, 
no steaming — — — — 

Other 
Hardwoods (a) (d) — — 220 No limit 

Southern Pine (d) 245 17 220 No limit 
Eastern White 

Pine (d) 240 4½ 210 6 (c) 

Other 
Softwoods (b) (d) 240 6 210 6 (c) 

a. Red Oak, White Ash, White-Heartwood Beech, Yellow Birch, Hickory, and Red Maple. 
b. Jack Pine, Douglas Fir, and Red Pine, Balsam Fir, Eastern Hemlock, Tamarack. 
c. If using seasoned material, otherwise no limit. 
d. See Subsection 912.08.I, “Conditioning.” 

J. Treatment.  Ensure treatment meets the retentions and penetrations 
specified in subsection 912.09.K and subsection 912.09.L. 

Apply pressure in accordance with Table 912-9.  Maintain pressure until 
the required volume of preservative enters the wood. 

For pentachlorophenol in Type A hydrocarbon solvent, do not exceed 
210 °F during the pressure period.  For ACA, do not exceed 150 °F 
during the pressure period.  For CCA, do not exceed 120 °F during the 
pressure period.  For ACZA do not exceed 150 °F during the pressure 
period. 

If treating with pentachlorophenol, the Contractor may apply an 
expansion bath or a final steaming after completion of the pressure 
phase of the treatment, as specified in Table 912-9. 
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Table 912-9 
Pressure Requirements by Species 

Where Preservative is 
Penetachlorophenol in Type A 

Hydrocarbon Solvent 
Pressure Final Steaming (a) 

Species 
Minimum

(psi) 
Maximum

(psi) 

Expansion 
Bath 

Maximum 
Temp. 

(°F) 

Maximum 
Temp. 

(°F) 

Maximum 
Duration 

(h) 

Red Oak 125 250 Not 
Permitted 240 1 

Other Hardwoods 125 200 Not 
Permitted 240 1 

Jack Pine, Red Pine 75 175 220 240 2 
Southern Pine 75 200 220 240 2 

Douglas Fir 
Balsam Fir 

Eastern Hemlock 
Tamarack 

50 150 220 240 2 

Eastern White Pine 50 135 220 240 1 
a. If using seasoned material, the Contractor may post-steam at 225 °F for no greater 

than 15 h. 

K. Retention.  Use chemical assay with samples taken after treatment 
as specified in subsection 912.09.M, and refer to Table 912-10 to 
determine the minimum retention for the outer 0.6 inch of guardrail posts, 
blocks, and sign posts using the AWPA Standards specified.  If treating 
blocks with posts, determine charge retention by assay of borings from 
posts. 

Table 912-10 
Minimum Retention Requirements 

Minimum Retention, (pcf) 
Preservative Guardrail Posts Sign Posts Blocks 

AWPA 
Standard 

Oil Type A6 

Waterborne 
Type 

AWPA 
Commodity 

Specification A, 
Table 3.0, Use 

Category 4 
(UC4C) 

AWPA 
Commodity 

Specification B, 
Table 3.1.2, Use 

Category 4B 

AWPA 
Commodity 

Specification A, 
Table 3.0, Use 

Category 4 
(UC4A) 

A11 

L. Penetration.  Refer to Table 912-11 for heartwood and sapwood 
penetration requirements.  Take samples to determine penetration after 
treatment as specified in subsection 912.09.M. 
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Table 912-11 
Penetration Requirements-Posts and Blocks 

Minimum Penetration 
All Species Allowed (a) Heartwood Sapwood 

Guardrail Posts and Blocks 0.3 in 0.6 in or 90%, whichever is greater 
Sign Posts 0.5 in 0.6 in or 90%, whichever is greater 

a. For Red Oak, penetrate 65 percent of the total annual rings.  If red oak cannot 
be penetrated as required, the Contractor may properly condition wood to refusal. 

M. Inspection After Treatment.  After treatment, examine the charge 
for cleanliness, mechanical damage, treatment damage such as severe 
checking, splitting, or honeycombing, and for untreated areas resulting 
from air pockets, floating material, or insufficient preservative height.  
Remove defective material before shipment. 

The Department will sample material in accordance with MTM 713, and 
test for preservative retention and penetration. 

N. Branding.  Permanently and clearly burn brand posts and blocks on 
one wide face.  On guardrail posts, ensure the brand is within 1 foot of 
the post top.  On sign posts, ensure the brand is within the middle one-
third of the post.  Ensure the brand shows the following information in 
accordance with AWPA M 6: 

1. Treater ID, 
2. Plant designation, 
3. Year of treatment (the month may be included), 
4. Species or group (code designation specified in Table 912-12), 
5. Preservative type, and 
6. Retention type. 

Table 912-12 
Group Coding as an Alternate to Species Coding 

Group Code (a) 
Hardwoods MH 
Jack Pine J 

Other Softwoods MS 
Southern Pine SP 

Douglas Fir DF 
a. Species designated in Table 912-4, Table 912-5, and Table 

912-6. 

O. Conformance.  Ensure the treatment plant supplying the material 
provides a certificate indicating the species, grade, preservative type, 
retention, year, and name of treater. 

P. Degradation After Treatment.  The Engineer will reject guardrail 
posts or blocks that develop at least one of the following before 
installation: 
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1. Single checks at least 3 inches deep or checks opposite each other 
with a total depth greater than 3 inches as measured with a probe no 
greater than 1/16 inch thick, 

2. Single checks at least ¼ inch wide as measured at the widest point, 
and extending along more than one-third of the length of the post or 
block, 

3. Single checks greater than ⅜ inch wide as measured at the widest 
point, 

4. Splits in the bolt hole plane greater than 3 inches long, 
5. Crooks or bows greater than 1 inch per 10 foot length,  
6. Twists, or 
7. A combination of checks, splits, or shakes that may cause the post 

or block to separate into pieces. 

Q. Guardrail Offset Blocks.  The Contractor may select alternate 
materials for guardrail offset blocks from the Qualified Products List. 

912.09. Timber for Rustic Construction. 

A. Species and Grade.  Provide sound unfinished eastern or northern 
white pine, red pine, ponderosa pine, douglas-fir, northern white cedar, 
or southern pine for logs, posts, timbers, lumber and split rails for rustic 
construction. 

Provide material free of decay, with the bark removed.  The Contractor 
may use salvaged rails from existing rail fences.  Ensure salvaged rails 
are sound and uniform in straightness and size. 

B. Shape and Dimensions.  Provide uniformly straight materials as 
required, except where curved or angular logs are shown on the plans.  
Provide logs and posts with an average diameter, at the small end, of no 
less than the required diameter −¼ inch. 

C. Preservative Treatment.  Condition and pressure treat wood for 
rustic construction in accordance with AWPA U1, Section 6, Commodity 
Specification B, Use Category 4A (UC4A) for above ground or Use 
Category 4B (UC4B) for ground contact. 

D. Preservatives.  Provide preservatives, meeting the requirements of 
AWPA U1 Section 4, “Preservatives for Pressure Treatment Processes,” 
and the relevant P Standards. 

912.10. Timber and Lumber for Human Conveyances. 

A. Preservative Treatment.  Provide preservative treatment for timber 
and lumber on areas where frequent human contact may occur, including 
deck surfaces, walkways, handrails, steps, railing and fence posts, 
tables, and benches, with Ammoniacal Copper Quat (ACQ) or Copper 
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Azole (CA), in accordance with AWPA U1-04.  Ensure the ACQ 
preservative meets requirements of AWPA P5.  Do not use Chromium 
Copper Arsenate (CCA) or other arsenic based preservatives. 

Ensure the lumber and timber meets the preservative retention and 
penetration requirements of AWPA U1-04, Table 3.0 and Table 4.0, for 
UC4A, for above ground and UC4B, for ground contact. 

For UC4A, ensure a retention of at least 0.40.  For UC4B, ensure a 
retention of at least 0.60.  Do not use wood species cited in Table 3.0 as 
“NR (Not Recommended) for ACQ preservative.” 

B. Results of Treatment.  Evaluate treatment results, including 
preservative analysis and penetration and retention, by testing chemical 
assay, in accordance with AWPA A11.  Process and treat wood in 
accordance with AWPA T1-04.  Ensure the preservative temperature 
during the pressure period does not exceed 150 °F. 

C. Fasteners.  For wood treated with ACQ preservative, use stainless 
steel fasteners or hot dipped galvanized fasteners in accordance with 
ASTM A653, batch or post-dipped process, with a coating thickness of at 
least 1.85 ounces of zinc per square foot of surface area (G185).  Do not 
mix fastener types.  Ensure aluminum does not directly contact ACQ 
treated wood.  Use non-metallic spacers if contact with aluminum may 
occur.  Do not use aluminum fasteners. 
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Section 913.  MASONRY UNITS 

913.01. General Requirements.  Clay brick, concrete brick, concrete 
block, salvaged paving brick, precast reinforced concrete units, and 
structural tile for masonry structures must meet the requirements of this 
section. 

913.02. Testing.  Testing will be in accordance with the specified ASTM 
or AASHTO method, as modified by this section. 

913.03. Brick. 

A. Brick Dimensions.  Brick must meet the following nominal size 
limitations: 

1. 2 inches to 2½ inches deep, 
2. 3½ inches to 3¾ inches wide, and 
3. 7½ inches to 8 inches long. 

Brick for a single structure must be of one nominal size and must not 
vary from the manufacturer's specified standard dimensions by more 
than ±⅛ inch in any dimension.  However, clay brick may vary in length 
by ±¼ inch and up to 2 percent of the clay brick may exceed the 
dimensional tolerances. 

B. Clay Brick.  Clay brick, to construct manholes, catch basins, and 
similar structures, must meet the requirements of AASHTO M 91, for 
Grade MS. 

Recessed or cored brick approved by the Engineer is acceptable. 

Salvaged paving brick meeting the requirements of this section is 
acceptable. 

C. Concrete Brick.  Concrete brick must meet the requirements of 
ASTM C 55 for concrete building brick. 

Recessed or cored brick approved by the Engineer is acceptable. 

D. Sand-Lime Brick.  Sand-lime brick for masonry structures must 
meet the requirements of ASTM C 73, for Grade SW and the following 
5-hour boiling test water absorption requirements: 

1. Average of 5 bricks – 18% maximum. 
2. Individual brick – 20% maximum. 
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913.04. Concrete Masonry Units for Structures Other than Drainage 
Structures. 

A. Load-Bearing Units.  Hollow, load-bearing, concrete masonry units 
must meet the requirements of ASTM C 90, Normal Weight. 

B. Non-Load-Bearing Units.  Hollow, non-load bearing, concrete 
masonry units must meet the requirements of ASTM C 129, Normal 
Weight. 

913.05. Concrete Block for Drainage Structures.  Concrete blocks for 
manholes, catch basins, and inlets must meet the requirements of 
ASTM C 139, except as specified in this subsection 

A. Shape.  Block must be solid with parallel inside and outside 
surfaces, curved to the required radii and must have a groove or other 
Department-approved joint at the ends. 

B. Size.  The block manufacturer will select the nominal block 
dimensions for length and height. Blocks must have a nominal width of 
6 inches, 8 inches, or 12 inches, ±3 percent, as shown on the plans. 

Where standard plans call for 12-inch thick drainage structure walls, the 
Contractor may use two 6-inch wide blocks to meet the required width.  
Blocks must be designed for length so that only full or half-length blocks 
are required to lay the circular wall of any one course. 

The shape of blocks for use in the cones or tops of manholes or other 
structures must allow for constructing the structure as shown on the 
plans with inside and outside joints not to exceed ¼ inch in thickness. 

913.06. Precast Reinforced Concrete Units for Drainage Structures.  
Circular precast concrete units with circular reinforcement for tops, risers, 
and sump bases for manholes, catch basins, and inlets must meet the 
requirements of AASHTO M 199 and the following additions and 
exceptions: 

A. Units must have the internal diameter shown on the plans and must 
accept standard covers. 
B. The joint with the vertical wall of the structure must be the same 
design as the joints in the circular pipe sections to allow a uniform 
bearing on the full wall thickness of the pipe. 
C. Construct openings for pipe inlets or outlets in the riser sections of 
drainage structures by blocking out the openings when casting the 
sections, by scribing the openings in the green concrete and removing 
the green concrete from the openings, or by drilling out the openings 
from cured concrete with a water-cooled diamond bit. 
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D. Openings in the riser sections must be 3 inches larger than the 
outside diameter of the inlet or outlet pipe.  The interior spacing between 
openings in a riser section must be at least 6 inches. 
E. Obtain the Engineer’s approval for the design of units for structure 
tops and for design of sump risers with base units.  Request approval for 
sump riser and base units used together. 

913.07. Precast Concrete Bases for Drainage Structures.  Precast 
concrete bases for drainage structures for sewers less than 48 inches in 
diameter must be cast with Grade P2 or Grade S3 concrete, and as 
shown on the plans. 

913.08. Structural Tile.  Structural clay load-bearing tile must meet the 
requirements of ASTM C 34, for Grade LBX. 

Structural clay non-load-bearing tile must meet the requirements of 
ASTM C 56. 

913.09. Precast Concrete Slope Paving Blocks.  Construct precast 
concrete slope paving blocks as shown on the plans. 

Blocks must have a compressive strength of at least 2,500 psi for an 
average of three units with no individual block having a compressive 
strength of less than 2,000 psi.  The average water absorption of 
three units must be no greater than 10 pounds per cubic foot. 

The Department will sample and test precast concrete slope paving 
blocks in accordance with ASTM C 140 with the following exceptions: 

A. Test 4 inch by 4 inch compression test specimens sawn from precast 
concrete slope paving block units.  The specimens will be tested with the 
load applied in the direction of the thickness of the unit. 
B. Determine water absorption using half of the unit used for the 
compression test specimen. 
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Section 914.  JOINT AND WATERPROOFING MATERIALS 

914.01. General Requirements.  Joint and waterproofing material for 
use in concrete construction must meet the requirements of this section. 

914.02. Testing.  Steel joint material testing must be in accordance with 
ASTM E 8 or ASTM A 370 and the ASTM specifications applicable to the 
specific material. 

Other joint and waterproofing material testing must be in accordance with 
the specified ASTM, AASHTO or Department methods, as modified by 
this section. 

914.03. Joint Filler for Concrete Construction. 

A. Fiber Joint Filler.  Fiber joint filler for concrete construction must 
meet the requirements of ASTM D 1751. 

Fiber joint filler must not deform or break due to twisting, bending, or 
handling when exposed to atmospheric conditions. 

For concrete pavements, cut fiber joint filler into a rectangular shape and 
to the widths shown on the plans.  Punch holes in the fiber joint filler for 
load-transfer bars in new concrete pavements as shown on the plans. 

B. Recycled Rubber Joint Filler.  Select recycled rubber joint filler 
from the Qualified Products List. 

For concrete pavements, cut recycled rubber joint filler into a rectangular 
shape and to the widths shown on the plans.  Punch holes in the 
recycled rubber joint filler for load-transfer bars in new concrete 
pavements as shown on the plans. 

914.04. Joint Sealants for Concrete Construction. 

A. Hot-Poured Joint Sealant.  Hot-poured joint sealant must meet the 
requirements of ASTM D 6690, for Type II with the following exceptions: 

1. Test sealant bond at -20 °F for three complete cycles at 100 percent 
extension. 

2. Penetration must be 130 ±20 dmm at 77 °F. 
3. Penetration must be at least 40 dmm at 0 °F.  Prepare and test two 

specimens after 24 hours of conditioning at 0 °F.  Complete the test 
within 20 seconds after removal from the freezer. 

4. Use 2NS sand as the fine aggregate in concrete mixture for bond 
blocks. 

5. Allow at least 14 days from receipt of the sample to the time of 
reporting test results. 



914.04 

9-101 

6. Material containers must be legibly marked with a non-fading, 
weather-resistant ink or paint.  Include the manufacturer's name or 
trade name, batch number, recommended pouring temperature, and 
the maximum safe heating temperature on the label. 

B. Backer Rod for Use with Hot-Poured Joint Sealant.  Backer rod 
for use with a hot-poured joint sealant must be solid, round, heat 
resistant, closed-cell, cross-linked polyethylene foam meeting the 
requirements of ASTM D 5249, for Type I. 

914.05. Epoxy Binder for Joint Spall Repair.  Select one of the 
following types of epoxy binder material mixed with dry 2MS masonry 
sand to repair spalls adjacent to longitudinal or transverse joint grooves. 

A. Select Type I epoxy binder if the concrete temperature is from 60 °F 
to 104 °F. 
B. Select Type II epoxy binder if the concrete temperature is from 35 °F 
to 59 °F. 

Epoxy components must be low-viscosity and come packaged to allow 
easy measurement and mixing in the field at a 1:1 ratio or a 2:1 ratio, by 
volume.  Both component containers must show the volumetric mix ratio. 

Epoxy binders must be composed of 100 percent nonvolatile materials 
and must not contain solvents or pigments.  All epoxy binder ingredients 
must be reactive, become a permanent part of the cured adhesive 
system, and not lose adhesion due to small amounts of moisture that 
may be present in the concrete repair area. 

Epoxy binders must meet the requirements of Table 914-1. 

Mark containers with part, type, lot or batch number, and volumetric 
proportioning ratio.  Allow at least two weeks for testing before intended 
use. 

A batch of each component consists of quantities of material subjected to 
the same unit chemical or physical mixing process to make the final 
product uniform. 
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Table 914-1 
Epoxy Binder Physical Requirements 

Test Type I Type II 
Part A, Epoxy Resin Base Polymer Viscosity, 

poises at 72 °F (a) (Brookfield viscometer, 
No. 2 Spindle) 

5 – 30 5 – 20 

Part B, Modified Curing Agent Viscosity, 
poises at 72 °F (a) (Brookfield viscometer, 
No. 2 Spindle) 

3 – 30 3 – 20 

Mixture A and B Gel Time, minutes (100 g 
initially at 72 °F) 25 – 50 8 – 15 

Tensile Strength at yield, psi at 72 °F (b)(c) ≥3,000 ≥2,500 
Elongation, Ultimate, percent (c) ≥10 ≥10 
Absorption (24 h in water at 72 °F) percent by 

weight (c) ≤1.0 ≤1.0 

Shear Bond Strength, psi (On sawed concrete 
at 72 °F) ≥400 ≥400 

a. Perform viscosity tests in accordance with ASTM D 1084, Method B. 
b. Perform tensile tests at 0.2 in/min in accordance with ASTM D 638, Type 1 

Specimen. 
c. Perform tensile, elongation, and absorption tests on specimens cut from a ⅛ in 

thick cast sheet of cured epoxy binder.  Core times are 96 h for Type I, 24 h for 
Type II. 

914.06. Epoxy Resin Adhesive.  Epoxy resin adhesive must be capable 
of being injected into, and flow along, a crack 0.005 inch wide. Select 
epoxy resin adhesive from the Qualified Products List. 

Use a fast-setting grout or a fast-set temporary seal as recommended by 
the epoxy resin adhesive manufacturer. 

914.07. Dowel Bars for Transverse Expansion and Contraction 
Joints.  Dowel bars must be straight, smooth, round bars with the 
dimensions shown on the plans.  Dowel bars must have a minimum yield 
strength of at least 40,000 psi and a minimum tensile strength of at least 
70,000 psi.  When welding is required, dowel bars must meet these 
strength requirements when tested after welding to the dowel basket 
assembly. 

Provide dowel baskets from a Department-approved source.  Secure the 
dowel bars into the baskets by welding or other mechanical method to 
ensure the dowels will maintain alignment during and after concrete 
placement. 

The ends of dowel bars for expansion and contraction joints must be saw 
cut or sheared, and free of burrs.  If dowel bars are sheared, ensure the 
ends remain round and do not deform. 

Protect dowel bars from corrosion as specified in this subsection. 
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A. Coatings for Dowel Bars.  If required, provide dowel bars coated 
with an epoxy resin coating selected from the Qualified Products List. 

The supplier must identify the epoxy resin coating used and certify that 
the dowel bars underwent a surface preparation treatment before coating 
in accordance with the recommendations of the coating manufacturer. 

The Engineer will sample and test dowel bars for average coating 
thickness, and check for chips, cracks, or other damage to the coating, 
and for the presence of a bond breaker, if required, before installation in 
the concrete construction.  The Engineer may reject dowels with coatings 
not meeting the thickness requirements, or dowels with coating damage. 

Epoxy coated dowel bars must have an average coating thickness not 
less than 0.010 inch, nor more than 0.014 inch on any bar, with individual 
determinations on a single bar within a tolerance of ±0.004 inches of the 
average.  Coating is not required on the end faces of the bars and on the 
cylindrical surface within 3 inches of the end fixed in the supporting 
basket by welding or other mechanical means. 

To prevent bonding to concrete, epoxy coated dowels must be coated 
with an asphalt material meeting the requirements of MC-70 or RC-250, 
as specified in subsection 904.03.B; or an alternate bond release agent 
selected from the Qualified Products List.  Bond release agents must 
provide a pull-out shear bond stress of the dowel bar no greater than 
60 psi for initial and final movement of the dowel from the concrete 
specimen.  The manufacturer of the asphalt material must provide 
certification to the Engineer that the coating material meets the 60-psi 
pull-out requirement. 

The Contractor or supplier may apply asphalt coatings to the dowel bar 
and the dowel basket assembly.  The manufacturer must apply the 
alternate bond release agents to the dowel bar and the dowel basket 
assembly. 

B. Sleeves for Dowel Bars.  Sleeves for dowel bars must be at least 
0.01 inch thick and made of 300 series stainless steel, Monel metal, or a 
Department-approved equal.  The sleeve must cover the bar to within 
3 inches of the bar end that will be fixed in the supporting basket by 
welding or other mechanical means. The sleeve must wrap around the 
dowel bar and must not move in relation to the bar.  A folded lock seam 
or a continuous weld must fasten the lap.  The sleeve must contact the 
entire bar without gaps. 

The Engineer will determine if sleeves do not fully contact dowel bars 
based on the formation of dimples in the sleeve when tapped lightly with 
a ball-peen hammer or similar tool. 
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As an alternative to placing a sleeve on a carbon steel bar, the 
Contractor may provide a solid stainless steel bar meeting the other 
applicable requirements for dowel bars. 

C. Dowel Bar Expansion Caps.  Dowel bars for expansion joints must 
include metal or plastic expansion caps as shown on the plans and 
approved by the Engineer.  Expansion caps must be sized to provide a 
slip fit onto the coated bar. 

Expansion caps must have a uniform diameter for a length of at least 
4 inches and must include a stop to ensure the end of the cap remains at 
least 1 inch away from the end of the dowel bar during concrete 
placement.  Fabricate metal expansion caps from at least 28-gauge 
sheet steel, and close at the sides and end by crimping.  Plastic 
expansion caps must be one piece, with a uniform thickness of at least 
1/16 inch, entirely closed on the end. 

914.08. Devices for Transverse End-of-Pour Joints.  Use straight 
steel tie bar devices for end-of-pour joints. 

Straight tie bars for end-of-pour joints must consist of at least No. 5 steel 
deformed bars at least 30 inches long meeting the requirements of 
ASTM A 615, ASTM A 616-96a, ASTM A 617-96a, or ASTM A 706.  
Epoxy coat straight tie bars as specified in subsection 905.03.C, except 
the Engineer will not require the application of the epoxy coating within 
4 inches of each end of the tie bar, or repair of damage to the coating 
within 4 inches of each end of the bar. 

914.09. Lane Ties for Longitudinal Pavement Joints. 

A. Straight Tie Bars.  Straight tie bars for longitudinal pavement joints 
must consist of at least No. 5 steel deformed bars at least 24 inches long 
meeting the requirements of ASTM A 615, ASTM A 616-96a, 
ASTM A 617-96a, or ASTM A 706.  Epoxy coat straight tie bars as 
specified in subsection 905.03.C, except the Engineer will not require the 
application of the epoxy coating within 4 inches of each end of the tie 
bar, or repair of damage to the coating within 4 inches of each end of the 
bar. 

B. Bent Tie Bars for Bulkhead Joints.  Bent tie bars for bulkhead 
joints must consist of at least No. 5 steel deformed bars at least 
24 inches long as measured around the outside of the bend.  The tie 
bars must have a yield strength of at least 40,000 psi and be capable of 
withstanding bending to a 90° angle, re-straightening, and then 
withstanding the pull-out test requirements specified in subsection 
602.03.F. 
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Epoxy coat bent tie bars as specified in subsection 905.03.C, except the 
Engineer will not require the application of the epoxy coating within 
4 inches of each end of the tie bar, or repair of damage to the coating 
within 4 inches of each end of the bar. 

914.10. Structure Expansion Anchors and Bolts.  Select expansion 
anchors from the Qualified Products List in the sizes and shapes shown 
on the plans.  Bolts for flush-type anchors must meet the requirements of 
ASTM A 307, for Grade A. 

914.11. Preformed Waterproofing Membranes and Joint 
Waterproofing.  Select preformed waterproofing fabric system, including 
the manufacturer’s recommended primer, from the Qualified Products 
List. 

914.12. Elastomeric Bearings.  Elastomeric bearings must meet the 
requirements of AASHTO Division II, Section 18.2, “Elastomeric 
Bearings,” for 100 percent virgin polychloroprene bearings.  Provide 
certification to the Engineer that bearings conform to this subsection. 

Laminated bearings must have a shear modulus of 100 psi ±15 psi.  
Plain bearings must have a shear modulus of 200 psi ±30 psi.  Rolled 
steel sheet laminates must meet the requirements of ASTM A 36 or 
ASTM A 1011, for Grade 36 or Grade 40.  Blast-clean the surfaces of the 
laminates where elastomers are to be bonded. 

914.13. Non-Metallic Washers.  Washers used as spacers between pin 
plates and link plates must be polyethylene, high density, non-metallic 
washers meeting the requirements of ASTM D 1248, for Type III, 
Class B. 
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Section 915.  BRIDGE COATING SYSTEMS 

915.01. General Requirements.  Select a complete coating system from 
the Qualified Products List for each structure.  Use the same coating 
system for all coating repairs to the structure including warranty work.  
The system must consist of a tinted organic zinc-rich primer, a white 
intermediate coat, and the urethane top coat will match the Federal 
Standards No. 595B color number, as shown on the plans.  For faying 
surfaces of slip critical bolted connections, a zinc-rich primer meeting the 
requirements for Class B slip coefficient, must be selected from the 
Qualified Products List. 

Before coating, provide the Engineer with the product data sheets 
showing mixing and thinning directions, and the manufacturer-
recommended spray nozzles and pressures for each product.  Provide 
the Engineer with documentation stating the date of manufacture for the 
coating product components. 

Use spray equipment to apply the coating.  The coating products and the 
thinners must arrive at the project in new, unopened containers.  Coating 
containers are to be labeled with the manufacturer’s name, product 
name, batch number, and date of manufacture. 

915.02. Mixing the Coating.  Using a high shear mixer, mix the coating 
in accordance with the manufacturer's recommendations, to a 
homogenous consistency.  Do not use paddle mixers or paint shakers.  
Mix until the metallic powder or pigment is in suspension.  Disperse 
coating solids that may settle to the bottom of the container.  Strain the 
primer through a screen with openings no greater than a No. 30 sieve 
meeting the requirements of ASTM E 11.  After straining, continuously 
agitate the primer until application is complete. 

915.03. Thinning the Coating.  Do not thin the coating, unless 
otherwise recommended by the coating manufacturer.  For thinning the 
coating, provide thinners recommended by the coating manufacturer.  Do 
not exceed the manufacturer’s recommended thinning limits. 

915.04. Conditions for Coating.  Apply coatings under the conditions 
specified by this subsection. 

A. Temperature.  Do not apply coatings if air or steel temperature is 
greater than 100 °F, or if the steel temperature is less than 5 °F higher 
than the dew point.  Apply the primer and intermediate coats if air, 
coating material, and steel temperatures exceed 50 °F.  Apply the top 
coat if air, coating material, and steel temperatures exceed 40 °F.  
Unless the manufacturer recommends a longer recoat time, maintain the 
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specified minimum air and steel temperatures between coats for 
24 hours in the field, or for 16 hours in the fabrication shop. 

B. Humidity.  Do not apply coating if the relative humidity exceeds 
90 percent, or if temperature and humidity conditions cause moisture to 
condense on the surfaces requiring coating.  Use a psychrometer to 
measure the humidity. 

C. Heating.  If heating is required, heaters must maintain air and steel 
temperatures from 50 °F to 100 °F without discharging oils or other 
pollutants into the enclosure. 

D. Storage and Shelf Life of Coating.  Store the coating materials in 
accordance with the manufacturer's directions.  Use coating within 
one year of the date of manufacture, unless product data sheets indicate 
a shorter shelf life. 
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Section 916.  EROSION AND SEDIMENTATION CONTROL 
MATERIALS 

916.01. Stone Used For Erosion and Sedimentation Control.  Provide 
cobblestone, coarse aggregate 3×1, and riprap for erosion and 
sedimentation control on slopes, in ditches, and to construct erosion 
control devices, including check dams.  Natural stone for cobblestone or 
riprap must be sound, non-stratified, durable rock.  As an alternative to 
natural stone, the Contractor may use sound pieces of broken concrete, 
free of protruding reinforcement, if approved by the Engineer and 
allowed by permit.  Do not use crushed Hot Mix Asphalt (HMA) 
pavement or broken brick as erosion and sedimentation control material. 

A. Cobblestone.  Cobblestone must consist of rounded or 
semi-rounded rock fragments with an average dimension from 3 inches 
to 12 inches. 

B. Coarse Aggregate 3x1.  Coarse aggregate 3×1 must meet the 
requirements of commercially graded material with particle sizes from 
¾ inch to 3 inches. 

C. Riprap.  Riprap must be natural stone, solid precast concrete blocks 
of Grade P2 concrete, or sound pieces of broken concrete, free from 
structural defects.  Riprap must not contain soil, HMA, or protruding 
reinforcing steel.  Randomly score the face of the precast concrete 
blocks to provide plane of weakness joints in sections with areas from 
4 square feet to 9 square feet.  Lifting lugs, cast into concrete blocks, 
must not project above the finished concrete surface. 

The Department classifies riprap as plain or heavy, based on the 
horizontal cross section dimensions, (the “footprint” dimension) and the 
in-place thickness of the individual pieces. 

1. Plain Riprap.  Natural stone and broken concrete used for plain 
riprap must have footprint dimensions ranging from 8 inches to 
16 inches and an in-place thickness of at least 8 inches.  The 
Contractor may use smaller pieces to fill spaces for better slope 
protection. 

Precast concrete block used for plain riprap must be at least 6 inches 
thick with a surface area no greater than 15 square feet. 

2. Heavy Riprap.  The smallest footprint dimension for natural stone 
and broken concrete used for heavy riprap must be at least 
16 inches. The maximum to minimum dimension ratio must be no 
greater than 3:1.  The in-place thickness must be at least 8 inches. 
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Precast concrete block used for heavy riprap must be at least 
16 inches thick with a surface area no greater than 20 square feet. 

D. Requirements for Specific Erosion and Sedimentation Control 
Applications. 

1. Checkdams.  Checkdams for ditch grades less than 2 percent must 
be constructed using cobblestone or broken concrete ranging from 
2 inches to 4 inches in size.  Checkdams for ditch grades 2 percent 
or greater must be constructed using cobblestone or broken concrete 
ranging from 3 inches to 12 inches in size. 

2. Stone Filled Bags.  Stone for stone filled bags must meet the 
gradation requirements for coarse aggregate 6A, as specified in 
Table 902-1. 

3. Sand Filled Bags.  Sand for sand filled bags must meet the 
gradation requirements for Class II granular material, as specified in 
Table 902-3. 

4. Aggregate Cover.  Aggregate used for aggregate cover, must meet 
the gradation requirements specified in Table 902-1for  dense-
graded aggregate 21AA, or coarse aggregate 6A , or the 
requirements of subsection 916.01.B for coarse aggregate 3×1.  
Aggregate must be natural aggregate, iron blast furnace slag, 
reverberatory-furnace slag, or crushed portland cement concrete.  
Use geotextile separator meeting the requirements of subsection 
910.03.C. 

5. Gravel Access Approach.  Coarse aggregate used for gravel 
access approaches must meet the requirements of subsection 
916.01.B for coarse aggregate 3×1, or as approved by the Engineer.  
Aggregate must be produced from natural aggregate, iron blast 
furnace slag, reverberatory-furnace slag, or crushed portland cement 
concrete.  Use geotextile separator meeting the requirements of 
subsection 910.03.C. 

916.02. Silt Fence.  Geotextile for erosion control silt fence must meet 
the requirements of subsection 910.04. 

Attach geotextile to machine-pointed, No. 2 common grade hardwood 
posts with at least five staples through wood lath at least ⅜ inch thick 
and 2.0 feet long.  Space posts no greater than 6½ feet apart. 

Posts must be at least 36 inches long with a cross-sectional area of at 
least 2¼ square inches, and a smallest dimension of 1½ inches. 
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Silt fence must have at least two permanent markings or affixed labels 
per assembled roll, identifying the fabricator. 

916.03. Temporary Plastic Sheet or Geotextile Cover.  Provide plastic 
sheets or geotextile covers as temporary covers to prevent erosion.  
Mend or patch torn or punctured plastic sheets or geotextile cover with 
additional material of the same quality. 

A. Sheeting Material.  Sheeting material must be plastic sheet at least 
6.0 mils thick with an ultra-violet ray inhibitor, or provide polyvinyl 
chloride (PVC) at least 10 mils thick.  Use PVC material instead of plastic 
sheet from November 15 to April 1, or if expecting freezing conditions.  
Store and handle plastic sheet and PVC material in accordance with the 
manufacturer’s recommendations.  Do not expose sheeting material to 
heat or direct sunlight, causing diminished strength or toughness. 

B. Geotextile Cover.  Geotextile cover must meet the requirements of 
subsection 910.03.A for geotextile blanket. 

916.04. Inlet Protection Fabric Drop.  Fabric for inlet protection fabric 
drop must be geotextile silt fence fabric meeting the requirements of 
subsection 916.02 or geotextile blanket meeting the requirements of 
subsection 910.03.A.  If using gravel filter berm, aggregate must meet 
the gradation requirements for 34R or 6A specified in Table 902-1. 

916.05. Inlet Protection Geotextile and Stone and Drop Inlet 
Sediment Trap.  Geotextile for inlet protection geotextile and drop inlet 
sediment traps must be geotextile blanket meeting the requirements of 
subsection 910.03.A.  Aggregate must meet the gradation requirements 
for 34R or 6A as specified in Table 902-1. 

916.06. Sand Fence and Dune Stabilization.  Fabric for sand and dune 
stabilization fence must be high-density polyethylene mesh fabric with a 
design opening of ½ inch to 1 inch.  Sand fence must be at least 4 feet 
high. 

916.07. Turbidity Curtain.  Turbidity curtain must be delivered 
pre-assembled and includes the geosynthetic fabric, connection, and 
securing mechanisms, flotation devices, stakes, and ballast chain. 

A. Geosynthetic.  Geosynthetic for turbidity curtain must meet the 
minimum physical requirements for Stabilization Geotextile, except 
permittivity must be no greater than 0.2 second−¹ as specified by 
ASTM D 4491, and trapezoidal tear strength must be least 50 pounds, in 
accordance with ASTM D 4533. 

The Contractor may use polymer-impregnated geosynthetics in lieu of 
meeting permittivity and opening size requirements. 
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Hemmed pockets to accommodate flotation devices and bottom weights 
must be sewn or heat bonded.  Panel ends must include metal grommets 
through a reinforced hem.  Tie connections between panels with 
synthetic or wire rope to prevent water flow through the joint. 

B. Flotation.  Flotation devices must be closed-cell polystyrene.  
Determine the required buoyancy based on site conditions.  Flotation 
devices must ensure adequate freeboard to prevent overtopping. 

C. Stakes.  If using stakes to maintain curtain alignment, provide 
hardwood or steel stakes of lengths and cross-sections capable of 
supporting the curtain.  The Contractor may use external supports with 
embedment depths greater than 1½ feet.  Space stakes no greater than 
6½ feet apart. 

D. Hardware.  Hardware, including stakes, ballast chain, connection 
bolts, reinforcement plates, and tension cables must be galvanized, 
stainless steel, or aluminum, and corrosion resistant.  The mass of the 
ballast chain must be at least 0.7 pounds per foot and be capable of 
maintaining the geosynthetic in a vertical position. 
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Section 917.  TURF AND LANDSCAPING MATERIALS 

917.01. General Requirements.  Nursery stock, seed, sod, mulching 
material, and chemical fertilizer nutrients must meet the requirements of 
this section.  Provide documentation of inspection for plant diseases and 
insect infestation in accordance with State and Federal laws. 

917.02. Testing.  The Engineer will require visual inspection or other 
acceptance tests of landscaping material as specified in this section or 
the Materials Quality Assurance Manual. 

917.03. Nursery Stock.  Nursery stock must come from nurseries 
located in Zone 4 or Zone 5 of the USDA Hardiness Zone Map for 
landscaping in the Lower Peninsula.  Nursery stock must come from 
nurseries located in Zone 3 for landscaping in the Upper Peninsula.  
Nursery stock must meet the requirements of ANSI Z 60.1, except the 
ball sizes must be as shown on the plans. 

Ensure nursery stock is true to the type and name specified by the 
American Joint Committee on Horticultural Nomenclature, “Standardized 
Plant Names.”  Label a sample of each plant type with the size, species, 
and variety.  Include the common and scientific names on the label.  
Provide first-class quality stock with well-developed branch systems and 
vigorous, healthy root systems.  Ensure uniform and straight tree trunks.  
The Department will reject nursery stock grown in sandy soils.  Provide 
balled and burlapped trees, ornamentals, and shrubs unless otherwise 
required. 

Notify the Engineer at least 24 hours before stock delivery.  Provide an 
invoice showing plant sizes, species, and varieties for each shipment.  
The Engineer will not accept plants until the stock is delivered and 
inspected at the project. 

The Engineer may examine plants at the nursery by removing soil from 
the root systems of balled or container grown plants, or digging in the 
nursery row.  The Engineer may inspect plant root systems for each 
species and plant source to determine the condition of plant root 
systems.  The Department will not pay for plants that fail the Engineer’s 
root system inspection. 

A. Deciduous Shade Trees.  Deciduous shade trees must be straight 
and symmetrical with a persistent main leader.  The crown must be in 
proportion to the total height of the tree. 

Where clumps are required, they must have at least two stems 
originating from a common base at the groundline. 
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B. Small Trees, Ornamentals, and Shrubs.  Small trees, ornamentals, 
and shrubs must be well-formed with a crown typical of the species or 
variety.  The Engineer will not allow heading-back plants to meet the 
sizes shown on the plans. 

C. Evergreen Trees.  Evergreen trees must be typical of the species 
and not sheared or color treated.  Do not use evergreen trees grown for 
Christmas trees.  The Engineer may require anti-transpirent protection 
for evergreen trees. 

D. Vines and Ground Cover Plants.  Vines and ground cover plants 
must be in individual containers.  Plants must be at least 1 year old, 
grown in pots long enough to ensure root growth capable of holding soil 
in place and retaining the container shape when removed from the pot.  
Vines must have at least four runners 1½ feet long.  Tops of ground 
cover plants must be proportional to the root systems and typical of 
species or variety. 

917.04. Tree Wrapping Materials.  Wrap trees with waterproof crepe 
tree wrapping paper and secure with 2-inch wide masking tape.  Use tree 
wrapping paper at least 3 inches wide, consisting of two layers of crepe 
kraft paper cemented together with asphalt, weighing at least 30 pounds 
per ream. 

917.05. Balling Material.  Use untreated burlap as balling material.  Do 
not use synthetic balling materials such as nylon or plastic. 

917.06. Bracing and Guying Materials. 

A. Wire.  For trees less than 4 inches in diameter, provide No. 11 
galvanized steel guy wire.  For trees with a diameter greater than 
4 inches, provide No. 9 galvanized steel guy wire.  Provide new wire free 
of bends and kinks. 

B. Hose.  Provide ¾ inch reinforced rubber garden hose or steam hose. 

C. Stakes.  Provide green metal T-section posts without anchor plates 
for bracing trees.  For shade trees, posts must be at least 8 feet long.  
For evergreen trees, posts must be at least 6 feet long. 

Provide nominal 2 inch by 4 inch stock stakes 24 inches long for guying 
plants.  Stakes must be beveled on two or four sides to provide a point 
on one end. 

917.07. Topsoil.  The Engineer will visually inspected topsoil for organic 
contamination and cleanliness at the source prior to transport to the 
project site. Obtain the Engineer’s approval of salvaged topsoil prior to 
use.  Topsoil must meet the following requirements: 
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A. Must not be contaminated; 
B. Must not be excessively acidic or excessively alkaline; 
C. Must not contain natural underlying soils, subbase materials, or other 
deleterious material; 
D. Must consist of natural loam, sandy loam, silty loam, or clay loam 
humus-bearing soils adapted to sustain plant life; and 
E. Must be of mineral origin, exclusive of peat or muck. 

917.08. Compost.  The Engineer will visually inspect and approve the 
compost at the composting site for physical contaminants. 

Compost must be mature, stabilized, humus-like, dark brown or black 
compost derived from the aerobic decomposition of yard clippings or 
other compostable materials as defined in 1995 PA 451, Part 115 Solid 
Waste Management, and federal and state laws.  Compost must meet 
the following requirements: 

A. Must be capable of supporting plant growth; 
B. Must be free of objectionable odor, plastic, glass, metal, or other 
physical contaminants; 
C. Must not contain viable weed seeds, or other plant parts capable of 
reproducing; the exception is for airborne weed species; and 
D. Must not produce visible free water or dust during handling. 

917.09. Peat Moss.  Peat moss must consist of finely shredded 
sphagnum or fibrous peat moss of a Department-approved commercial 
grade, free of woody substance. 

917.10. Fertilizers.  Provide standard, commercial, packaged, or bulk 
product fertilizers in granular or liquid form for landscape planting, 
landscape plant watering, seeding, and sodding.  Each container of 
packaged fertilizer must be marked with the content analysis showing the 
minimum percentages of total nitrogen, available phosphoric acid, and 
soluble potash.  If providing bulk fertilizer, provide an invoice with each 
shipment indicating the minimum percentages of total nitrogen, available 
phosphoric acid, and soluble potash. 

A. Landscape Fertilizers. 

1. Planting Fertilizers.  For mixing with peat moss and topsoil, provide 
ready-mixed granular fertilizer containing equal amounts of 
phosphorus and potassium by weight.  Each cubic yard of prepared 
soil must contain chemical fertilizer to provide 1 pound of available 
phosphorus and 1 pound of available soluble potassium. 
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2. Watering Fertilizers.  For application during watering, provide water 
soluble, nitrogen-enriched fertilizer containing 8.3 pounds of 
available nitrogen per 1,000 gallons of water. 

B. Seeding and Sodding Fertilizers.  Ensure fertilizers in each class 
contain a water insoluble and water-soluble component. 

1. Class A.  Provide and apply Class A chemical nutrient fertilizer as 
specified by this subsection and as indicated by soil tests, when 
required. 

a. Water Insoluble Fertilizer.  Apply 32 pounds of water insoluble 
nitrogen per acre (i.e. 128 pounds of Ureaform or 115 of IBDU, 
etc.). Provide the water insoluble nitrogen from 
ureaformaldehydes, coarse grade isobutylidene diurea, or both. 

b. Water Soluble Fertilizer.  Apply 48 pounds of nitrogen, 
phosphorous, and potassium nutrient per acre (i.e. 253 pounds 
of 19-19-19, 400 pounds of 12-12-12, etc.).  Provide water 
soluble fertilizer containing a 1:1:1 ratio of nitrogen, 
phosphorous, and potassium.  Ensure fertilizer components 
include urea, diammonium phosphate, and potassium chloride. 

2. Class B.  Provide and apply Class B chemical nutrient fertilizer as 
specified by this subsection and as indicated by soil tests, when 
required. 

a. Water Insoluble Fertilizer.  Apply 32 pounds of water insoluble 
nitrogen per acre.  Provide the water insoluble nitrogen from 
ureaformaldehydes, coarse grade isobutylidene diure, or both. 

b. Water Soluble Fertilizer.  Apply nitrogen at a rate of 48 pounds 
of nutrient per acre and 40 pounds of potassium per acre.  
Ensure fertilizer components include urea and potassium 
chloride. 

3. Class C.  Provide and apply Class C chemical nutrient fertilizer as 
specified by this subsection and as indicated by soil tests, when 
required. 

a. Water Insoluble Fertilizer.  Apply 32 pounds of water insoluble 
nitrogen per acre.  Provide water insoluble nitrogen from 
ureaformaldehydes, coarse grade isobutylidene diurea, or both. 

b. Water Soluble Fertilizer.  Apply nitrogen at a rate of 48 pounds 
of nutrient per acre.  Ensure fertilizer components include urea. 
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917.11. Water.  Use water that meets the requirements of section 911 
and that is free from any impurities or substances that might injure the 
plant. 

917.12. Seed.  Provide the required certified seed and mixture meeting 
the purity, germination, and proportions specified in Table 917-1.  Select 
seed of each species from the Qualified Products List.  Supply seed in 
durable bags, with a tag marked by the manufacturer and supplier of the 
blended mix showing the species and variety name, lot number, net 
weight of contents, purity, and germination. 

Seed must be tested in accordance with The Proceedings of the 
Association of Official Seed Analysts, “Rules for Testing Seeds.”  The 
Engineer will evaluate deficiencies below the percentage required for 
purity and germination, to determine acceptability. 

917.13. Sod.  Provide sod consisting of a densely rooted blend of at 
least two bluegrass varieties with at least 30 percent creeping red fescue 
content, free of weeds, and grown on the same or similar soil as the 
topsoil on the project.  Obtain the Engineer’s approval of the sod in the 
sod field before harvesting.  Select sod capable of adapting to the topsoil 
on the project and future maintenance needs.  Before cutting the sod, 
mow the grass to 3 inches to 4 inches above the ground surface. 

Cut the sod from ½ inch to ¾ inch thick.  If cutting sod into strips, cut in 
small uniform units of approximately 10 square feet per roll to ensure 
ease of handling of the sod without tearing or breaking.  The sod may be 
cut, transported, and laid in large rolls with machinery designed for that 
purpose. 

A. Pegs for Sodding.  Provide pegs of sound wood, at least 10 inches 
long, with a cross-sectional area of at least 0.75 square inches for 
pegging sod.  The Engineer may require longer pegs in sandy or similar 
soils. 

917.14. Mulching Materials for Nursery Stock. 

A. Shredded Bark.  Provide shredded bark consisting of tree bark 
stripped and shredded from saw logs with a de-barking machine.  
Shredded bark mulch must be capable of passing through a conventional 
mulch blower.  Do not use wood chips. 

917.15. Mulch for Seed. 

A. Loose Mulch.  Provide clean, undamaged, and rot free straw in an 
air-dry condition for loose mulch.  Loose mulch must be free of weed 
seeds or other deleterious material. 
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B. Turf Mulch Blankets.  Select turf mulch blankets from the Qualified 
Products List. 

1. High Velocity Mulch Blankets.  High velocity mulch blankets must 
have net covering on two sides.  The net must meet the 
requirements of subsection 917.15.D.1 and be capable of reinforcing 
the blanket to prevent damage during shipping, handling, and 
installation. 

a. High Velocity Excelsior Mulch Blankets.  Provide high velocity 
excelsior mulch blankets that meets the following requirements: 

i. Blanket must consist of a uniform layer of interlocking 
excelsior fibers cut from sound, green timber; 

ii. The average roll weight, for an entire shipment, must be 
12 ounces per square yard ±10 percent; 

iii. Blankets must be shipped in tightly compressed rolls; and 
iv. Each roll must have the roll weight and the manufacturer 

name written or stenciled on the roll wrapper or on an 
attached tag. 

b. High Velocity Straw Mulch Blankets.  Provide high velocity 
straw mulch blankets that meet the following requirements: 

i. Blankets must consist of a uniform layer of clean wheat 
straw, free of weeds and weed seed; 

ii. When dry, the blankets must weigh 8 ounces per square 
yard ±10 percent;  

iii. The straw and net must be stitched together to create a 
uniform mat; 

iv. Blankets must be shipped in tightly compressed rolls; and 
v. Each roll must have the roll weight and the manufacturer 

name written or stenciled on the roll wrapper or on an 
attached tag. 

2. Mulch Blankets. 

a. Excelsior Mulch Blankets.  Provide excelsior mulch blankets 
meeting the requirements of high velocity excelsior mulch 
blankets except the blankets must weigh from 8 ounces to 
12 ounces per square yard and have netting on one side. 

b. Straw Mulch Blankets.  Provide straw mulch blankets meeting 
the requirements of high velocity straw mulch blankets, except 
the blankets must have netting on one side. 

C. Mulch Anchoring.  Select mulch anchoring material from the 
Qualified Products List. 
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1. Latex-Base.  Provide latex-base mulch anchoring material 
composed of 48 percent styrene, 50 percent butadiene, and 
2 percent additive, by weight.  The mulch anchoring material must 
contain from 42.0 percent to 46.0 percent solids and a pH, as 
shipped, from 8.5 to 10.0.  Protect the emulsion from freezing or 
prolonged exposure to sunlight. 

2. Recycled Newsprint.  Provide recycled newsprint mulch consisting 
of specifically prepared, biodegradable, shredded, recycled 
newsprint fibers.  The recycled newsprint fiber must: 

a. Have a moisture content (total weight) no greater than 
12 percent; 

b. Have a high-grade newsprint content of at least 96 percent by 
weight (oven-dry); 

c. Include tackifier content from 1.5 percent to 3 percent by weight;  
d. Have a water holding capacity of at least 32 ounces per 

3.5 ounces of fiber; 
e. Contain a wetting agent and a defoaming agent; and  
f. Contain a nontoxic bright green or blue dyestuff that adheres to 

the fiber to minimize leaching of the color after application. 

3. Wood Fiber.  Provide specially prepared, biodegradable, air-dried, 
virgin wood fibers manufactured from 100 percent whole wood chips.  
Do not use recycled materials.  The wood fiber must: 

a. Have a moisture content (total weight) no greater than 
12 percent; 

b. Have an organic wood fiber content of at least 95 percent by 
weight (oven-dry); 

c. Include tackifier content from 3 percent to 5 percent by weight; 
d. Have a water holding capacity of at least 35 ounces per 

3.5 ounces of fiber; 
e. Be dyed with a green or blue biodegradable dye; and 
f. Contain no growth or germination inhibiting materials. 

4. Guar Gum.  Provide guar gum tackifiers consisting of at least 
95 percent guar gum by weight with the remaining 5 percent by 
weight consisting of dispersing and crosslinking additives. 

5. Other Tackifiers.  The Contractor may provide water-soluble natural 
vegetable gums, guar gums blended with gelling and hardening 
agents, or a water-soluble blend of hydrophilic polymers, viscosifiers, 
sticking aids, and other gums as tackifiers. 
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D. Mulch Netting. 

1. Netting.  Provide mulch net with a mesh size from ½ inch by ½ inch 
to 1½ inches by 2 inches, formulated from or treated with a chemical 
that promotes the breakdown of the net within the first growing 
season after placement. 

Mulch netting must be strong enough to hold the mulch in place and 
still deteriorate when exposed to sunlight. 

2. Net Anchors.  Provide wood or other biodegradable net anchors, at 
least 6 inches in length, as approved by the Engineer.  Do not use 
steel wire staples or pins to anchor mulch blankets or netting. 

917.16. Weed Control.  Provide herbicides registered for use on 
highway right-of-way by the Michigan Department of Agriculture and the 
United States Environmental Protection Agency.  Obtain the Engineer’s 
approval of herbicides prior to use.  Do not use restricted use herbicides. 
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Section 918.  ELECTRICAL AND LIGHTING MATERIALS 

918.01. Conduit.  Provide UL labeled conduits, with ultraviolet protection 
and manufactured for use at temperatures of at least 194 °F unless 
otherwise required.  For cables encased in concrete, use Grade S2 
concrete in accordance with section 701.  If steel reinforcement is 
required, provide reinforcement meeting the requirements of section 905. 

A. Galvanized Steel Conduit.  Provide galvanized steel conduit 
meeting the requirements of ANSI C80.1.  Provide UL listed and labeled 
galvanized steel conduit manufactured in accordance with UL 6. 

Provide couplings and fittings that meet the requirements of ANSI C80.4 
and are hot-dipped galvanized.  Provide elbows and nipples meeting the 
requirements for conduit.  Provide thread-type fittings and couplings for 
rigid conduit. 

B. Smooth-Wall Schedule 40 PVC Conduit.  Provide smooth-wall 
polyvinyl chloride (PVC) conduit, fittings, and accessories, manufactured 
from PVC meeting the requirements of ASTM D 1784 and the applicable 
NEMA TC2 and UL 651 requirements. 

C. Smooth-Wall Schedule 80 PVC Conduit.  Provide smooth-wall 
PVC conduit, fittings, and accessories manufactured from PVC meeting 
the requirements of ASTM D 1784 and the applicable NEMA TC2 and 
UL 651 requirements. 

D. Smooth-Wall Coilable Schedule 40 PE Conduit.  Provide high-
density polyethylene Type III, Grade P-33, Category 5, Class C conduit 
meeting the requirements of ASTM D 3485, ASTM D 3350, and 
ASTM D 1248. 

Ensure conduit is marked in accordance with ASTM D 3485.  Mark the 
conduit to indicate the producer code and designation, whether HDPE or 
Type III.  Provide conduit produced from material with a color and 
ultraviolet stabilization code of C, D, or E in accordance with 
ASTM D 3350.  Provide black conduit for use above ground unless 
otherwise required.   

For each project, supply a general certification that the PE conduit meets 
the above specification requirements. 

E. Smooth-Wall Coilable Schedule 80 PE Conduit.  Provide smooth-
wall, coilable, polyethylene conduit meeting the requirements of 
applicable sections of NEMA TC7, UL 651 and 651A, ASTM D 3485 or 
ASTM D 2447. 
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Provide high-density polyethylene Type  III, Grade P-33, Category 5, 
Class C conduit meeting the requirements of ASTM D 3485, 
ASTM D 3350, and ASTM D 1248. 

Wall thickness and outside diameter dimensions must conform to 
ASTM D 1785 for Schedule 40 and 80 material, or applicable special 
provision.  The Department will allow no more than 3 percent deviation 
from the minimum wall thickness specified.  Wall thickness range must 
be within 12 percent in accordance with ASTM D 3035.  For each 
project, supply a general certification that the PE conduit meets the 
above specification requirements. 

F. Rigid Fiberglass.  Provide filament wound conduit and fittings 
consisting of E-glass and corrosion resistant epoxy resin, manufactured 
for use at temperatures from −40 °F to 230 °F.  Ensure conduit is 
pigmented with carbon black for ultraviolet protection and fire resistant in 
accordance with UL 94.  Provide heavy walled fiberglass conduit meeting 
the specifications, labeling, and testing requirements of 
ANSI/NEMA TC14. 

918.02. Electrical Grounding System.  Provide material for the 
electrical grounding system meeting the requirements specified in this 
subsection. 

A. Flexible Grounding Connection.  Provide flexible grounding 
connections made of extra flexible, flat, tinned copper braid, with 
seamless tinned copper ferrules at each end.  Provide flexible grounding 
connections with a minimum cross sectional area equal to the cross 
sectional area of the grounding cable.  Provide ferrule capable of being 
formed to fit the curved surfaces of a clamp or pipe. 

B. Grounding Cable and Bonding Jumper.  Provide grounding cable 
and bonding jumper sized in accordance with the current NEC.  Provide 
conductors of stranded bare soft copper wire meeting the requirements 
of ASTM B 8. 

C. Grounding Rod.  Provide a copper clad steel grounding rod with a 
diameter of at least ¾ inch and a length of at least 10 feet, with no more 
than 10 ohms resistance to ground. 

D. Connecting Hardware.  Provide silicon bronze connecting hardware 
meeting the requirements of ASTM B 124.  Provide materials supplied by 
the same manufacturer to ensure compatibility. 

918.03. Electrical Wire and Cable.  Provide wire and cable meeting the 
requirements of the NEC, relevant local ordinances, and ASTM 
specifications.  Provide UL approved cable.  Provide coated, soft drawn 
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copper conductors in standard American Wire Gauge (AWG) sizes as 
shown on the plans. 

Provide wire and cables with the size, voltage rating, insulation type, and 
manufacturer’s name permanently marked on the outer covering at 
regular intervals.  The manufacturer must provide splicing or terminating 
information for installation of the cable to the Engineer and the 
Contractor.  Provide soft drawn copper bare ground conductors. 

A. Overhead and Underground Service Wire and Cable.  Provide 
stranded cable consisting of two, 1/C polyethylene insulated conductors, 
assembled under a common polyethylene jacket.  Provide cables 
meeting the requirements of IMSA 20-1 for aerial and duct installation, 
except provide conductors of the sizes and numbers required.  Provide 
an insulation thickness for No. 6, No. 7, and No. 8 AWG cables of at 
least 1,016 microns and an average of 1,143 microns. 

Provide Periwinkle-type, or Department-approved equal, aluminum 
multiplex cable, consisting of two sheathed conductors wrapped around 
a ground and messenger cable.  Ensure the phase conductor consists of 
seven-strand, No. 4 AWG with an insulation thickness of 45 mils.  
Provide a bare neutral messenger consisting of a 6/1 strand, No. 4 AWG, 
with a rated strength of 1,860 pounds. 

B. Traffic Signal Wire and Cable.  Provide stranded traffic signal wire 
and cable for aerial, underground duct, or direct burial systems.  Except 
for IMSA 51-5 cable, provide polyethylene insulated and polyethylene 
jacketed cables with from two to 20 conductors.  Provide IMSA 51-5 PVC 
insulated, nylon jacketed cables, loosely encased in a polyethylene tube.  
Provide the sizes and number of conductors shown on the plans. 

Provide cables meeting the requirements of IMSA 20-1, IMSA 20-3, 
IMSA 20-5, IMSA 40-2 (aerial and duct), IMSA 40-4 (aerial self-
supporting), IMSA 50-2 (loop lead-in), and IMSA 51-5 (loop) with the 
exceptions and additions specified in this subsection. 

1. Conductors.  Provide concentric standard, Class B, soft copper 
conductors meeting the requirements of ASTM B 8, except do not 
allow joints in the conductors after completing final drawing 
operations. 

2. Circuit Identification.  Provide color coded insulation in accordance 
with the following: 

a. Table 5.1 of IMSA 20-1, 
b. IMSA 20-2, 
c. IMSA 20-5, 
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d. Table 5.2 of IMSA 40-2, and 
e. IMSA 40-4. 

Do not print numerals or words on the insulation for conductor 
identification. 

C. Messenger Cable.  Provide stranded, ¼ inch, Class C, galvanized, 
extra high-strength steel strand messenger cable of no more than 
seven-wire, meeting the requirements of ASTM A 475, as specified by 
9.1-A of IMSA 20-3 and 11.1 of IMSA 40-4. 

918.04. Direct Burial Cable.  Install direct burial cable in conduit unless 
otherwise shown on the plans. 

Direct burial cable in conduit for use in wet locations must be a type 
allowed in the current NEC. 

Unless otherwise required, provide UL listed cables rated at 600 volts.  
Provide cables resistant to oils and chemicals, rated 194 °F dry and 
167 °F wet, for installation in wet and dry locations exposed to the 
weather, and meeting the requirements of UL 44. 

Provide cables for electric service entrance runs with a USE rating. 

For No. 2 AWG or smaller cable, provide cables that are UL listed 
Type RHH/RHW or Type RHH/RHW/USE. 

If using cable greater than No. 2 AWG, use UL listed 
Type RHH/RHW/USE. 

Provide cable with the UL listing mark, cable voltage, insulation type and 
ratings, and the cable size printed on the cable in a color contrasting with 
the insulation color. 

A. Conductors.  Provide uncoated, copper, UL 44 approved 
conductors meeting the requirements of ASTM B 3.  Provide Class B 
conductors, stranded in accordance with ASTM B 8.  Ensure the 
manufacturer's insulation curing process does not damage uncoated 
conductors. 

Color code the insulation on cables No. 2 AWG and greater.  Field-tape 
at least 12 inches of cable ends with half-lapped color tape. 

Color code electric cables smaller than No. 2 AWG solid, painted full.  
Color code neutral wires white.  Color code single phase 3-wire with one 
black, one red, and one white.  Provide neutral, single phase 2-wire runs 
that are color code similar to the applicable phase.  Color code insulated 
ground wires green. 
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918.05. Equipment Grounding Conductor.  The Contractor may 
provide insulated or bare, annealed copper wire meeting the 
requirements of ASTM B 3 for equipment grounding conductors.  Provide 
equipment grounding conductors that are stranded in accordance with 
ASTM B 8, for Class B.  For installing conductor in conduit, insulate and 
color code the conductor green.  For installing in earth, keep the 
conductor bare. 

918.06. Handholes. 

A. Concrete.  Provide Grade S2 concrete in accordance with section 
701. 

B. Steel Reinforcement.  The Contractor may provide bar or welded 
cage mesh steel reinforcement.  Provide welded cage mesh with a steel 
area capable of supporting HS-20-44 loading.  Provide reinforcement as 
shown on the plans or in accordance with the manufacturer’s design.  If 
reinforcement deviates from the plans, provide calculations showing that 
the new design supports HS-20-44 loading. 

C. Frame and Covers.  Provide frame and covers of steel, and 
classified as light duty or heavy duty.  Provide covers reading “MDOT 
ELECTRIC, MDOT TRAFFIC SIGNAL,” “MDOT TRAFFIC CONTROLS,” 
or “MDOT FREEWAY LIGHTING” in the location and of the size 
specified on the handhole detail sheet. 

1. Light Duty Cover.  Provide the light duty covers shown on the 
plans, or a Department-approved equal. 

Provide East Jordan No. 2982A-18 or Neenah Foundry 
No. R-6012-D round cover. 

2. Heavy Duty Cover.  Provide the heavy duty covers shown on the 
plans or a Department-approved equal. 

Provide East Jordan No. 2860A or Neenah Foundry No. R-6052-D 
round cover. 

D. Polymer Concrete Handhole Boxes and Covers.  Construct 
handhole boxes of polymer concrete, reinforced with a heavy weave 
fiberglass. 

Provide heavy duty enclosures and covers designed and tested to 
−50 °F, with a compressive strength of at least 11,000 psi.  Provide 
covers with a friction coefficient of at least 0.5. 

1. Boxes.  Provide stackable, heavy duty, nominal 17 inch by 30 inch 
by 12 inch handhole boxes, rated for 5,000 pounds over a 10 inch by 
10 inch area. 
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2. Covers.  Provide handhole covers with a service load of at least 
15,000 pounds over a 10 inch by 10 inch area.  Provide covers 
marked with a logo imprint of “MDOT TRAFFIC SIGNAL” or “MDOT 
TRAFFIC CONTROL.”  Secure covers with stainless steel, 
300 series, ⅜ inch, 16NC hex bolts and washers. 

E. Handhole, Square, 4 foot.  Construct handhole boxes from 
concrete. 

1. Handhole.  Provide handholes with live loads meeting the 
requirements of AASHTO HS 20-44 for heavy traffic.  Increase the 
handhole design live load by 20 percent, given an earth cover from 
2 feet to 5 feet. 

Provide standard telecommunications, Type S design, precast 
handholes with inside dimensions of at least 48 inches by 48 inches 
by 48 inches. 

Center the top opening in the roof of the handhole and provide at 
least a 39 inch diameter, clear opening.  Provide eight bell end 
inserts in the sides for a 4-inch PVC conduit.  Provide a knockout for 
one, 14-inch diameter sump crock in the base of the handhole. 

Provide a handhole that is watertight to within 42 inches of grade.  
Ensure the manufacturer provides master sealer for joints and holes, 
including grade rings and pull-in irons. 

Provide one, 12-inch, interlocking, grade ring with a galvanized step 
cast into the ring.  Provide a grade ring with an outside diameter of at 
least 45 inches and an inside diameter of 39 inches ±1 inch. 

Cast metal bolt anchor inserts for ½-inch bolts into each wall.  
Ensure spacing between inserts is no greater than 24 inches.  
Protect the inserts during casting to prevent filling will concrete. 

2. Hardware.  Provide metallic hardware that is hot-dipped galvanized 
or stainless steel.  Provide a complete hardware package with each 
handhole including the following: 

a. One hook ladder for hooking on the step of the grade ring when 
positioned at the climbing angle, 

b. Four pull-in irons with backing plates, 
c. Eight, 36-inch cable racks (Underground Devices Inc., No. CR36 

or Department-approved equal), and 
d. Sixteen, 3-inch throat saddle (Underground Devices Inc., 

No. 3HDS or Department-approved equal). 
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3. Frame, Ring and Cover.  Provide a heavy duty cast iron frame, 
grade ring, and cover manufactured by East Jordan Iron Works, or a 
Department-approved equal.  Provide a Model 1220C ring and 
cover, with “Signals & Lighting” cast into the cover.  Do not use 
alternate ring and cover model numbers.  Provide a frame weighing 
410 pounds and a cover weighing 245 pounds. 

F. Handhole, Round, 3 foot diameter.  Construct handhole boxes 
from concrete. 

1. Handhole.  Provide handholes with live loads meeting the 
requirements of AASHTO HS 20 for wheel loading. 

Ensure concrete attains a 28-day compressive strength of 4,500 psi. 

Provide smooth or deformed welded wire fabric in accordance with 
ASTM A 185 or ASTM A 497. 

Provide reinforcing steel meeting the requirements of ASTM A 615 
for Grade 60 rebar, if required.  Bend bars and place in accordance 
with the latest ACI standards. 

Provide precast handholes with the following characteristics: 

a. An inside diameter of 36 inches, capable of accommodating 
round covers; 

b. Integral wall and base; 
c. A height of 48 inches; 
d. An outside diameter of 44 inches; 
e. One, 6-inch knockout in the base for a sump drain hole; and 
f. Walls with four tapered knock-outs for conduit entering the 

handhole, 2 inches deep from the inside and from 11 inches to 
10 inches in diameter. 

Construct the handhole to accept a heavy-duty frame and cover 
centered atop the handhole. 

2. Frame and Cover.  Provide a heavy duty frame and cover 
manufactured by East Jordan Iron Works, Model 1220, or a 
Department-approved equal, with “Traffic Signal” cast into the cover.  
Ensure the East Jordan Iron Works Model 1220 frame has an 
outside diameter of 45 inches, capable of accommodating a cover 
31½ inches in diameter.  Ensure the total assembly weighs 
675 pounds. 

918.07. Light Standard Foundation. 

A. Concrete.  Provide Grade S2 concrete in accordance with section 
701. 
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B. Steel Reinforcement.  Provide steel reinforcement as shown on the 
plans, and meeting the requirements of section 905. 

C. Anchor Bolts, Nuts, and Washers.  Provide anchor bolts, nuts, and 
washers meeting the requirements of subsection 908.15.A and 
subsection 908.15.B.  Size and place anchor bolts as shown on the 
plans for the required light standard.  Install and tighten the anchor bolts 
as specified in subsection 810.03.N. 

Provide anchor bolts with a diameter of at least 1 inch with series 8UN 
threads.  Provide anchor bolts less than 1 inch in diameter with a coarse 
pitch.  Provide anchor bolts threaded 1 inch beyond the anchor bolt 
projection shown on the plans. 

D. Ground Rods.  Use an 8-foot, copper clad steel, ⅝ inch diameter 
ground rod meeting the requirements of subsection 918.02.C. 

1. Grounding Wire.  Unless otherwise required, provide No. 6 
stranded bare copper grounding wire for the street lighting unit 
meeting the requirements of subsection 918.02.B. 

2. Conduit.  Provide conduit in the foundation to allow placement of 
conductors and grounding wires as shown on the plans and meeting 
the requirements of subsection 918.01. 

918.08. Light Standards.  Provide steel, aluminum, or other light 
standard material shown on the plans.  The Engineer will visually inspect 
welding and reject standards exhibiting poor welding workmanship. 

Provide light standards designed in accordance with the AASHTO 
Standard Specifications for Structural Supports for Highway Signs, 
Luminaires, and Traffic Signals.  Use a wind importance factor based on 
a recurrence interval of 50 years for the design wind speed.  Do not use 
alternative methods for determining wind speed.  Use a Category I 
fatigue importance factor.  Submit calculations for the light standard 
design, sealed by a professional engineer licensed in the State of 
Michigan, to the Engineer for approval. 

A. Steel Light Standards. 

1. Shafts.  Provide light standard shafts of hot rolled low carbon steel 
or high strength low alloy steel.  Provide shafts with a tensile yield 
strength of at least 50,000 psi when tested before or after fabrication. 

2. Handhole.  Provide light standards with reinforced handholes with a 
steel cover and a grounding nut or lug located inside the shaft.  
Ensure the grounding nut or lug is easily accessible from the 
handhole. 
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3. Anchor Bases.  Provide one-piece anchor bases of cast steel or hot 
rolled steel plate. 

Provide cast steel anchor bases meeting the requirements of 
ASTM A 27 for Grade 65-35. 

Provide hot rolled steel plate anchor bases of steel meeting the 
requirements of ASTM A 36, or a Department-approved equal. 

4. Bracket Arm Assembly.  Provide a bracket arm assembly of truss-
type design and steel meeting the requirements of ASTM A 53 
Grade B or ASTM A 36. 

Ensure the installed bracket arm assembly provides a weather 
resistant connection with a smooth wiring raceway. 

5. Welds.  Weld in accordance with section 707.  The Contractor may 
provide a shaft with one longitudinal welded joint and one transverse 
welded joint as shown on the plans. 

Ensure the welded area is free of flat spots, protuberances, cracks, 
discolorations, weld splatter, mill scale, or other imperfections that 
would mar the appearance or structural continuity of the welded 
area. 

Provide circumferential butt weld splices and base connection welds 
using full penetration welds, ground flush.  The Contractor may make 
the remaining portion of the longitudinal weld a partial penetration 
weld of at least 60 percent. 

Provide a base that telescopes onto the shaft.  Weld the base onto 
the shaft with two continuous electric arc welds; one weld on the 
inside of the base at the end of the shaft and one weld on the outside 
of the shaft at the top of the base. 

6. Galvanizing.  Hot-dip galvanize light standards and related 
components in accordance with ASTM A 123.  Galvanize the bracket 
arm assembly separately. 

7. Hardware.  Provide AISI Series 300 stainless steel threaded 
fasteners and lock washers to secure parts to the shaft. 

B. Aluminum Light Standards. 

1. Shafts.  Provide round, octaflute, or octagonal aluminum shafts with 
a uniform taper. 

Provide a shaft fabricated from a single piece of seamless tubing of 
aluminum alloy 6063, meeting the requirements of ASTM B 221.  
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After fabrication, ensure the shaft has physical strength properties 
meeting the requirements for T6 temper. 

Provide aluminum alloy 356-T6 castings, except for the shaft top 
provide aluminum alloy 43F. 

Provide sand castings meeting the requirements of ASTM B 26.  
Provide permanent mold castings meeting the requirements of 
ASTM B 108. 

2. Handhole.  Provide light standards with a reinforced handhole, a 
cover, and a grounding nut or lug located inside the shaft.  Ensure 
the grounding nut or lug is easily accessible from the handhole. 

3. Bracket Arm Assembly.  Provide a bracket arm assembly of truss-
type design and aluminum alloy pipe or tapered tubes.  Ensure the 
installed bracket provides a weather resistant connection with a 
smooth wiring raceway. 

Provide pipes meeting the requirements of ASTM B 241 for 
aluminum alloy 6063-T6 or 6061-T6. 

Provide tapered tubes meeting the requirements of ASTM B 221 for 
aluminum alloy 6063-T6 or 6061-T6. 

4. Welds.  Weld aluminum in accordance with AWS D1.2, Structural 
Welding Code — Aluminum. 

As required by the Engineer, qualify welding procedures by testing 
qualification welds. 

Use two continuous welds made by the metal inert-gas method using 
aluminum filler metal meeting the requirements of AWS D1.2, 
Structural Welding Code — Aluminum to secure the cast aluminum 
anchor base to the lower end of the shaft. 

Provide a base that telescopes onto the shaft.  Weld the base onto 
the shaft with two welds; one weld on the inside of the base at the 
end of the shaft, and one weld on the outside of the shaft at the top 
of the base. 

5. Hardware.  Provide aluminum alloy 2024-T4 or AISI Series 300 
stainless steel threaded fasteners, lock washers, and other pieces to 
secure parts to the shaft. 

C. Frangible Transformer Bases.  Provide frangible transformer bases 
selected from the Qualified Products List and meeting the requirements 
for breakaway supports as specified in the AASHTO Standard 
Specifications for Structural Supports for Highway Signs, Luminaires, 
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and Traffic Signals, Section 12.  Provide each base with four bolts, hex 
nuts, washers, and lock washers meeting the requirements of subsection 
918.08.C.  Use foundation anchor bolts and lock washers meeting the 
requirements of subsection 918.08.D.  Galvanize bolts, nuts, washers, 
and lock washers as specified in subsection 908.15.B. 

Provide each frangible base with manufacturer covers or fiberglass 
covers, as shown on the plans. 

D. Anchor Bolts.  Provide anchor bolts and associated nuts, studs, and 
couplings meeting the requirements of subsection 908.15. 

Zinc coat anchor bolts at least 16 inches starting from the threaded end.  
Hot-dip galvanize associated nuts, studs, washers, and couplings in 
accordance with ASTM A 153. 

918.09. Luminaires. 

A. High Pressure Sodium Luminaires (Cobra Head Type). 

1. Housing.  Provide a luminaire housing of cast or formed aluminum, 
of a thickness to provide structural rigidity. 

Provide a housing hood containing an integral slip fitter capable of 
being mounted on a 2-inch pipe bracket or a 1½-inch pipe bracket.  
Use inserts if necessary. 

Provide mechanical means for leveling the luminaire within a range 
of at least ±3 degrees from the horizontal.  Provide a leveling surface 
on the housing exterior to mount the luminaire in the operating 
position. 

Provide a hinge arrangement for the refractor holding ring that allows 
the refractor to open at least 90 degrees from the horizontal. 

Provide hinges with a locking arrangement to prevent the refractor 
holding ring from falling. 

For exposed hardware and fasteners, provide stainless steel, monel 
metal, or aluminum alloy hardware and fasteners.  For the luminaire 
to bracket arm, and other internal fasteners, provide stainless steel 
or zinc coated steel.  Provide remaining internal hardware of 
stainless steel, aluminum alloy, or zinc coated steel. 

2. Reflector.  Provide aluminum reflector with an ALGLAS reflector 
finish or with a sealed anodic coating over either an electrolytically or 
chemically brightened specular surface. 

Ensure the anodic coating is at least 4 milligrams per square inch in 
accordance with ASTM B 137. 
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Provide coating seal meeting the requirements of ASTM B 136. 

Mount the reflector to allow removal for cleaning without special 
tools. 

Provide gaskets of ethylene-propylene terpolymer (EPT) or a 
synthetic fiber felt. 

3. Refractor.  Provide clear borosilicate glass refractor compatible with 
the reflector to give the required light distribution. 

Mount the refractor to the holding ring to allow for easy replacement. 

4. Ballast.  Provide magnetic regulator-type or constant wattage auto 
regulator-type ballast. 

Mount the ballast entirely within the luminaire housing. 

Ensure the ballast includes a clearly identified lamp wattage and 
circuit voltage meeting the requirements of the current ANSI 
Specifications. 

Provide ballasts with a power factor of at least 90 percent at rated 
voltage. 

Provide a ballast that starts reliably at −20 °F over voltage variations 
of ±10 percent of nominal required voltage. 

Provide a ballast with a lamp starting pulse voltage no greater than 
4,000 pulse peak volts. 

5. Lamps.  Provide vapor lamps as shown on the plans.  Provide lamps 
in accordance with luminaire design burning position requirements. 

6. Socket.  Provide a socket assembly of rigid construction to ensure 
the lamp retains the required position during service. 

Provide nickel plated brass sockets with a porcelain covering.  
Provide the socket with lamp grips.  Provide a socket with a spring-
loaded center contact. 

Weld or attach sock leads with crimp type, solderless, compression 
connectors. 

Do not use socket adapters for positioning the lamp.  If the socket is 
capable of variable socket positions, provide information to establish 
the correct socket position. 

7. Wiring.  Complete internal wiring and connections so only incoming 
supply conductors require attachment to pressure type connectors 
on a terminal block. 
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Provide heat resistant protective tips or sleeves for the lamp cords if 
the lamp cord connections are directly above the lamp. 

Provide a terminal block rated at 600 volts and meeting the 
requirements of the NEMA Specifications for Wiring Terminals.  
Provide a terminal board that accommodates crimp-on solderless 
compression connectors for interior wiring. 

Mechanically and electrically fasten the incoming supply conductors 
with compression terminals to accommodate wire from No. 12 to 
No. 6 AWG. 

Provide and mount Type FNM fuses, as shown on the plans.  Refer 
to Table 918-1 for the amperage rating of fuses. 

Table 918-1 
High Pressure Sodium Luminaire Fuse Requirements 

Fuse Rating, Amperes 
Circuit voltage 

Luminaire 120 240 277 480 
250 W 10 5 5 5 
400 W 15 10 10 10 
700 W 20 10 10 10 

1,000 W 30 15 15 15 

B. Rectangular Luminaires.  Provide rectangular luminaires as 
required. 

918.10. Tower Lighting Unit.  Provide tower lighting units designed in 
accordance with AASHTO Standard Specifications for Structural 
Supports for Highway Signs, Luminaires and Traffic Signals.  Use a wind 
importance factor for the design wind speed, based on a recurrence 
interval of 50 years.  Do not use alternative methods for determining the 
wind speed.  Use a Category I fatigue importance factor.  Submit 
calculations for the light standard design, sealed by a professional 
engineer licensed in the State of Michigan, to the Engineer for approval. 

A. Shaft and Base.  Provide steel shaft and base from a single 
thickness steel plate with no laminations.  Provide a shaft fabricated from 
steel, meeting the requirements of ASTM A 572 for Grade 50 or 
ASTM A 607 for Grade 50.  Provide shafts and bases with a silicon 
content no greater than 0.060 percent or with a silicon content from 
0.150 percent to 0.250 percent. 

Base design calculations on a yield strength no greater than 50,000 psi. 

Provide pole sections with a wall thickness of at least 3/16 inch.  Provide 
anchor bolts, nuts, and washers meeting the requirements of subsection 
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908.15.A and subsection 908.15.B.  Install and tighten anchor bolts as 
specified in subsection 810.03.N. 

Provide shafts with an overall diameter of at least 23½ inches at the 
base, with uniform taper to the top to a diameter of at least 6 inches. 

Provide a shaft and base fabricated at a structural steel plant certified by 
the American Institute for Steel Construction for the Category Bridge and 
Highway Metal Components and as specified in section 707, except as 
modified by this subsection 918.10.A. 

1. Handhole.  Provide shafts with hinged doors fabricated from the 
same material as the shafts.  Provide doors at least 24 inches by 
14 inches in size.  Provide doors with a hasp for a padlock.  Place 
access holes so they do not intersect the longitudinal seam weld on 
the pole. 

2. Galvanizing.  Hot-dip galvanize poles and related components in 
accordance with ASTM A 123. 

3. Welds.  Use submerged arc welding (SAW) for the longitudinal seam 
and circumferential welds.  Ensure circumferential seams are full 
penetration groove welds. 

Ensure longitudinal seams at slip joints with 1½ diameters, and 
welded splice areas are full penetration groove welds on both 
sections 10 inches beyond the splice end. 

Grind weld reinforcement flush on the faying surfaces in the slip joint 
area for the entire length of the full penetration weld. 

Ensure longitudinal welds other than in the slip joint area have a 
penetration of at least 60 percent. 

Ensure base plate joints are full penetration single bevel groove 
welds with reinforcing fillet welds. 

Provide non-destructive testing on welds as required.  Ensure the 
personnel performing the ultrasonic testing (UT) and magnetic 
particle inspection testing (MT) are qualified as NDT Level II or 
Level III in accordance with ASNT STN-TC-1A.  The Engineer must 
witness both MT and UT.  Provide the Engineer with certified 
inspection reports from the ANST inspector for welds tested. 

a. Magnetic Particle Testing.  Perform MT on welds in 
accordance with subsection 707.03C.9.b. 

b. Ultrasonic Testing.  Use the shear wave or angle beam method 
to perform UT of 100 percent of the full penetration groove 
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welds.  Perform UT in accordance with ASTM E587-94, 
“Standard Practice for Ultrasonic Angle Beam Examination by 
the Contact Method” and AWS D1.1 “Structural Welding 
Code-Steel,” except as modified by this subsection 918.10.A.3.b. 

Use UT to evaluate the full penetration groove weld of the slip 
joints as cyclically loaded, nontubular connections.  Evaluate 
materials thinner than 5/16 inch as shown in Table 6.3 of 
AWS D1.1, by UT indications in accordance with this subsection.  
Before beginning inspection, establish the material thickness and 
the near field of the transducer to ensure detection of relevant 
indications with repeatable results.  Evaluate flaws at the location 
of the sound path beyond the first leg, as specified in Table 6.6 
of AWS D1.1.  Establish the material thickness and near field of 
the transducer to ensure near field interference is not a factor in 
the testing. 

For inspection test reporting, use Form D-11 of Annex D, 
AWS D1.1, or an equivalent form containing information for 
identifying and classifying indications found during the inspection 
process. 

c. Equipment and Calibration.  Provide pulse-echo type 
ultrasonic units capable of generating, receiving, and amplifying 
electrical impulses for the required application.  Use instruments 
equipped with a decibel or attenuation control.  Calibrate 
instruments to ensure performance in the operation range.  
Qualify equipment as specified in Section 6.24 of AWS D1.1. 

Provide piezo-electric type search units (transducers) coupled to 
a 70-degree wedge.  Before calibrating for testing, verify the 
angle is within ±2 degrees.  Mark the exit point on the side of the 
transducer if different from the original exit point. 

Provide a search unit with a 5.0 megahertz frequency and a 
diameter no greater than ½ inch.  Calculate the near field using 
Formula 918-1 or Formula 918-2. 

( )
( )V
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×
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=λ  Formula 918-2 

Where: 
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N  = near field (in), 

D  = transducer diameter (in), 

F  = frequency (MHz), 

V  = velocity (in/sec x 106, and 

λ  = wavelength (in). 

Use glycerin-type couplant.  Perform calibrations using the same 
type of couplant as used to perform the inspection. 

Before beginning the calibration procedure, ensure the operator 
verifies reject controls are turned off.  Use of the reject controls 
may alter the amplitude linearity of the instrument and invalidate 
the test results.  Calibrate the ultrasonic equipment in 
accordance with Section 6.25 of AWS D1.1. 

d. UT Acceptance Criteria.  Perform ultrasonic inspections in 
accordance with Section 6.13 of AWS D1.1.  Perform the 
inspection beyond the first leg of the sound path to avoid the 
near field effects.  If recording indications, note the leg of the 
sound path where the signal peaks.  Calculate the sound path, or 
full V-path, using Formula 918-3. 

∠
=
Cos
TFVPSP 2)(  Formula 918-3 

Where: 

)(FVPSP  = sound path, or full V-path, (in), 

T  = material thickness (in), and 

∠  = wedge angle. 

The Engineer will accept or reject the weld in accordance with 
Table 6.3 of AWS D1.1 for 5/16 inch material thickness, except the 
values shown in the table will be reduced by 10 decibels to 
account for the thinner material tested and the modified 
frequency and diameter of the search unit. 

Prepare the surface so that the transducer can be freely 
manipulated through the full surface area to evaluate the sound 
path.  The Contractor may grind or use other means to clean the 
surface before inspection.  Test in accordance with Section 6.26 
of AWS D1.1.  Calculate attenuation in accordance with 
Section 6.26.6.4 of AWS D1.1.  Due to the short length of the 
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sound path in thin materials, in most cases attenuation will not 
be a factor. 

4. Fabrication.  Ensure the supplier keeps test records available for 
review upon request. 

Do not weld identification marks or other stray tack welds on the 
poles. 

Clean steel components and welds using sand blasting or other 
methods approved by the Engineer before galvanizing. 

Use Tempil indicating crayons or direct temperature instruments to 
verify preheat. 

B. Head Frame Assembly.  Provide a headframe assembly with a pair 
of pulleys located for each stainless steel cable supporting the luminaire 
ring.  Provide a roller assembly or a single pulley for the power cord.  
Provide a hoisting system with two or three stainless steel cables at the 
head frame assembly. 

1. Power Cord Roller Assembly.  If using a roller assembly to support 
the power cord, provide six rollers mounted between two cold-rolled 
steel plates that are zinc-electroplated in accordance with 
ASTM B 633, and yellow chromatic-dipped.  Ensure the power cord 
rides on rollers of acetate resin meeting the requirements of 
ASTM D 2133-65, for Grade II mounted on AISI 304 stainless steel 
shafts.  Locate the six rollers to support the power cord in a bending 
radius of at least 7 inches.  Except for pulleys and rollers, fabricate 
parts of the assembly from ASTM A 572 Grade 345 steel. 

Design the assembly to protect parts from the weather. 

2. Power Cord Pulley.  If using a pulley to support the power cord, 
provide pulleys fabricated from a single piece of galvanized steel, 
with a diameter of at least 16 inches. 

3. Pulleys for Stainless Steel Support Cables.  Provide pulleys for 
the stainless steel cables with a diameter of at least 6 inches and 
fabricated from one piece of stainless steel or galvanized steel. 

Provide pulleys with permanently lubricated bronze bearings and 
stainless steel axle pins.  Ensure the depth of the vee on pulleys at 
least equals the diameter of the cable.  Provide guards to prevent 
cables from riding off the pulleys. 

4. Latching.  The Contractor may locate the latching mechanism for 
the luminaire mounting ring at the head frame assembly or at the 
base of the pole. 
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If completing latching at the head frame assembly, provide 
three latches as an integral part of the head frame assembly.  Latch 
the luminaire mounting ring by the alternate raising and lowering of 
the luminaire ring assembly using the winch and hoisting assembly.  
Attach moving parts of the latching mechanism to the luminaire ring 
assembly.  Ensure the moving parts are serviceable at ground level.  
Ensure the luminaire ring does not move horizontally or rotate 
around the pole during the latching or unlatching process.  Use 
indicator flags, visible from the ground, to signal the latching and 
locking of each latching mechanism. 

If using a two cable hoist system, provide for the latching of the 
luminaire mounting ring at the base of the pole.  Provide a cable 
anchoring device to latch each supporting cable in place. 

C. Luminaire Mounting Ring.  Provide a luminaire mounting ring 
capable of supporting 2 inch diameter mounting tenons, complete with 
ballasts, evenly distributed around the ring for mounting the required 
number of luminaires.  Ensure the luminaire mounting ring provides a 
raceway or enclosure for the required electrical connections to the 
luminaires. 

Provide the mounting ring with at least No. 12 AWG copper wire rated at 
200 °F. 

Provide a galvanized steel luminaire mounting ring and related 
components.  Galvanize using the hot-dip method in accordance with 
ASTM A 123 after welding fabrication. 

Equip the luminaire mounting ring with a weatherproof male receptacle to 
energize the luminaires in the lowered position.  Ensure connections are 
weather tight and protected when the luminaires are in the operating 
position. 

Make provisions for centering and damping contacts the luminaire 
mounting ring may encounter while ascending and descending the pole. 

Provide roller-contact with spring-loaded centering arms located on the 
luminaire mounting ring.  Ensure the luminaire ring centering device 
maintains the ring concentric with the pole. 

D. Luminaires for Tower Lighting.  Provide luminaires capable of 
operating at mounting heights greater than 100 feet.  Provide luminaires 
capable of withstanding wind velocities of 120 feet per second and 
resulting vibrations.  Provide a luminaire that weighs no more than 
94 pounds.  If mounted in operating position, ensure an area no greater 
than 5.4 square feet is exposed to the wind. 
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Provide luminaires meeting the requirements specified by the following. 

1. Housing.  Provide a structurally rigid luminaire housing of cast or 
formed aluminum with a copper content no greater than 0.2 percent. 

Provide a housing containing an integral slip fitter mounted on a 
2-inch pipe bracket or a 1½-inch pipe bracket with inserts, if 
necessary. 

Provide a mechanical means to limit insertion of the pipe arm.  
Provide a mechanical means for leveling the luminaire to within a 
range of ±3 degrees from the horizontal. 

Provide a leveling surface on the housing exterior to mount the 
luminaire in the operating position.  For luminaires producing 
asymmetrical light distributions, orient to distribute the light as shown 
on the plans.  For exposed exterior hardware and fasteners, provide 
stainless steel, monel metal, or aluminum alloy hardware and 
fasteners.  For the luminaire-to-bracket arm mounting fasteners and 
other internal fasteners, provide stainless steel or zinc coated steel 
fasteners.  Provide remaining internal hardware of stainless steel, 
aluminum alloy, or zinc coated steel. 

2. Reflector.  Provide aluminum or glass reflectors, affixed to the 
refractor or the cover glass with a gasket.  Provide extruded silicone 
rubber or synthetic fiber felt gaskets. 

3. Aluminum Reflector.  Provide enclosed aluminum reflectors 
fabricated with ALGLAS reflector finish or a sealed anodic coating 
over an electrolytically or chemically brightened specular surface.  
Provide optical parts that are weather tight and bug tight.  Provide a 
coating that is at least 4 milligrams per square inch in accordance 
with ASTM B 137.  Provide a coating seal meeting the requirements 
of ASTM B 136.  The fabricator must submit certification that the 
reflector coating meets requirements, upon the Engineer’s request. 

4. Glass Reflector.  Provide one piece clear borosilicate glass 
reflectors free of bubbles and ripples.  Protect the reflector back 
surface from the effects of atmospheric oxidation and moisture. 

5. Cover Glass.  If required, provide clear tempered cover glass.  
Mount the cover glass to the holding ring, but allow for easy 
replacement. 

Use an ethylene-propyleneteroplymer (EPT) or synthetic fiber felt 
gasket for the cover. 
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6. Ballast.  Mount the ballast or ballast housing on the luminaire 
housing.  Ensure the ballast, ballast housing, and luminaire housing 
are entirely enclosed.  Install a gasket between the ballast housing 
and luminaire housing.  Provide ballasts designed to operate at the 
rated voltage shown on the plans. 

Identify the ballast lamp wattage and circuit voltage in accordance 
with ANSI C 82.4. 

Provide a regulating auto-transformer type ballast.  Ensure an 
applied primary voltage change of ±10 percent of line nominal at the 
ballast does not cause more than a ±13 percent change in lamp 
wattage.  Ensure a power factor of at least 90 percent at the rated 
voltage.  Provide a ballast that starts reliably at −20 °F with 
±10 percent of line nominal voltage variations. 

7. Lamp.  Provide lamps of the type and size shown on the plans. 

8. Socket.  Provide a socket assembly of rigid construction to ensure 
the lamp retains the required position during service.  Do not use 
socket adapters for positioning lamps. 

Provide nickel plated brass sockets with a porcelain covering.  
Provide a socket with lamp grips.  Provide a socket with a spring 
loaded center contact.  Weld or attach sock leads with crimp-type, 
solderless, compression connectors. 

If the socket is capable of variable socket positions, provide 
information to establish the correct socket position. 

9. Wiring.  Complete internal wiring and connections so only incoming 
supply conductors require attachment to pressure type connectors 
on a terminal block. 

Provide a terminal block rated at 600 volts and meeting the 
requirements of the NEMA Specifications for Wiring Terminals.  
Provide a terminal board that accommodates crimp-on solderless, 
compression connectors for interior wiring. 

Mechanically and electronically fasten the incoming supply 
conductors with compression terminals to accommodate wire from 
No. 12 to No. 16 AWG. 

10. Fusing.  Provide and mount inline FNM type fuses in the luminaire 
housing.  Provide fuses with the current ratings in Table 918-2: 
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Table 918-2 
Current Ratings per Circuit Voltage 

Circuit Voltage Current Rating 
120 volts 30 amperes 
240 volts 15 amperes 
277 volts 15 amperes 
480 volts 15 amperes 

11. Painting.  Paint the luminaire housing metallic gray. 

12. Packaging.  Pack luminaires individually for shipment. 

13 Assembly Drawings.  Provide assembly and installation drawings. 

14. Sampling and Testing.  Provide Test Data certification for tower 
lighting luminares. 

E. Lowering Device.  Equip the inside of each tower lighting unit with 
an electric motor and a hoisting device capable of raising the required 
number of luminaires plus 300 pounds to the operating position and 
lowering the luminaires to 5 feet above the foundation.  Ensure raising 
and lowering operations can be controlled 15 feet from the pole base.  
The Contractor may use a transformer to obtain the desired voltage of 
the motor for remote operation. 

Provide a lowering device with a worm gear, gear reducer hoist of at 
least 30:1, with supporting, hoisting, and electric cables to the luminaire 
mounting ring. 

Mount the hoist inside the pole base with stainless steel hardware.  
Provide the hoist drum with a stainless steel cable at least ¼ inch in 
diameter, attached to the hoist drum and long enough for at least 
one complete layer on the drum plus the length required to lower the 
luminaire mounting ring to the lowest position. 

If using a single hoisting cable, provide a cable junction plate to join the 
three supporting cables to the hoisting cable and to hold the lower end of 
the electric cable.  Ensure the junction plate is accessible through the 
handhole when the luminaire mounting ring is in the raised position.  
Provide three stainless steel supporting cables 3/16 inch in diameter.  
Provide means to adjust the length of each of the three supporting 
cables by 4 inches, with the luminaire mounting frame at the top of the 
pole.  As an alternative, the Contractor may provide for each of the three 
supporting cables to terminate through a coil spring under compression, 
so when the luminaire mounting ring is in the raised position, differences 
in tension of one or two cables will compensate for a difference of 
3 inches in the length of those cables. 
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F. Electric Cable.  Provide portable power cable Type W-4, round, 
600 volt, No. 8 AWG, copper electrical cables with 133 strands in each 
conductor, rated at 167 °F.  Provide cable that meets the requirements of 
ICEAS-19-81. 

Provide the same type of cable for the electric supply from the safety 
switch to the terminal block in the pole, and from the terminal block to the 
twist loc connector.  Ensure the cable reaches through the handhole in 
the pole to serve as a power source for the electric drill or motor to 
operate the lowering device. 

Where the electric cable attaches to the cable junction, provide a strain 
relief grip to hold the electric cable.  Provide a strain relief grip that has 
an insulated compression-type connector, capable of supporting the 
cable when the luminaire mounting ring is lowered.  Where the electric 
cable connects to the luminaire mounting ring, provide a similar strain 
relief grip to hold the other end of the electric cable. 

G. Lightning Arrestor.  Mount a lightning arrestor, of the operating 
voltage and conditions necessary, inside the pole base.  Ensure the 
lightning arrestor is accessible through the handhole, and connected 
between the load side of the fused safety switch and the pole grounding 
lug by the shortest practical connections. 

H. Twist Loc Connector.  Provide a 600-volt, UL 50 ampere, 
three-pole, four-wire, twist-type connector.  Provide a power cord from 
the luminaire mounting ring with a male plug, and a supply cord with a 
female plug. 

I. Electric Drill/Motor.  Provide an electric drill or motor to operate the 
hoisting device.  If using an electric drill, provide a 240 volt, heavy duty, 
industrially rated, ½-inch capacity, electrically reversible electric drill with 
special chuck to fit the lowering device hoist.  Provide an electric drill with 
a special mounting bracket for attaching to the hoist through the 
handhole in the pole.  Provide an electric drill with a special electric cord. 

If using an electric motor, use a reversible, standard frame motor with a 
magnetic brake. 

Mount the drill or motor frame, so it is connected to the hoist without 
being held by other means.  Provide a drill or motor that operates the 
hoist in either direction, from the mounted position. 

Provide a flexible, electric cord with heavy-duty 600-volt insulation for the 
drill or motor and an attachment plug that fits the 240-volt outlet in the 
metal pull box.  Provide a momentary push button control in the electric 
cord for the drill or on a separate cord from the drill, to allow operation of 
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the drill in either direction, or stopping when the operator is as far as 
15 feet from the pole. 

Provide a test cable with the drill or motor to energize the luminaires 
when the mounting ring is in the lowered position.  Provide the same 
type cable as the electric cable up the pole.  Provide a cable that 
includes the required fittings and a length to connect the electric supply 
to the weather tight outlet in the luminaire frame. 

J. Foundation.  Construct the foundation for the tower lighting unit as 
shown on the plans.  Ensure the pole manufacturer provides the anchor 
bolts for installation in the foundation. 

Provide each anchor bolt with two nuts for plumbing the pole.  Zinc coat 
the upper 15 inches of the bolts and the nuts in accordance with 
ASTM A 153.  Provide anchor bolts and associated nuts, washers, and 
hardware meeting the requirements of subsection 908.15.  Install anchor 
bolts as specified in section 810. 

K. Fused Safety Switch.  Provide the fused safety switch as shown on 
the plans. 

918.11. Wood Poles.  Provide western red cedar, red pine, or southern 
pine poles meeting the requirements of ANSI Specification 5.1 and 
P.L.D. Specification for Wood Poles. 

Incise the circumferential surface area of poles beginning from at least 
24 inches below the ground line and extending to at least 12 inches 
above the ground line.  Machine shave poles full length above the 
incised area. 

Treat poles full length in accordance with AWPA Standard for the 
Preservative Treatment Wood Poles. 

Provide pentachlorophenol-petroleum preservative solution in 
accordance with AWPA Standards P8-64 and P9-65.  Provide a solution 
containing at least 5 percent of pentachlorophenol by weight. 

A. Guys and Guy Anchors.  Provide extra high strength grade 
seven-strand guy wire.  Provide heavy, two-bladed, malleable iron 
expansion-type guy anchors.  Provide galvanized ¾ inch by 8-foot 
thimble eye type guy anchor rods.  Provide anchor guys with metal or 
plastic guards. 

B. Miscellaneous Hardware.  Provide hot-dip galvanized 
miscellaneous pole line hardware that is a standard product of electrical 
materials manufacturers. 
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Section 919.  PERMANENT TRAFFIC SIGN AND SUPPORT 
MATERIALS 

919.01. General Requirements.  Permanent traffic signs and sign 
support material must meet the requirements of the MDOT Sign Support 
Standard Plans and section 919. 

Cantilever, truss, breakaway column, and aluminum structure inspection 
must be in accordance with section 707 and section 919. 

919.02. Traffic Signs.  The Department classifies signs by type of sign 
panel material and type of sign face, as follows: 

Table 919-1 
Sign Panel and Face Types 

Sign Panel 
Type Material Size Limits 

I Aluminum Extruded Sections Height > 48 in or Width > 144 in 

II Plywood 
Height = 48 in and Width = 24 in 

From Height ≥ 36 in and Width ≥ 36 in 
up to Height ≤ 48 in or Width ≤ 144 in 

III 0.080 in Aluminum Sheet (a) 36 in by 36 in 
IV 0.040 Aluminum Sheet (a) Overlay 

Sign Face 
Type Background Legend 

A Reflectorized Reflectorized 
B Reflectorized Non-reflectorized 
C Non-reflectorized Reflectorized 

a. Corners must be rounded on aluminum sheet signs 

A. Sign Panel Material and Fabrication. 

1. Aluminum Extruded Sections.  Provide aluminum extruded 
sections in a variety of widths with plain butt-type edges for 
connecting to adjoining horizontal sections.  Sections must be one-
piece with no vertical splices and have a cross-sectional shape 
meeting the minimum requirements specified in Table 919-2.  
Sections must have at least a 0.125-inch nominal thickness.  Exterior 
corners must have a radius of at least 0.040 inch. 

Sign panel sections must be extruded aluminum alloy 6063-T6, 
meeting the requirements of ASTM B 221.  Panel sections, after 
fabrication, must be flat to within 0.031 inch or less per foot of length 
and to within 0.004 inch or less per inch of width. 

Degrease aluminum extruded sign panel sections in accordance with 
the sheeting manufacturer's recommendations.  After degreasing, 
surface treating, and rinsing, maintain sign panels free of grease, oil, 
or other contaminants. 
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Table 919-2 
Cross-Sectional Requirements for Extruded Aluminum 

Sign Sections for Type I Sign Panels 
Elements of Cross Section 

No Free Ends One Free End Length of Sign 
Support Type 

Moment 
of Inertia

Section 
Modulus b/t ≥I/y b/t ≥I/y 

8–50 56.0C 5–28 32.0A ≤30 ft on Columns 
≤20 ft on Cantilevers 
≤30 ft on Trusses 

≥0.94 W ≥0.55 W 
>50 3.4D >28 11.6B 

Note: b = the compression width of stiffener elements in inches. 
t = the thickness of the stiffener element in inches. 
I = moment of inertia of the sign section in inches4. 
y = the distance from the neutral axis to the centroid of the compression width of 
the element. 
W = the width of the sign section in feet. 
A = W/(63-b/t). 
B = 1.0 × 10−4 W(b/t)². 
C = W/(111-b/t). 
D = 1.0 × 10−4 W(b/t)². 

Connect the sections horizontally with ⅜ inch diameter stainless 
steel bolts, spaced as shown on the Sign Support Standard Plans.  
Section connections or sign-to-post connections must have no 
fasteners that project through the sign panel face. 

If using a 6 inch plank, position the plank second from the bottom of 
the sign. 

Before transporting sign panels, ensure the support angles and wide 
flanged shapes are shop connected and remain on the sign. 

2. Plywood.  Plywood sign panels must be ⅝ inch thick and have a 
black or natural color overlay on both sides.  Panels must meet the 
requirements of the U.S. Product Standard PS-1-83 for Group 1 
wood species, Grade B-B veneer, exterior type, high-density overlaid 
plywood.  Inner plies must meet the requirements of Section 3.8.1, 
“Crossband Gaps and Center Gaps” of the U.S. Product Standard 
PS-1-83.  Inner plies must have no continuous core gaps, tunnels, 
holes, or through openings that travel longitudinally or transversely 
through the plies, as measured from the panel edge.  Crossband 
gaps or center gaps allowed by the U.S. Product Standard PS-1-83 
must be filled with a synthetic filler repair, in accordance with 
Section 3.3, “Synthetic Repairs” of the U.S. Product Standard 
PS-1-83.  Smooth and seal edges with one coat of exterior oil base 
paint. 

Do not make vertical splices in plywood signs.  The Engineer will 
allow horizontal splices only for gore signs.  Do not splice plywood 
sign panels, unless otherwise shown on the sign details.  Do not 
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make horizontal splices through legends or symbols.  Round the 
corners and remove burrs at corners and mounting holes. 

Prepare the plywood high-density overlay surface for sheeting 
application by lightly abrading the surface with a product 
recommended by the sheeting supplier.  Do not power sand.  Wipe 
the surface with a solvent and allow to dry in accordance with the 
sheeting manufacturer's recommendations. 

After preparing the plywood surface, ensure no grease, oil, or other 
contaminants come in contact with the surface. 

3. Aluminum Sheet.  Aluminum sheet for Type III and Type IV sign 
panels must meet the requirements of ASTM B 209 for aluminum 
alloy 6061-T6, 5052-H38, or 5154-H38. 

Aluminum sheet for Type III sign panels must be fabricated from 
nominal 0.080 inch thick aluminum sheet with mill tolerance meeting 
the requirements of ASTM B 209.  Aluminum sheet for Type IV 
overlay sign panels must be fabricated from at least nominal 
0.040 inch thick aluminum sheet, at least 0.037 inch thick. 

Round the corners and remove burrs at the corners and mounting 
holes. 

Degrease the aluminum sheet in accordance with the sheeting 
manufacturer's recommendations.  After degreasing, surface 
treating, and rinsing, maintain sign panels free of grease, oil, or other 
contaminants. 

B. Sign Face and Legend Material. 

1. Reflective Sheeting Material.  Select reflective sheeting for 
permanent signs from the Qualified Products List.  Provide sheeting 
meeting the requirements of ASTM D 4956 and the ASTM Types 
specified in Table 919-3, unless otherwise required. 

Provide the Engineer with written certification that reflective sheeting 
meets the following requirements: 

a. Sheeting material on each sign is an approved product, obtained 
from the same sheeting manufacturer, and applied in 
accordance with the manufacturer’s recommendations; 

b. Signs are manufactured in strict compliance with the sheeting 
manufacturer’s requirements; 

c. Each 145 foot length roll of reflective sheeting contains no 
splices. 
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Certification must include lot numbers, run numbers, shipping date, 
invoice number, stock number, and quantities of material for each 
sign shipment. 

2. Sheeting Application.  Fabricate and apply legends in accordance 
with the Michigan Standard Highway Signs Manual, or as shown on 
the plans. 

3. Direct Applied Reflective Legend.  Cut legends with a smooth, 
regular outline, free of ragged or torn edges, and with interior corners 
cut to 3/16 inch ±1/16 inch radius. 

Apply legends in accordance with the reflective sheeting 
manufacturer’s recommendations. 

For Type I aluminum extruded sign sections, cut the legend 
components along each metal sign section joint after applying the 
legend. 

4. Non-Reflective Legend, Borders and Arrows.  If a black legend is 
required, it must be applied using ink, silkscreen method, or non-
reflective sheeting.  Black sheeting used for legend, borders, and 
arrows must be non- reflective material unless otherwise stated.  
Provide material and apply non-reflective legends, borders and 
arrows in accordance with the manufacturer's specifications. 

C. Sign Hardware.  Steel shapes, bars, and plates must meet the 
requirements of ASTM A 36, or Department-approved equal, and be hot-
dip galvanized in accordance with ASTM A 123. 

Bolts, nuts, washers, U-bolts, and straps must be stainless steel alloy 
meeting the requirements of ASTM A 320, for Class 1, Grade B8.  
Provide self-locking, nylon insert-type nuts meeting the requirements of 
ASTM A 320 and ASTM A 194 for Grade 8F.  If using U-bolts formed 
from straight bar stock, ensure U-bolts are formed by cold working. 

Aluminum alloy shapes and plates must meet ASTM B 308, for 
aluminum alloy 6061-T6. 

Cast post clips must conform to ASTM B 108, for aluminum alloy 356.0-
T6. 
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Table 919-3 
Retroreflective Sign Sheeting Material Guidelines 

Sign Category Type Material Type Color 

Yellow Warning 
Signs 

W-series (non school 
related), E13-1, E13-2, 
E11-1, OM-1, OM-2, 

OM-3 

ASTM Type IX Fluorescent Yellow 

School Signs 

S1-1, S4-3, S4-5, 
S4-5a, school portion 

of S5-1, W16-7p, 
W16-9p, W16-2, 

W16-2a 

ASTM Type IX Fluorescent Yellow 
Green 

Freeway Guide 
Signs 

White legends; 
borders; and arrows; ASTM Type IX White 

Freeway Guide 
Signs 

Backgound including 
M8 series signs ASTM Type IV Green, Brown, or 

Blue 
Non Freeway Guide 

Signs All ASTM Type IV White on Green, 
Brown or Blue 

Regulatory Signs Stop, Yield, parking, 
black on white signs ASTM Type IV — 

Route Markers — ASTM Type IX — 

919.03. Delineators.  Fabricate reflectors for delineators from plastic 
material or reflective sheeting material, as shown on the plans.  Provide 
the Engineer a copy of the manufacturer’s certification that reflectors and 
posts meet the requirements of this subsection. 

A. Plastic Reflectors.  Reflectors for mounting on rigid post must 
consist of a round, clear, and transparent plastic lens, with a back fused 
to the lens, under heat and pressure, around the perimeter to form a unit 
sealed against dust, water, and vapor.  The unit must have a central 
mounting hole and the lens must have a nominal reflecting area of 
7 square inches.  The lens must have a smooth outside surface and an 
inside configuration which provides "cube-corner" retro-reflection.  The 
manufacturer's trademark must be legibly molded into the face of the 
lens. 

Plastic reflectors must have plastic or aluminum housing.  An aluminum 
or plastic grommet with an inside diameter of 3/16 inch must be expanded 
within the reflector mounting hole and flanged.  The Contractor may use 
plastic reflector housing consisting of acrylonitrile butadiene styrene 
(ABS) plastic meeting the requirements of ASTM D 3965 with a tensile 
strength of at least 6,500 psi. 

1. Optical Performance.  At least 90 percent of the reflectors tested 
must meet or exceed the values specified in Table 919-4 for the 
required color.  One hundred percent of the reflectors tested must 
meet or exceed 80 percent of the values specified. 
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Table 919-4 
Specific Intensity (SI) of Plastic Reflectors for Delineators 

SI candelas/foot-candle 
Divergence Angle 

0.1 degree 
Divergence Angle 

0.2 degree 
Entrance Angle (degree) Entrance Angle (degree) 

Color Type 0 20 0 20 
Crystal or 

Silver A 120 50 84 35 

Yellow A 71 28 50 20 
Red A 29 11 21 8 

B. Reflective Sheeting Reflectors.  Reflective sheeting for mounting 
on flexible posts must meet the material, color, and resistance to 
weathering requirements of ASTM D 4956 for Type IX flexible high-
intensity retroreflective sheeting. 

When reflective sheeting reflectors are specified,  or allowed for used in 
lieu of plastic reflectors, use yellow (amber) sheeting in place of yellow 
plastic reflectors and white(silver) sheeting in place of crystal plastic 
reflectors.  Place a 3 inch by 6 inch piece of red reflective sheeting on 
the back side of the flexible post showing wrong-way movement for 
freeway ramps, as shown on the standard plans.  Apply reflective 
sheeting in accordance with the manufacturer’s specifications. 

C. Mounting Hardware.  Mounting hardware for plastic reflectors must 
consist of a solid aluminum pin with annular locking grooves and an 
aluminum crimp-type collar.  Both the pin and the collar must meet the 
requirements of ASTM B 308, for aluminum alloy 6061. 

The pin must be 3/16 inch diameter, have a 7/16 inch diameter bearing 
head, and have a grip length equal to the total thickness of material 
fastened together. 

The collar must have a bearing diameter from ⅜ inch to 7/16 inch and be 
sized to fit the pin. 

D. Posts.  Provide steel or flexible plastic delineator posts, as shown on 
the plans.  Steel delineator posts must have a nominal weight of 
1.12 pounds per foot and meet the requirements of subsection 919.04 for 
steel posts.  Select flexible plastic delineator posts from the Qualified 
Products List. 

919.04. Steel Post Sign Supports and Square Tubular Steel Sign 
Supports.  Steel post sign supports and square tubular steel sign 
supports, including sign posts, anchor sleeves, and anchor posts, must 
meet the requirements of ASTM A 702, for Type A or Type B. 
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A. Steel Post Sign Supports.  The length of finished posts must be as 
shown on the plans.  Posts must be straight with a smooth, uniform 
finish, free of cracks, flaws, injurious seams, laps, blisters, ragged and 
imperfect edges, or other defects affecting the strength, durability, or 
appearance of the posts.  Cross-section and bolt hole diameter and 
spacing must meet the requirements shown on the sign support standard 
plans.  The centers of the holes must coincide with the centerline of the 
posts.  The punched bolt holes must provide a smooth, even sign post 
face.  Holes and cutoff ends must be free of burrs. 

After fabrication and hole punching, hot-dip galvanize steel posts in 
accordance with subsection 907.03.D. 

Punched and coated posts must weigh at least 95 percent of the nominal 
weight shown on the plans. 

B. Square Tubular Steel Sign Supports.  Square tubular steel sign 
supports must meet the chemical, mechanical, and geometric properties 
of material used in the crash tests referenced in AASHTO Standard 
Specifications for Structural Supports for Highway Signs, Luminaries and 
Traffic Signals. 

Sign posts, anchor sleeves, anchor posts, and connection hardware 
must be of the size and type shown on the Sign Support Standards. 

Submit proof of compliance that the assembly was crash tested in 
accordance with AASHTO Standard Specifications for Luminaries and 
Traffic Signals.  The proof of compliance must include a copy of the 
FHWA approval letter to the manufacturer, indicating that the FHWA 
interprets the crash test results as acceptable for use on federal-aid 
projects. 

The sign post, anchor sleeve, and anchor post must be straight and have 
a smooth uniform finish, free from cracks and flaws or other defects 
affecting their strength or durability.  All ends must be free from burrs and 
must be cut square to maintain telescoping characteristics. 

Bolt holes of the diameter specified must be accurately spaced on all 
four sides of the sign post, anchor sleeve and anchor post.  Holes must 
line up exactly opposite each other on opposing sides of the post in order 
to accommodate a bolt placed through two opposite sides.  The center of 
the holes must coincide with the centerline of the sign post, anchor 
sleeve and anchor post. 

The bolt holes must be punched so that the face of the sign post, anchor 
sleeve and anchor post will have a smooth even surface. 
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The sign post, anchor sleeve, and anchor post must be hot-dip 
galvanized, after fabrication and hole punching, in accordance with 
ASTM A 123 for Grade 65. 

919.05. Sawed Wood Posts for Highway Signs.  Sawed wood posts 
for highway signs must meet the requirements of section 912 and Sign 
Support Standard SIGN-210. 

919.06. Breakaway Column Sign Supports.  Structural steel for column 
sign supports and bolts, nuts, and washers for the structural steel joints 
must meet the requirements of Sign Support Standard SIGN-220. 

Shims must be fabricated from brass shim stock or brass strip meeting 
the requirements of ASTM B 36, for copper alloy UNS No. C26000, 
half-hard rolled temper, or fabricated from galvanized sheeting meeting 
the requirements of ASTM A 526, for Coating Designation G 90. 

Galvanizing runs or beads must be removed from contact surfaces of 
columns, plates, and washers. 

Breakaway column sign supports must be welded and galvanized and 
must be within the dimension tolerances specified by subsection 919.07. 

919.07. Cantilever Sign Supports. 

A. Types E and J.  Pipe for the vertical poles of types E and J 
supports, and horizontal arms of type E supports, must meet the 
requirements of ASTM A 53 for Grade B, Type E, or Type S steel pipe or 
the requirements of API 5L for Grade X42 to X52. 

Pipe for the horizontal arms of type J, must meet the requirements of 
ASTM A 500, Grade B or the requirements of ASTM A 519-4140 
annealed. 

Gusset, flange, and base plates must meet the requirements of 
ASTM A 36 for structural steel.  Plates must be free of sharp edges and 
irregularities. 

B. Castings.  Pole top and end cap castings must meet the 
requirements of ASTM A 126 for Class A castings. 

C. Bolts for Arm Connections.  Galvanized high-strength steel bolts, 
nuts, and washers for connecting arm connection flanges must meet the 
requirements of subsection 906.06. 

D. Dimension Tolerances.  Dimensional tolerances for each type of 
commodity must meet the requirements of ASTM A 6 or the ASTM 
standard applicable to the required material. 
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E. Welding.  Weld in accordance with AWS D1.1, Structural Welding 
Code, “Steel” as amended by this section, or the contract. 

F. Galvanizing.  Galvanize steel anchor bolts for a length of at least 
20 inches from the threaded end.  Bolts, nuts, and washers must be hot-
dip galvanized in accordance with ASTM A 153. 

After welding assemblies and sign support attachments, blast clean base 
plates and welds to remove excess mill scale and welding slag.  Blast 
clean other areas as directed by the Engineer.  Hot-dip galvanize 
supports in accordance with ASTM A 123. 

919.08. Truss Sign Supports.  Before applying dead loads, trusses 
must be cambered so the ordinate is within the allowable tolerances at 
the center of the assembled truss for the span length and type shown on 
the plans.  Ensure bearing surfaces fully contact each other in the 
relaxed position before tightening the flange bolts.  The fabricator will 
determine the method of cambering the structure, with the Engineer’s 
approval, to ensure the method does not induce stress into the truss. 

A. Materials.  Hollow structural tubing for horizontal arms must meet 
the requirements of ASTM A 500 for Grade B, the requirements of ASTM 
A 519-4140 annealed, or the requirements of API-5L for Grade X42.  
Safeguard hollow structural tubing against embrittlement in accordance 
with ASTM A 143. 

Pipe for vertical poles must meet the requirements of ASTM A 53 for 
Grade B, Type E, or Type S steel pipe, or the requirements of API 5L for 
Grade X42 to X52. 

Bar, plate, and rolled structural shapes must meet the requirements of 
ASTM A 36.  Bars, plates, and shapes must be free of sharp edges and 
irregularities. 

U-bolts and washers must meet the requirements of ASTM A 320, 
Grade B8, Class 1 stainless steel.  Nuts must be self-locking nylon 
insert-type nuts meeting the requirements of ASTM A 320 for 
Grade B8F. 

Nuts used in the upper clamp connection of the vertical end support 
assembly and on all U-bolts must be of the self-locking type. 

Assemble truss unit flange connections and the alternate bolted, web-to-
chord connection using galvanized high-strength steel bolts, nuts, and 
washers meeting the requirements specified by subsection 906.06. 

B. Welding.  Weld in accordance with AWS D1.1, Structural Welding 
Code, “Steel” as amended by section 919 or the contract. 
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C. Dimension Tolerances.  Ensure cross sections, flatness, length, 
straightness, thickness, and camber of material, before and after 
fabrication, meet the tolerance requirements of ASTM A 6 and 
AWS D1.1. 

D. Galvanizing.  Truss units must be galvanized in accordance with 
ASTM A 123.  Blast clean base plates and welds to remove excess mill 
scale and welding slag before galvanizing.  Blast clean other areas as 
directed by the Engineer. 

Provide safeguards meeting the requirements of ASTM A 384 and 
ASTM A 385 to obtain high quality galvanized coatings and minimize 
distortion and warpage during galvanizing. 

Interconnect sections of fabricated pipe work or tube assemblies with 
open tee or miter joints and provide each enclosed section with a vent 
hole at each end to provide drainage for the molten zinc and to prevent 
hazard to personnel engaged in the galvanizing process. 

Hot-dip galvanize individual pipe, tube, and bar members in accordance 
with ASTM A 123. 

919.09. Overhead Lane Assignment Structures.  Overhead lane 
assignment structures must meet the requirements of Sign Support 
Standard SIGN-760 and traffic signal typical plans. 

919.10. Casings for Cantilever Drilled Piles.  Casings for cantilever 
drilled piles must meet the requirements of ASTM A 252 for Grade 2 
steel.  Casings must be smooth, watertight, and capable of withstanding 
handling stresses and external subsurface pressures.  Casing must have 
an inside diameter at least equal to the required shaft size. 
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Section 920.  PERMANENT PAVEMENT MARKING MATERIALS 

920.01. Marking Materials.  Select pavement marking materials from 
the Qualified Product List. 

Pavement marking materials must meet the general packaging and 
labeling requirements of subsection 920.01.A, and of subsection 
920.01.B for specific material. 

A. General Packaging and Labeling.  Material containers or packages 
must be marked on the tops and sides, using a durable, weather-
resistant marking. Include the following information: 

1. Manufacturer’s name and address, 
2. Description of the material, 
3. Product identification number, 
4. Lot or Batch number, 
5. Date of manufacture, 
6. Volume and 
7. Weight. 

B. Packaging and Labeling for Cold Plastic and Thermoplastic 
Markings. 

1. Cold Plastic.  Containers or packages of cold plastic material, and 
the core of each role must be marked with the information specified 
in subsection 920.01.A. 

2. Thermoplastic.  In addition to the requirements of subsection 
920.01.A, thermoplastic material must be packaged in non-stick 
containers, and labeled with “heat to manufacturer-recommended 
temperature range,” or a Department-approved equal. 

920.02. Glass Beads. 

A. Glass Bead Packaging and Labeling.  Glass beads must be 
packaged in moisture resistant bags and labeled to include the following 
information: 

1. Manufacturer’s name and address, 
2. Shipping point, 
3. Trademark or name, 
4. The wording “Glass Beads,” 
5. Specification number, 
6. Weight, 
7. Lot or Batch number, and 
8. Date of manufacture. 
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Glass beads must meet the general requirements of subsection 
920.02.B, and the relevant requirements for specific applications of 
subsection 920.02.A. 

B. General Glass Bead Requirements.  Glass beads must meet the 
physical characteristics and gradation requirements specified in Table 
920-1, unless otherwise specified in subsection 920.02.C for specific 
applications. 

Table 920-1 
General Glass Bead Requirements  
Physical characteristics (MTM 711) 

General Appearance Transparent, clean, smooth, free from 
milkiness, pits, or excessive air bubbles 

Shape Spherical with ≥75% true spheres 

Color Colorless, very light gray, very light gray 
tinge, or bright white 

Index of Refraction ≥1.50 
Alkalinity ≤2.0 

Gradation Requirements (MTM 711) 
Sieve Size (No.) Total Percent Passing 

20 100 
30 75–95 
50 15–35 

100 0–5 

C. Glass Bead Requirements for Specific Applications.  For specific 
applications, glass beads must be as follows: 

1. Waterborne and Low Temperature Waterborne.  Standard glass 
beads for use with waterborne marking material and low temperature 
waterborne marking material require a moisture resistant coating and 
a silane coating. 

2. Regular Dry.  Standard glass beads for use with regular dry marking 
material may have a moisture resistant coating, a silane coating, or 
both. 

3. Thermoplastic.  Glass beads for thermoplastic marking material 
must have a moisture resistant coating. 

4. Sprayable thermoplastic.  The type, gradation, and application 
rates for glass beads used with sprayable thermoplastic marking 
material must meet the thermoplastic manufacturer’s 
recommendation. 

5. Polyurea.  The type, gradation, and application rates for glass beads 
used with polyurea marking material must meet the thermoplastic 
manufacturer’s recommendation. 
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Use a double drop system of large and standard glass beads, a 
double drop system of ceramic elements and standard glass beads, 
or an Engineer-approved alternate for recessed longitudinal 
markings.  Ensure large glass beads meet federal specification TTB-
1325 for a Type 4 glass bead. 
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Section 921.  PERMANENT TRAFFIC SIGNAL MATERIALS 

921.01. Sampling and Testing. 

A. General.  The Department may select permanent traffic signal 
materials covered by this section at random from shipments and test in 
accordance with Department methods.  If requested by the Department, 
complete one installation for preliminary testing.  If the preliminary 
sample does not meet the requirements of this section, the Department 
will notify the Contractor, in writing, of deficiencies so the Contractor may 
make the necessary changes or corrections in materials or installation 
methods.  The Department may re-test traffic signal materials after the 
Contractor makes the necessary changes or corrections. 

B. Loop Detectors.  The Department will randomly select one or more 
loop detectors from the shipment and perform testing as specified in 
subsection 921.01.  If the one tested loop detector meets the 
requirements of subsection 921.01, the Department will give the 
Contractor written notification to provide the remainder of the order, 
which will be subject to testing. 

If the preliminary sample does not meet to the requirements of 
subsection 921.01, the Department will notify the Contractor, in writing, 
of deficiencies so the Contractor may make changes or corrections in 
materials or installation methods.  All loop detectors will then be subject 
to testing.  If the Contractor does not, or cannot make corrections, the 
Department will require the Contractor to provide materials from other 
sources in accordance with section 105. 

C. Warranty.  Provide materials with a manufacturer’s guarantee or 
warranty, transferable to the Department, that the material is free of 
defects in materials and workmanship for a specified period from the 
date of shipment.  Provide the Engineer with the manufacturer’s 
guarantee or warranty documents and a copy of the invoice showing 
date of shipment. 

921.02. Span Wire.  Use extra high-strength Grade, 7-wire, Class A, 
zinc-coated steel, meeting the requirements of ASTM A 475.  Provide 
wire with a nominal diameter of ¼ inch for supporting traffic signal 
cables, including self supporting figure-8 type cable.  Provide wire with a 
nominal diameter of 5/16 inch for supporting a traffic signal, case sign, and 
cable. 

921.03. Vehicular Traffic Signals and Mounting Assemblies.  Unless 
otherwise required, provide traffic signals meeting the requirements of 
the Institute of Traffic Engineers (ITE) Standard, the Standard for 
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Adjustable Face Vehicle Traffic Control Signal Heads, Vehicle Traffic 
Control Signal Heads (VTCSH), Light Emitting Diode (LED) Circular 
Signal Supplement, and the LED Vehicle Arrow Traffic Signal 
Supplement. 

Provide adjustable face-type traffic signals with 8 inch or 12 inch 
diameter lenses.  Provide signal sections of the same make and type to 
ensure they are interchangeable.  Signal faces include LED traffic signal 
modules for ball lenses, arrow lenses, or both, socket assembly gaskets, 
reflector and door assembly, housing, visors, optical units, wiring, and 
mounting assembly.  Provide LED vehicular traffic signals compatible in 
new installations, or as a retrofit unit capable of replacing the optical unit 
of existing vehicular traffic signal sections meeting the ITE requirements. 

A. Housing.  Provide polycarbonate plastic housing.  Provide each 
signal body with a 2 inch diameter hole in the top and bottom to receive 
1½ inch diameter supporting pipe.  Provide AISI Series 300 stainless 
steel fasteners if at least partially exposed on the exterior of the 
assembled housing.  Provide AISI Series 300 stainless steel screws, 
bolts, nuts, and hinge pins for the interior of the housing.  Provide other 
hardware used on the interior in AISI Series 300 stainless steel, brass, or 
aluminum.  Do not use plastic fasteners to secure the door. 

B. Visor.  Provide each signal face with a detachable tunnel design 
visor for each signal lens.  Provide a visor from 7 inches to 8 inches long 
for 8 inch lenses and from 9 inches to 12 inches long for 12 inch lenses.  
Provide a visor that encloses at least 290 degrees of the lens 
circumference and tilts downward from 1 degree to 10 degrees.  Provide 
a polycarbonate visor at least 0.078 inch thick, made of one solid piece.  
Attach the visor to the signal section. 

C. LED Module.  LED signals and modules include circular and arrow 
modules, unless otherwise specified. 

Provide new Department-approved LED signal of the latest model 
currently in production.  The Engineer will not accept equipment that is 
no longer manufactured, even if it meets the requirements of this 
subsection.  Install all LED signals produced by the same manufacturer 
at one location. 

1. Physical and Mechanical Requirements.  Provide self-contained, 
sealed LED module units consisting of a lens, color coded leads with 
pre-insulated spade lugs, LED assembly, power supply, and a 
one-piece neoprene gasket.  Use material for the lens and module 
construction that meets ASTM requirements.  Provide enclosures to 
contain the power supply or electronic components for the signal 
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module made of UL94 flame retardant material.  If retrofitting into 
existing traffic signal housing, provide the LED module in a new 
signal door and visor assembly. 

Ensure the LED assembly and the manufacturer’s assembly 
processes provide support for the internal LED and electronic 
components to withstand mechanical shock and vibration in 
accordance with MIL STD 883, Test Method 2007.  Verify that the 
LED vehicle signal manufacturer is ISO 9001 certified. 

Protect the LED signal module against dust and moisture intrusion in 
accordance with the results of MIL STD 810F, Procedure I, “Rain 
and Blowing Rain” testing.  Conduct the test on stand alone units 
with no protective housing. 

Provide an LED signal module lens made from ultraviolet stabilized 
polycarbonate.  Use lenses that are color tinted red, yellow, and 
green to match the color of the LEDs.  Provide lenses that do not 
require special tools for replacement.  Provide a hard-coated lens, or 
a lens that otherwise complies with the material exposure and 
weathering effects requirements of SAE J576.  Attach the lens to the 
signal body using waterproof silicone seal. 

Provide lenses for vehicle signals with smooth external lens surfaces 
and no raised features to minimize collection of dirt, diesel smoke, 
and other particulate contaminates, and to facilitate periodic 
cleaning. 

Ensure each signal module identifies the manufacturer’s name, 
model number, serial number, related voltage, and power 
consumption on the outside of the unit.  Attach the identification tag 
using polyester or vinyl self adhesive labels and make visible without 
disassembly of the signal module.  Do not use paper labels. 

For each LED signal module, provide a prominent and permanent 
vertical indicator for the orientation of the module inside the traffic 
signal housing. 

Provide LED modules that incorporate a dual lens approach using a 
single inner collimating lens and a single outer spreading lens.  
Provide an inner Fresnel lens that collimates the light emitted by the 
LED light engine and spans the full diameter of the interior of the 
signal.  Provide an outer lens that distributes the light rays through 
raised optical detail on the inner surface to meet the intensity and 
distribution standards specified in this section. 
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Provide LED modules that incorporate two separate printed circuit 
boards, one for the LED light source, and one for the power supply.  
Provide LED modules consisting of high flux LEDs mounted on a 
metal core circuit board using thermal epoxy and LED electrical 
contacts soldered to the circuit board.  Place a single layer of thermal 
transfer material between the metal core printed circuit board and the 
module heat sink to ensure optimum heat transfer away from the 
LED P-N junctions. 

Provide a lens assembly that disperses the light to prevent visibility 
of individual LEDs from vehicles. 

Provide watertight LED signals when installed in traffic signal 
housing.  Provide the same mounting hardware for LED signal 
modules as used to secure incandescent lens and gasket 
assemblies.  Ensure installation only requires a screwdriver or 
standard installation tool.  Provide an LED signal module assembly 
that weighs less than 5 pounds. 

Mount and solder the LED arrow module to a printed circuit board.  
Provide an LED arrow module that uses a single outer lens that 
spreads and diffuses light from the LEDs.  Incorporate a black arrow 
mask behind the outer lens to enhance the definition of the arrow 
icon.  Provide an outer lens with raised optical detail on the inner 
surface to distribute the light rays to meet the intensity and 
distribution standards required by this subsection. 

2. Electrical Requirements.  Provide LED signal modules that operate 
from a 60-hertz line frequency and over a voltage range from 
80 volts to 135 volts.  The Engineer will allow a change of luminous 
intensity no greater than 10 percent over the voltage range. 

Provide an LED signal module capable of operating over a 
temperature range from −40 °F to 165 °F. 

Provide each LED signal module with two color-coded, No. 18 gauge 
minimum, anti-capillary 39 inch long, 600 volt, jacketed wires, 
conforming to the requirements of the NEC, rated for service at 
221 °F.  Provide the LED module wire leads with insulated spade lug 
terminals for connecting to existing traffic signal terminal blocks. 

Provide LED signal modules with voltage surge protection to 
withstand high repetition noise transients and low-repetition, high-
energy transients, in accordance with NEMA Standard TS-2. 
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Provide LED circuitry that prevents flicker at less than 100 hertz over 
the voltage range from 80 volts to 135 volts in accordance with ITE 
VTCSH. 

Provide LED signals and associated on-board circuitry meeting 
Federal Communications Commission (FCC) Title 47, Subpart B, 
Section 15 regulations concerning the emission of electronic noise 
by Class A digital devices. 

Ensure a power factor of at least 90 percent, at nominal rated 
voltage, at 77 °F.  Ensure a total harmonic distortion (THD) of less 
than 20 percent at rated voltage, at 77 °F. 

Ensure the failure of a single LED will not cause a loss of light from 
other LEDs.  Provide LED ball lamps that do not lose light output 
from the complete module assembly as a result of the failure of a 
single LED. 

Provide an LED module that will detect catastrophic loss of the LED 
load.  Provide a module which, upon sensing the loss of the LED 
load, presents a resistance of at least 250 kilo ohms across the input 
power leads within 300 millisecond.  The Department considers 
catastrophic failure of an LED light source if it fails to show visible 
illumination when energized in accordance Section 5.2.1 of the ITE 
VTCSH LED Circular Signal Supplement, dated June 27, 2005, after 
75 milliseconds or Section 5.7 of the LED Vehicle Arrow Traffic 
Signal Supplement dated April 3, 2006. 

Provide an LED signal module that is operationally compatible with 
current controller assemblies, including solid state load switches, 
flashers, and conflict monitors. 

Wire the LED modules with at least No. 18 AWG, color coded 
thermoplastic insulated wire. 

Provide a six point terminal block with screw terminals, for spade 
lugs of brass, stainless steel, or other non-corrosive material, for 
connecting wires from the LED module and the cable from the signal 
controller.  Mount the terminal block in the center section of the 
signal face and provide at least 1 inch lateral clearance from the 
housing.  Hold the terminal block in place with stainless steel screws. 

Mount and locate the terminal block, and other appurtenances, in the 
housing to minimize the danger of electrical shock during 
maintenance activities. 
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3. Power Consumption and Operational Range.  Provide LED traffic 
signal modules that meet the minimum intensity requirements while 
operating from temperatures of −40 °F to 165 °F for 5 years. 

Provide high flux LED capable of being driven continuously at a 
current of at least 350 milli-amperes with a power dissipation rating 
of at least 1 watt. 

Provide LEDs that do not illuminate for input voltages below 35 volts, 
but do illuminate for input voltages greater than 45 volts, and are 
regulated above 80 volts. 

Provide LED modules for traffic signals with the following 
characteristics: 

a. Eight inch and 12 inch red ball traffic signal modules with a 
maximum power consumption no greater than 6 watts and 
9 watts respectively, at 120 VAC, at 77 °F. 

b. Eight inch and 12 inch yellow ball traffic signal modules with a 
maximum power consumption no greater than 13 watts and 
19 watts, respectively, at 120 VAC, at 77 °F. 

c. Eight inch and 12 inch green ball traffic signal modules with a 
maximum power consumption no greater than 6 watts and 
12 watts, respectively, at 120 VAC, at 77 °F. 

d. Twelve inch red arrows with a maximum power consumption no 
greater than 7 watts at 120 VAC, at 77 °F. 

e. Twelve inch yellow arrows with a maximum power consumption 
no greater than 9 watts at 120 VAC, at 77 °F. 

f. Twelve inch green arrows with a maximum power consumption 
no greater than 7 watts at 120 VAC, at 77 °F. 

Ensure each LED module reaches 90 percent full illumination within 
75 milliseconds of applying the nominal operating voltage.  Ensure 
modules do not show visible illumination after 75 milliseconds of 
removing the nominal operating voltage. 

Provide red LEDs that use exclusively aluminum indium gallium 
phosphide technology, either absorbing substrate or transparent 
substrate, and do not exhibit degradation greater than 30 percent of 
the initial light intensity following accelerated life testing (operating at 
185 °F and 85 percent humidity for 1,000 hours).  Do not use 
aluminum gallium absorbing substrate technology. 

Provide green LEDs that use indium gallium nitride technology.  
Provide green LED traffic signal modules that do not illuminate if the 
applied voltage is less than 35 VAC.  Provide green LEDs that 
illuminate, unregulated, if the applied voltage is from 45 VAC to 
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80 VAC.  Provide green LEDs that illuminate in accordance with the 
ITE VTCSH, Part II, if applied voltage is from 80 VAC to 135 VAC. 

Provide yellow LEDs that use aluminum indium gallium phosphide 
technology, absorbing substrate or transparent substrate.  Provide 
yellow LED traffic signal modules that do not illuminate if the applied 
voltage is less than 35 VAC.  Provide yellow LEDs that illuminate, 
unregulated, if the applied voltage is from 45 VAC to 80 VAC.  
Provide yellow LEDs that illuminate in accordance with the ITE 
VTCSH if applied voltage is from 80 VAC to 135 VAC. 

Provide LED modules operationally compatible with NEMA TS-1 and 
NEMA TS-2 conflict monitoring parameters. 

4. Photometric Requirements.  Refer to Section 4, Table 1 of the ITE 
VTCSH LED Circular Signal Supplement dated June 27, 2005, and 
the LED Vehicle Arrow Traffic Signal Supplement, dated April 3, 
2006, for the minimum initial luminous intensity values for the LED 
traffic signal module. 

Ensure the actual luminous intensity for a module does not exceed 
three times the required peak value of the minimum maintained 
luminous intensity for the signal size and color, if operated within the 
temperature range specified in Section 3.3.2 of the ITE VTCSH LED 
Circular Signal Supplement dated June 27, 2005, and the LED 
Vehicle Arrow Traffic Signal Supplement dated April 3, 2006. 

Ensure the uniformity of the signal output across the module lens 
does not exceed a ratio of 10:1 from the maximum to minimum 
luminance values. 

Provide LED modules with surfaces that appear uniform in 
illumination.  Eliminate the visibility of individual LEDs to the motorist. 

Ensure the measured chromaticity coordinates of LED traffic signal 
modules conform to the color regions based on the 1931 CIE 
chromaticity diagram listed in the ITE VTCSH LED Circular Signal 
Supplement dated June 27, 2005. 

Ensure the dominant wavelength for individual color measurements 
of portions of the emitting surface of a module are within 
±3 nanometers of the dominant wavelength for the average color 
measurement of the entire emitting surface. 

Provide LED modules operationally compatible with NEMA TS-1 and 
NEMA TS-2 conflict monitoring parameters. 
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Provide LED traffic signal modules that meet the minimum luminous 
intensity values listed in Table 921-1 for circular modules, or Table 
921-2 for arrow modules, for 60 months. 
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Table 921-1 
Minimum Maintained Luminous Intensity Values — VTCSH LED Circular Signal 

Luminous Intensity (candela) 
8 in 12 in 

Vertical 
Angle 

(°) 

Horizontal 
Angle 

(°) Red Yellow Green Red Yellow Green 
2.5 17 41 22 37 91 48 +12.5 
7.5 13 33 17 29 73 38 
2.5 31 78 41 69 173 90 
7.5 25 62 32 55 137 71 +7.5 
12.5 28 45 24 40 100 52 
2.5 68 168 88 150 373 195 
7.5 56 139 73 124 309 162 
12.5 38 94 49 84 209 109 
17.5 21 53 28 47 118 62 

+2.5 

22.5 12 29 15 26 64 33 
2.5 162 402 211 358 892 466 
7.5 132 328 172 292 728 380 
12.5 91 226 118 201 501 261 
17.5 53 131 69 117 291 152 
22.5 28 70 37 62 155 81 

−2.5 

27.5 15 37 19 33 82 43 
2.5 127 316 166 281 701 366 
7.5 106 262 138 234 582 304 
12.5 71 176 92 157 391 204 
17.5 41 103 54 91 228 119 
22.5 21 53 28 47 118 62 

−7.5 

27.5 12 29 15 26 64 33 
2.5 50 123 65 110 273 143 
7.5 40 98 52 88 218 114 
12.5 28 70 37 62 155 81 
17.5 17 41 22 37 91 48 
22.5 8 21 11 18 4 24 

−12.5 

27.5 5 12 6 11 27 14 
2.5 23 57 30 51 127 67 
7.5 18 45 24 40 100 52 
12.5 13 33 17 29 73 38 
17.5 7 16 9 15 36 19 

−17.5 

22.5 3 8 4 7 18 10 
2.5 17 41 22 37 91 48 
7.5 13 33 17 29 73 38 
12.5 10 25 13 22 55 29 

−22.5 

17.5 5 12 6 11 27 14 
2.5 12 29 15 26 64 33 −27.5 
7.5 8 21 11 18 46 24 

Note: Luminous intensity values for equivalent left and right horizontal angles are the same. 
Tabulated values of luminous intensity are rounded to the nearest whole value. 
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Table 921-2 

Minimum Maintained Luminous Intensity Values for the VTCSH LED Vehicle 
Arrow Traffic Signal 

Luminous Intensity (candela) 
12 in arrow Vertical Angle 

(°) 

Horizontal 
Angle 

(°) Red Yellow Green 
2.5 6 15 8 +12.5 
7.5 5 12 6 
2.5 11 28 14 
7.5 9 22 11 +7.5 

12.5 6 16 8 
2.5 24 60 31 
7.5 20 49 26 

12.5 13 33 17 
17.5 8 19 10 

+2.5 

22.5 4 10 5 
2.5 57 143 75 
7.5 47 116 61 

12.5 32 80 42 
17.5 19 47 24 
22.5 10 25 13 

−2.5 

27.5 5 13 7 
2.5 45 112 59 
7.5 37 93 49 

12.5 25 63 33 
17.5 15 36 19 
22.5 8 19 10 

−7.5 

27.5 4 10 5 
2.5 18 44 23 
7.5 14 35 18 

12.5 10 25 13 
17.5 6 15 8 
22.5 3 7 4 

−12.5 

27.5 2 4 2 
2.5 8 20 11 
7.5 6 16 8 

12.5 5 12 6 
17.5 2 6 3 

−17.5 

22.5 1 3 2 
2.5 6 15 8 
7.5 5 12 6 

12.5 4 9 5 −22.5 

17.5 2 4 2 
2.5 4 10 5 −27.5 7.5 3 7 4 

Note: Luminous intensity values for equivalent left and right horizontal angles are the 
same. 
Tabulated values of luminous intensity are rounded to the nearest whole value. 
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D. Electrical Wiring.  Provide stranded wire electrical wiring meeting 
the requirements of ITE Standards.  Equip each signal with a non 
corrosive barrier-type terminal block with at least four terminals; one for 
each optical unit and one common terminal.  Mount the terminal block in 
the center section without interfering mechanically with other 
components of the signal.  Locate the terminal block in the housing to 
minimize the danger of electrical shock during maintenance activities. 

Electrically and mechanically secure the wiring by fastening to the lamp 
receptacle.  Insulate exposed, current carrying parts.  Use pre-insulated 
fork-type terminals on the wires at the terminal block connection. 

Do not use pressure type terminal blocks. 

E. Mounting Assemblies.  Provide mounting assemblies that include 
the hardware for complete assembly of the signal. 

1. Pipe.  For mounting assemblies, use rigid conduit of 1 inch standard 
steel pipe with tapered threads.  Do not use straight threads.  Install 
plastic thread protectors for exposed pipe threads to protect the 
threads during shipping. 

2. Hub or Center Fitting.  Provide a hub of malleable iron with a 
nominal 3 inch by 3 inch opening to draw wires and make 
connections.  Secure the cover for the opening with two ⅜ inch by 
½ inch hexagon head, 300 Series stainless steel screws.  Close 
unused openings in the hub with ferrous or aluminum ornamental 
closures. 

3. Arms.  Provide pipe arms from the center hub to position the centers 
of the signal face housings on a radius of 8¾ inches ±¼ inch from 
the hub for 8-inch signals, and a radius of 10¾ inches ±¼ inch from 
the hub for 12-inch signals. 

4. Fittings.  Use ferrous pipe crosses to make right angles in mounting 
frames.  Close unused openings of the pipe crosses with ornamental 
closures.  Do not use set screws in pipe crosses. 

Provide malleable iron fittings are free of flash and voids. 

5. Assemblies.  Construct the bottom portion of the side post mounting 
assemblies of 1½ inch standard steel pipe and fittings.  Attach the 
bottom portion of the span mounting assembly to signals using a flat, 
aluminum spacer, of one-piece construction or welded, with 
aluminum closures.  Do not use rivets. 

6. Finish.  Provide pipes and fittings with internal surfaces that are free 
of sharp edges and burrs. 
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7. Cable Entrance Fitting.  Provide fittings of one-piece construction, 
made of malleable iron.  Provide the wire outlet with a composition 
bushing with opening to accommodate a multi-conductor cable, 
1 inch in diameter.  Provide the threaded end of the fitting with a 
threaded nipple, two 1½ inch malleable iron locknuts, and a stainless 
steel cotter key. 

8. Span Wire Fitting.  Provide fittings of malleable iron to 
accommodate ¼ inch to ⅜ inch messenger wire with a 1⅝ inch 
diameter pin and 3/32 inch by 1-inch stainless steel cotter key.  Locate 
the pin 37/16 inches from where the span cable seats into the saddle 
part of the fitting.  Provide a saddle part 9 inches long. 

9. Span and Cable Entrance Assembly.  Provide a span and cable 
entrance assembly that allows the signal assembly to swing in any 
direction and return to the vertical position without placing stress on 
the span wire. 

10. Signal Head Attachment.  Provide the top outlet of each signal 
bracket with a nipple and either a watertight metal gasket with 
retainer to restrict the flow of the gasket or one flat stainless steel 
washer and one malleable iron hexagon nut, ½ inch thick. 

Provide a nipple of a length to allow the use of the gasket or nut and 
washer. 

F. Paint and Color. 

1. Mounting Assemblies.  Clean and surface treat the surfaces of 
mounting assemblies in accordance with standard industry practice, 
to ensure bonding of the paint to the metal.  After preparation, paint 
surfaces with durable weather resistant semi-gloss or gloss yellow 
enamel. 

Apply the enamel at an average dry film thickness of 1.5 mils, 
without blisters, runs, or other defects.  Determine the dry film 
thickness using Method A, Inductance Thickness Gauge, as 
specified in ASTM D 1400.  Ensure the color matches the central 
color within the limits shown on the current FHWA Highway Yellow 
Color Tolerance Chart, except do not use a color darker than the 
central color. 

2. Signal Faces.  Provide signal faces with the yellow color specified in 
subsection 921.03.F.1, permanently molded into the signal door, 
housing, and visors.  Provide the inside of the visors with a finish 
coat of flat black paint, compatible with polycarbonate plastic. 
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G. Packing and Marking.  Pack each traffic signal separately to 
prevent damage or defacement to the signal and mounting assembly 
during transportation to the project.  Legibly mark each carton with the 
signal and mounting assembly description and supplier’s name. 

H. Quality Assurance.  Provide LED modules that comply with the 
quality assurance production testing, inspection, and design, as specified 
in the ITE VTCSH, LED Circular Signal Supplement dated June 27, 
2005, and LED Vehicle Arrow Traffic Signal Supplement dated April 3, 
2006. 

I. Tests, Inspection, and Sampling.  Test each LED module and 
inspect before shipment.  Reject pieces of equipment that fail to meet the 
requirements of this section. 

J. Drawings and Information.  If required, provide two copies of 
drawings of the signal head and LED module showing manufacturer’s 
part numbers. 

Provide the independent test lab reports showing that proposed material 
meets or exceeds the requirements of this section and Quality 
Assurance Testing and Inspection per Section 6 of the ITE VTCSH, LED 
Circular Signal Supplement dated June 27, 2005 and LED Vehicle Arrow 
Traffic Signal Supplement dated April 3, 2006.  Failure to provide the 
independent lab test reports will be cause for rejection. 

The Engineer will hold the information required by this subsection, along 
with a sample, if requested, as standards for acceptance. 

921.04. Pedestrian Signals and Countdown Type.  Unless otherwise 
required, provide pedestrian signals and countdown pedestrian signals 
meeting the requirements of the ITE Standard for “Adjustable Face 
Pedestrian Signal Heads” and the “LED Performance Specifications of 
the Pedestrian Traffic Control Signal Indications (PTCSI)” Part 2, 
“Pedestrian Traffic Signal Modules.”  The pedestrian signal indications 
include the LED signal modules, countdown, socket assembly gaskets, 
reflector and door assembly, housing, visors, optical units, wiring, and 
mounting assemblies. 

Provide LED pedestrian signal modules capable of displaying the ITE 
specified symbolic full icon “hand” or “walking person” legends, using a 
one-piece section that includes a nominal message-bearing surface size 
of 12 inches by 12 inches. 

Provide LED countdown pedestrian signal modules capable of exhibiting 
two, seven-segment digital numerical digits that display the remaining 
time to clear the intersection, and the traditional full icon “hand” or 
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“walking person” legends using a one-piece section that includes a 
nominal message-bearing surface size of 16 inches by 16 inches. 

A. Housing.  Provide housing for each section as a one-piece, black 
polycarbonate resin material with front, sides, top, and bottom integrally 
molded.  Provide housing at least 3/32 inch thick, ribbed to produce a 
strong assembly, and lightweight.  Provide two sets of internal bosses in 
the section for mounting terminal strip facilities horizontally.  Attach a six-
position terminal block with screw terminals for spade lugs to bosses with 
two self-tapping stainless steel screws. 

Provide each signal section with a 2 inch diameter round hole top and 
bottom to receive a 1½ inch supporting pipe.  After assembling the 
sections, ensure a 1 inch cable can pass through the head without 
damage or excessive labor. 

Provide a variable pressure-type door latch, bolt and wing nut, of 
American Iron and Steel Institute (AISI) 300 Series stainless steel, or 
approved equal. 

Provide signal sections with a “hand” and “walking person” symbolic icon 
signal face of an over-all height of at least 14 inches. 

For fasteners partially or fully exposed on the exterior of the assembled 
housing, provide AISI 300 Series stainless steel fasteners.  For other 
screws, bolts, nuts, and hinge pins on the interior of the housing, provide 
AISI 300 Series stainless steel, brass or aluminum fasteners.  Do not use 
plastic fasteners to secure the door. 

B. Visor.  Provide signal heads with visors attached that encompasses 
the top and two sides of the lens for each signal indication.  Provide a 
visor made of black polycarbonate resin at least 0.070 inch thick, 
attached to the door and signal section with at least four AISI 300 Series 
stainless steel screws.  Provide a visor that fits tightly against the door 
and does not allow perceptible filtration of light between the door and the 
visor.  Provide a visor that is detachable and 10 inches long or 6¾ inches 
long for countdown pedestrian signals.  Provide a visor mounting system 
allows handling of the signal head by the visor. 

C. LED Module.  Provide new LED pedestrian signals of the latest 
models currently in production.  The Engineer will not accept equipment 
no longer manufactured, even if it meets the requirements specified in 
this subsection.  Install all LED signals produced by the same 
manufacturer in one location. 

Provide LED pedestrian signals that achieve the minimum intensity 
requirements of the ITE photometric test criteria. 
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1. Physical and Mechanical Requirements. 

a. General.  Make each LED module a self contained unit. 

Ensure the module the manufacturer’s LED assembly process 
provide support for the internal LED and electronic components 
to withstand mechanical shock and vibration.  Ensure the LED 
signal manufacturer is ISO 9001 certified. 

Protect the LED signal module against dust and moisture 
intrusion in accordance with the requirements of MIL 810F, 
Procedure I, “Rain and Blowing Rain” for protecting internal LED, 
electronic, and electrical components.  Conduct the test on a 
stand alone unit, with no protective housing required. 

Provide an LED signal module made of ultraviolet, stabilized 
polycarbonate.  Provide LED signal modules with a lens that is 
tinted or uses transparency film, or materials with similar 
characteristics.  If requested by the Engineer, use a surface 
coating or film on a non fused polymeric lens to provide front 
surface abrasion resistance. 

Provide pedestrian signals with smooth external lens surfaces 
with no raised features, to minimize the collection of dirt, soil, 
diesel smoke, and other particulate contaminates, and facilitate 
periodic cleaning. 

Identify each LED signal module with the manufacturer’s name, 
model number, serial number on the outside of the unit, rated 
voltage, and power consumption.  Ensure the identification tag is 
visible without disassembling the signal module. 

Provide LED signal modules with a prominent and permanent 
vertical indication to orient the module inside pedestrian signal 
housing. 

b. LED Assembly.  Provide LED assemblies that consist of an LED 
array mounted to a printed circuit board and sealed in a 
polycarbonate cover assembly.  Secure the cover assembly to a 
12 inch polycarbonate, or 16 inch for countdown, clear matte 
signal lens.  Provide the assembly with No. 18 AWG, anti-
capillary, 39 inch, color-coded leads, meeting the requirements 
of the NEC with insulated spade lug terminals for attachment to 
the signal terminal block. 

The retrofit assembly requires removal of the existing housing 
and mounting assembly and reconfiguration of the mounting 
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brackets to accommodate the one piece LED pedestrian signal 
housing. 

Provide retrofit replacement modules, built for the PTCSI sizes of 
the “hand” and “walking person” icon pedestrian standards that 
fit into existing signal housings, without modifying the housing.  
The retrofit will require removing the existing reflector, lens, and 
door.  Install the LED module in place of the removed lens, 
reassemble the door using the existing hinge pins, and connect 
the leads from the LED module to the existing terminal block. 

Provide enclosed units that do not expose circuit boards with 
LEDs. 

Do not use screw-in type products. 

c. LED Array.  Provide LED arrays that consist of a highly visible 
full icon symbol of the “hand” and “walking person.”  Use a 
“hand” symbol that is at least 9 inches tall and consists of 
Portland Orange LEDs.  Use a “walking person” symbol that is at 
least 9 inches tall and consists of Lunar White LEDs.  Provide 
the symbols that are at least 5¼ inches wide.  Provide wires at 
least No. 18 AWG with thermoplastic insulation. 

Provide an LED countdown array that consists of a highly visible 
full icon symbol of the “hand” and “walking person”.  Ensure the 
“hand” symbol is at least 11 inches tall and consists of Portland 
orange LEDs.  Use a “walking person” symbol that is at least 
11 inches tall and consists of Lunar White LEDs.  Provide 
symbols that are at least 6½ inches wide.  Provide units with 
countdown digits that are at least 9 inches tall and consist of two 
rows of Portland orange LEDs.  Provide wires at least No. 18 
AWG with thermoplastic insulation. 

Provide Portland orange T-1 LEDs that use aluminum indiun 
gallium phosphate technology, 605 nanometers.  Provide white 
T-1 LEDs that use indium gallium nitride technology. 

2. Electrical Requirements.  The minimum performance requirements 
for LED pedestrian signals and countdown modules include the 
following: 

a. LED signal modules operate from a 60 hertz line frequency, over 
a voltage range from 80 VAC to 135 VAC, with a luminous 
intensity change no greater than ±10 percent; 

b. Provide a nominal operating voltage of 120 VAC root mean 
square (RMS) for all measurements; 
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c. Each LED signal module has two color coded, minimum No. 18 
AWG, 39 inch, 600 volt, jacketed wires, meeting the 
requirements of the NEC, and rated for service at 221 °F.  
Provide the wire leads with pre-insulated spade lug terminals for 
connecting to existing traffic signal terminal blocks; 

d. LED signal modules include voltage surge protection to 
withstand high repetition noise transients, and low repetition, 
high energy transients as specified in Section 2.1.8 of NEMA 
Standard Publication TS-2; 

e. LED circuitry prevents flicker at less than 100 Hertz over the 
voltage range specified in Section 5.2 of the LED Performance 
Specifications; 

f. LED signals and associated on-board circuitry meet the 
requirements of FCC Regulations Title 47, Sub Part B, 
Section 15 concerning electronic noise emissions; 

g. LED modules provide a power factor of at least 90 at the nominal 
rated voltage, at 77 °F.  The total harmonic distortion is less than 
20 percent at the rated voltage, at 77 °F; 

h. LEDs are connected in series parallel strings so LED burnouts 
result in a single point failure.  The current draw ensures 
compatibility and proper triggering and operation of load 
switches; 

i. The maintained minimum luminance value for the LED modules’ 
“walking person” icon remains at 2,200 candelas per square 
meter for at least 60 months; 

j. The maintained luminance value for the LED modules’ “hand” 
icon remains at 1,400 candelas per square meter for at least 
60 months; 

k. Each module icon reaches 90 percent full illumination within 
75 milliseconds of applying the nominal operating voltage; and 

l. Modules do not illuminate after 75 milliseconds of removing the 
nominal operating voltage. 

Provide a six-point terminal block with screw terminals for spade lugs 
for connecting wires from the LED module and incoming wires from 
the controller.  Centrally locate the terminal block in the housing and 
provide at least 1 inch lateral clearance from the housing. 

3. Power Consumption and Operational Range.  Provide LED 
pedestrian traffic signals that consume no more than 8 watts for the 
“hand” icon, 6 watts for the “walking person” icon, and 5 watts for the 
countdown digits, at 120 VAC, 0.90 power factor at 77 °F. 
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Provide LED signals that operate over a temperature range from 
−40 °F to 165 °F, with no more than a 10 percent change in luminous 
intensity over the required voltage range. 

Ensure the luminance uniformity of the “walking person” and “hand” 
icons does not exceed a ratio of 1:10 from the minimum to maximum 
luminance values, as measured in ½ inch diameter spots. 

If operating within the temperature range, ensure the luminance of 
the module does not exceed three times the minimum luminance of 
the modules. 

Provide LED pedestrian countdown modules with a uniform 
appearance when illuminated.  Provide LED pedestrian countdown 
modules that do not present a pixilated appearance. 

4. Photometric Requirements.  Provide the minimum initial luminous 
intensity values for the LED traffic signal module specified in 
Section 4 of the LED Performance Specifications. 

Provide LED pedestrian signal modules meeting the minimum 
intensity requirements while operating over a temperature range 
from −40 °F to 165 °F. 

Provide LED traffic signal modules with measured chromaticity 
coordinates that meet the requirements of Section 4 of the LED 
Performance Specifications. 

Retain a certified independent test lab to provide test data to verify 
that pedestrian signal performance meets the requirements of 
Section 6 of the LED Performance Specifications.  To test, control 
and monitor the “walking person,” “hand,” and countdown digits 
separately, provide three wires for electrical connection to the 
“walking person” and “hand,” and provide three wires for the 
countdown digits. 

5. Countdown Timer.  Provide a micro-controller based countdown 
timer.  Provide a timer that counts down only during the pedestrian 
clearance intervals, continuously monitors the pedestrian clearance 
interval, and automatically adjusts for changes made at the 
controller.  If the flashing “hand” icon becomes solid, ensure the 
module displays a zero for 1 second and then blacks out.  Ensure 
the countdown display remains dark until the beginning of the next 
countdown. 

If a pre-emption sequence begins, ensure the countdown module 
skips the pre-empted clearance time and reaches zero at the same 
time as the flashing “hand” becomes solid.  In the cycle following a 
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pre-emption call, ensure the signal displays the correct time.  Ensure 
the countdown remains synchronized with the signal indications and 
always reaches zero at the same time the flashing “hand” becomes 
solid. 

Provide the LED module with a removable plug on the rear of the 
unit to allow access to dip switches for selecting the following 
features: 

a. 1 – Display zero during stand by, 
b. 2 – Turn on LEDs for testing, 
c. 3 – Countdown walk, plus clearance time, and 
d. 4 – Disable countdown display. 

Provide the countdown module with an internal conflict monitor to 
prevent conflicts between the “walking person” and the “hand” icons 
and the countdown digits display.  Provide a conflict monitor that 
prevents the display from counting down during a steady “hand” 
indication. 

D. Electrical Wiring.  Provide electrical wiring that consists of stranded 
wire, meeting the requirements of the ITE VTCSH.  Equip each 
pedestrian signal with a barrier-type terminal block with at least 
three terminals, one for each optical unit and one common terminal. 

Mount the terminal block so it does not interfere mechanically with other 
components of the signal.  Electrically and mechanically secure the 
wiring to a lamp receptacle.  Insulate exposed current-carrying parts to 
prevent electrical shock hazard.  Use pre-insulated fork-type terminals on 
the wires at the terminal block connection.  Do not use pressure-type 
terminal blocks. 

E. Mounting Bracket Frame Assembly and Fitting.  Construct the 
mounting frame assembly and fittings entirely weather-tight.  Reference 
MDOT typical signal construction details to reflect the new straight arm 
length needed for the countdown pedestals. Provide arms for the 
mounting assembly of 1½-inch standard steel pipe of a length to provide 
the following dimensions, within a tolerance of ±¼ inch: 

1. For overhead and pedestal mountings, a radius of 8¾ inches from 
center of hub to center of pipe cross, and 

2. From the center of the first pipe cross, 11½ inches for I-brackets and 
T-brackets, 14½ inches for countdown brackets. 

Ensure the internal surfaces of pipes and fittings are free of sharp edges 
and burrs.  Use ferrous pipe crosses to make right angles in the 
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mounting assembly.  Close unused openings of the pipe crosses with 
ornamental closures.  Provide malleable iron adapters or slip fitters. 

Provide malleable iron fittings free of flash and voids. 

Install a plastic thread protector on exposed pipe threads to protect the 
threads from damage during shipping. 

F. Painting Requirements.  Before painting the mounting brackets, 
clean and treat the ferrous and aluminum surfaces in accordance with 
standard industry practice for each type of metal to ensure bonding of 
the paint to the metal. 

Provide a coating system for the mounting bracket assembly consisting 
of durable and weather-resistant black enamels, applied at a uniform 
thickness without blisters, runs, or other defects.  Provide an average dry 
film thickness of 1.5 mils as determined by Method A, Inductance 
Thickness Gauge, as specified in ASTM D 1400. 

Provide black LED pedestrian traffic signals.  Provide visors with an 
inside surface painted flat black, compatible with polycarbonate plastic. 

Provide signal parts with a color and finish that does not require painting 
to maintain a functional appearance.  Ensure scratches on signal parts 
do not expose uncolored material. 

Clean and pretreat metal surfaces of pedestrian signal mounting 
brackets, before painting and assembly, to ensure phosphate coating 
bonds to the surfaces in accordance with Federal Specifications 
TT C 490, “Cleaning Methods and Pretreatment of Ferrous Surfaces or 
Organic Coatings.” 

Use semi-gloss or glossy black enamel to finish coat other exterior 
surfaces of the fittings, except stainless steel latch bolts and clips. 

G. Packing and Marking.  Pack each pedestrian signal separately to 
prevent damage or defacement to the pedestrian signal and mounting 
assembly during transportation to the project.  Mark each carton legibly 
with the pedestrian signal and mounting assembly description and 
supplier’s name. 

H. Quality Assurance.  Provide LED modules that comply with the 
quality assurance production testing, inspection, and design specified in 
the ITE PTCSI Part 2 “Pedestrian Traffic Signal Modules,” adopted 2004. 

I. Tests, Inspection, and Sampling.  Test each LED and inspect for 
conformance with this section before shipment.  Reject pieces of 
equipment that fail to meet the requirements of this section.  Ensure a 
certified independent test lab provides test data to verify pedestrian 



921.04 

9-177 

signal performance meets the requirements of Section 6 of the LED 
Performance Specifications. 

J. Drawings and Information.  If required, provide the Engineer 
two copies of a detailed drawing and material specification list of the 
pedestrian head. 

Provide LED pedestrian signal modules that comply with the quality 
assurance production testing and inspection requirements specified in 
Section 6 of the LED Performance Specifications. 

Provide a test report in accordance with subsection 921.04.I from an 
independent lab certifying pedestrian signals meet the requirements of 
the LED Performance Specifications. 

The Engineer will hold the information required by this subsection 
921.04.J, along with a sample, if requested, as standards for 
acceptance. 

921.05. Traffic Signal Strain Pole. 

A. Shaft Assembly and Fabrication.  Provide traffic signal strain poles 
fabricated from high-strength steel, meeting the requirements of 
ASTM A 572, for Grade 345, galvanized after fabrication in accordance 
with ASTM A 123. 

Provide a tapered shaft with a circular or at least an eight-sided 
polygonal cross section. 

Provide a shaft in one continuous length with no more than one 
longitudinal weld.  Provide a longitudinal weld that is rolled or ground 
smooth.  Do not provide poles with transverse welds, except where the 
anchor base is welded to the shaft. 

Provide a shaft attached by two continuous welds to a steel anchor base 
meeting the requirements of ASTM A 36, or an approved equal.  Provide 
one weld on the inside of the base at the end of the shaft, and the other 
weld is on the outside, at the top of the base.  Place the two welds at 
least 2 inches apart.  Ensure the base and welded connection develop 
the full strength of the shaft. 

Provide a base with four evenly spaced holes for bolting the standard to 
a concrete foundation.  Thirty foot and 36 foot poles require four holes for 
1¾-inch anchor bolts in an 18-inch bolt circle diameter.  Forty-foot poles 
require four holes for 2-inch anchor bolts in an 18-inch bolt circle 
diameter. 

Provide a handhole opening and cover.  Provide a handhole opening 
with a reinforcing frame welded to the shaft.  Provide a handhole that 
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does not reduce the strength of the shaft.  Provide stainless steel hex 
head cap screws or an approved locking device to fasten the handhole 
cover. 

Provide a base with a lower surface that is finished flat and attached to 
the shaft axis at 90 degrees.  Provide a base with an opening of at least 
6½ inches in diameter allowing cables from three 3 inch and one 1½ inch 
ducts to enter into the foundation. 

Provide a pole top with means for securing to the top of the shaft. 

Provide a hook or other device for supporting a cable on the inside of the 
shaft near the top. 

For grounding purposes, weld a standard ½ inch nut to the inside of the 
shaft, accessible from the handhole. 

Provide each pole with three pole bands for attaching the traffic signal 
span, minor cable span, and service rack.  Only attach one of these 
spans or racks to each pole band. 

B. Strength Requirements.  Provide a standard capable of 
withstanding a transverse load of at least 3,700 pounds applied 
18 inches below the top of the shaft without exceeding the elastic limit.  
Ensure the deflection of the shaft does not exceed 0.40 inch per 
100 pounds of transverse load applied at the same point. 

C. Air Circulation.  Make provisions for free air circulation inside the 
shaft to remove moisture caused by condensation, or from other 
sources. 

D. Anchor Bolts.  Provide anchor bolts meeting the requirements of 
subsection 908.15.C, including elongation and reduction of area 
requirements.  Charpy V-Notch testing is not required.  After threading, 
hot-dip galvanize at least 20 inches on the threaded end of anchor bolts 
in accordance with ASTM A 153. 

E. Repairing Galvanized Surfaces.  Repair spelter coating damaged 
in transporting, handling, or erection in accordance with subsection 
716.03.E, at no additional cost to the Department. 

F. Identification of Manufacturer.  Provide standards with a catalog or 
other manufacturer’s identification number permanently marked on the 
base. 

921.06. Traffic, Pedestrian Signals, Pushbutton Pedestals.  Provide 
pedestals for mounting pedestrian pushbuttons with signs, or traffic and 
pedestrian signals equipped with slip fitters for 4 inch nominal size pipe.  
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Provide pedestals of the overall height shown on the plans or as directed 
by the Engineer. 

Provide pedestals meeting the minimum requirements of this subsection.  
Provide a base designed for a 12¾ inch bolt circle diameter. 

Provide a pedestal made with a cast aluminum base with an aluminum 
shaft threaded into the base.  Secure the shaft by a stainless steel set 
screw to prevent loosening or turning after installation. 

A. Shaft.  Provide extruded aluminum pedestal shafts meeting the 
following characteristics: 

1. Aluminum alloy meeting the requirements of ASTM B 308 6063-T6, 
2. Tensile strength of 30 ksi, 
3. Yield strength of 25 ksi, 
4. Elongation of 10 percent, 
5. Walls 0.237 inch thick, and 
6. Outside diameter of 4½ inches. 

Provide threaded and de-burred pedestal shafts that conform to the 
basic dimensions of ASME B1.20.1, for taper pipe threads (NPT).  
Ensure the threaded end of the pedestal shaft has 4 inches of NPT 
thread.  Equip pushbutton pedestals with a standard 4-inch pipe cap. 

B. Finish.  Do not paint aluminum pedestals.  Provide aluminum shafts 
with the minimum finish requirements specified in this subsection. 

1. Finish Type.  Provide a shaft with the full length covered with a 
tough surface texture that is not a mill finish, consisting of a uniform 
grain pattern perpendicular to the axis of the shaft. 

2. Texture Profile.  Ensure the grain profile has a surface roughness of 
at least two, but no greater than four times a roughness average 
(Ra) of 250 microinches.  Provide aluminum pedestal shafts free of 
the following: 

a. Excessive material, 
b. Heat discoloration of material, 
c. Irregular grain spacing and grain patterns, 
d. Waviness, 
e. Scratches or marks of varying depths and sizes, 
f. Holes, 
g. Ridges, 
h. Cracks, and 
i. Other surface defects, not removed in the finish process. 
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C. Mill Certification.  Require the manufacturer to maintain reports and 
provide copies to the Department on request. 

D. Hardware.  Provide the pedestal complete with foundation bolts 
having a diameter of at least ¾ inch and 21 inches long with a 3-inch 
L-bend on the unthreaded end. 

Equip foundation bolts with hexagonal nuts and washers.  Ensure the 
threaded end of the bolts are threaded for at least 3 inches.  Electro-
galvanize bolts after threading in accordance with ASTM B 633, Service 
Condition 4 for the entire length, or hot-dip galvanize in accordance with 
ASTM A 153.  Provide nuts that are galvanized using similar methods as 
used on the bolts, and ensure nuts turn freely on the bolts after 
galvanizing.  Provide a level foundation surface to accept the base 
assembly. 

Hold the access door in the base of the pedestal in place with an AISI, 
300 Series stainless steel machine screw. 

E. Drawings.  Provide two copies of detailed dimensional and 
installation drawings to the Engineer. 

F. Packaging.  Provide a protective cap for the threaded end of bolts to 
prevent thread damage.  Provide a cardboard sleeve that covers the 
entire length of shaft to protect surface finish. 

921.07. Illuminated and Non-illuminated Case Signs.  Provide LED 
case signs internally illuminated by LEDs and changeable message case 
signs internally illuminated with halogen type lamps.  Ensure signs are 
designed to operate on 120 volt, single-phase AC electrical systems.  
Work includes a retrofit unit capable of removing and replacing the LED 
light module and associated material of an existing internally illuminated 
case sign. 

Provide non-illuminated case signs equipped with retroreflective case 
sign panels. 

Ensure well-fitted, free-moving doors and other moving components.  
Provide signs of the sizes shown on the plans.  Mount signs as shown on 
the plans. 

A. Hardware.  For fasteners partially or completely exposed on the 
exterior of case signs, provide AISI, 300 Series stainless steel fasteners.  
Provide a mounting hub for case signs of 1½ inch, malleable iron, 
KK-197, four-bolt mounted on the top center of the sign. 
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B. Housing and Door Requirements. 

1. Housing for LED and Non-Illuminated Case Signs.  Provide one-
way and two-way housings constructed of a minimum 0.080 inch 
thick extruded aluminum. 

Provide four-way housings constructed with a minimum 0.063 inch 
thick aluminum body and a 1.5 inches by 1.5 inches by ⅛ inch thick 
channeled aluminum framework. 

Place a 1 inch, screened drain hole at each of the four corners of the 
housing bottom. 

2. Housing for Changeable Message LED Case Sign.  Provide case 
sign housing constructed of a minimum 0.125 inch thick extruded 
aluminum with a 0.063 inch thick flat aluminum back welded at the 
back. 

Provide a back capable of being inserted into a slot designed in the 
backside of the extrusion.  Ensure the slot directs water out of the 
housing.  Ensure corners are TIG welded to provide a weatherproof 
seal around the entire housing. 

3. Doors for LED Case Signs.  Provide doors for four-way case signs 
constructed of a minimum 0.080 inch thick extruded aluminum.  
Provide doors for the one and two-way case signs constructed of a 
minimum 0.080 inch thick extruded aluminum.  Fasten doors to the 
housing by a full length stainless steel hinge.  Secure doors onto a 
1 inch wide by 5/32 inch thick neoprene gasket with one or two ¼ turn 
Link Locks. 

4. Doors for Non-Illuminated Case Signs.  Provide doors constructed 
of a minimum 0.080 inch thick extruded aluminum.  Fasten doors to 
the housing by a full length, 0.040 inch by 1½ inch open stainless 
steel hinge.  Secure doors onto a 1 inch wide by 5/32 inch thick 
neoprene gasket with one or two ¼ turn Link Locks. 

Provide single or double sided signs with a hinged, extruded 
aluminum service door to provide access to either side for service.  
Provide a sign capable of displaying messages in from one to four 
directions. 

5. Doors for Changeable Message Case Signs.  Provide doors 
constructed of 0.125 inch thick extruded aluminum.  Ensure two 
corners are TIG welded and two corners screwed together to make 
one side of the door removable for installation of the Fiber Optic 
Module.  Fasten the door to the housing on the left using a full 
length, 0.040 inch by 1¼ inch open stainless steel hinge.  Secure the 
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door onto a 1 inch wide by 5/32 inch thick neoprene gasket using two 
¼ turn Link Locks. 

Provide single or double sided signs with a hinged, extruded 
aluminum service door to provide access to either side for service.  
Provide signs capable of displaying messages in one or two 
directions. 

Ensure the sign door allows full access to serviceable components of 
the sign. 

Fit a three sided visor made of 0.63 inch think aluminum to the door 
to act as a sunshade and improve the visibility of the message. 

C. LED Case Sign Electrical Requirements.  Provide an LED case 
sign designed to operate on 120 VAC, 60 hertz, single phase.  Ensure 
the LED current operates at the manufacturer’s recommended current by 
reducing the input voltage and providing power conditioning circuitry. 

Where conductors pass through sheet metal or conduit, provide 
bushings, grommets, or rolled edges on the edges of openings, to 
protect conductors from abrasion. 

1. LED Light Module.  Provide LED light modules consisting of LEDs 
that provide at least 250 candelas per square meter, or an equivalent 
surface luminance of 1,000 lux over an ambient temperature range 
from −40 °F to 165 °F, consistent with the NEMA temperature 
specifications.  Ensure the LED light modules contain a quantity of 
white LEDs to uniformly illuminate the viewing area. 

Provide LED light modules that consist of a circuit board comprised 
of an insulated aluminum substrate, at least 0.050 inch thick. 

Ensure the LED light module operates for at least 50,000 hours with 
a lumen depreciation no greater than 30 percent.  Ensure the LED 
supplier provides operational documentation, if requested, based on 
actual temperature measurements taken after 12 continuous hours 
of operation, correlated against lumen depreciation and LED 
mortality curves. 

Ensure the LED light engine electronics are entirely conformally 
coated with at least a 0.002 inch dry coat, to protect the light engine 
from moisture and corrosion.  Ensure LED modules are reduction of 
hazardous substances (ROHS) compliant. 

Attach the LED light module to the case sign housing to allow the 
module to remain in place during maintenance or retrofit activities.  
Ensure the LED light module passes the tests specified in subsection 
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921.07.C.1.a and subsection 921.07.C.1.b, in accordance with the 
NEMA Standards. 

a. Thermal Shock Test.  Perform the thermal shock test on LED 
light modules at temperatures of 85 °F and −40 °F for five cycles 
of 2 hour dwells with a 2 hour presoak at −40 °F. 

b. Salt Spray and Soak Test.  Ensure LED light module endures 
48 hours of continuous salt spray and 240 hours of salt water 
soak. 

Ensure the manufacturer burns-in LED light modules for 
24 hours and certifies for compliance.  Ensure the manufacturer 
mounts a quality control (QC) tracking sticker and the 
manufacturer’s name and date of manufacture on the inside of 
the LED light module. 

Ensure the LED light modules do not exceed a 59 °F 
temperature rise under continuous operating conditions. 

Paint the panels white and ensure panels meet GM4901 
Specifications. 

2. Power Consumption and Power Supply Panel.  Provide LED case 
signs with the maximum power consumption wattage as follows: 

Table 921-3 
LED Case Sign Maximum Power Consumption 
Case Sign Size Power Consumption 

1-Way 12 in × 27 in 15 watts 
4-Way 12 in × 27 in 60 watts 
1-Way 24 in × 30 in 45 watts 
2-Way 24 in × 30 in 90 watts 
4-Way 24 in × 30 in 180 watts 

Provide at least 75-watt power supply units rated by the UL for 
Class 2 operation, 24 volts Direct Current (DC), and Ingress 
Protection (IP66) rated. 

Provide a terminal block for the incoming 120 VAC power.  Connect 
the output of the 24-volt power supply to a two-wire connector that 
attaches to the LED light modules. 

3. LED Retrofit Assembly.  Provide LED retrofit assemblies meeting 
the requirements of this subsection 921.07.C. that do not alter the 
structural properties or functional requirements of the case sign. 

D. Changeable Message Case Sign Electrical Requirements.  
Provide changeable message signs capable of displaying three distinct 
fiber optic type messages.  Provide the case sign, hardware, fittings, 
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cable, and one message, clearly and legibly displayed under any lighting 
conditions when energized.  Refer to the FHWA and MMUTCD legends 
for single or multi-message overlays. 

Provide a changeable message sign that forms the message with a 
single or double row of fiber optic glass bundles.  Provide energized 
bundles that are highly visible within a 60-degree cone, centered around 
the optic axis. 

1. Fiber Optic Module.  Provide a fiber optic module consisting of a flat 
black, aluminum alloy, 3003 H14 faceplate, 0.080 inch thick, with the 
fiber optic assembly directly mounted to it.  Insert the assembly into 
the rear track of the extruded aluminum door. 

Secure glass, fiber optic bundles into an end tip using epoxy at the 
termination end, and the common assembly at the other end.  Grind 
smooth and optically polish to ensure maximum light transmission 
through the bundle. 

Insert the end tip of black nylon into a punched hole in the black 
faceplate and mechanically hold in place with four crush ribs along 
the outside diameter of the end tip.  Ensure the end tip, if installed on 
the faceplate, does not protrude more than 5/16 inch. 

Ensure the LED light sources provide the message colors.  Provide 
LED light sources capable of being changed in the field by replacing 
the solid state LED lamp without removing the sign from the case.  
Mount the LED light source with four No. 8 × ⅜ stainless steel 
screws between the common assembly and the LED lamp.  Provide 
LED light sources that sustain an average 50,000 hour life. 

Provide messages illuminated by at least two light sources, based on 
the message.  Arrange the glass bundles so if one light source fails 
the other sources continue to provide a legible message by lighting 
every other point in the message.  Ensure no color appears in the 
output points if the source is not energized, regardless of ambient 
light condition. 

Provide messages that are clearly legible, and attract attention under 
any lighting conditions.  Ensure the sign is highly visible at full 
intensity within a 20-degree cone, centered around the optic axis. 

Provide a ⅛ inch thick matte or clear polycarbonate lens with anti 
glare characteristics to protect the LED assembly.  Insert the lens 
into the front track in the door. 
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2. Lamps and Drivers.  Use solid state LED lamps to illuminate the 
messages.  Use two lamps per message to provide fail safe 
operation in the event of lamp failure. 

Provide a 5-watt, LED type, or Department-approved equal LED 
lamp, based MR 16 traditional halogen package, rated for 
50,000 hours life. 

Use LED drivers to reduce the incoming 120 VAC to the lamp 
manufacturer’s suggested operating voltage and current.  Provide UL 
Class 2 rated LED drivers that operate at temperatures from −40 °F 
to 176 °F.  Provide LED drivers rated for 50,000 hours of life.  Ensure 
LED drivers provide a consistent light output across the line and load 
levels.  Use a separate LED driver with each lamp to provide failsafe 
protection. 

Provide a barrier-type terminal strip, Weco 324/HDS/12-type or 
Department-approved equal, for electrical connection of field wires. 

Provide signs capable of continuous operation over a range of 
temperatures from 35 °F to 140 °F. 

Include supplementary markings to indicate the correct method of 
connection for the leads. 

E. Face. 

1. LED Case Sign.  Provide an LED case sign face that is Lexan 
translucent white, or other Department-approved equal plastic 
material with equivalent or better weathering, structural, and optical 
properties. 

Provide a face that is 0.125 inch thick ±10 percent.  Mark each face 
with the plastic name or trade name. 

Provide sign faces with a message applied to the outside.  For black 
sign copy, provide 3M Company, Scotchcal, ElectroCut Film 
No. 7720 12 and for red copy, provide 3M Company Scotchlite, 
ElectroCut Film (E.C. Film) No. 1172, or Department-approved 
equals.  Provide a symbol or text message, of one or two colors, as 
shown on the plans, or specified by the Engineer at the time of the 
order. 

2. Changeable Message Case Sign.  Provide changeable message 
case sign faces, designed to clearly and legibly display three distinct 
fiber optic messages, one message at a time, when energized under 
any lighting conditions.  Refer to standard FHWA and MMUTCD 
legends to provide a single or multi message overlay. 
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Form the message with single or double rows of fiber optic glass 
bundles.  Ensure the energized bundles are highly visible within a 
60-degree cone centered around the optic axis. 

3. Non-Illuminated Case Sign Panel.  Provide non-illuminated case 
sign panel sections meeting the requirements of subsection 
919.02.C.  Provide reflective sheeting material meeting the 
requirements of ASTM D 4956, for Type IX retroflective sheeting 
unless otherwise required. 

Provide one-piece case sign panel sections of Type III aluminum 
sheet with no vertical splices. 

Apply the reflective and non-reflective legends in accordance with 
the sheeting manufacturers’ recommendations.  Provide legends that 
display one symbol or text message as shown on the plans and in 
accordance with the MMUTCD. 

Insert the case sign panel into the front track in the door. 

For sign panels without legends, provide aluminum panels, or as 
directed by the Engineer.  Coat the exterior face with a semi-gloss or 
gloss yellow enamel.  Provide a color within the limits shown on the 
Highway Yellow Color Tolerance Chart for the central color, except 
provide a color darker than the central color.  Coat the interior face 
with a semi-gloss or gloss white enamel. 

F. Wiring.  Provide illuminated case signs completely wired.  Provide 
600 volt, No. 18 AWG soft annealed copper wiring with the following 
characteristics: 

1. Color coded, 
2. At least seven strands, and 
3. Insulation of 194 °F THHN thermoplastic or 194 °F neoprene and 

marked. 

Provide wiring that runs neatly in flexible aluminum conduit between the 
power supply and the socket housing.  Where conductors pass through 
an opening in sheet metal or conduit, provide bushings, grommets, or 
rolled edges to protect conductors. 

Make splices and terminations at the terminal block, switch, lampholder 
leads, or ballast leads.  Make splices mechanically and electrically 
secure using insulated pressure-type, solderless connectors.  Make 
terminations mechanically and electrically secure using insulated 
pressure-type solderless terminals.  Provide nickel-plated brass wire 
connecting screws, tabs, washers, and strips. 
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Mount switches and prevent them from turning by providing mechanical 
means other than friction. 

G. Painting Requirements.  Before painting the case sign, clean metal 
surfaces and surface treat in accordance with standard industry practice 
to ensure paint bonds to the metal. 

Provide a coating system consisting of durable and weather-resistant 
enamels of the required color, applied in a uniform thickness, without 
blisters, runs or other defects.  Provide an average dry film thickness of 
1.5 mils, determined by Method A, “Inductance Thickness Gauge,” as 
specified by ASTM D 7091, “Measurement of Dry Film Thickness of 
Nonmagnetic Coatings of Paint, Varnish, Lacquer, and Related Products 
Applied on a Nonmagnetic Metal Base.”  Coat the metal interior of the 
sign with a semi-gloss or gloss white enamel. 

Coat the exterior of the sign with a semi-gloss or gloss yellow enamel.  
Provide a color within the limits shown on the Highway Yellow Color 
Tolerance Chart for the central color, except provide a color darker than 
the central color. 

H. Packing and Marking.  Provide finished signs with a permanent 
legible marking that includes the supplier’s name, trademark, or other 
means of identification. 

Package signs individually for transport by common carriers without 
damage or defacement to the sign during transportation.  Mark each 
package is legibly with the descriptions of contents and supplier’s name. 

I. Inspection.  The Department will perform inspections of illuminated 
and non-illuminated case signs.  Provide mill test reports for aluminum 
extrusions upon the Department’s request. 

At the time of delivery, ensure the supplier provides a general 
certification, stating that materials meet pretreatment requirements, as 
specified by subsection 921.06.E.  Ensure the certification references the 
method and material used in the pretreatment process. 

921.08. Traffic Loop. 

A. Traffic Loop Wire.  Provide loop wire and loop lead-in wire meeting 
the requirements of subsection 918.03. 

B. Traffic Loop Sealant.  To seal and encapsulate detector loop wires 
in concrete or hot mix asphalt (HMA) roadway surfaces, provide sealant 
in cartridges for use with a common 1 quart manual caulking gun or air 
powered caulking gun.  Provide sealant meeting the following 
requirements: 
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1. Consists of one part moisture curing and self leveling polyurethane, 
not containing a level of solvents that would cause an incompatibility 
with asphalt.  If installing traffic loop in existing pavement before 
placing a final asphalt wearing course, provide sealant compatible 
with the asphalt wearing course; 

2. Minimum temperature range for application from 40 °F to 100 °F, and 
a minimum service temperature range from −40 °F to 200 °F; 

3. Dielectric constant greater than 6 at 50 Hertz, and greater than 4 at 
500 Hertz or greater; 

4. Viscosity from 28,000 cPs to 48,000 cPs, tack free within 24 hours or 
less after application; 

5. Non-stringing and capable of opening to traffic immediately after 
sealant recesses ⅛ inch; 

6. Provides complete encapsulation of the detector loop wires in a 
rubber-like environment, and provides protection against moisture, 
wire and thermal pavement movements, and damage under normal 
roadway conditions; 

7. Moisture cure to a tough, long lasting seal that resists weather, 
abrasion, oils, gasoline, anti-freeze solutions, brake fluids, and road 
salts and other deicers; 

8. Remains permanently flexible without shrinking or pulling-out of the 
saw cut groves after application.  Ensure cured sealant is 
temperature stable throughout the specified minimum service 
temperature range without performance degradation. 

C. Packaging and Marking.  Deliver materials in the original, tightly 
sealed containers, clearly labeled with the manufacturer’s name, product 
identification, and lot number.  Pack each case of cartridges to prevent 
damage or defacement to the cartridges during transportation to the 
project.  Mark each carton legibly with a description of the contents and 
the supplier’s name. 

921.09. Digital Loop Detector.  Provide digital loop detectors meeting 
current and applicable NEMA standards.  Provide high performance, two 
or four channel, inductive loop vehicle detectors with liquid crystal 
displays (LCD) to indicate the operational, setup, and loop diagnostic 
parameters of the loop detector system in accordance with the minimum 
design, operational, and functional performance requirements specified 
in this subsection. 

A. Detector Loop Requirements.  Provide detector units meeting the 
environmental, transient, and size requirements of NEMA Standards 
TS-1 1994, Section 15, TS-2, 2003 Section 6.5, and California/New York 
Type 170/179 specifications. 
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Provide microprocessor controlled, fully digital, self tuning detector units 
with two or four operationally independent channels.  Ensure the detector 
unit is configured as a rack-mounted printed circuit board for insertion 
into a NEMA TS-1 and TS-2 rack, or Caltrans Type 170 detector input 
file. 

Provide a detector with optically isolated, solid state outputs, designed to 
provide a continuous “fail-safe” output in the event of power loss to the 
unit.  Ensure each channel provides a continuous fail-safe output and 
indication in response to an open or shorted loop. 

Provide a detector that uses two spring-loaded toggle switches per 
channel to setup and retrieve information from the detector. 

Provide a detector unit that displays and records open loops, shorted 
loops, or an excess inductance change greater than 25 percent.  
Program the LCD and yellow fault LED to display the type of error.  
Program the LCD to display “Shorted loop,” “Open loop,” or “25% DL/L” 
and log the most recent 25 events.  Provide units that store the 
information in non-volatile memory. 

Ensure each channel includes two, wide angle, high visibility LED 
indicators. 

Provide channels with a red LED to display channel detect output status, 
output state, and the status of the delay and extension timers, plus a 
yellow LED to display loop fault monitor diagnostics. 

Ensure the red channel detect LED indicator flashes at a rate of 2 hertz 
during delay timing and flashes at a rate of 4 Hertz during extension 
timing. 

Ensure the yellow fault LED flashes once to indicate an open loop, twice 
to indicate a shorted loop, and three times to indicate an excessive 
change in inductance. 

During fault indication, ensure the red channel detect LED flashes at the 
same rate as the yellow fault LED to indicate a current fault.  If the fault 
self-heals, ensure the red LED returns to normal operation and the 
yellow fault LED continues to flash, indicating a prior fault. 

B. Graphic Liquid Crystal Display.  Provide a graphic LCD unit 
capable of displaying two or four channels simultaneously. 

Provide a unit capable of setting up channels simultaneously and 
resetting channels individually. 

Provide a unit that uses a white back light for the LCD.  Do not provide 
units with electro-luminescence. 
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C. LCD Full Prompting Menu System.  Provide an LCD unit prompts 
the user with word prompts in English for easy setup, operation, 
diagnostic, and information gathering operations. 

Provide a menu system that prompts the end user for the input specified 
in this subsection during setup and operation. 

1. Sensitivity.  Ensure the LCD prompting menu offers a range of 
sensitivity values from 1 to 15, and an “OFF” option that disables the 
channel.  Provide a system that displays a pie chart showing the 
deflection caused by vehicles on the loop, to assist in determining 
the correct sensitivity, and an XY chart showing the deflection values 
and vehicle calls over time. 

2. Frequency.  Provide an LCD prompting menu that displays 
eight frequency values that the user can select from, depending on 
the frequency of adjacent loops.  Ensure the actual frequency is 
displayed and can be compared to adjacent detectors to achieve 
maximum separation between adjacent loops.  Provide a unit 
capable of graphically displaying noise or crosstalk on the display. 

3. Operational Mode.  Provide an LCD prompting menu that allows 
users to select one of two operational modes: “Pulse” or “Presence.”  
If selecting “Presence,” program the unit to prompt the user for 
“Short,” “Long,” or “User Defined Presence.” 

4. Timing.  Ensure the timing menu for “Delay” and “Extension” 
prompts the user for a “yes” or “no” response.  If selecting “yes,” 
program the unit to prompt for the delay amount and extension 
timing. 

5. Count.  Provide a count that controls the secondary count outputs 
and prompts the user for a “yes” or “no” response.  If selecting “yes,” 
program the unit to prompt the user for the loop configuration from 
which it will take the counts and if secondary count outputs are 
active. 

6. Approach ID.  Program the unit to prompt the user to select alpha-
numeric characters to identify the related approach of the channel 
(e.g. SBLT for south bound left turn). 

7. Display.  The “Display” selection determines the display that shows 
during normal operation at power up.  Program the unit to prompt the 
user for frequency (FREQ), inductance (INDUCT), and count 
(Count).  Ensure pressing “down” cycles through the display options. 

8. Event Logs.  Ensure selecting “Logs” allows the user to view the last 
25 events, the most recent first, on a per channel basis.  Provide a 
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log with the type of fault, power up, power loss, and reset events, 
and the time elapsed after each event. 

D. Edge Connector Description. 
Table 921-4 

Edge Connector Description 
Pin No. Function 

A DC Supply - (Logic Ground) 

B DC Supply + (12 VDC – 
24 VDC) 

C Reset 
D Loop Input Channel 1 
E Loop Input Channel 1 

F Call Output Channel 1 
(Collector) 

H Call Output Channel 1 (Emitter) 
J Loop Input Channel 2 
K Loop Input Channel 2 
L Earth Ground 

S Secondary Count Output 
Channel 1 

W Call Output Channel 2 
(Collector) 

X Call Output Channel 2 (Emitter) 

Y Secondary Count Output 
Channel 2 

1 Green Input Channel 1 
2 Green Input Channel 2 
7 Status Output Channel 1 

20 Status Output Channel 2 

E. Operation Requirements.  Provide detector units designed to 
operate over a voltage range from 10.8 VDC to 28 VDC.  Provide a 
power supply that operates over a voltage range from 10.8 VDC to 
28.8 VDC, and at no greater than 90 milli-amperes for back light 
illuminated units.  Provide detector units with the following 
characteristics: 

1. Loop tuning range from 20 micro hertz to 2,500 micro hertz, plus a 
lead-in with a range from 15 kilo Hertz to 60 kilo Hertz; 

2. Q–factor of 5 minutes; 
3. Low (true) inputs of less than 8 volts, and high (false) inputs greater 

than 16 volts; 
4. Solid state, optically isolated call output.  Ensure the “On” voltage is 

less than 1.5 volts at 50 milli-amperes collector current; 
5. Status and count outputs no greater than 50 volts collector voltage, 

with an “On” voltage less than 1.5 volts at 50 milli-amperes collector 
current; and 
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6. The following physical dimensions: 
7. 7 inches by 4.5 inches international card with 44 pin double-sided 

gold-edge connector, 
8. 1.12 inch wide faceplate with 3 inch by 1 inch handle, 
9. Weight of 1 pound, 
10. Functional from −29 °F to 165 °F at a maximum non-condensing 

humidity of 95 percent. 

F. Functional Data and Parts Lists.  Ensure the manufacturer 
provides a complete set of the following items with each loop detector, 
directly applicable to the loop detector with which the item is supplied: 

1. Schematic and wiring diagrams of the loop detector and terminal 
facilities, 

2. Instructions for loop detector installation and maintenance, and 
3. Parts list. 

G. Packing and Marking.  Package each loop detector separately to 
prevent damage or defacement to the loop detector during 
transportation.  Mark each carton legibly with the loop detector 
description, contract number, and supplier’s name. 

921.10. Steel Truss Arms.  Provide steel truss arms for mounting video 
detection cameras and radio antennae as shown on the plans and in 
accordance with this subsection. 

A. Truss Brackets.  Provide truss brackets formed from round tube 
and steel bar or plate, complete with stainless steel U-bolts, nuts, and 
washers for mounting to steel poles or curved plate with bolt holes for 
mounting to wood poles.  Provide trusses with an 18-degree rise in the 
top arm tube, from the mounting plate to the location of the device 
attachment.  Locate a ⅞ inch rubber grommet within 3 inches of the 
mounting base plate on the underside of the upper arm tube. 

B. Truss. 

1. Wood Pole Mount.  Provide arm tubes meeting the requirements of 
ASTM A 500, for Grade B steel, with 2⅞ inch outside diameter (OD) 
by 0.203 inch thick tubing overlapped and welded to 2⅜ inch OD by 
0.154 inch thick stock tubing for 16 foot, 18 foot, and 20 foot arms, or 
2⅜ inch OD by 0.120 inch thick for arms no longer than 15 feet. 

To form the truss, weld ½ inch by 2 inch flat bar steel, meeting the 
requirements of ASTM A 36, between arm tubes.  Provide a pole 
mounting plate, formed using ⅜ inch ASTM A 36 steel plate and 
plate gussets welded to the arm tubes in accordance with the 
mounting plate detail shown on the truss arm drawing. 
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Provide one plate per arm tube.  Ensure each plate incorporates two 
0.562 inch diameter holes and one 0.687 inch by 1.50 inch keyhole 
for lagging to the wood pole. 

2. Steel Pole Mount.  For 1½ foot, 4 foot, 6 foot, 9 foot, 12 foot, 
15 foot, and 18 foot arms, provide arm tubes meeting the 
requirements of ASTM A 500, for Grade B steel, with 2⅜ inch OD by 
0.120 inch thick tubing, welded to ¼ inch formed steel mounting 
plate meeting the requirements of ASTM A 36. 

To form the truss, weld ½ inch by 2 inch flat bar steel meeting the 
requirements of ASTM A 36, between arm tubes.  Provide ¼ inch flat 
bar steel gussets welded between the arm tube and mounting plate. 

Use steel U-bolts and other hardware, meeting the requirements of 
ASTM A 36, to attach trusses to the steel pole.  For poles with a 
diameter range from 8½ inches to less than 9⅛ inches, use ⅝ inch 
rod bolts.  For poles with a diameter range from 9⅛ inches to 
10¼ inches, use ¾ inch rod U-bolts.  Use hex nuts, flat, and lock 
washers for fastening U-bolts. 

C. Finishes.  Provide truss arms, brackets, and hardware, hot-dipped 
galvanized after fabrication and welded in accordance with ASTM A 123 
and ASTM A 153.  Weld in accordance with AWS D1.1 Structural 
Welding Code - Steel. 

921.11. Mast Arm Mount Signal Bracket.  Provide adjustable mast arm 
mount signal brackets in accordance with Figure 921-1 and this 
subsection. 

A. Adjustability.  Ensure the bracket is adjustable as shown in Figure 
921-1, A through D. 

B. Attachment.  Provide the bracket with Type 201 stainless steel band 
to fasten the bracket to the supporting arm or structure.  Provide an 
easily adjustable bracket to fit all sizes of round, octagonal, elliptical, or 
other shaped structure without special tools or equipment. 

C. Signal Accommodations.  Attach the bracket to the signal by 
clamping the signal from the top and bottom to ensure maximum rigidity.  
Provide a standard bracket, as shown in Figure 921-1, to accommodate 
all major signal manufacturers’ signals ranging from a three-section one-
way 8-inch signal to a three-section one-way 12-inch signal, or a 
combination of sizes including 3M and ICC configurations. 
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Ensure electrical wiring is concealed in the bracket.  Provide a gusseted, 
C-shaped, extruded aluminum tube for the vertical support to 
accommodate the signal cable, regardless of the vertical position of the 
tube. 

D. Material and Design.  Provide upper and lower arms cast from 
319 aluminum or a Department-approved equal.  Ensure the lower 
bracket arm is internally threaded to accommodate the threaded vertical 
support tube.  Provide the lower arm with ABS plastic covers that will 
slide and snap into position without fasteners or tools.  Ensure the upper 
and lower arms have 72 tooth serrations cast into the arm to ensure a 
positive lock with the signal housing, secured around the rotational axis 
with setscrews.  Provide upper and lower arms with a tri-bolt 
arrangement for attachment to the signal housing.  Ensure the lower arm 
has an opening to accommodate at least three 12 conductor, 14 gauge 
cables. 

E. The Vertical Support Tube.  Provide a double gusseted, extruded 
6082-T8 aluminum alloy tube for the vertical support with the cross 
section shown in Figure 921-2, Section “A-A.”  Provide each tube with a 
vinyl closure strip, threaded on one end to accommodate the lower arm 
assembly. 

 
Figure 921-2: Section “A-A” 
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F. The Mast Arm Clamp Assembly.  Provide a mast arm clamp 
assembly with male and female halves cast from 356-T8 aluminum alloy 
or a Department-approved equal.  Ensure the male clamp half is secured 
in the female half, using a spring steel retainer ring.  Ensure the 
assembly provides an unobstructed center of at least 2 inches in 
diameter to allow for 360-degree rotation of the clamp assembly.  Ensure 
no internal cross bracing assembly obstructs the center opening. 

Provide a mast arm clamp assembly equipped with two stainless steel 
bands, 1 inch wide, 0.045 inch thick, and 29 inches long.  Ensure 
stainless steel bands have a tensile strength of at least 100,000 psi.  Use 
a set screw secured buckle to secure the band. 

G. The Clamp Screw.  Provide a clamp screw for attaching the 
stainless steel bands to the clamp kit.  Use a 7/16 inch, 14 inch by 3 inch 
one piece unit clamp screw, drop forged from C-1045 carbon steel or 
410 stainless steel with a tensile strength of at least 80,000 psi, formed 
with a slot sized to accept a 1 inch band. 

H. Hardware.  Provide each bracket with required bolts, washers, 
gaskets, and other hardware to attach the signal to the bracket and the 
bracket to the mast arm. 

I. Finish.  Provide aluminum parts with an Alodine 1200 finish or 
Department-approved equal. 

Provide steel parts with a yellow, zinc di-chromate finish. 
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Section 922.  TEMPORARY TRAFFIC CONTROL MATERIALS 

922.01. Description.  Temporary traffic control devices must meet the 
design requirements of the MMUTCD, Part 6 and the requirements of 
section 922. 

Provide the Engineer with certification and an FHWA acceptance letter 
stating that the materials and devices meet the requirements of this 
section.  Certification documents and the FHWA acceptance letter do not 
waive material and device inspection, sampling, or testing requirements, 
as determined by the Engineer. 

922.02. Temporary Signs. 

A. Sign Panel and Supports.  Temporary signs must meet 
NCHRP-350 crashworthy requirements or the requirements of the 
Manual for Assessing Safety Hardware (MASH), as applicable. 

1. Portable Sign Systems.  Portable sign systems must meet the 
following requirements: 

a. Signs for which the substrate totals 20 square feet or less, must 
be constructed with the materials and design features specified 
in the FHWA acceptance letter. 

b. Signs must have a 5-foot minimum bottom height and have one 
or two rigid legs. 

c. The leg of bases using only one rigid leg must have an “X” or “H” 
configuration. 

d. Temporary ground driven sign system must be constructed as 
described in the Maintaining Traffic Typical WZD-100 or other 
NCHRP-350/MASH accepted design. 

2. Portable Sign Substrate.  Portable sign substrates must conform to 
the materials requirements of section 919 and the following: 

a. Rigid sign panels no greater than 3 feet by 3 feet must be 
aluminum sheet or plywood; 

b. Rigid sign panels larger than 3 feet by 3 feet and up to 8 feet in 
width must be plywood; 

c. Rigid sign panels with a width of greater than 8 feet but not 
greater than 12 feet must be plywood or extruded aluminum; 

d. Rigid sign panels with a width greater than 12 feet must be 
extruded aluminum; and 

e. Temporary sign panels fabricated with plywood must have a 
minimum thickness of ½ inch. 
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The Department will not permit vertical joints in sign substrates or 
horizontal splices through legends or symbols. 

B. Reflective Sheeting.  Prismatic grade reflective sheeting must meet 
the requirements of ASTM D 4956, for Type VIII prismatic sheeting or 
higher.  Orange colored sheeting must be fluorescent orange reflective 
sheeting. 

C. Legend.  Legend fabrication and application must meet the 
requirements of the Michigan Standard Highway Signs Manual or as 
shown on the plans. 

D. Sign Covers.  Cover material for permanent signs and temporary 
signs on driven supports must be exterior grade plywood, hardboard, 
sheet metal, aluminum, or rigid plastic capable of resisting deterioration 
from weathering and atmospheric conditions for the duration of the 
project.  Do not use flexible materials on permanent signs.  Flexible 
materials may only be used on temporary signs. 

Covers must be opaque during all light and weather conditions and must 
cover the entire front of sign panels.  The Engineer will not require the 
Contractor to cover the entire sign panel on overhead signs and large 
guide signs greater than 60 square feet, but the Contractor must cover 
conflicting information. 

922.03. Channelizing Devices.  Channelizing devices include cones, 
drums, 42-inch channelizing devices, and Type III barricades.  Reflective 
sheeting for channelizing devices must meet or exceed the requirements 
of ASTM D 4956 for Type III high intensity sheeting.  

A. Cones.  Traffic cones must be predominantly orange, at least 
28 inches high, and made of material capable of withstanding impact 
without damaging vehicles.  Provide certification from the manufacturer 
that cones meet NCHRP-350/MASH requirements. 

B. Drums.  Drums must be composed of a low-density polyethylene 
plastic.  Do not use high-density polyethylene for plastic drums.  Provide 
certification from the manufacturer that drums meet NCHRP-350/MASH 
requirements.  Reflectorized sheeting on drums must consist of 6-inch 
stripes meeting the requirements of ASTM D 4956, for flexible Type III 
high intensity reflectorized sheeting.  The drum striping design must 
meet the requirements of WZD-125. 

C. Drums with Lights.  Drums with warning lights must meet 
NCHRP-350/MASH requirements. 

D. 42-Inch Channelizing Devices.  Forty-two-inch channelizing 
devices must meet the following requirements: 
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1. Have 42-inch minimum height and may include a “handle” or lifting 
device that extends above the 42-inch height; 

2. Be fabricated of material capable of withstanding impact without 
damaging vehicles; 

3. Meet NCHRP-350/MASH requirements; 
4. Have a base at least 8 inches in diameter and taper to at least a 

4-inch diameter at the top, regardless of orientation; 
5. Provide predominantly orange 42-inch channelizing devices; 
6. Include ballast meeting the manufacturer’s specifications as 

necessary to keep them upright; and 
7. Be reflectorized with flexible ASTM D 4956 Type III high-intensity 

sheeting material as follows: 
a. Sheeting material must have a smooth, sealed outer surface 

capable of displaying the same color during the day and night. 
b. Sheeting pattern must consist of four 6-inch alternating orange 

and white bands with no more than 2 inches between the bands, 
with the top band being orange and spaced no greater than 
4 inches from the top of the device. 

E. Type III Barricades.  Type III barricades consist of three horizontal 
reflectorized rails, supports, and warning lights.  When Type III 
barricades are shown on the plans as being double sided, both sides of 
the rails must be reflectorized.  Rails must be reflectorized with orange 
and white diagonal striped ASTM Type III high intensity sheeting.  
Type III barricades must meet NCHRP-350/MASH requirements and the 
design criteria of WZD-125. 

922.04. Temporary Concrete Barrier and Endings. 

A. Temporary Concrete Barrier.  Provide temporary barrier sections at 
least 10 feet long.  Provide shorter barrier sections for locations where 
longer sections cannot achieve the required curvature or deflection in 
barrier alignment.  Furnish and operate section lengths that meet the 
requirements of NCHRP-350/MASH, and that have been accepted by 
the FHWA.  Provide certification documenting that the concrete used in 
fabricating the barrier sections meets or exceeds the requirements of the 
concrete used in crash tested sections. 

Temporary concrete barrier must meet the requirements of NCHRP-350 
Test Level 3 or higher or MASH requirements and when installed, the 
tested maximum deflection must not exceed 6½ feet. 

The bottom width of barrier sections must not exceed 28 inches.  The top 
of sections must be flat and at least 6 inches wide. 
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Cast barriers using Grade S3 concrete and cure in accordance with 
subsection 804.03.F.  Cast barriers in accordance with the weather and 
temperature limitations specified in subsection 602.03.T.  Ensure a 
uniform, smooth finish on temporary concrete barrier surfaces. 

The Contractor may use lifting devices or openings to enhance 
placement.  Ensure lifting devices do not protrude from the sides or top 
of the barrier when the barrier is in place. 

Install barrier reflector markers on temporary concrete barrier to 
delineate the barrier wall.  Markers must be trapezoidal or rectangular 
and include a methyl acrylate reflective area of at least 7.5 square 
inches.  Initial photometric requirements at 0.2-degrees observation 
angle and 0-degree entrance angle must be at least 9 candela per lux for 
white markers and 6.5 candela per lux for yellow markers. 

B. Temporary Concrete Barrier Ending.  The concrete end section 
shown on Standard Plan R-52 Series must meet the requirements for 
temporary concrete barrier as specified in section 812.  The cross 
section and connection type for concrete barrier endings must match the 
cross section of the end of the in-place concrete barrier. 

Impact attenuator devices must be constructed from material specified 
by the manufacturer and in accordance with Standard Plan R-49, R-52, 
R-54, and R-126 Series. 

Construct concrete attenuator base pads, foundations, anchor blocks, or 
backup units using Grade S1 concrete, unless otherwise directed by the 
Engineer. 

The Contractor may use NCHRP-350, Test Level 3 or MASH approved 
attenuation. 

Ensure attenuator transition assemblies, transition panels, end panels, 
connections and other miscellaneous accessories required for 
installation meet the manufacturer’s specifications. 

Provide all modules in a sand module attenuator array from the same 
manufacturer.  Do not mix different types of modules. 

Provide sand for filling sand module attenuators meeting the gradation 
and moisture content requirements specified by the manufacturer. 

922.05. Temporary Guardrail.  Use existing guardrail beam elements 
and guardrail approach terminals for reconstructing guardrail if the 
Engineer determines this material is reusable in their present condition.  
The Contractor may reuse existing guardrail posts in good condition, as 
determined by the Engineer, for reconstructing guardrail.  If existing 
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material is not reusable, provide new guardrail panels, posts, bolts, 
reflectorized washers, and other fittings. 

Provide new guardrail beam elements and associated hardware meeting 
the requirements of subsection 908.12. 

Provide new guardrail posts of the same type as existing posts, and 
ensure new guardrail posts meet the requirements of section 912 for 
wood posts, or section 908 for steel posts. 

922.06. Temporary Pavement Markings.  Temporary pavement 
markings consist of painted lines, pavement marking tape, and 
temporary raised pavement markers (TRPMs). 

A. Pavement Marking Materials.  Select paint, preformed tape, and 
temporary raised pavement markers from the Qualified Products List. 

1. Pavement Marking, Type R.  The contract documents require 
Type R markings if the markings, applied during the project, require 
removal during the life of the contract.  Provide Type R temporary 
pavement marking as preformed tape.  Apply and remove preformed 
tape in accordance with the manufacturer's instructions.  The tape 
must remain flexible and conform to the texture of the pavement 
surface during use. 

2. Pavement Marking, Type NR.  The contract documents require 
Type NR markings if the markings applied during the project can 
remain in place.  Provide Type NR temporary pavement markings as 
preformed tape or paint reflectorized with glass beads, as required.  
The tape must remain flexible and conform to the texture of the 
pavement surface during use. 

B. Temporary Raised Pavement Markers (TRPM).  Provide 
temporary raised pavement markers, reflectorized on one or both sides, 
depending on exposure to one-way or two-way traffic.  Install TRPMs 
using the manufacturer's recommended adhesive and in accordance with 
the manufacturer’s instructions. 

1. TRPM Type 1.  TRPM Type 1 consists of a flexible retroreflective 
strip with a protective removable plastic shield that the Contractor 
may use as a temporary pavement marking on a hot-mix asphalt 
(HMA) pavement surface before applying chip seal. 

2. TRPM Type 2.  TRPM Type 2 consists of a flexible retroreflective 
strip that the Contractor may use as a temporary pavement marking 
on interim HMA layers or concrete surfaces. 
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3. TRPM Type 3.  TRPM Type 3 consists of a solid plastic device with 
a retroreflective face surface that the Contractor may use as a 
durable temporary pavement marking. 

C. Pavement Marking Cover.  Preformed polymer tape pavement 
marking covers must have a black or gray non-reflective matte finish.  In 
addition to the requirements of subsection 922.06.A.1, pavement 
marking cover tape must meet the following requirements and 
characteristics: 

1. Be 6 inches wide, and designed to last from 1 day to 10 days; 
2. Be at least 0.04 inches thick, not including adhesive; 
3. Be pre-coated with a pressure sensitive adhesive, capable of 

adhering to existing markings; 
4. Contain no metallic foil; 
5. Consist of a mixture of high quality polymeric material, pigments, and 

inorganic fillers distributed throughout the base cross sectional area, 
with a black or gray non-reflective matte finish top layer with non-skid 
particles; 

6. Provide an initial average surface skid resistance value of 60 BPN 
when tested in accordance with ASTM E 303; 

7. Remain in useable condition for 1 year after the receipt date, when 
stored in accordance with the manufacturer’s recommendations; and 

8. Be manually removable in large pieces, at temperatures greater than 
40 °F, without using heat, solvents, grinding, or blasting. 

Ensure the tape, when applied in accordance with the manufacturer’s 
recommendations, provides a neat, durable masking that does not flow 
or distort on a stable pavement surface due to high temperature.  
Provide weather resistant film, capable of withstanding normal traffic 
wear without lifting, shrinking, tearing, rollback, or other signs of poor 
adhesion.  Incorporate a non-metallic medium to facilitate removal. 

922.07. Lighting Devices. 

A. Lighted Arrow, Types B and C.  Lighted arrows for traffic control in 
work zones consist of a lighted arrow panel, controller, and a power 
supply, mounted on a heavy-duty trailer. 

1. Lighted Arrow Panel.  Lighted arrow panels must have a flat black 
non-reflective surface and lights on the back to indicate which 
message mode is in operation. 

Type B panels must be at least 30 inches high by 60 inches wide 
and be equipped with 13 light emitting diode (LED) amber lights.  
Type C panels must be at least 48 inches high by 96 inches wide 
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and be equipped with 15 LED amber lights.  Program lights to 
present the following flashing message modes: 

a. Left arrow, 
b. Right arrow, 
c. Double arrow, and 
d. Caution. 

2. Controller.  Lighted arrows must have a photoelectrically controlled 
circuit that automatically adjusts the lamp intensity to ambient light 
conditions and with no manual override.  An automatic intensity 
control that keeps the lamps at constant brightness when the battery 
is low is required. 

3. Power Supply.  Lighted arrows must have a solar power supply with 
a battery backup and a built-in 110 VAC battery charger.  When fully 
charged, the arrow panel must be capable of operating for 20 days in 
single arrow mode with the photocell covered. 

4. Legibility.  The arrow panel must have an average legibility of 1 mile 
and, must be legible from ½ mile if viewed 10 degrees from center.  
Ensure arrow panels, installed for field use, meet the legibility 
requirements of subsection 812.03.D.7. 

5. Trailer.  The trailer and trailer components, with the exception of the 
sign panel, must be painted in highway orange.  Delineate the trailer 
with a 4-inch by 18-inch strip, or an equivalent area, of reflectorized 
red and white conspicuity tape, installed on each of the four sides of 
the trailer.  Locate these strips at each corner of the trailer. 

B. Warning Lights.  Provide warning lights with LED technology.  
Type A, Type B, and Type C warning lights must meet the Institute of 
Transportation Engineers Purchase Specification for Flashing and 
Steady Burn Warning Lights.  Lights must be battery or solar powered, 
and must be maintained in accordance with subsection 812.03.G.6.  
Provide the following types of warning lights as required: 

1. Type A, low intensity flashing warning lights with a yellow lens. 
2. Type B, high intensity flashing warning lights with a yellow lens and a 

visor affixed to shield the lens from overhead sunlight. 
3. Type C, steady burn warning lights with a yellow lens. 
4. Type D, 360-degree steady burn warning lights with a yellow lens.  

Lenses for Type D lights on plastic drums must be visible for 
360 degrees and the LED light source must emit light equally for 
360 degrees.  The LED light source must sustain constant 
brightness, evenly distributed throughout the lens until unable to 
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maintain the intensity requirements specified in subsection 
812.03.G.6. 

C. Portable Changeable Message Signs.  Portable Changeable 
Message Signs (PCMS) consist of a message board, controller, and 
power supply, mounted on a heavy-duty tow-able trailer. 

1. Message Board.  Message boards must meet the following 
requirements: 

a. Measure at least 75 inches high by 114 inches long; 
b. Have a character height of 18 inches with 8 characters per line 

and a pixel matrix that is 5 pixels wide and 7 pixels high; 
c. Provide spacing between characters at least twice the element 

stroke width; 
d. Be either disk matrix, or LED, or both disk matrix and LED, 

capable of displaying three message lines; 
e. Include a photocell to regulate the internal lighting system; and 
f. Include a sighting device to ensure required alignment. 

Disk matrix PCMS must have fluorescent lighting at the top and 
bottom of each message line.  LED PCMS must have with forced air 
ventilation and with filtered inlets to maintain the interior temperature 
within temperature limits for LEDs. 

2. Legibility.  PCMS must have an average legibility of 1,000 feet if 
viewed head-on and 10 degrees off center. 

3. Controller.  Controllers for PCMS must be equipped with the 
following: 

a. Micro-processor based unit with a storage capacity of at least 
50 preprogrammed messages; 

b. Non-volatile memory capable of holding the keyboard created 
messages in memory during a non-power period; 

c. Password security feature to prevent unauthorized use; 
d. Message display capable of displaying a variable message at a 

rate of 0.25 second increments or correlated to 0.25 second 
increments; and 

e. Message display panel showing the message on the sign or 
created on the keyboard, and capable of giving the operator 
programming instructions. 

4. Electrical/Electronics.  Control cabinet for PCMS must be equipped 
with the following: 

a. Lockable door and an interior light for night operations; 
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b. Ventilated cabinet with screen covering on the vents to prevent 
damage from insects; 

c. NEC 400-10 and NEC 400-14 compliant connections to control 
cabinets and sign board; 

d. International Municipal Signal Association Wiring and Cable 
Specifications 20-1, 20-2, 20-5, and 20-6 compliant external 
electrical wiring; 

e. Shock-mounted sign electronics, to reduce vibration. Provide 
shock mountings in the circuit designs, mechanical supports for 
drive transistors, and in the type of conformal coating; and 

f. Printed circuit boards mounted with spring-load tension screws 
for ease of access and removal. 

5. Power Supply.  Power supply to the PCMS must be a maintenance-
free battery with one of the following backup systems: 

a. Generator with electric start, capable of continuous operation 
without refueling for 72 hours. 

b. Solar, with a built-in 115 VAC battery charger, capable of 
sequencing a message for 18 days to 21 days consecutively 
without sun in 16 °F weather conditions. 

6. Trailer.  The PCMS trailer must be painted in highway orange.  
Delineate the trailer with a 4-inch by 18-inch strip, or an equivalent 
area, of reflectorized red and white conspicuity tape, installed on 
each of the four sides of the trailer.  Locate these strips at each 
corner of the trailer.  The trailer must conform to the Michigan 
Vehicle Code with a nonskid upper surface. 

The PCMS must be mounted to the trailer with a sign panel support 
that moves up, down, and rotates 360 degrees, with a safety bolt to 
prevent the sign panel from lowering once in the raised position.  The 
support must be equipped with a hydraulic system that includes a 
manual pump with manual release for use as a back up for the 
electric hydraulic pump. The bottom of the sign panel must be at 
least 7 feet above the roadway when in operating mode. 

922.08. Temporary Traffic Signals and Street Lighting.  The 
Contractor may provide used material and equipment for temporary 
traffic signals and street lighting.  Obtain the Engineer’s approval for 
used material before installation.  The Contractor is responsible for 
performance and maintenance of used material throughout the life of the 
project. 

922.09. Temporary Traffic Signals.  Material for temporary traffic 
signals must meet the requirements of section 918 and section 921, the 
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Institute of Transportation Engineers (ITE) for Vehicle Traffic Control 
Signal Heads (VTCSH), “LED Circular Signal Supplement,” and the 
MMUTCD. 

922.10. Portable Temporary Traffic Signal System.  Material for 
portable temporary traffic signal systems (PTS) must meet the 
requirements of section 918 and section 921, the Institute of 
Transportation Engineers (ITE) for Vehicle Traffic Control Signal Heads 
(VTCSH), “LED Circular Signal Supplement,” and the MMUTCD. 

A. Trailer.  PTS trailer must be self-contained and meet the following 
requirements: 

1. Consist of a vertical upright and horizontal mast arm to 
accommodate two 12-inch overhead traffic signal heads, mounted at 
the same height, and capable of providing at least 16 feet of 
clearance; 

2. Allow at least one signal head on the horizontal mast to be placed 
over the traffic lane; 

3. Conform to the wind load requirements specified by AASHTO, 
“Luminaries and Traffic Signals,” 4th edition, with all equipment 
mounted, without the need for additional ballast; 

4. Allow for transporting two signal trailers with one vehicle; 
5. Have adequate structural integrity to allow for lifting and placing the 

PTS trailer, as required; 
6. Conform to the Michigan Vehicle Code; 
7. Equipped with four stabilizing and leveling jacks, one on each corner 

of the trailer; and 
8. Delineated with a 4-inch by 18-inch strip, or an equivalent area, of 

reflectorized red and white conspicuity tape, installed on each of the 
four sides of the trailer.  Locate these strips at each corner of the 
trailer. 

B. Traffic Signal Heads/Display Requirements.  The PTS system 
must meet the following requirements: 

1. Conform to the physical display and operational requirements of 
conventional traffic signals, as specified in Part IV of the MMUTCD, 
ITE Specifications for LED Circular Signals, and NEMA Standards 
TS1 and TS2; 

2. Be equipped with two overhead, 12-inch, LED traffic signal heads 
with visors that extend beyond the signal head at least 10 inches; 

3. Be equipped with traffic signal heads that can accommodate back 
plates and that rotate horizontally 180 degrees; and 
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4. Provide traffic signal head clearance height of at least 16 feet, 
measured from the bottom of the green signal housing or signal back 
plate, whichever is lowest, to the road surface. 

C. Power Requirements.  Each PTS trailer must be equipped with 
batteries capable of operating the traffic signal system for at least 
21 days at 72 °F without charging.  Provide a charging system that 
includes at least 450 watts of solar collection capability and an onboard 
battery charger for use with a 110 Volt power source, and an onboard 
monitoring system, capable of regulating and providing a visual display 
of the battery voltage and solar input. 

The PTS system must be fully operable if connected to a 110 Volt power 
source, if required. 

D. PTS Operational Requirements.  PTS must have an operating 
system that includes a conflict monitoring system that conforms to NEMA 
standards, capable of operating in a fixed time, traffic actuated, or 
manual control mode.  The fixed time mode operation option must be 
capable of providing at least five automatic traffic signal timing changes 
in a 24-hour period.  The traffic actuation mode option must allow 
minimum and maximum green time programming to extend the green 
times in predetermined programmable segments, as required. 

In addition, the PTS operating system must meet the following 
requirements: 

1. Control at least seven traffic phases and include programmable 
green times from 3 seconds to 250 seconds, and red times from 
1 second to 250 seconds, in 1 second increments; 

2. Can facilitate standby modes of red, red flash, and yellow flash;   
3. Capable of interfacing with a remote monitoring system that will 

report signal location, battery voltage, and system default.  Ensure 
the monitoring system is not limited to cellular phone coverage 
areas, and remains operational regardless of location and weather 
conditions. 

4. Can accommodate a pre-emption system with optical activation that 
provides a priority green phase in the direction of equipped 
approaching emergency vehicles. 

5. Allows for connect and control of the PTS by a standard NEMA-type 
controller. 

6. Equipped with diagnostic capabilities in the event of a system failure 
and can identify the failure to expedite return to full operational 
mode. 
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7. Has an integrated mechanism, capable of recording system 
malfunctions, and providing a printout of this record which must be 
kept with the PTS, including the following: 
a. Date and time of system failure, 
b. Service and maintenance performed, 
c. A description of the equipment serviced and why the service was 

performed, 
d. Repairs made to the unit, and 
e. Past operational history of the unit. 

E. Actuation Requirements.  PTS system must have with traffic 
actuation capabilities that include microwave motion sensors, video 
detection, and in-pavement loops.  PTS system must be capable of 
operating with a motion and true-presence actuation system. 

F. Communication Requirements.  Equip the PTS system to 
communicate via hardwire connection or wireless radio link 
communication.  If using the hardwire communication, do not obstruct 
vehicular and pedestrian traffic or intrude into the work area while 
deploying the communication cable.  If using the radio link 
communication option, maintain clear line of sight between PTS trailers, 
and ensure the radio system conforms to Federal Communication 
Commission (FCC) requirements and applicable state and local 
requirements. 

G. Default Requirements.  Program the PTS system to revert to a red, 
red flash, or yellow flash mode upon system failure.  Set the default 
setting to red flash or a preprogrammed operating mode to ensure safety 
in the work zone, unless otherwise required, or directed by the Engineer.  
Upon failure, ensure the PTS system can notify Contractor personnel via 
the remote monitoring system specified in subsection 922.07.D. 

The Contractor is responsible for repairing the PTS system.  Make 
repairs to return the PTS system to full operational condition as soon as 
possible.  Identify an authorized service center for timely response to 
system failures. 

922.11. Traffic Regulator Equipment. 

A. Stop/Slow and Stop/Stop Sign Paddle.  Equip traffic regulators 
with a stop/slow or stop/stop paddle meeting design requirements of the 
MMUTCD.  Do not use red flags, except in case of emergencies. 

B. Traffic Regulator's High-Visibility Safety Apparel.  Provide 
fluorescent vests, shirts, or jackets, clearly visible at a distance of at least 
1,000 feet, day and night.  Provide orange, yellow, white, silver, strong 
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yellow green, or a fluorescent version of these colors, designed to be 
visible through the full range of body motions. 

C. Traffic Regulator Apparel.  Ensure traffic regulators wear head, 
eye, and foot protection as specified in the provisions of Construction 
Safety Standard Part 6 “Personal Protective Equipment,” R408.40601 et 
seq, of the Michigan Administrative Code. 

D. Two-Way Radio System.  Provide a two-way radio system with 
power to send and receive signals over the length of the intended 
flagging operations.  If a two-way radio system is required, place a 
backup system on standby, readily available to the flaggers. 

922.12. Miscellaneous. 

A. Dust Palliative.  Calcium chloride dust palliative in solid or liquid 
form must conform to the requirements of ASTM D 98, except as 
modified by this subsection  

Solid-form calcium chloride must have a minimum concentration of 
77 percent CaCl2, with 100 percent passing the ⅜-inch sieve, and from 0 
to 5 percent passing the No. 30 sieve. 

Liquid-form calcium chloride must be a solution with a concentration of 
33, 35, or 38 percent CaCl2. 

Provide two copies of a report, with each load, that includes the following 
information: 

1. The volume in gallons or weight of solution delivered, or the weight 
of solids delivered, 

2. The concentration of solids or solution delivered, expressed as the 
percent of CaCl2, 

3. Equivalent tons of CaCl2.  Determine the equivalent weight of 
calcium chloride for the concentration shown on the delivery report in 
accordance with Table 922-1. 

4. Copy of manufacturer’s certification that the calcium chloride 
conforms to this section. 

Table 922-1 
Equivalent Weight of Calcium Chloride 

Pounds of Calcium Chloride 
Concentration, % Per Gallon of Solution Per Pound of Solution or Solids 

33 3.7 0.33 
35 3.9 0.35 
38 4.4 0.38 
77 N/A 0.77 
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If the manufacturer’s certification indicates a solution does not conform to 
the concentration stated on the report, the Engineer will use the value 
from Table 922-1 for the next lower concentration to which the solution 
conforms to calculate the equivalent weight of calcium chloride. 

If the manufacturer’s certification indicates a solution has a concentration 
less than required for a 33 percent concentration, or a quantity of solids 
has a concentration less than required for 77 percent concentration, the 
Engineer will calculate the weight of equivalent calcium chloride using 
the required concentration. 

If manufacturer’s certification indicates a concentration of calcium 
chloride greater than stated on the delivery report, the Engineer will 
calculate the weight of equivalent calcium chloride using the 
concentration indicated on the report. 
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Section 923.  WATER MAIN MATERIALS 

923.01. General.  Materials for water main work must meet the 
requirements of this section, ANSI/AWWA Specifications, and the 
requirements of the water main owner (Municipality). 

923.02. Pipe.  The Department considers lines 2 inches or less in 
diameter to be water services not water mains. Water service pipe must 
be Type K copper unless otherwise specified by the Municipality, except 
that the minimum water service size is 1 inch. 

Water main pipe must be ductile iron pipe manufactured in accordance 
with ANSI/AWWA C150/A21.50 and C151/A21.51. 

Water main pipe must be lined with a standard thickness cement mortar 
lining sealed with a bituminous seal coat in accordance with 
ANSI/AWWA C104/A21.4, unless otherwise required.  The outside of the 
pipe must be coated with the standard bituminous seal and each length 
of pipe must be marked with the following information: 

A. Metal thickness class, 
B. Net weight of the pipe without lining, 
C. The nominal size, and 
D. The manufacturer's identifying symbol. 

Provide “push on” joints.  Provide gaskets meeting the requirements of 
ANSI/AWWA C111/A21.11.  If shown on the plans, provide nitrile 
gaskets.  Provide, for each joint, two serrated silicon bronze electrical 
continuity wedges or an external conductor connection meeting the 
standards of the Municipality. 

If shown on the plans, provide ductile iron pipe and fittings with the 
standard joint restraint system required by the Municipality. 

Fittings, plugs, and gaskets for ductile iron pipe must meet the 
requirements of AWWA/ANSI C110/A21.10, ANSI/AWWA C111/A21.11 
and ANSI/AWWA C153/A21.53.  Cement mortar linings for fittings must 
meet the requirements of ANSI/AWWA C104/A21.4. 

923.03. Gate Valves.  Provide resilient wedge valves with a nominal 
diameter from 6 inches to 12 inches, rated for at least 200 psi, for use in 
water distribution systems.  Valves must meet the requirements of 
AWWA C509. 

Provide valves with the end types shown on the plans, or conforming to 
the conditions encountered on the project, as necessary to complete 
installation.  Provide manually operated valves with non-rising stems and 
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provide a standard AWWA square operating nut of the Municipality 
standard size. 

923.04. Valve Boxes and Curb Boxes.  Valve boxes and curb boxes 
must be made of cast iron, conforming to the requirements of 
ASTM A 48 for Class 30B and AASHTO M 306.  Each box must be a 
screw type and consist of five sections: base, center, extension, top, and 
cover. The cover must be marked "Water".  Ensure boxes also meet 
supplemental requirements or specifications of the Municipality. 

923.05. Tapping Valves.  Tapping valves include a gate valve meeting 
the requirements of AWWA C509 and a tapping sleeve allowing a wet 
tap.  Size the valve body and seat opening to accommodate the tapping 
machine cutters.  Provide the tapping valve with the end types 
conforming to the conditions encountered on the project, as necessary to 
complete installation.  The tapping sleeve must be compatible with the 
existing pipe material. 

923.06. Corporation Stops and Curb Stops.  Corporation stops and 
curb stops must meet the requirements of AWWA C800.  Provide stops 
of all-brass construction with the end types conforming to the conditions 
encountered on the project, as necessary to complete installation.  
Ensure stops open counterclockwise.  Ensure stops also meet 
supplemental requirements or specifications of the Municipality. 

923.07. Service Saddles.  Provide solid stainless steel service saddles 
with a single bolt band, as specified by the Municipality. 

923.08. Fire Hydrants.  Provide Municipality-standard fire hydrants. 

923.09. Polyethylene Encasement.  Polyethylene encasement must be 
manufactured using 8 mil thick virgin polyethylene in accordance with 
ASTM D 1248. 

Provide the tube size recommended by the manufacturer to protect the 
pipe and fitting sizes. 

Provide adhesive tape for the polyethylene tube as recommended by the 
manufacturer.  Tape for repairing damage to the polyethylene must have 
a life expectancy equal to the life expectancy of the polyethylene. 
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